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DATE: January 6th, 2020

FROM: Wight & Company
2500 N. Frontage Road
Darien, IL  60561

SUBJECT: ADDENDUM #1 TO THE BIDDING DOCUMENTS FOR:
NORTH HIGH SCHOOL BID GROUP #10
MASTER FACILITY PLAN IMPLEMENTATION
COMMUNITY HIGH SCHOOL DISTRICT 99
NORTH HIGH SCHOOL
4436 MAIN STREET
DOWNERS GROVE, IL 60516

This addendum forms a part of the Bidding Contract Documents, dated June 7, 2019. Bidders must acknowledge receipt of this 
Addendum in the space provided on the Bid Form.

Bid date changed:

PLACE: DUE DATE:
Administrative Center Friday January 24th, 2020
6301 Springside Avenue
Downers Grove, IL 60516

TIME:
1:00 PM (CST) BP#82, #83, #84, #85, #86, #87, #88, #89, 

#90, & #91  

2:00 PM (CST) BP#92, BP#93, BP#94, BP#95, BP#96, #97, 
#98, & #99.

Bid Package #87 General Trades, Bid Package #96 Plumbing, Bid Package #97 HVAC and Bid Package #98 Electrical 
scope of work and bid forms will be issued in Addendum #2. 
Exhibit C which is a phasing diagram will also be issued in Addendum #2. 
Construction Schedule will be issued in Addendum #2. 

Scope of Work (attached):
 Bid Package #82 - Selective Demolition & Partial Wrecking
Bid Package #83 - Excavation & Site Utilities
Bid Package #84 – Building & Site Concrete
Bid Package #85 – Masonry 
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Bid Package #86 - Structural Steel & Misc. Metals
Bid Package #88 – Roofing, Sheet Metal & Metal Panels
Bid Package #89 – Metal Framing & Drywall
Bid Package #90 – Curtain Wall, Storefront, Skylights & Glazing
Bid Package #91 – Acoustical Ceilings
Bid Package #92 – Ceramic, Mosaic & Porcelain Tile 
Bid Package #93 – Resilient Tile & Carpet
Bid Package #94 – Terrazzo & Epoxy Flooring
Bid Package #95 – Painting 
Bid Package #99 – Landscaping & Permeable Pavers

Bid Forms (attached): 
Bid Package #82 - Selective Demolition & Partial Wrecking
Bid Package #83 - Excavation & Site Utilities
Bid Package #84 – Building & Site Concrete
Bid Package #85 – Masonry 
Bid Package #86 - Structural Steel & Misc. Metals
Bid Package #88 – Roofing, Sheet Metal & Metal Panels
Bid Package #89 – Metal Framing & Drywall
Bid Package #90 – Curtain Wall, Storefront, Skylights & Glazing
Bid Package #91 – Acoustical Ceilings
Bid Package #92 – Ceramic, Mosaic & Porcelain Tile 
Bid Package #93 – Resilient Tile & Carpet
Bid Package #94 – Terrazzo & Epoxy Flooring
Bid Package #95 – Painting 
Bid Package #99 – Landscaping & Permeable Pavers

Exhibits A, B and D (attached)

I.  Clarifications 
1. None

II.  Specifications

1. Section 051213 ARCHITECTURALLY EXPOSED STRUCTURAL STEEL FRAMING (Entire section reissued):

 Revised category for architecturally exposed structural steel framing.

2. Section 083326 OVERHEAD COILING GRILLE EMERGENCY EGRESS GRILLES (New section added):

 New Section added for emergency egress grill in pool building (Alternate).

3. Section 096723 RESINOUS FLOORING (New section added):

4. Section 099600 HIGH PERFORMANCE COATINGS  (New section added):

 New Section added for painting of existing structural glazed tile surfaces.

5. Section 105113 METAL LOCKERS (Entire section reissued):
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 Revised to add locker types B & C for typical corridor lockers.

6. Section 102800 TOILET ACCESSORIES (Entire section reissued):

 Section revised to add diaper changing station.

7. Section 224200 COMMERCIAL PLUMBING FIXTURES (New section added): 

III.  Drawings

CIVIL

Sheet C2.01 SITE PLAN - NORTH (Full size sheet reissued):
 Added sheet to set for west events plaza scope.

Sheet C3.01 GRADING AND EROSION CONTROL PLAN - NORTH (Full size sheet reissued):
 Added sheet to set for west events plaza scope.

LANDSCAPE

Sheet L1.01 LANDSCAPE PLAN - NORTH (Full size sheet reissued):
 Added sheet to set for west events plaza scope.

Sheet L1.04 LANDSCAPE PLAN - NORTH (Full size sheet reissued):
 Added sheet to set for west events plaza scope

Sheet L2.01 LANDSCAPE DETAILS - NORTH (Full size sheet reissued):
 Added sheet to set for west events plaza scope

STRUCTURAL

Sheet S0.1c GENERAL NOTES AND STATEMENT OF SPECIAL INSPECTIONS (Full size sheet reissued):
 1 note added to Steel Deck Notes
 1 note modified in Steel Deck Notes

Sheet S2.1C.c FIRST FLOOR FRAMING PLAN – AREA C – PHASE C (Full size sheet reissued):
 Details and notes added to plan

Sheet S2.2B.c SECOND FLOOR FRAMING PLAN – AREA B – PHASE C (Full size sheet reissued):
 Detail added

Sheet S2.2C.c SECOND FLOOR FRAMING PLAN – AREA C – PHASE C (Full size sheet reissued):
 Details added

Sheet S2.3C.c THIRD FLOOR FRAMING PLAN – AREA C – PHASE C (Full size sheet reissued):
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 Cantilever Box Roof Framing Plan deleted
 Details added

Sheet S2.4C.c ROOF FRAMING PLAN – AREA C – PHASE C (Full size sheet reissued):
 Roof deck specification modified
 Details and notes added to Roof Framing plan and Penthouse Roof Framing plan

Sheet S3.2c NON-TYPICAL SECTIONS AND DETAILS (Full size sheet reissued):
 Detail added

Sheet S3.4c NON-TYPICAL SECTIONS AND DETAILS (Full size sheet reissued):
 Commons roof general notes added

Sheet S3.5c NON-TYPICAL SECTIONS AND DETAILS (Full size sheet reissued):
 Bent-plate size modified

Sheet S3.6c NON-TYPICAL SECTIONS AND DETAILS (Full size sheet reissued):
 5 details modified
 2 details added

Sheet S3.7c NON-TYPICAL SECTIONS AND DETAILS (Full size sheet reissued):
 4 details modified
 6 details added

Sheet S3.8c NON-TYPICAL SECTIONS AND DETAILS (Full size sheet reissued):
 1 detail modified
 3 details added

Sheet S4.1c COLUMN SCHEDULE (Full size sheet reissued):
 Column base-plate size updated
 Existing column reinforcement schedule modified

ARCHITECTURAL 

Sheet AD2.02B.b DEMOLITION PLAN - LEVEL 2 AREA B PHASE B (Full size sheet reissued):
 Revised demolition scope in existing Copy room 259 area).

Sheet AD3.02B.b DEMOLITION RCP - LEVEL 2 AREA B PHASE B (Full size sheet reissued):
 Revised demolition scope in existing Copy room 259 area).

Sheet A2.00B FLOOR PLAN LOWER LEVEL AREA B (Full size sheet reissued):
 Add concrete ramp.

Sheet A2.01E FLOOR PLAN – LEVEL 1 AREA E & F (Full size sheet reissued):
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 Revise secure entry.
 Add emergency egress grille to pool corridor.

Sheet A2.02B.b FLOOR PLAN – LEVEL 2 AREA B (PHASE B) (Full size sheet reissued):
 Revise scope at Copy Room 2-371.

Sheet A2.04C ROOF PLAN – AREA C (Full size sheet reissued):

Sheet A2.11 ENLARGED TOILET ROOM PLANS AND ELEVATIONS (Full size sheet reissued):
 Replace individual sinks with manufactured washing station in Women T-15 and Men T-16. Add diaper changing 

station.

Sheet A2.35 ENLARGED PLANS – COMMONS SKYLIGHT (Full size sheet reissued):
 Commons ceiling revised to show sprinkler heads and sprinkler pipe routing.

Sheet A3.02B REFLECTED CEILING PLAN – LEVEL 2 AREA B (Full size sheet reissued):
 Revise scope at Copy Room 2-371.

Sheet A5.18 WALL SECTION DETAILS – AREA C (Full size sheet reissued):
 Revised details to coordinate with structural and define sprinkler pipe routing.

Sheet A5.34 PLAN DETAILS – AREA C (Full size sheet reissued):
 Revised details to coordinate with structural and cold form metal framing requirements.

Sheet A6.31 ELEVATOR B (Full size sheet reissued):
 Added ramp details from lower level elevator landing.

Sheet A8.10 DOOR SCHEDULES (Full size sheet reissued):
 Added door 1397.
 Revised door L1-3 to be V-002A.

Sheet A10.00 FINISH SCHEDULE, NOTES AND DETAILS (Full size sheet reissued):

Sheet A10.00B FINISH PLAN – LOWER LEVEL AREA B (PHASE B) (Full size sheet reissued):

Sheet A10.01B.b FINISH PLAN – LEVEL 1 AREA B (PHASE B) (Full size sheet reissued):

Sheet A10.01C FINISH PLAN – LEVEL 1 AREA C (Full size sheet reissued):

Sheet A10.01D FINISH PLAN – LEVEL 1 AREA D (Full size sheet reissued):

Sheet A10.02B.b FINISH PLAN – LEVEL 2 AREA B (PHASE B) (Full size sheet reissued):

Sheet A10.02C FINISH PLAN – LEVEL 2 AREA C (Full size sheet reissued):

Sheet A10.02E FINISH PLAN – LEVEL 2 AREA E (Full size sheet reissued):
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Sheet A10.03C FINISH PLAN – LEVEL 3 AREA C (Full size sheet reissued):

MECHANICAL

Sheet MD2.00B.c LOWER LEVEL MECHANICAL DEMOLITION PLAN – AREA B (Full size sheet reissued):
 Drawing has been revised to show demolition of some dual temperature and hot water pipes which will be in the 

way of lowering the 1st floor slab in the locker room

Sheet MD2.01A.c LEVEL 1 MECHANICAL DEMOLITION PLAN – AREA A (Sheet added to set):
 Drawing sheet has been added to the bid drawings in order to add scope of demolition of Fan coil unit and 

associated piping and window AC in the office room next to the Boys restroom.

Sheet M2.01A.c HVAC LEVEL 1 – AREA A (PHASE C) (Sheet added to set):
 Drawing has been added to the bid drawings in order to add scope of provision of new ceiling mounted cassette 

unit and wall louver to serve the Office room next to the Boys restroom. Also a Cabinet unit heater has been 
added to serve the vestibule.

Sheet M3.00B.c LOWER LEVEL MECHANICAL PIPE PLAN – AREA B (Full size sheet reissued):
 Drawing sheet has been added to the bid drawings in order to add scope of demolition of Fan coil unit and 

associated piping and window AC in the office room next to the boys restroom.

Sheet M3.01A.c PIPING LEVEL 1 – AREA A (PHASE C) (Sheet added to set):
 Drawing has been added to the bid drawings to show new piping connections to the new Ceiling cassette unit 

serving the office and Cabinet unit heaters serving the vestibule.

Sheet M5.00.c MECHANICAL SCHEDULES (Full size sheet reissued):
 Drawing sheet has been revised to add schedules for Cabinet unit heater, ceiling cassette unit and wall louver.

ELECTRICAL

Sheet E2.01D.c
 Added area E on the sheet to power emergency grill door. Added keynote for the emergency grill door. 

Sheet E2.01A.c

 Added new sheet for Level 1 Area A to power the added HVAC equipment. Added demolition keynote on the 
same sheet. 

Sheet ED2. 02C.c

 Added keynote for the copier to be moved to the North wall. 

Sheet E2.02C.c
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 Added keynote to move the power for existing copier. 

Sheet E3.02C.c
 Added scope for new lights and controls in Copy 2-371 Room. 

Sheet E3.03B.c

 Added new lights and controls in Classroom 3-358.

Sheet E3.03C.c

 Keynote for power and control conduits to lights in the commons area. 

Sheet E7.00.c

 Updated the cord reel model detail to match sheet E0.01.

Sheet ED3. 03B.c

 Added lighting demolition work in classroom 3-358. Added scope for demolition on lighting controls. 

Sheet ED3. 02C.c

 Added lighting demolition work in copy room 2-371 room. Added scope for demolition of lighting controls. 

Sheet ED3. 01B.c, ED3. 01C.c, ED3.01D.c, ED3.02B.c, ED3.03C.c

 Added scope for demolition of lighting controls. 

Sheet ED3. 00B.c

 Added lighting demolition keynote. 

PLUMBING

Sheet P3.01B.c LEVEL 1 WATER DISTRIBUTION PLAN AREA B (PHASE C) (Full size sheet reissued):
 Replace individual sinks with manufactured washing station WF-1 in Women T-15 and Men T-16.

END OF ADDENDUM
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Community High School District 99 00200-1 5274-43
North High School Master Facility Plan

NOTICE TO BIDDERS:

Notice is hereby given that Community High School District 99 is accepting sealed bids for the North High 
School Master Facility Plan.  Such proposals as herein concerned shall be for the following as described:

BID GROUP NO. 10 
BID PACKAGES #82, #83, #84, #85, #86, #87, #88, #89, #90, #91, #92, #93,

       #94, #95, #96, #97, #98, & #99.

Bid Package #82 - Selective Demolition & Partial Wrecking
Bid Package #83 - Excavation & Site Utilities
Bid Package #84 – Building & Site Concrete
Bid Package #85 – Masonry 
Bid Package #86 - Structural Steel & Misc. Metals
Bid Package #87 – General Trades, Rough & Finish Carpentry
Bid Package #88 – Roofing, Sheet Metal & Metal Panels
Bid Package #89 – Metal Framing & Drywall
Bid Package #90 – Curtain Wall, Storefront, Skylights & Glazing
Bid Package #91 – Acoustical Ceilings
Bid Package #92 – Ceramic, Mosaic & Porcelain Tile 
Bid Package #93 – Resilient Tile & Carpet
Bid Package #94 – Terrazzo & Epoxy Flooring
Bid Package #95 – Painting 
Bid Package #96 – Plumbing 
Bid Package #97 – HVAC
Bid Package #98 – Electrical 
Bid Package #99 – Landscaping & Permeable Pavers

SEALED BIDS will be received by Community High School District 99 at the place, date and time stated below 
and publicly opened and read there:

PLACE: DUE DATE:
Administrative Center Friday January 24th, 2020
6301 Springside Avenue
Downers Grove, IL 60516

TIME:
1:00 PM (CST) BP#82, #83, #84, #85, #86, 
#87, #88, #89, #90, & #91  

2:00 PM (CST) BP#92, BP#93, BP#94, 
BP#95, BP#96, #97, #98, & #99.

(as Date/Time stamped by District 99’s receptionist)

All bids must be sealed and marked on the envelope with the bid package title and bid package number. 

Pre-qualification of all bidders in this bid group is required prior to the bid due date. Submit one fully 
executed copy of AIA Document A305 “Contractor’s Qualification Statement” prior to submitting this 
bid form unless we have one on file. Please email to Jeaneen Turner- jturner@wightco.com.  In 
addition to supplying this form, each trade Contractor is also required to answer the following questions and 
provide these answers with your AIA Document A305:

mailto:jturner@wightco.com
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1) List of trade union agreements and date the current agreement expires. 

2) Within the last seven years, has any officer or principal of your organization ever been an officer or 
principal of another organization when it failed to complete a construction contract?  (if the answer is yes, 
please attach the details.)

3) On a separate sheet, list the major projects your organization has completed in the past five years giving 
the name of project, owner, architect, contract amount, date of completion and percentage of the cost of 
the work performed with your own forces. 

4) Trade/Supplier References (minimum of 3):

The competency and responsibility of the bidders will be considered in making awards.  The successful bidder 
shall, upon acceptance of his bid, be required to procure and pay for a Performance Bond and Labor and 
Material Payment Bond in an amount equal to one hundred percent (100%) of the bid. Bonds shall comply 
with all laws of the State of Illinois governing public contracts let by governmental units. Bid security in the 
form of a Bid Bond, certified check 
or cashier's check made payable to Community High School District 99 in an amount equal to not less than 
ten percent (10%) of the Base Bid shall be submitted with the Bid.  Bid security is required of all parties 
submitting a proposal.  A fully executed and compliant Bid Security must be included with the Bid Form.

All Contracts for the Construction of Public Works are subject to the Illinois Prevailing Wage Act (820 ILCS 
130/1-12).

The Construction Manager for this project is Wight Construction Services, Inc. All questions concerning this 
project or those concerning bidding requirements should be directed to: nsleboda@wightco.com
Questions must be received in writing, or via email (nsleboda@wightco.com),
until 12:00 p.m. Friday January 21st, 2020. 

(2) NON MANDATORY building walk thru will be held at the Downers Grove North High School on 
Thursday January 2nd, 2020 at 1:00 PM and Monday January 6th, 2020 at 7:30am.  All parking for Walk 
Through’s will be at the West Parking Lot off of Prince and we will meet in the Construction Trailer located on 
the South side of the School.

Please contact Nick Sleboda to Schedule walk thru times/access for DG North at 630-442-4569 or via email 
nsleboda@wightco.com

The School District reserves the right to reject any or all bids, to negotiate contract terms with various Bidders, 
and to waive all formalities or irregularities to any bid when such is deemed by the Owner to be in the Owner’s 
best interests.  

1) Plans and Specifications can be viewed or downloaded electronically via buildingconnected.com Please 
send email to nsleboda@wightco.com to receive electronic invitation after 3:00 PM on Monday, 
December 23rd, 2019 

                        This invitation is issued in the name of Community High School District 99

END OF SECTION 00200

mailto:nsleboda@wightco.com
mailto:nsleboda@wightco.com
mailto:nsleboda@wightco.com
mailto:nsleboda@wightco.com
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BG10 BP82 SCOPE OF WORK FOR SELECTIVE DEMOLITION & PARTIAL WRECKING – 
NORTH HIGH SCHOOL PHASE C 

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Existing Architectural, 
Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing 
Demolition, Plumbing, Electrical Demolition, Electrical, and Technology Sheets included 
in this Bid Group 10 as they relate to Demolition.  This TRADE CONTRACTOR shall read 
all Specification Sections in this manual as well as Notes and General Notes included in 
the drawings as they pertain to this scope of work.  This TRADE CONTRACTOR shall 
review the project SCHEDULE (ADD #1) included in this project manual and provide 
sufficient manpower and equipment to complete this TRADE CONTRACTOR’s scope of 
work within the designated durations provided.  

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of demolition that occur per the 
Construction Schedule.  This TRADE CONTRACTOR will need to properly 
staff the project to meet the durations of the schedule.  Failure to do so will 
result in backcharge to expedite other TRADES. 

2. It is highly recommended that this TRADE CONTRACTOR attends a NON -
MANDATORY pre-bid walk through on January 2nd, at 1:00 P.M. OR January 6th at 
7:30am in order to clearly understand the extent of the building demolition that is 
required.

3. This TRADE CONTRACTOR shall be responsible for performing all Selective Demolition 
& Partial Wrecking and activities within the defined demolition work area as shown in the 
plans and specifications. This TRADE CONTRACTOR shall furnish all manpower, 
supervision, delegated design for shoring, permitting, equipment, means and methods 
required for the demolition scope of work.  This TRADE CONTRACTOR to furnish all 
required dumpsters and trucking/hauling to remove and legally dispose of any and all 
demolished materials off-site.

NOTE: Asbestos Abatement activities will be performed prior to demolition activities and 
a clean environmental document will be provided. Review Bid Group 10 Schedule 
provided for more information on abatement of existing areas in school. 

NOTE:  Reclaiming of refrigerant will be by the Mechanical Trade Contractor.

NOTE:  This TRADE CONTRACTOR acknowledges the demolition of any building 
envelope items (exterior walls, etc.) may need to occur out of sequence with the Project 
Schedule due to weather restrictions.

NOTE:  This TRADE CONTRACTOR is responsible for the removal of metal panels on 
the existing Mechanical Penthouse shown on A5.10.
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NOTE:  This TRADE CONTRACTOR shall review all Mechanical, Plumbing, and 
Electrical drawings.  Removal of all demolished items shown on these pages is to be 
included in the Demolition Scope of Work.  The MEP TRADE CONTRACTORS shall cut, 
cap, drain, and make safe all MEP items to be removed.  All items are to be clearly 
marked by the MEP TRADE CONTRACTORS.

4. This TRADE CONTRACTOR shall be responsible for all concrete saw-cutting, steel 
cutting/torching required for demolition.  This includes all Mechanical Chase Floor and 
Roof Openings shown on the Mechanical Drawings.  

NOTE:  Floor and Roof Openings are to be laid out by the Mechanical 
Contractor/Construction Manager.  All Roofing Membrane is to be cut by the ROOFING 
CONTRACTOR and temporarily protected by the ROOFING CONTRACTOR. 

5. This TRADE CONTRACTOR required to provide any/all excavation required to 
demolish/remove existing foundations and foundation walls that are scheduled for 
demolition.  Removal of earth spoils and debris associated to this TRADE 
CONTRACTOR’s scope of work shall be responsibility of this TRADE CONTRACTOR; 
Backfill will be the responsibility of the EXCAVATION TRADE CONTRACTOR.

Note:  There are interior slab areas that shall be included in Demolition Key Note #34 on 
page AD2.01C.  The removal of the 1 story building in its entirety is the responsibility of 
this TRADE CONTRACTOR.  The ramp and SOG just North of this single story on this 
same page is also the responsibility of this TRADE CONTRACTOR.  Reference Sheet 
S2.1C.c for extent of foundation removal.

Note:  This TRADE CONTRACTOR shall be responsible for the removal and disposal of 
9” top of foundation wall as shown on S2.1C.c and detailed on 4/S3.1C.  

Note:  The EXCAVATION TRADE CONTRACTOR shall be responsible for the removal 
of the masonry pier and all associated foundations as shown on S2.1C.c

Note:  This TRADE CONTRACTOR shall be responsible to cleaning cut and remove the 
1’-6” wide pockets in existing 9” thick concrete slab in preparation for new steel beams as 
shown on S2.3C.c at (8) locations.  And at (4) locations shown on S2.4C.c.

6. This TRADE CONTRACTOR shall be responsible for removing and legally disposing of 
ALL selective demolition material within the Phase C Construction Area of the building 
including but not limited to all MEP materials (i.e. including but not limited to ductwork, 
light fixtures, electrical panels, toilet fixtures, conduits, piping, valves, equipment (unit 
ventilators, fan coil units, RTUs, AHUs, Exhaust Fans, Exhaust Hoods, etc.), etc. 
scheduled to be removed per the plans and specifications. This TRADE CONTRACTOR 
shall be responsible for ALL Demolition Keynotes listed on the Demolition sheets unless 
otherwise noted.

NOTE: This TRADE CONTRACTOR shall reference the Structural, and Electrical, 
Plumbing, Mechanical Demolition Sheets to verify the extents of this work. Any MEP 
demolition outside the Architectural Demolition Area shall be included in this TRADE 
CONTRACTOR’s scope of work. 

NOTE: The safe disconnection of the MEP items in the scope areas shown in the MEP 
drawings will be by the MEP TRADE CONTRACTORs, but the complete 
removal/disposal of these MEP items to be by this TRADE CONTRACTOR.  
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NOTE:  This TRADE CONTRACTOR shall be responsible to temporarily support any 
piping or components to remain that were supported by any removed ceilings or 
structures in the remodeled areas.

NOTE: This TRADE CONTRACTOR shall NOT be responsible for the infill and/or 
patching of openings or adjacent surfaces. 

NOTE:  Any mechanical equipment scheduled for REUSE will be removed/relocated by 
MECHANICAL TRADE CONTRACTOR.

7. This TRADE CONTRACTOR shall be responsible for all the masonry demolition 
identified on the demolition drawings, unless clearly called out otherwise.

NOTE: This TRADE CONTRACTOR shall be responsible to remove existing outside air 
louvers at unit ventilators per Mechanical Sheets. 

NOTE: This TRADE CONTRACTOR shall not be responsible for new door openings in 
existing CMU walls. This work shall be responsibility of the Masonry Trade Contractor.

8. This TRADE CONTRACTOR shall be responsible for removing and disposing of ALL 
doors, frames and hardware (Aluminum, Hollow Metal, Wood, etc.) scheduled to be 
removed according to the plans and specifications.  

9. This TRADE CONTRACTOR shall be responsible for demolition and disposal of existing 
elevators, including structure and all associated electrical, mechanical, and hydraulics. 

10. This TRADE CONTRACTOR shall be responsible for the demolition and/or removal of all 
ceiling assemblies (i.e. Acoustical tile, spline, drywall, plaster, etc.), window assemblies, 
flooring (ie. Ceramic, VCT, carpet, wall base including any and all mastic materials) wall 
openings and modifications, interior and exterior masonry walls, gypsum board walls, 
transom windows, paneling, lockers, doors, door frames, borrowed lites, toilet partitions, 
toilet accessories, plumbing fixtures, window shades, casework, and all other work to be 
removed per the plans and specifications.

NOTE: This TRADE CONTRACTOR shall be responsible for demo/removal of all ceilings 
(1’ x 1’ spline) that may be present above ACT dropped ceilings where exposed ceilings 
are to be present in the new design.  This situation occurs in the new fine arts wing 
(Southeast Addition/Renovation).   

11. This TRADE CONTRACTOR shall be responsible for protecting all interior items that are 
not part of its scope; this includes but is not limited to: adjacent 
materials/items/fixtures/systems and substrates, and existing structural to remain. Any 
questions or clarifications regarding the extents of the demolition shall be directed to the 
construction manager prior to the time and date listed in the specification manual.

Note: Temporary walls to isolate building demolition from existing building areas to 
remain will be installed by the General Trades Contractor, but this TRADE 
CONTRACTOR is required to coordinate/ensure these temporary walls are in place prior 
to proceeding with demolition work.

12. This TRADE CONTRACTOR shall request, in advance, any and all disconnections 
required to be completed “by others” to the CONSTRUCTION MANAGER and necessary 
so as not to delay the project schedule.
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13. This TRADE CONTRACTOR is NOT responsible for MEP disconnects, this will be 
completed by others and are NOT under this TRADE CONTRACTOR’s scope of work.

14. This Trade Contractor is NOT responsible for any site demolition identified on Civil 
Demolition Drawings.

15. This TRADE CONTRACTOR is responsible to verify and determine in advance and 
during demolition whether removal or demolition of any element will result in structural 
deficiency, overloading, failure or unplanned collapse, unwarranted triggering of FP 
systems, alarms, and to detect hazards resulting from demolition related activities. 

NOTE: This TRADE CONTRACTOR shall be responsible for removal of all noted 
partitions, floor and ceiling finishes and must protect all existing structural 
members to remain.

16. This TRADE CONTRACTOR shall be responsible for temporary shoring and/or bracing 
identified in the construction documents, or as required by this TRADE CONTRACTOR’S 
work scope.  This includes all delegated design and means & methods associated with 
this shoring. This TRADE CONTRACTOR shall be responsible for removal of any 
temporary shoring after all components are structurally tied-in and deemed safe by 
Construction Manager.

17. This TRADE CONTRACTOR shall be responsible for acquiring all necessary Demolition 
Permits from AHJ (Authority Having Jurisdiction) i.e. DuPage County prior to beginning 
any demolition work.  If permits are required, this trade contractor shall acquire said 
permit(s) in a timely manner so as not to hold up any work in accordance with the overall 
construction schedule included in this specification manual.

18. This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may 
be required to complete the work of this Trade Contractor in accordance with the overall 
project schedule.

NOTE:  This TRADE CONTRACTOR understands there are areas of this building that 
will remain occupied and any equipment used indoors that emits toxic fumes/exhaust will 
need to be approved by the Construction Manager or an alternate fuel/equipment type 
needs to be provided.  Electric or Scrubbers will need to be utilized on all large demolition 
equipment.

NOTE:  This TRADE CONTRACTOR needs to use water or other dust remediating 
techniques to minimize dust pollution in interior areas.  Water connection is available on-
site.

NOTE:  This TRADE CONTRACTOR understands there will be areas of demolition that 
may need to run concurrently. Appropriate manpower must be provided to meet the 
project schedule.

19. This TRADE CONTRACTOR shall leave the site in a safe and orderly manner including 
barricades and effective deterrents from any and all possible dangers on a daily basis 
and at the conclusion of this trade contractor’s work  

ALLOWANCES, BOND, & ALTERNATES

20. This TRADE CONTRACTOR shall include an allowance of $75,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
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change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.

21. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 002010 of the General Conditions. 

22. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an Alternate Price to remove 
and legally dispose all accordion gates as shown on AD2.01E.  

23. Alt. Bid #2 – This TRADE CONTRACTOR shall provide an alternate price to remove 
and legally dispose of items shown as Alternate Work on sheet AD2.02E. The 
Masonry Demolition per note D3 will be an alternate to the Masonry BP #85 and is 
not to be included in this Alternate.

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

BG8 BP83 SCOPE OF WORK FOR EXCAVATION & SITE UTILITIES –NORTH HIGH SCHOOL
 (Phase C)

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, 
Structural, Architectural sheets included in this Bid Group 10 as they relate to Excavation 
and Site Utilities This TRADE CONTRACTOR shall read all Specification Sections in this 
manual as well as Notes and General Notes included in the drawings as they pertain to 
this scope of work.  This TRADE CONTRACTOR shall review the project SCHEDULE 
included in this project manual (ADD #1) and provide sufficient manpower and equipment 
to complete this trade contractor’s scope of work within the designated durations 
provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits 
A, B. C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  The foundation installations will be broken up into multiple sequences per 
the Construction Schedule and Exhibits.  This TRADE CONTRACTOR shall include 
multiple mobilizations in the BASE BID for excavation of these foundations.  Refer 
to bid schedule for approximate dates and durations for these phases.

Note:  This TRADE CONTRACTOR acknowledges there is some work inside the 
existing courtyard.  Access into this courtyard will be from the South and heavy 
equipment will be limited to a 10’ T x 14’ W opening to the South.   All Spoils, Fills, 
Materials, Equipment, etc., will be limited to this opening.  All access will be from 
the South through the partially demolished building.   
   

2. This TRADE CONTRACTOR shall be responsible for furnishing all material, labor, 
supervision, layout and survey services associated with this work. The surveying/layout 
and utility locating will be done as part of an allowance, see the allowances section of this 
documents for additional information. Control points and CAD documents will be 
provided.  The accurate layout of the radial foundations and sitework is the responsibility 
of this TRADE CONTRACTOR.  If a professional surveyor is needed to accurately 
perform this scope of work, this shall be the responsibility of this TRADE CONTRACTOR.

NOTE: Refer to Exhibit B  for Excavation and Site Utilities Scope Plan and extents of 
Phase C work. This TRADE CONTRACTOR shall include all EXCAVATION & SITE 
UTILITY work as shown in Exhibit B.  Including:

1. Stone installation/removal/restoration of access ramp shown on page 2 of 4.  
2. Stone installation in existing courtyard for new SOG.
3. All demolition in existing courtyard
4. Excavation (including dewatering) of elevator pit in basement level shown on S2.1B.c
5. Removal of the masonry pier and all associated foundations (including saw-cutting) 

as shown on 1/S2.1C.c.  Access to this area is very limited and will need to be done 
with a mini excavator that fits thru a 7’ T x 6’ W double door.

6.

NOTE:  This TRADE CONTRACTOR shall be responsible for furnishing As-builts signed 
and sealed by a licensed engineer as well as inverts and locations of stormwater utility 
systems in this scope of work no later than 10 days after the work is completed. Refer to 
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contract documents including As-Built Notes on drawing sheet C0.01 and project manual 
for further information.

3. This TRADE CONTRACTOR shall be responsible for all mass grading, earth moving, re-
spread, hauling, importing, excavation, backfill and compaction, rough grading and fine 
grading of base to (+/- 0.1 foot or 1.2”) under sidewalks, building pads, etc. as shown on 
the drawings and specifications to achieve the final working grade.  

NOTE:  During School days heavy traffic on Forest Street is to be expected from 
7:30-8:30 & 2:30-3:30. Any trucking/hauling shall not occur during these times. 

NOTE:  This TRADE CONTRACTOR responsible for all excavation required for new 
foundations adjacent to existing foundations. This TRADE CONTRACTOR 
responsible for all precaution required to prevent undermining of existing 
foundations.

4. This TRADE CONTRACTOR shall be responsible for SITE DEMOLITION including: 
existing base, sidewalks, topsoil, vegetation, and trees to required sub-grades as 
indicated on construction documents and/or as specified in the project manual. ALL 
Items in the Existing Courtyard as called out on the Civil or Architectural 
Demolition plans shall be part of this TRADE CONTRACTORS scope of work.   
Including removal of the pond. 

This TRADE CONTRACTOR shall be responsible for all site demolition as shown on the 
drawings including all storm lines and structures, sanitary lines and structures, sidewalks 
shown for removal, etc... Cut and cap storm and sanitary as shown on contract 
documents. All underground utilities shown to be removed or abandoned shall be 
investigated and confirmed by this TRADE CONTRACTOR.  Any utilities that are 
“live” and need to remain but are shown to be removed shall be indicated to 
CONSTRUCTION MANAGER PRIOR to demolition. 

NOTE: The tree/shrub removal in the existing courtyard AND outside the courtyard shall 
be included in this TRADE CONTRACTOR’s scope of work. 

5. This TRADE CONTRACTOR shall be responsible for the cut, fill and compaction 
necessary to construct the slabs on grade.  This Trade Contractor is also responsible for 
the excavation and subsequent backfill and compaction for the Footings, Foundations, 
Sidewalks, & Frost Stoops.

NOTE:  Frost Stoops will be constructed of free draining material to frost depth for 
the areas indicated on construction documents and shall be the responsibility of 
this TRADE CONTRACTOR.

NOTE:  This TRADE CONTRACTOR shall provide any necessary lifts/proof rolling to 
complete its scope of work to meet the proper compaction of sub-grade and/or backfill 
materials.  Proof rolls shall be coordinated so that those TRADE CONTRACTORS that 
will install any work above sub-grade, including but not limited to asphalt/paving 
contractor, concrete paving contractor, etc., can be present.

NOTE:  This TRADE CONTRACTOR shall provide unit price per cubic yard for the 
excavation and disposal of undercuts and unit prices for clay and stone backfill of 
undercut areas in the provided area on the bid form.

NOTE: This TRADE CONTRACTOR shall coordinate with concrete contractor regarding 
phasing, logistics, schedule, etc. All dewatering (if necessary) in the footing excavation 
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shall be the responsibility of this Trade Contractor.  Dewatering must be filtered through a 
filter bag and comply with procedures per Illinois Law.  

6.  This TRADE CONTRACTOR shall be responsible for the saw-cut and removal of 
existing interior slabs on grade and excavations required to install new footings in interior 
spaces. Verify the new foundation plan and architectural drawings for extents of this 
work.

7. This TRADE CONTRACTOR shall be responsible for the furnish and install of the 
Compacted Granular Fill under all slab-on-grade installations including sidewalks and 
pavement, see structural and civil drawings for thickness and details for the Compacted 
Granular Fill.

NOTE: This Trade Contractor shall account for areas of thickened slabs, depressed 
slabs, grade beams, stepped footings, etc., and shall be responsible for layout and 
excavation of those areas as shown on the Structural Drawings. 

NOTE: This Trade Contractor is NOT responsible for the removal of spoils for the under-
slab Plumbing and Electrical, these trade contractors shall be responsible for their own 
excavation, backfill and spoil removal.

8. This TRADE CONTRACTOR shall be responsible for topsoil and/or non-topsoil 
stockpiling, hauling, importing, and management/maintenance thereof for all excavation 
spoils (including re-spreading of topsoil and/or non-topsoil). This TRADE CONTRACTOR 
shall be responsible for all removal and legal off-site disposal of all spoils and debris, 
which corresponds to this TRADE CONTRACTOR’S scope of work. Stockpile locations 
must be coordinated with CONSTRUCTION MANAGER.

NOTE: Refer to the Bid Group 10 Schedule for sequence of operations inside the 
courtyard. Multiple handling of stockpiles will be required per the schedule and bid 
documents. 

9. This TRADE CONTRACTOR shall provide a minimum of 4” of topsoil to all areas that are 
to be restored to a vegetative condition. Topsoil to be installed per project specifications 
and standards.  

NOTE: Top 2” of topsoil to be free from lumps, stones or foreign matter larger than ½” 
diameter.

10. This TRADE CONTRACTOR shall also be responsible for the installation and 
subsequent removal of construction haul roads and laydown areas around the new 
addition to construct the building.  REFERENCE S  Top soil will be stripped, and stock 
piled by this TRADE CONTRACTOR.  The haul road shall consist of WW fabric,  9” of 
CA-1 and capped with 4” of CA-6 stone.  Compacted and rolled.  

11. This TRADE CONTRACTOR shall be responsible for installation, maintenance, and 
removal of all sediment and erosion control items required for their work only as indicated 
on the drawings and/or as required per codes or local authorities.  This TRADE 
CONTRACTOR shall provide silt screen over all inlets to prevent clogging of 
underground piping. Silt fencing is to be included. Refer to contract documents for 
specific requirements including all notes on C3 sheets on drawings and associated 
specific details.

NOTE: Permanent seeding and Erosion Control Blanket shall be by future Landscape 
Trade Contractor and is NOT part of this scope.
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NOTE: All interior stone or Geofoam called out on the plans on the interior of the building 
is the responsibility of the CONCRETE TRADE CONTRACTOR.

12. This TRADE CONTRACTOR shall be responsible for all dewatering as associated with 
this TRADE CONTRACTORS work.  Dewatering activities including pumping (gas or 
electric), swales, sump pits, etc. shall be put in place within 24 hours of a rain event so as 
to minimize schedule delays.  Any dewatering activities shall be in accordance with 
Illinois Law and proper SWPPP Procedures.

13. This TRADE CONTRACTOR shall provide all associated trucking of imported and 
exported materials approved by Construction Documents.

14. This TRADE CONTRACTOR shall be responsible for scheduling with Construction 
Manager of all required testing for compaction, etc... This TRADE CONTRACTOR shall 
be responsible for adherence with all testing procedures and/or Geo-Technical 
Engineering findings and recommendations.  Testing by others.  

15. This TRADE CONTRACTOR shall be responsible for all public access (streets, roads, 
aprons, curb-cuts, sidewalks, roads, etc.) maintenance on a daily basis and for the 
duration of all on site activities and to ensure that it is clear of dirt, dust, debris, mud, 
stones, rocks, sediment and/or project related materials of any kind caused by this 
TRADE CONTRACTOR.  This TRADE CONTRACTOR shall provide all required street 
sweeper during her/his work period. Refer to contract documents, including General 
Notes on C0.01 for further information.

16. This TRADE CONTRACTOR shall be responsible for all site Storm as shown on C4.03.  
This TRADE CONTRACTOR shall be responsible for furnishing and installing the piping 
(including all trenching, backfill, and accessories) from that point forward with the 
approved tie-ins.  And shall also be responsible for any hot asphalt patching and striping 
as needed around STM 3.0.

NOTE: This TRADE CONTRACTOR shall be responsible for adjusting elevation of any 
existing storm structures to match final grade, as noted on General Note 20 on C0.01.

17. This TRADE CONTRACTOR is responsible for all backfill to complete the utility work 
compacted to proper specification of Construction Documents.

18. This TRADE CONTRACTOR is responsible for doing all necessary research on piping 
and structure sizing with local and/or state authorities as required.

ALLOWANCES, BOND, AND ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base 
bid to account for any unforeseen conditions and SWPP management as needed.  
Contract amounts will be adjusted by change order for amounts greater or less than the 
allowance.  Allowance to be utilized only at the direction of Construction Manager.

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.
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Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

BG10 BP84 SCOPE OF WORK FOR BUILDING AND SITE CONCRETE
NORTH HIGH SCHOOL (Phase C)

1. This TRADE CONTRACTOR shall reference ALL General, Demolition, Civil, Structural, 
Architectural Sheets included in this Bid Group 10 as they relate to Concrete – 
Building & Site.  This TRADE CONTRACTOR shall read all Specification Sections in this 
manual as well as Notes and General Notes included in the drawings as they pertain to 
this scope of work.  This TRADE CONTRACTOR shall review the project SCHEDULE 
(ADD #1) included in this project manual and provide sufficient manpower and equipment 
to complete this trade contractor’s scope of work within the designated durations 
provided.

2. This TRADE CONTRACTOR shall be responsible for both the site and building concrete 
portions of this work per the drawings and specifications.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibit 
A, B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus 
some drawings may include areas of work not to be included in this scope 
of work. 

Note:  The foundations and flatwork installations will be broken up into multiple 
sequences per the Construction Schedule and Exhibits.  This TRADE 
CONTRACTOR shall include multiple mobilizations in the BASE BID for excavation 
of these foundations.  Refer to bid schedule for approximate dates and durations 
for these phases.

Note:  This TRADE CONTRACTOR acknowledges there is some work inside the 
existing courtyard.  Access into this courtyard will be from the South and heavy 
equipment will be limited to a 10’ T x 14’ W opening to the South.   All Spoils, Fills, 
Materials, Equipment, etc., will be limited to this opening.  All access will be from 
the South through the partially demolished building.   

NOTE: Excavation (including furnish and install of stone base) and backfill of the 
BUILDING and SITE concrete (i.e. sidewalks, curbs, S.O.G., equipment pads, etc…) is to 
be performed by the EXCAVATION/ SITE UTILITIES TRADE CONTRACTOR to (+/- 1.2” 
~ 0.1 foot).  This TRADE CONTRACTOR should assume some final grading of base and 
compaction prior to forming and placement of site and building concrete.

NOTE: All interior stone or Geofoam called out on the plans on the interior of the building 
is the responsibility of this TRADE CONTRACTOR.  Reference A6 series drawings for 
typical details.

NOTE:  This TRADE CONTRACTOR shall reference to the Architectural plans for 
BG #10 Scope of Work and EXHIBIT A and B.  
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NOTE:  This TRADE CONTRACTOR shall be responsible for all the Glass Fiber 
Reinforced Polymer Reinforcement on (12) existing columns per note 23 on the 
Structural Drawings.  The columns and surrounding millwork, walls, etc. will be 
removed by other TRADES for access to these columns.

3. This TRADE CONTRACTOR shall be responsible for all concrete materials, forms, 
shoring, bracing, sealant, rigid insulation, equipment, tools, labor and any other element 
required to furnish a fully complete and correct concrete installation at all sidewalks, 
ramps, all curb ramps for sidewalks, all concrete walks, all concrete stairs, all concrete 
paving,  slabs-on-grade, elevated slabs, foundation walls, frost walls, interior and exterior 
footings, spread footings, stepped footings, thickened slabs, depressed slabs, stoops, 
piers, sealers, filler strips, expansion joints, isolation joints, control joints, and any other 
cast in place concrete within the work area as indicated on construction documents 
and/or as specified in the project manual.

Note:  This TRADE CONTRACTOR shall be responsible for form liner as shown on the 
drawings (Interior and Exterior).

Note:  Any concrete that will be exposed more than 6” will be required to be 
architecturally finished or “rubbed”.  Coordinate with Construction Manager finish 
expectations.  

Note:  All Frost Stoops will be granular free draining material and will be the responsibility 
of the EXCAVATION/SITE UTILITIES trade contractor.  

Note:  This TRADE CONTRACTOR is responsible for hydraulic cement underlayment in 
the Dining South Room 1-352 shown on A2.01B.b.  This area currently the existing 
kitchen and has quarry tile on top of a sand bed.  This TRADE CONTRACTOR shall 
figure on 1.5” thickness in this area.  This area is to be pumped and can be accessed 
from the south stair D entrance from Forest St.

4. This TRADE CONTRACTOR shall be responsible for all General Notes, Concrete Notes, 
Foundation Notes, Post Installed Mechanical Anchor Notes, and Post Installed Adhesive 
Anchor Notes on sheet S0.1C.

5. This TRADE CONTRACTOR shall be responsible for providing a unit pricing for CY 
considered for this allowance. 

6. This TRADE CONTRACTOR shall be responsible for supplying professional rebar shop 
drawings and for furnishing and installing all rebar as indicated on construction 
documents and/or as specified in the project manual. Rebar shop drawings are due to 
Construction Manager 10 days after Notice to Proceed.

NOTE: This Trade Contractor is also responsible for furnishing and installing the 
up-turned or drilled-in rebar out of slabs or foundations for all masonry walls, 
including the correct layout, as shown and called for on the Construction 
Documents.

7. This TRADE CONTRACTOR shall be responsible for all WWF (welded wire fabric) or 
macro-synthetic fibers, expansion joints, doweling, epoxy anchors, construction joints, 
control joints, space control joints, slab box-outs, fillers, caulking, sealants, vapor 
retarder/barrier, bond breaker, insulation, concrete finish, etc. for this trade contractor’s 
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scope of work as indicated on construction documents and/or as specified in the project 
manual.

NOTE:  This Trade Contractor is also responsible for all drilling, dowelling, epoxy 
anchoring of new foundation/footings to existing foundation/footings, as identified on the 
contract documents. Note dowelling method to be inspected by adhesive anchor 
manufacturer’s rep for correct installation method.  

8. This TRADE CONTRACTOR shall accept sub-grade and base conditions prior to 
proceeding.  Sub-grade and base acceptance apply to all aspects of this Trade 
Contractor’s work.  Issues taken with sub-grade and base conditions are to be itemized 
and presented (location plan and narrative) in writing to Construction Manager.  
Proceeding with the work will constitute acceptance of sub-grade and base conditions by 
this TRADE CONTRACTOR.

9.  The demolition and backfill of existing slabs for the installation of new footings is the 
responsibility of the EXCAVATION/SITE UTILITIES and/or DEMOLITION Trade 
Contractors. The Pour back of the existing slabs on grade after foundations are 
completed is the responsibility of THIS TRADE CONTRACTOR. Refer to New 
Foundation and Architectural Drawings to verify the extents of this scope. 

10. This TRADE CONTRACTOR is responsible for the new elevator foundations and pit, 
stairs, and ramps as shown on 1/S2.1B.c, and all Slab infills at each elevator opening at 
each floor.

Note: This TRADE CONTRACTOR SHALL be responsible for coordinating with elevator 
shop drawings for proper foundation dimensions and sump pit locations.  Any required 
embeds for elevators shall be provided by the Elevator Contractor but installed by this 
TRADE CONTRACTOR. 

11.  This TRADE CONTRACTOR shall be responsible for the concrete slab infills located on 
the 1st, 2nd, and 3rd floor at the location of the existing elevator that is being demolished.  
Reference sheet S2.2B.c at column line 28-7 and 28-B.  Typical at each floor.  

12. This TRADE CONTRACTOR shall be responsible for all LWC as shown on the 
documents.

13. This TRADE CONTRACTOR shall be responsible for the new concrete extension 
dowelled to ex. Concrete beam as shown on 8/S3.6c at (4) locations shown on S2.3C.c.

14. This TRADE CONTRACTOR shall be responsible for all perimeter foundation insulation 
(2” rigid insulation under perimeter of floor slab and on interior face of frost walls), 
whether shown on drawings or not.

15. All utility sleeves required by others in the concrete will be supplied and located by others 
but installed by this TRADE CONTRACTOR.



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

00300-4
Community High School District99 180030
North High School Master Facility Plan Initials:   / 

16. All depressions, recesses, chases and/or openings in the concrete required for 
subsequent trades shall be provided for and located by those TRADE CONTRACTORS 
and shall be installed by this TRADE CONTRACTOR.  

17. This TRADE CONTRACTOR shall be responsible to box out or use Foam Insulation 
around all floor drains and cleanouts so that these drains and cleanouts can be adjusted 
and set to the correct height after the slabs have been poured.  This TRADE 
CONTRACTOR shall be responsible for infilling/grouting around these drains and 
cleanouts AFTER the correct height has been set.  Direct Coordination with the 
plumbing contractor may be required.  

18. This TRADE CONTRACTOR shall be responsible for replacing at its cost any concrete 
that does not meet the required technical specification or required elevations or slope and 
shall remove all debris off site.

19. This TRADE CONTRACTOR shall be responsible for providing its own project layout 
according to the drawings. This TRADE CONTRACTOR shall protect and maintain all 
survey stakes provided by this trade contractor or others.

NOTE:  It is the responsibility of this TRADE CONTRACTOR to employ a qualified land 
surveying professional to provide an as-built survey of the anchor bolts and foundations 
immediately upon completion of this scope of work or as directed by the Construction 
Manager.  This will be used to confirm locations are correct prior to structural steel 
erection. The as-built survey shall be included in this TRADE CONTRACTOR’s base bid. 

20. This TRADE CONTRACTOR shall be responsible for providing a commercial 
TEMPORARY CONCRETE WASHOUT STATION (as pre-approved by Wight 
Construction) including furnish, install, and removal of associated signage. 

21. This TRADE CONTRACTOR shall take precautions not to damage, remove, relocate, 
etc... any of the Erosion and Sediment Control Measures (silt fence, inlet protection, tree 
protection, etc..) while working on-site.

22. This TRADE CONTRACTOR shall be responsible for coordinating with Construction 
Manager for scheduling of all required testing for concrete cylinders, backfill and 
compaction. This TRADE CONTRACTOR shall be responsible for adherence with all 
testing procedures and/or Geo-Technical Engineering findings and recommendations.  
Testing by others.

Note: There are many special inspections required per sheet S0.1C.  Testing is by 
others but direct coordination with Construction Manager and Testing Agency will 
be required by this TRADE CONTRACTOR.

23. This TRADE CONTRACTOR shall submit to Construction Manager a control joint layout 
for all flatwork.  The Architect will review proposed layout and provide approval of layout 
prior to pouring flatwork.  

24. This TRADE CONTRACTOR shall be responsible for all concrete embedded anchor 
bolts, concrete embeds furnished by STEEL TRADE CONTRACTOR. This TRADE 
CONTRACTOR shall be responsible for grouting/ leveling of all setting plates.

25. This TRADE CONTRACTOR is responsible for lightweight concrete over steel deck.  This 
includes all coordination, framing, boxouts, etc.. required for the pouring the concrete. 
Concrete thicknesses are indicated on structural drawings and is not limited to 3-1/4”.  
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ALLOWANCES, BOND, AND ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG10 BP085 SCOPE OF WORK FOR MASONRY  –NORTH HIGH SCHOOL PHASE C

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, 
Structural, and Architectural drawings in this Bid Group 10 as they relate to Masonry.  
This TRADE CONTRACTOR shall read all Specification Sections in this manual as well 
as Notes and General Notes included in the drawings as they pertain to this scope of 
work.  This TRADE CONTRACTOR shall review the project SCHEDULE (ADD #1) 
included in this project manual and provide sufficient manpower and equipment to 
complete this TRADE CONTRACTOR’s scope of work within the designated durations 
provided.  

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits 
A,B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus 
some drawings may include areas of work not to be included in this scope 
of work. 

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2.  This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc... to complete all aspects of 
this trade contractor’s work including all Interior/Exterior CMU Walls, CMU infill Walls, 
Face brick, Limestone Veneer, Brick Veneer, cast stone sills, brick/cmu infills, Bond 
beams, Rigid Cavity Insulation, Flashings, S.S. Drip Edges, Vents, Weeps, Mortar Net, & 
Reinforcements,  per The Contract Documents and as detailed on Wall Types A8.0,& all 
plans and sections.  

Note: All joints of exposed CMU is required to have raked joints and radiused corners.  
Any damaged block shall not be used.    

Note: This Trade Contractor is also responsible for furnishing and installing all of the U.L. 
Labeled Mineral Wool Fire Safing to fill gap called for at head of wall below metal deck at 
ALL CMU walls

Note:  This TRADE CONTRACTOR shall acknowledge the required special inspections 
and Masonry notes on Structural Drawings.  This TRADE CONTRACTOR will be 
responsible for all reinforcement details as shown on the documents.   Inspections & 
Testing will be provided by CONSTRUCTION MANAGER.

3. This TRADE CONTRACTOR shall be responsible for furnishing and installing all interior 
caulking/filler/sealant etc… at control joints and/or where the masonry abuts dissimilar 
materials as required per the plans and specifications.

4. This TRADE CONTRACTOR shall make accommodations for recessed items as shown 
on the Contract Documents like FEC’s, Access Panels, Electric Boxes, Hand Dryers, 
etc…  Cut sheets of ALL recessed items will be readily accessible to all parties through 
Submittal Exchange.
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Note: CMU cut outs of Electric Boxes and other recessed items that are cut too large for 
standard wall plates will need to be removed, repaired and replaced prior to painting at 
no additional cost to the owner.  

5. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
reinforcing requirements, including reinforcing bars, bond beams, lintels, dowels, wire 
mesh, wall ties, straps, pins, anchors, welding of ties/anchors to columns, and any other 
items required for completion of this trade contractor’s work as indicated in the plans and 
specifications.

Note: Steel Lintels will be required for new windows & doors in new masonry walls and  
Installed by this Trade Contractor but furnished by OTHERS.  Lintel sizing shall be per 
Structural sheet S0.2c  Loose Lintel Schedule.

6. This TRADE CONTRACTOR shall be responsible for the CMU shear wall infill shown on 
S2.1B.c  

7. This TRADE CONTRACTOR shall be responsible for the elevator shaft at CL 56-S and 
56-13.  As shown in detail on S3.3c  

8. This TRADE CONTRACTOR shall be responsible for all scraping, rubbing, cleaning 
(chemical wash) and rinsing of this trade contractor’s work in a timely manner in order 
that it be left in a finished state and/or ready to accept further finishes by others as 
indicated in the plans and specifications.
  

9. This TRADE CONTRACTOR shall be responsible for scraping excess mortar off of the 
floor ON A DAILY BASIS and/or for protecting the floor from mortar to avoid 
staining of concrete floors.

10. This TRADE CONTRACTOR shall be responsible for all expansion and/ or control joints 
assemblies required as shown and/or as required by the technical agency having 
jurisdiction (i.e. National Concrete Masonry Association (NCMA), etc...), including but not 
necessarily limited to all expansion and control joint fillers, compressible filler, preformed 
compressible corrugated rubber deck closures, fire-safing, fire-caulking, sealant, backer 
rods and preformed gaskets as indicated in the plans and specifications.

11. This TRADE CONTRACTOR shall be responsible for grouting in and protecting all Hollow 
Metal Door and Window Frames in masonry partitions as required and/or indicated in the 
plans and specifications.

Note: All Hollow Metal door or window Frames in masonry walls are supplied by 
OTHERS and set in place by this TRADE CONTRACTOR.  All hollow metal frames in 
masonry walls shall be grouted solid by this TRADE CONTRACTOR.  

12. This TRADE CONTRACTOR is responsible for the following but not limited to:
-Masonry Knee Wall shown on 5/S3.2c
-Demolition of all Door Openings in existing masonry walls and tooth masonry to except 
new HM Frame.  
-All Masonry work shown on 1/A6.32
-All Masonry brick work shown in the Dining North and South, Culinary Arts, Club Room, 
Staff Room, Commons, Fine Arts Wings, Secure Vestibule, and Adjacent areas in BG 
#10.
-Locker Bases per detail 4/A7.50
-Thin Brick Infills in Commons.  All Tile Backer and Metal Stud Framing By Others.
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13. This TRADE CONTRACTOR shall be responsible for providing openings thru 
new/existing masonry walls for any ductwork/louver or piping penetrations as shown on 
the Mechanical Plans.  This TRADE CONTRACTOR shall review the mechanical 
drawings and include this work as part of BASE BID.    This work includes all demolition 
and debris removal required for these openings, as well as any masonry patching 
required after ductwork/louver/piping installation.  This TRADE CONTRACTOR 
responsible for coordinating all openings with HVAC CONTRACTOR.

14. This TRADE CONTRACTOR shall be responsible for all the Masonry work on Fine Arts 
Addition including furnishing and installing the 2.5” Rigid Insulation.  All Gypsum 
Sheathing and Integral Air Barrier is the responsibility of the DRYWALL CONTRACTOR. 

Note:  This TRADE CONTRACTOR shall figure 10 hour days and 6 day weeks for 
this Masonry Work on the Fine Arts wing.  

15. This TRADE CONTRACTOR shall be responsible for the CMU infill at all demolished 
transfer ducts as indicated on the Mechanical Demolition Drawings.  

16. This TRADE CONCTRACTOR shall be responsible for the infill of existing doors/windows 
on the architectural drawings. 

17. This TRADE CONTRACTOR is responsible for the cast stone work shown on 4/A2.30 
and the Cast Stone Shadow box around window types A19, A18, and A17.

18. This TRADE CONTRACTOR shall be responsible for all Grinding and Tuckpointing at (4) 
Existing Masonry Pilasters shown on 2/S3.8c (FULL HEIGHT).

Note:  This TRADE CONTRACTOR shall be responsible to clean and wash the 
entire existing 1928 Elevation that will now be in the interior the Commons per 
notes a 2/A7.21.  And provide all Brick infills as shown on this façade.   

ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $75,000.00 in their base 
bid to account for any unforeseen conditions and miscellaneous masonry demolition and 
patching.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction 
Manager.  

2. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an Alternate Price to remove 
masonry and tooth in HM Frame and grout (furnished by others) shown on sheet 
A2.02E and AD2.02E key note D3.

3. Alt. Bid #2 - This TRADE CONTRACTOR shall provide an ADD Alternate for the 
Masonry walls for the (2) Single Use Bathrooms shown on A2.01B.b detailed on 
9/A2.11.

4. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE
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Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG10 BP86 SCOPE OF WORK FOR STRUCTURAL & MISC. STEEL - NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Civil, Structural, and 
Architectural drawings in this Bid Group 10 as they relate to Structural & Miscellaneous 
Steel.  This TRADE CONTRACTOR shall read all Specification Sections in this manual 
as well as Notes and General Notes included in the drawings as they pertain to this 
scope of work.  This TRADE CONTRACTOR shall review the project SCHEDULE (ADD 
#1) included in this project manual and provide sufficient manpower and equipment to 
complete this TRADE CONTRACTOR’s scope of work within the designated durations 
provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits 
A,B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus 
some drawings may include areas of work not to be included in this scope 
of work. 

Note:  This TRADE CONTRACTOR is responsible for all Structural and 
Misc. Steel items as shown as part of the BG #10.  Reference the BG #10 
dashed line on the Architectural Drawings.

NOTE: This TRADE CONTRACTOR shall be responsible for delivering all base plates 
and anchor bolts for the Fine Arts Wing by April 1st, 2020 to be installed by the 
CONCRETE TRADE CONTRACTOR. 

NOTE:  This TRADE CONTRACTOR SHALL BE RESPONSIBLE to verify and 
confirm ALL V.I.F dimensions as shown on the documents.  The Existing 
Courtyard has been 3D scanned and all dimension should be accurate but final 
verification of all dimensions is the responsibility of this contractor.

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, providing skilled and/or licensed labor, equipment, tools, etc... to complete all 
aspects of this trade contractor’s work including but not necessarily limited to: all 
structural and misc. steel items (i.e. bearing plates, beams, roof joists, roof trusses, truss 
bracing, bridging, metal deck angle, metal decking, metal roof decking, wide flange 
beams, angle kickers, shear studs, channel headers and rods, tubes, posts, columns, 
wall brackets, wall support angles, shelf angles, bent plates, floor decking, steel stairs 
(treads, risers, stringers, pans etc.), spiral stairs, ships ladders, aluminum roof ladders, 
elevator pit ladders, cable guardrails, stainless steel handrails, hollow metal handrails 
and guardrails, catwalk steel elements and guardrails, loose lintels as indicated in 
construction documents and/or as specified in the project manual.

Note:  This TRADE CONTRACTORS shall be responsible for the H Trusses and all 
necessary HSS Posts, Anchors, Stiffeners, Girders, Etc.  Delivery of H Trusses will 
need to come off of Main Street North Bound and an access ramp into the south 
parking lot will be provided for access to the site.  This TRADE CONTRACTOR 
shall be responsible for the crane to hoist the trusses into place.  Crane will need 
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to sit on the South side of the commons on a stone pad provided by others.  All 
Trusses Need to be installed prior to the start of school on 8-16-20.

3. This TRADE CONTRACTOR is responsible to provide all ladders, scaffolding, hoisting, 
lifts, rigging etc... necessary to complete work in accordance with project schedule. This 
TRADE CONTRACTOR shall be responsible for any bracing and shoring required during 
installation as well.  

4. This TRADE CONTRACTOR shall be responsible for all shop drawings and calculations, 
indicating embed design, embedded layout connection and connection details, 
calculations and loading data for framing members, and other miscellaneous iron items 
with stamped certification and seal of a licensed structural engineer in the State of Illinois.

NOTE: Shops drawings and calcs shall be provided no later than 4 weeks from 
notice to proceed.  Allow 2 weeks for Designer/Engineer to review.  

5. This TRADE CONTRACTOR shall furnish and deliver to the CONCRETE 
CONTRACTOR and MASONRY CONTRACTOR, etc. all inserts and support items 
including but not limited to: anchor bolts, bearing plates, loose lintels, setting plates, 
embedded steel shapes, anchor bolts, washers and nuts, etc... scheduled to be 
embedded in the concrete/masonry.  Failure to provide such items or information at such 
time as not to delay concrete/masonry work will not relieve this TRADE CONTRACTOR 
of the responsibility for proper anchoring and fastening of this work.  

NOTE: This TRADE CONTRACTOR is responsible for providing all Misc. Steel including 
masonry lintels as shown in either the structural or architectural drawings.  Including all 
interior and exterior handrails, Elevator hoist beam, all roof opening framing, Steel 
for Slab infills, lintels, and other steel components as shown on the Arch, 
Structural, Landscape and Civil Drawings. 

6. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
Architecturally Exposed Structural Steel per the contract documents. 

7. The staircase and associated members, guardrails, and handrails are the responsibility of 
this TRADE CONTRACTOR.  

8. The Wire Mesh Partitions as shown on A2.02B.b note 21 are part of the GENERAL 
TRADES Scope of Work.  Including the wire mesh partition shown as alternate work on 
sheet A2.02E.

9. This TRADE CONTRACTOR shall furnish and install all steel floor and roof decks.

10. This TRADE CONTRACTOR shall be responsible for providing all openings in the metal 
deck required for any MEP items. This TRADE CONTRACTOR shall coordinate with all 
the MEP TRADE CONTRACTORS to confirm location of openings.  Installation of this 
supplemental steel may occur after roof decking pending BIM coordination 
timeline.  Extra Mobilizations and charges will not be accepted for installation of 
supplemental steel if installed after roof deck.  

11. This TRADE CONTRACTOR shall be responsible for all field welding, bolts, washers, 
expansion and adhesive anchors and ancillary materials required for the structural 
connections as indicated in the contract documents.

12. This TRADE CONTRACTOR shall be responsible for all the connections of new steel 
members to existing structural elements.  A hot work permit will need to be submitted and 
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any protection measures to ensure the safe welding against the existing building is the 
responsibility of this TRADE CONTRACTOR.

NOTE:  This TRADE CONTRACTOR acknowledges there will be field welding inside the 
existing building.  It is the responsibility of this TRADE CONTRACTOR to protect existing 
conditions from fire, sparks, and any incidental damage from this work.  

 
NOTE: Any pockets /openings in masonry walls to expose existing structural members as 
required to complete the connections of new steel members shall be responsibility of the 
Masonry Trade Contractor.

13. This TRADE CONTRACTOR shall be responsible for furnishing and installing all steel 
angles anchored to new or existing CMU walls.

14. This TRADE CONTRACTOR shall be responsible for coordinating with Construction 
Manager for scheduling of all required testing for shear and moment connections and any 
Special Inspections as indicated on sheet S0.1C.

15. All steel iron members shall be finished with all welds ground and finished as specified. 
Field touch-up of areas damaged during installation, including all field bolted and field 
welded connection, priming, etc. is included and is required for acceptance by 
Construction Manager.  

16. This TRADE CONTRACTOR is responsible for preparing (i.e. cleaning) adjacent 
surfaces (i.e. beam pockets, bearing plates, etc…) prior to steel installation. Start of work 
by this TRADE CONTRACTOR on top of or against any other surface acknowledges this 
TRADE CONTRACTOR’s acceptance of quality and completeness of adjacent surface.

17. This TRADE CONTRACTOR shall be responsible for protecting any and all steel related 
materials on-site: prior to installation, during installation and/or until final acceptance by 
Construction Manager.

18. This TRADE CONTRACTOR shall be responsible for and compliant with all specified 
requirements including but not limited to all: Performance Requirements, Submittals, QA, 
Testing, Training, QC, and Extra Materials specified and pertaining to this trade 
contractor’s work as noted in the plans and specifications.

NOTE:  This TRADE CONTRACTOR must engage with adhesive anchor 
manufacturer’s representative for all anchor training and installation.  Training 
certificates will be required for installers and given to engineer. See Post Installed 
Adhesive (Chemical) Anchor Notes on sheet S0.1C.

19. This TRADE CONTRACTOR shall leave the site in a safe and orderly manner including 
barricades and effective deterrents from any and all possible dangers on a daily basis 
and at the conclusion of this trade contractor’s work.

20. This TRADE CONTRACTOR shall be responsible to provide its own project layout 
according to the drawings, considering the benchmark locations and elevations that will 
be given by the Construction Manager.  

21. This TRADE CONTRACTOR shall provide and install (and remove) safety cables on the 
second and third floors of the Fine Arts Wing and shall include the removal of safety 
cables, brackets, and hardware as required by OSHA standards once it can be safely 
removed.
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22. Any interior welding must utilize smoke vacuum equipment as directed by Construction 
Manager to minimize smoke pollution.

ALLOWANCES, BOND, & ALTERNATES

23. This TRADE CONTRACTOR shall include an allowance of $20,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.

24. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions. 

25. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an Alternate Price to furnish 
and install the Tube Steel and security gates as shown on details 5 & 6 on sheet 
A2.01E.

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG10 BP 088 PHASE C SCOPE OF WORK FOR ROOFING, SHEET METAL & METAL 
PANELS NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference General, Existing Architectural, Architectural 
Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing Demolition, 
Plumbing, Fire Protection, Electrical Demolition, Electrical, and Technology Sheets 
included in this Bid Group 10 as they relate to Roofing. This TRADE CONTRACTOR 
shall read all Notes and General Notes included in the drawings as they pertain to this 
scope of work. This TRADE CONTRACTOR shall review the project SCHEDULE (ADD 
#1) included in this project manual and provide sufficient manpower to complete this 
trade contractor’s scope of work within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc. to complete all aspects of 
this TRADE CONTRACTOR’s work including all roofing for the project and related 
assemblies, including but not limited to:  EPDM Roofing, cover boards, roof patching, misc. 
Break Metal, Drain Pans, etc.. as necessary for a complete Roof System.  This trade 
contractor shall also furnish and install all required roof insulation, tapered roof insulation, 
tapered edge strips, crickets, saddles, scuppers, vapor barriers/fluid applied water barriers, 
all flashing, gravel stop, counter flashing, valley flashing, through wall flashing, pre-finished 
sheet metal coping, termination bars, cant strips, receivers, all sheet metal associated with 
the roofing including drip edge and associated cleat, all roof expansion joints, gutters, 
downspouts, all roof system fasteners as required all gutters/downspouts (if shown), 
splashblocks Metal Panels and associated materials and hardware.  All work according to 
the specifications and shown on the construction documents.

NOTE: This TRADE CONTRACTOR is NOT responsible for furnishing or installing the 
Wood Roof Blocking.  All wood blocking is by GENERAL CARPENTRY TRADE 
CONTRACTOR.

NOTE: This TRADE CONTRACTOR is NOT responsible for the Roofing Work shown just 
west of the Existing Skylights (Just east of the BG7/BG 10 dashed line) on the LRC.  This 
work was already included in PHASE B.  

NOTE: This TRADE CONTRACTOR is responsible to cap with insulated sheet metal 
enclosure any existing Roof Curbs no longer in use after old equipment is removed (as 
shown) rather that removing and infilling with Roofing Insulation and Membrane.  

NOTE:  All New Roof Openings are to be laid out by the MEP Contractors/Construction 
Manager.  All Roofing Membrane at Demolished areas on the roof is to be cut by the 
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ROOFING CONTRACTOR and temporarily protected (Temp. Membrane) by the 
ROOFING CONTRACTOR after opening is made. 

NOTE:  This TRADE CONTRACTOR is responsible for all roof patching for new 
construction, New Roofing, Mechanical Curb Flashing, etc. as shown for BG #10 on 
A2.04B.b and A2.04C.

NOTE:  This TRADE CONTRACTOR is responsible to include (30) witches hats for any 
additional roof penetrations not shown on the documents as directed by the Construction 
Manager.

NOTE:  This TRADE CONTRACTOR is responsible for all new roofing under the Roof 
Pavers shown on A2.04C.  The Roof Pavers and Pedestals will be furnished and installed 
by the LANDSCAPING CONTRACTOR.

NOTE:  This TRADE CONTRACTOR is responsible for Corrugated Metal Wall Panels at 
the existing Mechanical Penthouse and at the perimeter of the New Commons Roofing 
System.  All framing and 2.5” rigid insulation for the metal panel system, including sheet 
metal flashings and insulated sheet metal closure/cap is by THIS TRADE 
CONTRACTOR.  Reference detail 2/A5.10.  All CFMF, sheathing and Fluid Air Barrier is 
part of the DRYWALL CONTRACTORS scope of work.

NOTE:  This TRADE CONTRACTOR is responsible for Continuous Gutter and 
downspouts on the east and west side of the new Commons Roof.  

 NOTE:  This TRADE CONTRACTOR is responsible for Single Ply Roofing on Cover 
Board and 6” Insulation on the Commons Roof and shall coordinate all splice points with 
SKYLIGHT TRADE CONTRACTOR.     

3. This TRADE CONTRACTOR shall furnish and install all work required for all roof curbs 
and parapet walls, including but not necessarily limited to, all bonding adhesives, flashing 
membranes, pre-finished metal coping, all fasteners, splicing cement, lap sealant, and 
other roofing materials not specifically mentioned.  All work according to the drawings, 
specifications and contract documents.

Note:  All Roof Curbs will be supplied and anchored by the MECHANICAL TRADE 
CONTRACTOR but flashed in by this TRADE CONTRACTOR.

4. This TRADE CONTRACTOR shall furnish and install all flashing for all roof penetrations as 
shown on the drawings and according to the specifications and contract documents.  All 
penetrations shown on any drawing (Mechanical, Electrical, Etc.)  contained in the set are 
the responsibility of this TRADE CONTRACTOR.

5. This TRADE CONTRACTOR shall furnish and install all stainless-steel clamping rings, all 
water cut-off mastic, all pre-molded pipe seals, all in-seam sealant, all uncured elastoform 
flashing, lap sealants, etc. required for the vents as shown on the drawings and contract 
documents.

6. This TRADE CONTRACTOR shall furnish and install all joint sealant, lap sealant, mastic 
and caulking (at any flashing and counter flashing) as it relates to this Trade Contractor’s 
scope of work.

7. This TRADE CONTRACTOR shall be responsible for all walkway pads (if any) as shown in 
the contract documents.
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8. This TRADE CONTRACTOR shall be responsible for all necessary tapering of insulation 
materials as to provide proper drainage according to the specifications and shown on the 
construction documents.

Note: At TRADE CONTRACTOR’S own expense any and all ponding issues shall be 
immediately addressed.

9. This TRADE CONTRACTOR shall be responsible for any and all patching, flashing, and 
booting for roof penetrations in new roofing system including but not limited to: plumbing 
and HVAC vents, electrical conduit, roof curbs, etc. according to the specifications and 
shown on the construction documents.

NOTE:  This TRADE CONTRACTOR shall review all Mechanical, Electrical, Plumbing, and 
Architectural drawings for locations of new and existing roof penetrations that will require 
roof demolition and/or roof patching.  The demolition and patching is the responsibility of 
this TRADE CONTRACTOR.

10. This TRADE CONTRACTOR shall be responsible for the demolition of existing roofing 
system per the Architectural Roofing Demolition Drawing.

Note:  A temporary roofing “flap” shall be provided to overhang all exposed edges of 
existing roofs for weather protection.  Assume this flap is 6’ in width along the entire length 
of exposure.    

11. This TRADE CONTRACTOR shall be responsible for flashing and making water tight the 
rails, box curbs, etc, for the mechanical equipment.  Rails/curbs will be furnished and 
installed by HVAC.

12. Roofing debris will not be allowed to accumulate on the project and must be disposed of 
daily in the proper container.  This TRADE CONTRACTOR shall police the landscaped 
areas removing any roofing and steel metal debris, which may have been carried off-site by 
wind. This TRADE CONTRACTOR shall also be responsible to ensure that no debris or 
leftover material is left on the roof after this TRADE CONTRACTOR’s scope of work is 
completed.

13. This TRADE CONTRACTOR is responsible for providing all work, necessary testing, field 
inspection and final inspection report from manufacturer for all required warranties.  
Testing to include water testing.

14. This TRADE CONTRACTOR is to provide extensive coordination with other trade 
contractors where installations overlap and otherwise intersect.

15. This TRADE CONTRACTOR shall be responsible for temporary protection of this Trade 
Contractor’s material whether installed or not.  This TRADE CONTRACTOR shall 
properly protect the roofing system at the end of each workday and upon completion of 
the work to ensure moisture does not penetrate the roofing system.

16. This TRADE CONTRACTOR shall provide safe work plan for protection of all openings & 
penetrations, proximity to other trade contractors, working at roofline, etc..

17. This TRADE CONTRACTOR shall complete all pre-construction due-diligence required 
for the work of this trade contractor including but not limited to verification of adequacy 
and location of blocking/backing for attachments, installation and proper clearances.

.  
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18. This TRADE CONTRACTOR shall provide manufacturer’s authorize service 
representative for intermittent and final inspections.

ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $25,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions. 

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG10 BP89 SCOPE OF WORK FOR METAL FRAMING & GYPSUM BOARD – NORTH HIGH 
SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Civil, Structural, Existing 
Architectural, Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, 
Plumbing Demolition, Plumbing, Electrical Demolition, Electrical, and Technology Sheets 
included in this Bid Group 10 as they relate to Framing and Gypsum Board. This TRADE 
CONTRACTOR shall read all Notes and General Notes included in the drawings as they 
pertain to this scope of work. This TRADE CONTRACTOR shall review the project 
SCHEDULE (ADD #1) included in this project manual and provide sufficient manpower to 
complete this trade contractor’s scope of work within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc... to complete all aspects of 
this trade contractor’s work including all Cold Formed Metal Framing, Light Gauge Metal 
Framing, Sheathing and Accessories, Wall/Partition Gypsum Board assemblies, Gypsum 
Board Ceilings and Soffits, Gypsum Board Shaft Assemblies, All Required 
Interior/Exterior Partition (Batt) Insulation or Mineral Wool, All Sound Attenuation Blanket, 
All Wool Firesafing, All Walls/Partitions Gypsum Board Furring, All Types Of Gypsum 
Board (Abuse Resistant, Moisture Resistant, Tile Backer Boards, Glass-Mat Gypsum 
Board, Gypsum Board With Factory-Applied Air/Water Membrane, Etc.), Fire Treated 
Plywood on Metal Framing, Caulking, Acoustical Sealants, Drywall Finishing, All Reveals, 
Aluminum Trims, etc. All work shall be completed according to the specifications and as 
shown on the construction documents.

Also including the Furnish and Install of:
o Cold Formed Metal Framing 
o Sheathing 
o Thermal Insulation 
o Joint Sealants 
o Acoustical Joint Sealant 
o Gypsum Board Assemblies 
o Access Doors and Frames 
o GFRG Column Covers

3. This Trade Contractor shall furnish and install (20) access panels.  Location of access 
panels will be decided and coordinated by the Construction Manager. 

4. This TRADE CONTRACTOR shall be responsible for all the interior and exterior Cold-
Formed Framing and Exterior Sheathing with pre-applied air & water membrane This 
TRADE CONTRACTOR shall be responsible for the delegated structural engineering of 
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the Cold Formed Metal Framing by a licensed Illinois Structural Engineer per the contract 
documents. Any coordination required with the CURTAINWALL CONTRACTOR and the 
METAL PANEL CONTRACTOR shall be responsibility of this TRADE CONTRACTOR.

NOTE: In areas to receive Corrugated Metal Wall Panels, this TRADE CONTRACTOR’s 
scope of work stops at the Exterior Sheathing with pre-applied air & water membrane or 
the plywood sheathing. The metal panel system Roofing & Metal Panel Contractor, 
including any insulation. 

NOTE: This TRADE CONTRACTOR will be required to closely coordinate with the Metal 
Panel CONTRACTOR, who will be providing the Corrugated Metal Panel Systems. This 
TRADE CONTRACTOR might be required to hold dimensions for the fabrication of the 
metal panels prior to this TRADE CONTRACTOR’s framing work is complete. 

NOTE: This TRADE CONTRACTOR shall include NOT include the Metal Framing, 
Drywall, etc. for the West wall of the Learning Resource Center between column lines P 
and H as shown on A2.02B.b.  This wall is within the BG #10 dashed line but has already 
been procured as part of BG #7.   

NOTE: This TRADE CONTRACTOR shall be responsible for the GFRG column covers 
detailed on 6/A5.26.

NOTE: This TRADE CONTRACTOR is not responsible for the Wood Veneer Panels per 
1/A9.35. These are responsibility of the Millwork Trade Contractor.

5. This TRADE CONTRACTOR shall be responsible for furnishing and installing all Cold 
Formed Partition Walls and Fire Rated Cold Formed Partition Walls per The Contract 
Documents.  ALL CFMF shown on A5.10 is the responsibility of this TRADE 
CONTRACTOR including all Gypsum Soffits, Duct Enclosures.  

NOTE:  All insulation inside Drywall Partitions is the responsibility of this TRADE 
CONTRACTOR.

NOTE:  All Wood Blocking and Expansion Joints is NOT part of this BP and is the 
responsibility of the GENERAL TRADES CONTRACTOR.

NOTE: This Trade Contractor is also responsible for furnishing and installing any Fire 
Rated Deflection Track and Shaft Wall Assemblies as noted.

NOTE: Any in-wall blocking shall be furnished and installed by the GENERAL 
CARPENTRY TRADE CONTRACTOR. This TRADE CONTRACTOR shall be 
responsible for coordinating with the GENERAL CARPENTRY CONTRACTOR to ensure 
that all in-wall blocking is installed prior to installation of gypsum board. 

NOTE: This TRADE CONTRACTOR shall be responsible for the Perimeter Fire 
Containment System within metal framing partitions per the bid documents. 

NOTE: This TRADE CONTRACTOR shall NOT be responsible for all GENERAL NOTES 
on A8.00. Furnishing and installing corner guards per Partition Note 1 on A8.00.

NOTE:  The Natural Ash Wood Siding is part of the GENERAL TRADES #87 BP.

6. This Trade Contractor shall be responsible for the framing of all Roof Parapet Walls. This 
TRADE CONTRACTOR’s scope of work stops at the Exterior Sheathing. Any roofing 
insulation, roofing membrane and coverboard shall be by the Roofing Contractor. 
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NOTE: All Roof Blocking shall be responsibility of the GENERAL CARPENTRY TRADE 
CONTRACTOR and not be included in this TRADE CONTRACTOR’s scope of work. 

7. This TRADE CONTRACTOR shall be responsible for bracing or kickers required for 
CFMF and light gauge metal framing walls as indicated in the contract documents. 

8. All acoustical, fiberglass, rigid and mineral wool insulation shall be the responsibility of 
this TRADE CONTRACTOR unless noted otherwise in the bid documents. 

NOTE: Any masonry cavity wall insulation is the responsibility of the MASONRY TRADE 
CONTRACTOR. Roof Insulation is by ROOFING CONTRACTOR.  Below grade 
insulation is by the CONCRETE CONTRACTOR.

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
components of Top of Wall details on drawings A8.00 and A8.01, including but not limited 
to mineral wool, deflection track, acoustical joint sealant spray, etc. Refer to Partition 
Types on drawings A8.00.

NOTE: Mineral Wool at the head of ALL CMU walls is NOT by this TRADE 
CONTRACTOR, MASONRY CONTRACTOR is responsible for this Mineral Wool Fire 
Safing required for masonry walls.

9. This TRADE CONTRACTOR shall be responsible for installing all Hollow Metal Frames 
furnished by others (including frames for doors and windows) to be installed at metal 
framing/GB walls. This GENERAL TRADES CONTRACTOR shall be responsible for 
receiving and unloading the door frames (only frames) onsite. This TRADE 
CONTRACTOR shall also be responsible for furnishing and installing insulation at all 
hollow metal frames per specification for Hollow Metal Frames. 

NOTE: This TRADE CONTRACTOR shall install insulation inside the frames prior to 
installation. 

10. This TRADE CONTRACTOR shall be responsible for furnishing and installing all corner 
guards as specified in the A10 series drawings. 

11. This TRADE CONTRACTOR shall be responsible for furnishing and installing all gypsum 
board ceilings and soffits including types GYP-1, GYP-3, as shown on the Reflected 
Ceiling Plans. This TRADE CONTRACTOR shall include all the accessories required for 
a complete installation per contract documents, including any trims, shadow reveals, 
molding, etc. 

NOTE: This TRADE CONTRACTOR shall refer to Electrical Drawings and account for 
any taping of light fixtures housings or trims. 

NOTE: All Axiom Trims required for transitions between Gypsum Board Ceilings and 
Acoustical Tile Ceilings shall be provided by the ACT Contractor and installed by this 
trade contractor. 

12. This TRADE CONTRACTOR shall be responsible for providing any reveals in gypsum 
board walls or ceilings as shown in the construction documents. This TRADE 
CONTRACTOR shall get the reveals layout approved by the CM prior to installation. 

13. This TRADE CONTRACTOR shall be responsible for providing any control joints in 
gypsum board assemblies necessary to prevent cracks and shown on bid documents. All 
control joints shall be coordinated to be installed at corners of windows or door frames 
where possible. 
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14. This TRADE CONTRACTOR shall be responsible for furnishing and Installing all full 
height, full width interior and/or exterior Carpentry related sealant and caulking including 
but not necessarily limited to sealant/caulking of joints as part of this trade contractors 
work where indicated and/or required, including where the work of this TRADE 
CONTRACTOR intersects dissimilar materials.  Sealant and caulking shall comply with 
the fire rating requirements of the wall where installed.

15. This TRADE CONTRACTOR shall be responsible for wall layout prior to mobilization and 
installation of this scope of work for use by OTHERS.  This may include installing the top 
track only for coordination with other trades and should figure multiple mobilizations to 
complete this scope of work per the Project Schedule and at the direction of the 
CONSTRUCTION MANAGER.  

16. This TRADE CONTRACTOR shall ONLY use tools with HE vacuums attachments for 
sanding GB walls to reduce to amount of dust generated during this work. 

ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.  

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 002010 of the General Conditions.  

3. Alternate #1: This TRADE CONTRACTOR shall provide an ADD Alternate for all the 
Metal Framing and Drywall Ceiling work associated with the (2) single use bathrooms as 
shown on A2.01B.b and 9/A2.11 

4. Alternate #2: This TRADE CONTRACTOR shall provide an ADD Alternate to Frame and 
Drywall the Walls shown as an Alternate on sheet A2.02E.

5.

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.                                              
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:
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END OF SECTION 00300 –Scope



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

00300-1
Community High School District 99
North High School Master Facility Plan Initials:   / 

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

BG10 BP90 SCOPE OF WORK CURTAINWALL, STOREFRONTS, SKYLIGHTS & GLAZING –
NORTH HIGH SCHOOL

1. This TRADE CONTRACTOR shall reference ALL General, Civil, Structural, Demolition 
and Architectural Sheets included in this Bid Group 10 as they relate to 
Storefronts/Windows, Curtainwall, Skylights and Glazing.  This TRADE CONTRACTOR 
shall read all Specification Sections in this manual as well as Notes and General Notes 
included in the drawings as they pertain to this scope of work.  This TRADE 
CONTRACTOR shall review the project SCHEDULE (ADD #1) included in this project 
manual and provide sufficient manpower and equipment to complete this TRADE 
CONTRACTOR’s scope of work within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc... to complete all aspects of 
this TRADE CONTRACTOR’s work including any and all Interior and Exterior Storefront 
Systems, Glazed Aluminum Curtainwalls, Metal Framed Skylights, Security Windows,  
Aluminum Door Frames, Aluminum Doors, all related Hardware, Glass Door Lites & 
Sidelites, Fire-Rated and Non-Fire Rated Glazing, etc. as indicated in construction 
documents and/or as specified in the project manual.

NOTE: This TRADE CONTRACTOR shall be responsible for glazing any and ALL Hollow 
Metal Window Frames interior and exterior.  The Hollow Metal Frames will be furnished 
by GERNAL TRADES CONTRACTOR; and installed by DRYWALL & FRAMING 
CONTRACTOR or MASONRY CONTRACTOR. 

3. This TRADE CONTRACTOR shall be responsible for furnishing, unloading, staging, 
storing, protecting, and installing the Storefront system as specified in Section 084113 – 
Aluminum-Framed Entrances and Storefronts and Curtainwall system as specified in 
Section 084413-Glazed Aluminum Curtain Walls including all related extruded aluminum 
trim and sill, all related aluminum support trim, all break metal, all related thermally 
broken aluminum sub-sill with weeps and baffles, all related Pack Void with Batt 
insulation, etc.  This shall include all associated shop drawings, field coordination, and 
field measurement necessary for a complete installation.

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and installing the 
batt insulation required to fill the aluminum frames as shown in the contract documents. 

Note:  The furnish and install of the sill extensions, aluminum closures, painted aluminum 
panels, bent metal plates, as shown in the contract documents is the responsibility of this 
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TRADE CONTRACTOR. Aluminum closures shall include the closures shown between 
this TRADE CONTRACTOR’s curtainwall

4. This TRADE CONTRACTOR shall be responsible for furnishing and installing a complete 
Metal Framed Skylight systems as specified in Section 086300 –This shall include all 
associated shop drawings, structural engineering, field coordination, and field 
measurement necessary for a complete installation.

NOTE:  The furnish and install of the 12 GA Aluminum Closure/Flashing as shown in 
detail 1/5.18 and the Filling of void between framing and steel is the responsibility of this 
TRADE CONTRACTOR.  

5. This TRADE CONTRACTOR shall be responsible for furnishing and installing ALL 
INTERIOR & EXTERIOR GLAZING per Specification 088000 and 088813 and the rest of 
the contract documents for the Storefronts, Curtainwalls, Skylights, Door Lites, Sidelites, 
Interior Aluminum Frames (by others), and Windows including: Insulated, Laminated, 
Safety, Tempered, Vision, Tinted, Fritted, Spandrel, Translucent, Fire-Rated, etc…  This 
TRADE CONTRACTOR shall also include all related scope of work necessary for a 
complete install as indicated on the drawings and/or specified in the project manual.

NOTE: This TRADE CONTRACTOR shall be responsible for all shadow box metal 
plate shadow box (Aluminum to match windows) as detailed on 8/A7.40, 7/A7.40 
and 6/A7.40, and all other locations shown around windows and wood panels in 
Commons area. 

NOTE: This TRADE CONTRACTOR is responsible for the furnish and install of fire-rated 
and non-fire-rated glazing at all sidelites and door lites whether the doors and frames 
were supplied by this TRADE CONTRACTOR or not.

NOTE: This TRADE CONTRACTOR is responsible for all Aluminum Door Hardware per 
Door Schedule 10-1 and 10-2 on A8.10. 

6. This TRADE CONTRACTOR shall be responsible for Interior Curtain Wall System, 
Laminated Glass in structural sealant as shown in Detail 2/A7.21 and Detail 2/A7.23 in 
the Commons.  Including furnishing and install all Vinyl Graphics.  

7. This TRADE CONTRACTOR shall be responsible for all Vinyl Graphics on glass 
surfaces.  (VG-X)

8. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
Aluminum Entrance Doors and associated hardware per specifications 084100 
Aluminum-Framed Entrances and Storefronts and 087100 Door Hardware and as shown 
in the rest of the contract documents. 

NOTE: This TRADE CONTRACTOR shall be responsible for scheduling a keying 
meeting and installing the final cores for all Aluminum Entrance Doors. 

NOTE:  This TRADE CONTRACTOR shall be responsible for the Bullet Resistant 
Transaction Window and New Aluminum Storefront Enclosure per 2/2.01E.

9. This TRADE CONTRACTOR shall be responsible for furnishing and installing all PIVOT 
Doors in Kynar Aluminum with Surface Applied Mutins, including all associated 
accessories, hardware, etc. required for a complete installation. 
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NOTE: This TRADE CONTRACTOR is NOT responsible for furnishing or installing the 
Folding Glass Partitions per note 41 on A2.02B.b and A2.01B.b. This will be responsibility 
of the General Trades Contractor. All other Glass Components shown on A8.02 and 
A8.03 shall be the responsibility of this TRADE CONTRACTOR.

NOTE:  This TRADE CONTRACTOR is NOT responsible to furnish/install the Glass 
Overhead Sectional Door.  This is part of the GENRAL TRADES CONTRACTOR. 

10. This TRADE CONTRACTOR shall be responsible for furnishing and installing G-24 
Glazing and Surface Applied Mutins per Details 16 & 3/A8.02.  HM frames is the 
responsibility of the General Trades Contractor.   

NOTE: The standard framed mirrors designated as MR-1 will be furnished and installed 
by the General Trades Contractor. 

11. This TRADE CONTRACTOR shall be responsible for furnishing and Installing all full 
height, full width interior and/or exterior Aluminum/Glazing related sealant and caulking 
including but not necessarily limited to sealant/caulking of joints as part of this trade 
contractors work where indicated and/or required, including where the work of this trade 
contractor intersects dissimilar materials including but not limited to: aluminum to brick, 
aluminum to block, aluminum to cement siding, aluminum to drywall, etc… as indicated 
on the drawings and/or specified in the project manual.

12. This TRADE CONTRACTOR shall furnish and install all fasteners, hardware, clips, 
mounting devices, caulking, screws, bolts, anchoring systems, etc… to complete all 
scope according to drawings and construction documents.

13. This TRADE CONTRACTOR shall be responsible for the final cleaning of outside and 
inside glass surfaces installed by this TRADE CONTRACTOR, including but not limited to 
the METAL FRAMED SKYLIGHTS.  Scheduling of this final cleaning work will be as 
directed by the Construction Manager.  A mechanical lift or an extra mobilization should 
be figured for this work and is the responsibility of this TRADE CONTRACTOR.

14. This TRADE CONTRACTOR shall leave the site in a safe and orderly manner including 
barricades and effective deterrents from any and all possible dangers on a daily basis 
and at the conclusion of this trade contractor’s work.

15. This TRADE CONTRACTOR shall be responsible to provide its own project layout 
according to the drawings, considering the benchmark locations and elevations that will 
be given by the Construction Manager.

16. This TRADE CONTRACTOR shall provide, on a separate form to be submitted with bid 
documents, a quantity take-off and cost breakdown of this bid.

17.  This TRADE CONTRACTOR shall be responsible for providing and installing the 
Structurally Sealant for the butt glazed interior glazing and mullion free corners as 
indicated on the plans.  

ALLOWANCES, BOND, AND ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $25,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.
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2. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an ADD Alternate Price to 
provide Glazing in new door and door lite shown on A2.02E.  

3. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG10 BP91 SCOPE OF WORK FOR ACOUSTICAL CEILINGS - NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Existing Architectural, 
Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing 
Demolition, Plumbing, Electrical Demolition, Electrical, and Technology Sheets included 
in this Bid Group 10 as they relate to Acoustical Ceilings.  This TRADE CONTRACTOR 
shall read all Specification Sections in this manual as well as Notes and General Notes 
included in the drawings as they pertain to this scope of work.  This TRADE 
CONTRACTOR shall review the project SCHEDULE (ADD #1) included in this project 
manual and provide sufficient manpower and equipment to complete this trade 
contractor’s scope of work within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc. to complete all aspects of 
this TRADE CONTRACTOR’s work including ALL suspended acoustical ceiling 
components including: acoustical panels (ACT-1, ACT-4, WG-1), metal suspension 
systems, perimeter suspension edge trim, metal edge moldings, shadow moldings, trim, 
compasso trim, transition trims, hangers, tie wires, fasteners, etc. as listed in 
Specification Section 095113 – Acoustical Panel Ceilings and shown on the reflected 
ceiling plans in the drawings.

NOTE: This TRADE CONTRACTOR shall be responsible for the suspended wood grille 
ceiling (WG-1) shown in the Reflected Ceiling Plans and detailed on A3.13. 

NOTE: This TRADE CONTRACTOR shall also coordinate sprinkler heads with the Fire 
Protection TRADE CONTRACTOR.

NOTE: This TRADE CONTRACTOR shall not be responsible for any gypsum board 
ceilings (GYP-1) as shown in the Reflected Ceiling Plans. This shall be responsibility of 
the Framing and Drywall Contractor. 

3. This TRADE CONTRACTOR shall be responsible for the coordination and 
accommodation of miscellaneous equipment and fixtures scheduled to be installed in 
acoustical ceilings including but not limited to grilles, diffusers, access panels, light 
fixtures, fire alarm fixtures, sprinklers, etc. as listed in the specifications and shown on the 
construction documents.

4. This TRADE CONTRACTOR shall be responsible of providing mockups as defined/ 
detailed in the specifications.
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5. This TRADE CONTRACTOR shall be responsible for any and all final adjustments to the 
suspension system for final light fixture and sprinkler head location and positioning.

6. This TRADE CONTRACTOR shall provide all clip hangers, angles, and miscellaneous 
metal of any nature, which is required for work covered by this Contract.

7. This TRADE CONTRACTOR shall be responsible for protecting any and all Acoustical 
Ceilings related materials and equipment on-site and as specified: prior to installation, 
during installation and/or until final acceptance by Construction Manager. Refer to 
specifications for further detail.

ALLOWANCES, BOND, & ALTERNATES

8. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.

9. Alternate #1: This TRADE CONTRACTOR shall provide an DEDUCT Alternate to 
Eliminate the ACT -1 in the areas that the (2) single use bathrooms (T1-23 and T1-22.  
Base bid shall include the ACT-1 in these areas as if these bathrooms are not there.  

10. Alternate #2: This TRADE CONTRACTOR shall provide an ADD Alternate for all the all 
the ACT – 1 work as shown on A3.02E.  

11. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 002010 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

BG10 BP92 PHASE C SCOPE OF WORK FOR CERAMIC, MOSIAC, & PORCELAIN TILE - 
NORTH HIGH SCHOOL

1. This TRADE CONTRACTOR shall reference ALL General, Existing Architectural, 
Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing 
Demolition, Plumbing, Fire Protection, Electrical Demolition, Electrical, and Technology 
Sheets included in this Bid Group 10 as they relate to CERAMIC TILE. This TRADE 
CONTRACTOR shall read all Notes and General Notes included in the drawings as they 
pertain to this scope of work. This TRADE CONTRACTOR shall review the project 
SCHEDULE (ADD #1) included in this project manual and provide sufficient manpower to 
complete this TRADE CONTRACTOR’s scope of work within the designated durations 
provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 
. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc. to complete all aspects of 
this TRADE CONTRACTOR’s work for ceramic tile including all ceramic, mosaic, and 
Porcelain wall and floor tile, tile base, tile cove base, grout, mortar, crack isolation 
membrane, expansion joints,stainless steel profiles at edges and floor transitions as 
listed in the specifications and shown on the construction documents.

NOTE: This TRADE CONTRACTOR shall include WT-1, WT-2, WT-3, WT-4, WT-5, WT-
6 TB-1, T-1, T-2, T-3, T-4 and T-5 as specified in the construction documents. 

NOTE: This TRADE CONTRACTOR shall provide all transitions between ceramic floor 
tile to other floor finishes (termination bar or reducer system) per details 3 and 4 on 
A10.00.

NOTE:  This TRADE CONTRACTOR shall be responsible for the furnish and install of all 
expansion joints per industry standards if not shown on the drawings.  There are areas 
where ceramic tile bridges across existing foundation walls.  Expansion joints shall be 
figured at each edge of existing foundations and included as part of BASE BID.

NOTE: This TRADE CONTRACTOR shall NOT be responsible for providing access 
panels at locations to receive wall tile; however, this TRADE CONTRACTOR shall 
coordinate with the FRAMING AND DRYWALL CONTRACTOR for installation of access 
panels or recessed accessories. 
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NOTE: This TRADE CONTRACTOR shall furnish and install wall tile to continue behind 
toilet room accessories. Refer to Finish Legend notes and specifications for further detail 
and instructions. 

NOTE: This TRADE CONTRACTOR shall provide grouted corner at all wall tile inside 
corners. Refer to Finish Legend notes and specifications for further detail and 
instructions.

3. This TRADE CONTRACTOR shall be responsible for all layout work, measuring and field 
dimensioning associated with this Trade Contractor's work. 

4. This TRADE CONTRACTOR shall be responsible for and compliant with all specified 
requirements including but not limited to all: Performance Requirements, Submittals, QA, 
Testing, Training, QC, and Extra Materials specified and pertaining to this trade 
contractor’s work as noted in the plans and specifications.

NOTE: This TRADE CONTRACTOR shall be responsible for providing all shop drawings, 
submittals and mock-up’s per project specifications in a timely manner. 

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and delivering 
any and all extra materials specified to owner as listed in the specifications and shown on 
the construction documents properly packaged and labeled. Coordinate storage location 
with Construction Manager prior to delivery.

5. This TRADE CONTRACTOR shall be responsible for protecting any and all ceramic tile 
and related materials and equipment on-site and as specified: prior to installation, during 
installation and/or until final acceptance by Construction Manager.

6. All materials to be staged in approved location by Construction Manager and owner. This 
TRADE CONTRACTOR shall be responsible for coordinating staging/storing location with 
Construction Manager prior to any onsite delivery. 

7. This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may 
be required to complete the work of this Trade Contractor in accordance with the overall 
project schedule.

8. All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 
be included without consideration of additional compensation.

ALLOWANCES, BOND, & ALTERNATES

9. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base 
bid for floor leveling & Floor Prep.  Initial floor sweeping prior to leveling and prep 
operations shall be included as part of Base Bid.   Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance. Allowance to be utilized 
only at the direction of Construction Manager.

10. Alternate #1: This TRADE CONTRACTOR shall provide an ADD or DEDUCT Alternate 
for all the Hard Tile work to add the (2) single use bathrooms T-123 and T–122 (detail 9-
A2-11) in lieu of carrying the T-1 and T-2 floor tile and TB-1 in this area as if the 
bathroom did not exist.  The cost for carrying the T-1 and T-2 floor tile and TB-1 in this 
area shall be considered base bid.   

11. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 002010 of the General Conditions.  
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ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 003000 –Scope



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

003000-1
Community High School District 180030
North High School Master Facility Plan Initials:   / 

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

BG10 BP93 SCOPE OF WORK FOR FLOORING FOR SOUTH HIGH SCHOOL

1. This TRADE CONTRACTOR shall reference ALL General, Existing Architectural, 
Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing 
Demolition, Plumbing, Electrical Demolition, Electrical, and Technology Sheets included 
in this Bid Group 10 as they relate to Flooring. This TRADE CONTRACTOR shall read all 
Notes and General Notes included in the drawings as they pertain to this scope of work. 
This TRADE CONTRACTOR shall review the project SCHEDULE (ADD #1) included in 
this project manual and provide sufficient manpower to complete this TRADE 
CONTRACTOR’s scope of work within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc... to complete all aspects of 
this TRADE CONTRACTOR’s work for flooring including all Resilient Base, Resilient 
Flooring, Walk-Off Carpet, Sheet Vinyl, Rubber Tile, Rubber Stair Treads, Carpet, LVT, 
and Reducer Strips and Transitions as listed in the specifications and shown on the 
construction documents.

NOTE: This TRADE CONTRACTOR shall be responsible for skim-coating entire floor to 
receive sheet vinyl flooring.  This cost shall be included in the base bid.

NOTE: This TRADE CONTRACTOR shall provide all base per contract documents at 
casework locations. The installation of base on millwork items that are installed after the 
flooring installation shall be included in this TRADE CONTRACTOR’s bid and no 
additional mobilization for this will be paid by the owner.

3. This TRADE CONTRACTOR shall be responsible for providing all transition profiles per 
details on A10.00. 

4. This TRADE CONTRACTOR shall be not be responsible for any floor expansion joint 
covers per contract documents.  This work is part of the GENERAL TRADES SCOPE OF 
WORK.

5. This TRADE CONTRACTOR shall be responsible for all layout work, measuring and field 
dimensioning associated with this Trade Contractor's work. 

6. This TRADE CONTRACTOR shall be responsible for all floor preparation required for the 
work of this TRADE CONTRACTOR.  Start of work by this trade contractor on top of or 
against concrete/masonry/drywall or any other surface acknowledges this trade 
contractor’s acceptance of quality and completeness of adjacent surface.
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7. This TRADE CONTRACTOR shall be responsible for and compliant with all specified 
requirements including but not limited to all: Performance Requirements, Submittals, QA, 
Testing, Training, QC, and Extra Materials specified and pertaining to this trade 
contractor’s work as noted in the plans and specifications.

NOTE: This TRADE CONTRACTOR shall be responsible for providing all shop drawings, 
submittals and mock-up’s per project specifications in a timely manner. 

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and delivering 
any and all extra materials specified to owner as listed in the specifications and shown on 
the construction documents properly packaged and labeled. Coordinate storage location 
with Construction Manager prior to delivery.

8. This TRADE CONTRACTOR shall include all testing related work including but not 
limited to moisture, etc... All testing and results are to be documented and transmitted 
within 2-working days of test completion to Construction Manager.

9. This TRADE CONTRACTOR shall be responsible for protecting any and all flooring and 
related materials and equipment on-site and as specified: prior to installation, during 
installation and/or until final acceptance by Construction Manager.

10. All materials to be staged in approved location by Construction Manager and owner. This 
TRADE CONTRACTOR shall be responsible for coordinating staging/storing location with 
Construction Manager prior to any onsite delivery. 

11. This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may 
be required to complete the work of this Trade Contractor in accordance with the overall 
project schedule.

12. All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 
be included without consideration of additional compensation.

13. All surplus (left-over) flooring materials shall be hauled off site by this TRADE 
CONTRACTOR. This material shall not to be placed in an on-site dumpster.

ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base 
bid for floor prep and leveling and moisture mitigation. Note the full skim coat in areas 
under SV are to be included in the Base Bid. Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance. Allowance to be utilized 
only at the direction of Construction Manager.

2. This TRADE CONTRACTOR shall provide Unit Pricing / S.F. for Flooring mitigation, if 
necessary, due to failed alkalinity or moisture tests.  Unit Pricing shall include all labor 
and material. Unit Pricing to be placed in designated location on Bid Form.

3. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an ADD Alternate Price for 
all Carper, LVT, and Rubber Base as shown on sheet A10.02E.  

4. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 002010 of the General Conditions.  
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ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 003000 –Scope
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

BG10 BP94 PHASE C SCOPE OF WORK FOR TERRAZZO & EPOXY FLOORING - NORTH 
HIGH SCHOOL

1. This TRADE CONTRACTOR shall reference ALL General, Existing Architectural, 
Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing 
Demolition, Plumbing, Fire Protection, Electrical Demolition, Electrical, and Technology 
Sheets included in this Bid Group 10 as they relate to TERRAZZO & EPOXY 
FLOORING. This TRADE CONTRACTOR shall read all Notes and General Notes 
included in the drawings as they pertain to this scope of work. This TRADE 
CONTRACTOR shall review the project SCHEDULE (ADD #1) included in this project 
manual and provide sufficient manpower to complete this TRADE CONTRACTOR’s 
scope of work within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc. to complete all aspects of 
this TRADE CONTRACTOR’s work for TERRAZZO & EPOXY FLOORING work including 
all grout, mortar, crack isolation membrane, expansion joints and floor transitions as 
listed in the specifications and shown on the construction documents.

NOTE: This TRADE CONTRACTOR shall include TRZ-1, TST-1, and EPX-1 as specified 
in the construction documents. 

NOTE: This TRADE CONTRACTOR shall provide all transitions per details 3 and 4 on 
A10.00.

NOTE:  This TRADE CONTRACTOR shall be responsible for the furnish and install of all 
expansion joints per industry standards if not shown on the drawings.  There are areas 
where ceramic tile bridges across existing foundation walls.  Expansion joints shall be 
figured at each edge of existing foundations and included as part of BASE BID.

3. This TRADE CONTRACTOR shall be responsible for all layout work, measuring and field 
dimensioning associated with this Trade Contractor's work. 

4. This TRADE CONTRACTOR shall be responsible for and compliant with all specified 
requirements including but not limited to all: Performance Requirements, Submittals, QA, 
Testing, Training, QC, and Extra Materials specified and pertaining to this trade 
contractor’s work as noted in the plans and specifications.
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NOTE: This TRADE CONTRACTOR shall be responsible for providing all shop drawings, 
submittals and mock-up’s per project specifications in a timely manner. 

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and delivering 
any and all extra materials specified to owner as listed in the specifications and shown on 
the construction documents properly packaged and labeled. Coordinate storage location 
with Construction Manager prior to delivery.

5. This TRADE CONTRACTOR shall be responsible for protecting any and all TERRAZZO 
and EPOXY Flooring and all related materials and equipment on-site and as specified: 
prior to installation, during installation and/or until final acceptance by Construction 
Manager.

6. All materials to be staged in approved location by Construction Manager and owner. This 
TRADE CONTRACTOR shall be responsible for coordinating staging/storing location with 
Construction Manager prior to any onsite delivery. 

7. This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may 
be required to complete the work of this Trade Contractor in accordance with the overall 
project schedule.

8. All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 
be included without consideration of additional compensation.

ALLOWANCES, BOND, & ALTERNATES

9. This TRADE CONTRACTOR shall include an allowance of $10,000.00 in their base 
bid for floor leveling & Floor Prep.  Initial floor sweeping prior to leveling and prep 
operations shall be included as part of Base Bid.   Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance. Allowance to be utilized 
only at the direction of Construction Manager.

10. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 002010 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:
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END OF SECTION 003000 –Scope
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BG10 BP95 SCOPE OF WORK FOR PAINTING – NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Existing Architectural, 
Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing 
Demolition, Plumbing, Electrical Demolition, Electrical, and Technology Sheets included 
in this Bid Group 10 as they relate to Painting.  This TRADE CONTRACTOR shall read 
all Specification Sections in this manual as well as Notes and General Notes included in 
the drawings as they pertain to this scope of work.  This TRADE CONTRACTOR shall 
review the project SCHEDULE (ADD #1) included in this project manual and provide 
sufficient manpower and equipment to complete this trade contractor’s scope of work 
within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 
 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc... to complete all aspects of 
this TRADE CONTRACTOR’s work including all Interior/Exterior Paint (all types including 
urethane paint), Sealants, Coatings, Primer, Painting all Primed and or Galvanized Metal 
Surfaces, all exposed Structural Steel/ elements, all Hollow Metal Doors & Frames, stair 
stringers, exterior AESS Columns, HM Framed Openings, all exposed utility piping, 
Sealed Concrete Floors, etc... as listed in the specifications and shown on the 
construction documents.  

NOTE: This TRADE CONTRACTOR shall be responsible to paint ALL interior and 
exterior railings.

NOTE: This TRADE CONTRACTOR shall be responsible for painting ALL wall and 
ceiling control joints, U.N.O. Refer to Finish Legend.

NOTE: This TRADE CONTRACTOR shall be responsible for all Finish Legend Notes on 
A10.00 as they relate to this scope of work. 

NOTE: This TRADE CONTRACTOR shall be responsible for any wood finishing.  All 
doors will be prefinished and all Natural Ash Wood will not need finishing by This TRADE 
CONTRACTOR.

3. This TRADE CONTRACTOR shall be responsible for painting all drywall ceilings and 
soffits, masonry walls, drywall walls, column enclosures/infills, etc. as shown and 
specified. 
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4. This TRADE CONTRACTOR shall be responsible for painting the exposed underside of 
roof deck and floor structure, exposed structural steel, beams, exposed utility piping, 
ductwork and all other paintable surfaces where there will be an open ceiling per General 
Note C38 on A3Series. 

5. This TRADE CONTRACTOR shall be responsible for painting all exposed structural steel 
columns and posts, beams, lintels, AESS columns, all exposed steel stair elements, 
including but not limited to, metal pans, stringers, columns/posts, risers, etc.

6. This TRADE CONTRACTOR shall be responsible for all Concrete Sealer SC as shown 
on drawings and specifications. All electrical and storage rooms shall receive concrete 
sealer unless otherwise specified in the drawings.  

7. Start of work by this trade contractor on top of or against any other surface acknowledges 
this trade contractor’s acceptance of quality and completeness of that surface.

8. This TRADE CONTRACTOR shall be responsible of providing mockups as defined/ 
detailed in the specifications.

9. This TRADE CONTRACTOR is responsible to provide all ladders, scaffolding, hoisting, 
lifts, etc. necessary to complete work in accordance with project schedule.

10. This TRADE CONTRACTOR shall provide proper protection of all flooring and adjacent 
surfaces. Any damage will be responsibility of this trade contractor.

11. All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 
be included without consideration of additional compensation.

12. This TRADE CONTRACTOR shall perform daily clean-up operations and shall comply 
with all OSHA safety requirements.

13. This TRADE CONTRACTOR shall provide, on a separate form to be submitted with bid 
documents, a quantity take-off and cost breakdown of this bid.

14. This TRADE CONTRACTOR shall be responsible for protecting any and all Painting/ 
Sealing related materials and equipment on-site and as specified: prior to installation, 
during installation and/or until final acceptance by Construction Manager. Refer to 
specifications for further detail.

15. This TRADE CONTRACTOR is responsible for furnishing, delivering and properly 
labeling all Extra Materials required per the specifications. 

ALLOWANCES, BOND, & ALTERNATES

16. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.

17. Alternate #1: This TRADE CONTRACTOR shall provide an ADD Alternate for all the 
additional Painting required for the (2) single use bathrooms (T1-23 and T1-22).  

18. Alternate #2: This TRADE CONTRACTOR shall provide an ADD Alternate for all the all 
the Painting work as shown on A2.02E For Classroom 2-650 and Corridor C2-20.  
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19. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

BG10 BP99 SCOPE OF WORK FOR LANDSCAPING _ NORTH HIGH SCHOOL

1. This TRADE CONTRACTOR shall reference ALL General, Existing Architectural, 
Architectural Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing 
Demolition, Plumbing, Fire Protection, Electrical Demolition, Electrical, and Technology 
Sheets included in this Bid Group 10 as they relate to Landscaping. This TRADE 
CONTRACTOR shall read all Notes and General Notes included in the drawings as they 
pertain to this scope of work. This TRADE CONTRACTOR shall review the project 
SCHEDULE (ADD #1)included in this project manual and provide sufficient manpower to 
complete this TRADE CONTRACTOR’s scope of work within the designated durations 
provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits A, 
B, C and D.  This is Phase 3 of 3 phases of the Master Facility Plan, thus 
some drawings may include areas of work not to be included in this scope 
of work.  

Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc… to complete all aspects of 
this trade contractor’s work including: Site Restoration, Turfs and Grasses, Shrubs, 
Perennials, Top Soils, Sod, Exterior Plants and Trees, Mulch, Topsoil Backfill, Erosion 
Control Blanket, 

3. This TRADE CONTRACTOR shall be responsible for furnishing and all fine grading of 
topsoil that will be left at (+/- 0.1 foot).  .

4. This TRADE CONTRACTOR shall be responsible for the furnish and install of the Site 
Restoration (all areas affected by construction activities), the Turf & Grasses, Sod, 
Exterior Plants & Trees, etc… as shown and detailed on both the Civil and Landscape 
Drawings.  All work to include the furnish, install, maintenance and subsequent removal 
of Erosion Control Measures shown in relation to this scope.. 

NOTE:  This TRADE CONTRCTOR shall be responsible for all “Landscape Notes” 
and “Legends” as established on Drawings L1.01,  L1.03. L1.04 and L2.01.

NOTE:  This TRADE CONTRACTOR shall be responsible for the Pavers and 
Lanscaping shown on Exhibit D.  All the subbase has been procured through BG 
#7.  This work in this area will take place in Summer of 2020.

NOTE:  This TRADE CONTRACTOR shall be responsible for all work bubbled in 
RED in Exhibit B.  This also includes the roof pavers, including pedestals, shown 
on A2.04C.
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5. This TRADE CONTRACTOR shall be responsible to provide and install all trees, shrubs, 
perennials / ground covers, grasses and vines as established per the Plant List on the 
drawings and specs.

6. This TRADE CONTRACTOR shall be responsible for and compliant with all specified 
requirements including but not limited to all: Performance Requirements, Submittals, QA, 
Testing, Training, QC, as specified and pertaining to this trade contractor’s work as noted 
in the plans and specifications.

NOTE: This TRADE CONTRACTOR shall be responsible for providing all shop drawings, 
submittals and samples per project specifications in a timely manner. 

7. This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may 
be required to complete the work of this Trade Contractor in accordance with the overall 
project schedule.

8. This TRADE CONTRACTOR is responsible to provide all ladders, scaffolding, hoisting, 
lifts, etc. necessary to complete work in accordance with project schedule.

9. All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 
be included without consideration of additional compensation.

ALLOWANCES, BOND, & ALTERNATES

10. This TRADE CONTRACTOR shall include an allowance of $25,000.00 in their base 
bid to account for any unforeseen restoration conditions.  Contract amounts will be 
adjusted by change order for amounts greater or less than the allowance.  Allowance to 
be utilized only at the direction of Construction Manager.

11. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 003000 –Scope
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SECTION 00382 - BID FORM

Community High School District 99 00382- 1          Phase C
North & South High School Master Facility Plan

                   Bid Package #82 Selective Demolition & Partial 
Wrecking

BID DATE: January 24th at 1:00 p.m.. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #82– Selective Demolition & Partial Wrecking
Phase C 

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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Wrecking

To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $75,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.
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2. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an Alternate Price to remove and legally 
dispose all accordion gates as shown on AD2.01E.  

____________________________________________________Dollars ($________________)

3. Alt. Bid #2 – This TRADE CONTRACTOR shall provide an alternate price to remove and legally 
dispose of items shown as Alternate Work on sheet AD2.02E. The Masonry Demolition per note D3 
will be an alternate to the Masonry BP #85 and is not to be included in this Alternate.

___________________________________________________Dollars ($_________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
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work
in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
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hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00382 - BID FORM

Community High School District 99 00382- 15          Phase C
North & South High School Master Facility Plan

                   Bid Package #82 Selective Demolition & Partial 
Wrecking

PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #83– Excavation & Site Utilities
Phase C 

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base bid to account for 
any unforeseen conditions and SWPP management as needed.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized only at the direction 
of Construction Manager.

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 
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Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
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Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
     



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00383 - BID FORM

Community High School District 99 00383- 11          Phase C
North & South High School Master Facility Plan

                   Bid Package #83 Excavation & Site Utilities

SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #84– Building & Site Concrete
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
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identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.
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The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00384 - BID FORM

Community High School District 99 00384- 13          Phase C
North & South High School Master Facility Plan

                   Bid Package #84 Building & Site Concrete

SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00384 - BID FORM

Community High School District 99 00384- 15          Phase C
North & South High School Master Facility Plan

                   Bid Package #84 Building & Site Concrete

PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #85 - Masonry
Phase C 

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $75,000.00 in their base bid to account for 
any unforeseen conditions and miscellaneous masonry demolition and patching.  Contract amounts will be 
adjusted by change order for amounts greater or less than the allowance.  Allowance to be utilized only at 
the direction of Construction Manager.  

2. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an Alternate Price to remove masonry and 
tooth in HM Frame and grout (furnished by others) shown on sheet A2.02E and AD2.02E key note 
D3.

______________________________________________________Dollars ($__________________)

3. Alt. Bid #2 - This TRADE CONTRACTOR shall provide an ADD Alternate for the Masonry walls for 
the (2) Single Use Bathrooms shown on A2.01B.b detailed on 9/A2.11.

ADD______________________________________________________Dollars ($__________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).
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This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.
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PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #86 – Structural Steel & Misc. Metals
Phase C 

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $20,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.
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2. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an Alternate Price to furnish and install the 
Tube Steel and security gates as shown on details 5 & 6 on sheet A2.01E.

______________________________________________________Dollars ($_______________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.
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Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
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the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00385 - BID FORM

Community High School District 99 00385- 18          Phase C
North & South High School Master Facility Plan

                   Bid Package #85 Masonry

Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #88 – Roofing, Sheet Metal & Metal Panels
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $25,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or 
less than the allowance.  Allowance to be utilized only at the direction of Construction Manager.
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BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
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Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.
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The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00388 - BID FORM

Community High School District 99 00388- 7          Phase C
North & South High School Master Facility Plan

              Bid Package #88 Roofing, Sheet Metal & Metal Panels

CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00388 - BID FORM

Community High School District 99 00388- 16          Phase C
North & South High School Master Facility Plan

              Bid Package #88 Roofing, Sheet Metal & Metal Panels

NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #89 – Metal Framing & Drywall
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.  
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2. Alternate #1: This TRADE CONTRACTOR shall provide an ADD Alternate for all the Metal Framing and 
Drywall Ceiling work associated with the (2) single use bathrooms as shown on A2.01B.b and 9/A2.11 

ADD_____________________________________________________________

Dollars ($_______________)

3. Alternate #2: This TRADE CONTRACTOR shall provide an ADD Alternate to Frame and Drywall the Walls 
shown as an Alternate on sheet A2.02E.

ADD_____________________________________________________________

Dollars ($_______________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).
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This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.
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PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #90 – Curtain Wall, Storefront, Skylights & Glazing
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $25,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.
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2. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an ADD Alternate Price to provide Glazing in 
new door and door lite shown on A2.02E.  

ADD________________________________________________________________

Dollars ($_____________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.
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Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
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the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #91 – Acoustical Ceilings
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.
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2. Alternate #1: This TRADE CONTRACTOR shall provide an DEDUCT Alternate to Eliminate the ACT -1 in 
the areas that the (2) single use bathrooms (T1-23 and T1-22.  Base bid shall include the ACT-1 in these 
areas as if these bathrooms are not there.  

DEDUCT_____________________________________________________Dollars ($________________)

3. Alternate #2: This TRADE CONTRACTOR shall provide an ADD Alternate for all the all the ACT – 1 work 
as shown on A3.02E.  

ADD         ____________________________________________________Dollars ($________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
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Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
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as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 2:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #92 – Ceramic, Mosaic & Porcelain Tile
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base bid for floor leveling 
& Floor Prep.  Initial floor sweeping prior to leveling and prep operations shall be included as part of Base 
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Bid.   Contract amounts will be adjusted by change order for amounts greater or less than the allowance. 
Allowance to be utilized only at the direction of Construction Manager.

2. Alternate #1: This TRADE CONTRACTOR shall provide an ADD or DEDUCT Alternate for all the Hard Tile 
work to add the (2) single use bathrooms T-123 and T–122 (detail 9-A2-11) in lieu of carrying the T-1 and T-
2 floor tile and TB-1 in this area as if the bathroom did not exist.  The cost for carrying the T-1 and T-2 floor 
tile and TB-1 in this area shall be considered base bid.   

ADD OR DEDUCT___________________________________________________________

Dollars ($_________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
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Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
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as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00392 - BID FORM

Community High School District 99 00392- 7          Phase C
North & South High School Master Facility Plan

            Bid Package #92 Ceramic, Mosaic & Porcelain Tile

CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00392 - BID FORM

Community High School District 99 00392- 14          Phase C
North & South High School Master Facility Plan

            Bid Package #92 Ceramic, Mosaic & Porcelain Tile

CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 2:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #93 – Resilient Tile & Carpet
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base bid for floor prep 
and leveling and moisture mitigation. Note the full skim coat in areas under SV are to be included in the 
Base Bid. Contract amounts will be adjusted by change order for amounts greater or less than the 
allowance. Allowance to be utilized only at the direction of Construction Manager.
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2. This TRADE CONTRACTOR shall provide Unit Pricing / S.F. for Flooring mitigation, if necessary, due to 
failed alkalinity or moisture tests.  Unit Pricing shall include all labor and material. Unit Pricing to be placed 
in designated location on Bid Form.

Unit Pricing __________________________________________________Dollars($____________)

3. Alt. Bid #1 - This TRADE CONTRACTOR shall provide an ADD Alternate Price for all Carper, LVT, 
and Rubber Base as shown on sheet A10.02E.  

ADD_________________________________________________________

Dollars ($_________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.
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Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.
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INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 2:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #94 – Terrazzo & Epoxy Flooring
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

This TRADE CONTRACTOR shall include an allowance of $10,000.00 in their base bid for floor leveling & Floor 
Prep.  Initial floor sweeping prior to leveling and prep operations shall be included as part of Base Bid.   Contract 
amounts will be adjusted by change order for amounts greater or less than the allowance. Allowance to be utilized 
only at the direction of Construction Manager.
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BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.
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1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
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or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 2:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #95 – Painting
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )

1. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.
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2. Alternate #1: This TRADE CONTRACTOR shall provide an ADD Alternate for all the additional Painting 
required for the (2) single use bathrooms (T1-23 and T1-22).  

ADD_____________________________________________________________

Dollars ($_______________)

3. Alternate #2: This TRADE CONTRACTOR shall provide an ADD Alternate for all the all the Painting work as 
shown on A2.02E For Classroom 2-650 and Corridor C2-20.  

ADD__________________________________________________________

Dollars ($_______________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00395 - BID FORM

Community High School District 99 00395- 4          Phase C
North & South High School Master Facility Plan

            Bid Package #95 Painting

deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.
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INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00395 - BID FORM

Community High School District 99 00395- 18          Phase C
North & South High School Master Facility Plan

            Bid Package #95 Painting

Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: January 24th at 2:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 10 Bid Package #99 – Landscaping & Permeable Pavers
Phase C

North High School 
4436 Main Street
Downers Grove, IL 60515

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT NORTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $25,000.00 in their base bid to account for 
any unforeseen restoration conditions.  Contract amounts will be adjusted by change order for amounts 
greater or less than the allowance.  Allowance to be utilized only at the direction of Construction Manager.

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
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identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.
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The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00399 - BID FORM

Community High School District 99 00399- 16          Phase C
North & South High School Master Facility Plan

            Bid Package #99 Landscaping & Permeable Pavers

NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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ABOVE

STAIR

S-G0

TOILET

TOILET

STUDY HALL

050

DRIVERS ED

048

STORAGE

048A

STORAGE

048B

CLASSROOM

046

STORAGE

050A

STAIR

S-M0

REMOVE SHOWER

REMOVE TERRAZZO 
FLOOR AND REMOVE SLAB 
FOR LIFT DEPRESSION

D21

UNEXCAVATED

UNEXCAVATED

D22

D22

D22

D1

D1

D1

D1

D1

D15

D24

D24

D24

D25

ALL TRIANGULAR 
PIER FOUNDATIONS 
TO REMAIN

SEE STRUCTURAL 
DRAWINGS FOR 
ADDITIONAL DEMOLITION 
WORK IN THIS AREA

D2

STAIR

S-L0

REMOVE TRIANGULAR 
MASONRY PILASTER TO 
ALLOW FOR NEW WORK

BID GROUP 8BID GROUP 7

BID GROUP 10BID GROUP 7

0'-0"

-3'-6"

-3'-6"

REMOVE MESH 
PARTITIONS

REMOVE STAIR AND 
STAIR ENCLOSURE 
FOR NEW ELEVATOR

REMOVE STAIR

D15

REMOVE SLAB AND 
EXCAVATE AS REQUIRED 
FOR NEW ELEVATOR PIT

EXISTING RAISED SLAB

EXISTING STAIRS

STOR

0-372
STAIR S

S-S0

EXISTING RAISED SLAB

D19

D39

REMOVE CONCRETE STAIR 
LANDING BEAM. SEE 
STRUCTURAL

REMOVE CMU WALL 
ABOVE AND BELOW 
BEAM

PORTION OF EXISTING 
FOOTING TO BE SAWCUT 
AND UNDERPINNED TO 
ALLOW FOR NEW 
ELEVATOR PIT. SEE 
STRUCTURAL

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 
NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 
DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 
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 P
M

MFP
IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -
LOWER LEVEL AREA B
(PHASE B)

5274-42

DS

AD2.00B.b

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LOWER LEVEL DEMOLTION PLAN - AREA B

# DEMOLITION KEY NOTES

D1 REMOVE WINDOW AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D2 REMOVE DOOR AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D15 REMOVE DOOR AND PREPARE OPENING FOR NEW DOOR IN
EXISTING OPENING.

D19 NEW OPENING IN EXISTING CONCRETE FOUNDATION. SEE
NEW WORK PLANS FOR SIZE AND LOCATION.

D21 NEW OPENING IN EXISTING MASONRY WALL. PROVIDE NEW
LINTEL AS SCHEDULED ON THE STRUCTURAL DRAWINGS.

D22 REMOVE AND SALVAGE METAL LOCKERS, REMOVE
CONCRETE BASE

D24 REMOVE PLUMBING FIXTURE. SEE PLUMBING DRAWINGS.

D25 REMOVE CASEWORK INCLUDING ALL ASSOCIATED PLUMBING
FIXTURES.

D39 STAIR RAILING MODIFICATIONS. SEE SHEET A6.1

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019
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UP

UP

DN

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 
NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 
DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 

DISH MACHINE

ICE MACHINE

SERVING LINES WITH 
ELECTRICAL AND PLUMBING 

PASS THRU 
OVENS

EXHAUST HOOD WITH 
EQUIPMENT BELOW

REMOVE STAIRS. 
PREPARE FOR NEW 
ELEVATOR HOISTWAY.

SEE 2 / AD2.01A

SEE 2 / AD2.01A

A7.10

1

3

5

REMOVE 
CONCRETE STEPS

STAIR

S-E1

SHOWER

TOILET TOILET

SKILL CENTER

173

TOILET

W15

VEST

JAN

LOCKER ROOM

175E

TOILET

W10

STAIR

S-G1

CLASSROOM

163

BOOK STOR

161

DISH WASH

153C

SERVERY

153

BOOK STOR

153D

ELEC

153F

FREEZERCOOLERTELECOM

153I

LOCKER

153P

TOILET

153J

JAN

153K

STAIR

S-D1

CLASSROOM

166

CLASSROOM

168

CLASSROOM

170

WOMEN

W11

MEN

W12

BOOKSTORE

153A

COMMONS

STAIR

S-L1

CAFE

KITCHEN

153B

STORAGE

159

CLASSROOM

162

CLASSROOM

160

CLASSROOM

157

TOILET

STAIR

S-M1

CERAMICS

155

STORAGE

151A

STORAGE

151B

ELECTRICAL

156

KILN

151D

STORAGE

151C

STORAGE

155A

ART

151

PURPLE GYM

305

STAIR

S-N1

ELEVATOR

CORRIDOR

D1

D1

D1

D1

D3

D3

D2

D7
D7

REMOVE TRIANGULAR 
MASONRY PILASTER TO 
ALLOW FOR NEW WORK

D3

REMOVE STAIRS

MULTI-NEEDS

1-204

OFFICE

1-205

SENSORY

1-207

MULTI-NEEDS

1-208

ELEC

1-212

JAN

1-366

D22D22D22

D22D22D22

D27

D27

A7.10/11

D1

D1

D24

D3D3

REMOVE MASONRY TRIANGLULAR 
PILASTERS TO ALLOW FOR NEW 
WORK. REMOVE TOP OF CONCRETE 
PIER FOUNDATION DOWN TO 0'-0" 
REMAINDER OF TRIANGULAR 
FOUNDATIONS TO REMAIN

SLAB AND WALL REMOVAL 
FOR NEW LIFT. SEE 
STRUCTURAL

D25

D24

COORDINATE TIMING OF THE 
DEMOLITION WORK ALONG 
THE EXISTING BUILDING WITH 
THE CONSTRUCTION 
MANAGER

1

REMOVE WALL AND SLAB AS REQUIRED 
FOR FOUNDATION WORK. COORDINATE 
EXTENT WITH CONSTRUCTION 
MANAGER

SITE DEMOLITION. 
SEE CIVIL

D2

D15

COORDINATE TIMING OF THE 
DEMOLITION WORK ALONG 
THE EXISTING BUILDING WITH 
THE CONSTRUCTION 
MANAGER

TOILET

W14

STAIR

S-H1

CORRIDOR

C1-0

CORRIDOR

C1-2

CORRIDOR

C1-3

CORRIDOR

C1-16

CORRIDOR

C1-14

GREEN ROOM

129A

CORRIDOR

C1-15

D26D26

A7.10/11

D27

D27

D27

REMOVE 
MASONRY

COORDINATE TIMING OF THE 
DEMOLITION WORK ALONG 
THE EXISTING BUILDING WITH 
THE CONSTRUCTION 
MANAGER

D26D26D26D26

BID GROUP 10BID GROUP 7

BID GROUP 10BID GROUP 7

REMOVE ELEVATOR. 
PREPARE FLOOR SLAB 
FOR INFILL. SEE 
STRUCTURAL

SAWCUT EXISTING SLAB-
ON-GRADE FOR NEW 
RAMPED ENTRY

REMOVE DISPLAY CASE

REMOVE WOOD 
PANEL WALL

D2

D3

D3

REMOVE CHAIR LIFT

REMOVE STEPS

REMOVE MASONRY KNEE WALL
REMOVE MASONRY KNEE WALL

REMOVE BRICK COLUMN 
ENCLOSURES, TYPICAL

REMOVE BRICK COLUMN 
ENCLOSURES, TYPICAL

REMOVE WOOD FLOOR INFILL OF 
EXISTING STAIR OPENING. SEE 
STRUCTURAL

REMOVE WOOD FLOOR INFILL OF 
EXISTING STAIR OPENING. SEE 
STRUCTURAL

D3

COILING OVERHEAD DOORS

REMOVE FOLDING GLASS WAL PANELS INCLUDED 
RECESSED FLOOR TRACK

D39

D28

PUG 
MILL

WEDGING 
TABLES

SLAB 
ROLLERS

CAGE STORAGE CABINETS

POTTERY 
WHEELS

GLAZING 
TABLE

SPRAY 
BOOTH

SINKS

COUNTERS

COUNTERS

DISCONNECT & 
REMOVE CHAIR LIFT

D39

P1.06

2

P1.06

3

P1.06

4

P1.06
5

NORTH

A B C

F

E
D

G

Project Number:
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Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979
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 P
M

MFP
IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -
LEVEL 1 AREA B (PHASE
B)

5274-42

DS

AD2.01B.b

COMMUNITY HIGH SCHOOL
DISTRICT 99

# DEMOLITION KEY NOTES

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 DEMOLITION PLAN - AREA B

D1 REMOVE WINDOW AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D2 REMOVE DOOR AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR
OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE
STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND
DOWN TO THE EXISTING SLAB, REMOVE PORTION OF
EXISTING SLAB TO ALLOW FOR FLOOR LEVELER
INSTALLATION FLUSH TO ADJACENT SLABS.

D7 REMOVE AND SALVAGE METAL LOCKERS

D15 REMOVE DOOR AND PREPARE OPENING FOR NEW DOOR IN
EXISTING OPENING.

D22 REMOVE AND SALVAGE METAL LOCKERS, REMOVE
CONCRETE BASE

D24 REMOVE PLUMBING FIXTURE. SEE PLUMBING DRAWINGS.

D25 REMOVE CASEWORK INCLUDING ALL ASSOCIATED PLUMBING
FIXTURES.

D26 SALVAGE EXISTING INTERIOR BRICK AND SOLDIER COURSE
BRICK AT BASE FOR CORRIDOR INFILL LOCATIONS

D27 REMOVE MASONRY INFILL OF EXISTING WINDOW OPENINGS
AND PREPARE FOR NEW WINDOWS

D28 NEW OPENING IN LOAD-BEARING WALL. SEE STRUCTURAL
DRAWINGS

D39 STAIR RAILING MODIFICATIONS. SEE SHEET A6.1

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019
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FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 

NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 

DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 

3 ELECTRIC 
KILNS

SEE 1 / AD2.01B.b

REMOVE 
STAIRS

ELECTRICAL ROOM 
TO REMAIN. SEE 
ELECTRICAL DWGS

CLASSROOM

1-213

CLASSROOM

1-214

CORRIDOR

C1-3

STAIR B

S-B1

VEST

1-500

CORRIDOR

C1-11

STAIR K

S-K1

CORRIDOR

C1-7
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NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -

LEVEL 1 AREA C

5274-42

Author

AD2.01C

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 DEMOLITION PLAN - AREA C

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

# DEMOLITION KEY NOTES

D2 REMOVE DOOR AND PREPARE OPENING FOR NEW WALL

INFILL AS INDICATED ON THE NEW WORK PLANS.

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR

OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE

STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND

DOWN TO THE EXISTING SLAB, REMOVE PORTION OF

EXISTING SLAB TO ALLOW FOR FLOOR LEVELER

INSTALLATION FLUSH TO ADJACENT SLABS.

D15 REMOVE DOOR AND PREPARE OPENING FOR NEW DOOR IN

EXISTING OPENING.

D20 REMOVE WINDOW AND PREPARE OPENING FOR NEW WINDOW

IN EXISTING OPENING.

D21 NEW OPENING IN EXISTING MASONRY WALL. PROVIDE NEW

LINTEL AS SCHEDULED ON THE STRUCTURAL DRAWINGS.

D31 REFER TO INTERIOR ELEVATIONS FOR EXTENT OF

COURTYARD DEMOLITION

D32 REMOVE MASONRY WALLS AND WINDOWS TO HEIGHT SHOWN

ON DEMOLITION ELEVATIONS.

D33 REMOVE WINDOWS AND PREPARE FOR REPLACEMENT

D34 DEMOLISH SINGLE STORY ELECTRICAL/MECHANICAL ROOM

D35 DEMOLISH ELEVATOR HOISTWAY ENCLOSURE AND

ELEVATOR

D38 REMOVE FINISH FLOORING IN THIS ROOM
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Text Box
WORK IN THIS AREA TO START SUMMER 2021 AND HAVE A 2 WEEK DURATION
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nsleboda
Text Box
ALL WORK BUBBLED IN RED TO TAKE PLACE TENTATIVELY 6-12-20 AFTER ALL OTHER AREAS ARE COMPLETED
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Text Box
DEMOLITION IN THIS AREA 5-6-20 THRU 5-19-20
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Text Box
DEMOLTION OF 1 STORY BUILDING 3-27-20 thru 4-1-20 (Spring Break) 
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Text Box
DEMOLITION OF THIS AREA CAN NOT START UNTIL SCHOOL IS OUT ON 5-22-20.
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ALL SITE DEMOLITION WORK IS PART OF EXCAVATION BP #83

nsleboda
Text Box
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CORRIDOR
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CORRIDOR
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CORRIDOR
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CORRIDOR
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STAIR R
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PRACTICE

1-620

PRACTICE

1-621

PRACTICE
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PRACTICE
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STOR

1-648
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1-647
STOR
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ELEV D

STAIR W

S-W1

NEW FINISHES IN 
THIS SPACE

REMOVE WOOD PANELING AND WALL FURRING

D2

FLOORING TO REMAINFLOORING TO BE REMOVED
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D3

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 

NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 

DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -

LEVEL 1 AREA D

5274-42

Author

AD2.01D

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 DEMOLITION PLAN - AREA D

# DEMOLITION KEY NOTES

D2 REMOVE DOOR AND PREPARE OPENING FOR NEW WALL

INFILL AS INDICATED ON THE NEW WORK PLANS.

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR

OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE

STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND

DOWN TO THE EXISTING SLAB, REMOVE PORTION OF

EXISTING SLAB TO ALLOW FOR FLOOR LEVELER

INSTALLATION FLUSH TO ADJACENT SLABS.

D15 REMOVE DOOR AND PREPARE OPENING FOR NEW DOOR IN

EXISTING OPENING.

nsleboda
Text Box

nsleboda
Text Box
ALL WORK ON THIS PAGE TO BE COMPLETED SUMMER 2021 AND HAVE A 2 WEEK DURATION



PUMP ROOM

1-809

STAIR

S-Q1

FOYER

1-390

SHOWER

1-804

LOCKER ROOM

1-802

TOWEL ROOM

SHOWER

1-808

TOILET

T1-81
TOILET

T1-80

LOCKER ROOM

1-801

SHOWER

1-805

TOWEL ROOM

CORRIDOR

C1-80

STAIR

S-P1

REMOVE 
ACCORDION GATE

REMOVE 
ACCORDION 
GATE 

D15

D15

ALTERNATE WORK

ALTERNATE WORK

REMOVE FIRE 
EXTINGUISHER 
CABINET

REMOVE EXIT SIGN

REMOVE FA PULL 
STATION

REMOVE ALUMINUM 
DOOR AND INFILL W/ 
GLASS PANEL

REMOVE PORTION OF 
RECESSED FLOOR 
MAT

CORRIDOR

C1-80

STAIR

S-N1

CONCESSIONS

1-391

EVENT LOBBY

1-396

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 

NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 

DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 

A B C

DE

F

G

NORTH

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

NOT F
OR 

CONSTRUCTIO
N

C
:\

U
s
e

rs
\d

s
v
o

b
o

d
a
\D

o
c
u

m
e
n

ts
\0

2
-5

2
7
4

-4
2

_
D

G
N

_
A

rc
h
_

2
0
1

9
_

C
e

n
tr

a
l_

d
s
v
o

b
o
d

a
.r

v
t

1
2

/1
0

/2
0
1

9
 3

:0
6

:5
6

 P
M

MFP

IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -

LEVEL 1 AREA E & F

5274-42

Author

AD2.01E

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 DEMO - AREA F

N

SCALE:  1/8" = 1'-0"
2

LEVEL 1 DEMOLITION PLAN - AREA D

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

# DEMOLITION KEY NOTES

D15 REMOVE DOOR AND PREPARE OPENING FOR NEW DOOR IN

EXISTING OPENING.

nsleboda
Text Box
ALL DEMOLTION WORK ON THIS PAGE TO BE COMPLETED WITH CAFETERIA DEMOLITION ON 5-27-20 THRU 6-11-20.PRICING FOR ALTERNATE WORK ON THIS PAGE SHOULD BE PLACED ON BID FORM UNDER ALTERNATE #1 



UP

DN

UP

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 
NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 
DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 

D1

D1

D1

D1

D1

D20

D20

D20

D20

D20

REMOVE EXTERIOR WALL -
SECOND FLOOR ONLY AFTER 
FIRST FLOOR WALLS HAVE 
BEEN IN-FILLED
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 W
A

L
L

S
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A
V

E
 

B
E

E
 N

IN
 F

IL
L
E

D

REMOVE WIRE MESH 
FENCING/ENCLOSURE

MECHANICAL UNIT TO 
BE RELOCATED. SEE 
MECHANICAL 
DRAWINGS

BALCONY

241

CLASSROOM

272

STAIR

S-H2

STAIR

S-E2

CORRIDOR

C2-2

RESOURCE

270

OFFICE

268

OFFICE

268A

OFFICE

268B

OFFICE

268C

OFFICE

268D

TOILET

W21

CLASSROOM

265

TOILET

W22

LAB

266

STAIR

S-G2

OFFICE

250F

OFFICE

250E

SERVER ROOM

250D

LIBRARY RECEPTION

250C

SPECIAL SERVICE

250B

CLASSROOM

250A

LRC

250

CLASSROOM

264

STAIR OFFICE

262

CLASSROOM

260

OFFICE

262A

OFFICE

262B

STAFF WOMEN

STAFF MEN

LOUNGE

257

OFFICE

259A

COPY

259

STORAGE

261

CLOSET

259B

STAIR

S-M2

CLASSROOM

255

CLASSROOM

253

OFFICE

250G

OFFICE

250H

LAB

251

PURPLE GYM

305

MEZZANINE

BLEACHERS TO 
REMAIN

REMOVE MASONRY 
PILASTER TO ALLOW FOR 
NEW WORK. SEE 
STRUCTURAL FOR 
PARTIAL PIER 
DEMOLITION.

REMOVE MASONRY PILASTERS TO 
ALLOW FOR NEW WORK. INFILL 
EXISTING ADJACENT OPENINGS 
PRIOR TO PIER DEMOLITION.

COORDINATE TIMING OF DEMOLITION 
WORK ALONG THE EXISTING BUILDING 
WITH THE CONSTRUCTION MANAGER

D24 D7 D7D1

COORDINATE TIMING OF THE 
DEMOLITION WORK ALONG THE 
EXISTING BUILDING WITH THE 
CONSTRUCTION MANAGER

CORRIDOR

C2-3

CORRIDOR

C2-4

CORRIDOR

C2-5

CORRIDOR

C2-6

CORRIDOR

C2-7

CORRIDOR

C2-1

D26D26

D27

REMOVE EDGE OF 
SLAB FOR NEWFLOOR 
JOINT COVER. SEE 
NEW DETAILS

REMOVE EDGE OF 
SLAB FOR NEW 
FLOOR JOINT COVER. 
SEE NEW DETAILS

BID GROUP 10BID GROUP 7

BID GROUP 10BID GROUP 7

MECHANICAL UNIT TO 
BE RELOCATED. SEE 
MECHANICAL 
DRAWINGS

REMOVE WIRE MESH 
FENCING/ENCLOSURE

REMOVE STAIRS FOR 
NEW ELEVATOR 
HOISTWAY

EXISTING 
MECHANICAL SHAFT

NEW FLOOR OPENING 
FOR NEW MECHANICAL 
SHAFT

D28

D28

REMOVE  CMU 
PARITION. FULL 
HEIGHT

REMOVE ELEVATOR AND 
PREPARE FLOOR FOR 
INFILL.

U
N

IT
 V

E
N

T

D16

D16

D16

D16

D16

D16 D16 D16 D16

D3 D28

REMOVE AND REPLACE 
CMU WALL FOR NEW 
MECHANICAL WORK

REMOVE 
LOCKERS AND 
PORTION OF WALL

D15

D15

D15
D15

NORTH

A B C
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IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -
LEVEL 2 AREA B (PHASE
B)

5274-42

DS

AD2.02B.b

COMMUNITY HIGH SCHOOL
DISTRICT 99

# DEMOLITION KEY NOTES

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 DEMOLITION PLAN - AREA B

D1 REMOVE WINDOW AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR
OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE
STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND
DOWN TO THE EXISTING SLAB, REMOVE PORTION OF
EXISTING SLAB TO ALLOW FOR FLOOR LEVELER
INSTALLATION FLUSH TO ADJACENT SLABS.

D7 REMOVE AND SALVAGE METAL LOCKERS

D15 REMOVE DOOR AND PREPARE OPENING FOR NEW DOOR IN
EXISTING OPENING.

D16 REMOVE EXISTING FLOORING AND UNDERLAYMENT DOWN TO
STRUCTURAL SLAB.

D20 REMOVE WINDOW AND PREPARE OPENING FOR NEW WINDOW
IN EXISTING OPENING.

D24 REMOVE PLUMBING FIXTURE. SEE PLUMBING DRAWINGS.

D26 SALVAGE EXISTING INTERIOR BRICK AND SOLDIER COURSE
BRICK AT BASE FOR CORRIDOR INFILL LOCATIONS

D27 REMOVE MASONRY INFILL OF EXISTING WINDOW OPENINGS
AND PREPARE FOR NEW WINDOWS

D28 NEW OPENING IN LOAD-BEARING WALL. SEE STRUCTURAL
DRAWINGS

D39 STAIR RAILING MODIFICATIONS. SEE SHEET A6.1

NOTE: THIS SHEET TO BE VIEWED IN COLOR FOR FULL 
UNDERSTANDING OF SCOPE OF WORK

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

13 DOC MOD 13 08.02.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

nsleboda
Polygon

nsleboda
Text Box
ALL WORK IN THE LIBRARY TO TAKE PLACE 5-22-20 THRU 5-29-20 AND SHALL OVERLAP WITH MEP DISCONNECTS

nsleboda
Polygon

nsleboda
Text Box
THIS WORK IS PART OF BG #10 AND TO TAKE PLACE WITH CAFETERIA DEMO
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Cloud
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Text Box
NOT PART OF BP#10 SCOPE OF WORK
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STAIR B

S-2B

SOUTH BALCONY

2-303

CORRIDOR

C2-7

CORRIDOR

C2-6

CLASSROOM

2-215

OFFICE

2-210

A7.21

1

A7.22

1

A7.23

1

3

FOODS CLASSROOM

217

CLOSET

CORRIDOR

CLOSET

CHILD DEVELOPMENT

215

OFFICE

213

OFFICE

211

STAIR

C

OFFICE

211A

OFFICE

211B
CORRIDOR

CLASSROOM

214

CLASSROOM

218

CLASSROOM

216

CORRIDOR

ELEV

ELEV. EQUIP. TOILET

W17

TOILET

W18

CLASSROOM

209

CLASSROOM

207

CLASSROOM

205

CLASSROOM

222

CLASSROOM

220
OFFICE

219

OFFICE

221A

OFFICE

221B

OFFICE

221C

OFFICE

221D

OFFICE

221

OFFICE

221E

OFFICE

223

OFFICE

225

OFFICE

227

OFFICE

247A

OFFICE

247

RESOURCE

249

STAIR

K

CLASSROOM

224

CLASSROOM

226

CLASSROOM

201

CLASSROOM

203

CORRIDOR

CORRIDOR

CLASSROOM

212

CLASSROOM

210

CLASSROOM

208

CLASSROOM

206

CLASSROOM

204

CLASSROOM

202

CLASSROOM

200

LAB

251

CLASSROOM

253

CLASSROOM

255

STAIR

M

TOILET

W13

CORRIDOR TOILET

W16

LOUNGE

257

COPY

259

OFFICE

259A

CLOSET

STORAGE

CORRIDOR
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N
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D20

D20

D20

D20

CONCRETE 
STRUCTURE TO 
REMAIN

STRUCTURE TO 
REMAIN

A4.05

3

A4.05

1

A4.04

1

D33D33

D33D33

D33

D33

D31D31

D35

D34D34

D36

A7.20

12

D37

D37

D37

REMOVE FIXTED 
CASEWORK 
ALONG THIS WALL

REMOVE FIXTED 
CASEWORK 
ALONG THIS WALL

D36

D38

D38

C-3C-2C-1 56-G 56-F 56-E 56-B C-4 C-599-C-C

56-29

56-28

C-B

C-D

C-A

C-C

C-E

56-26

56-27

56-25

NEW FLOOR OPENING FOR 
MECHANICAL DUCT. SEE 
STRUCTURAL
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TEMPORARILY SUPPORT 
THIRD FLOOR WALL 
(REMOVE WALLS BELOW)

REMOVE MASONRY 
PILASTER AND PREP TO 
REBUILD CORNER

R
E

M
O

V
E

 E
X
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R
IO
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A
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L
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P
L
E
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E

R
E

M
O

V
E

 E
X

T
E

R
IO

R
 W

A
L

L
 -

C
O

M
P

L
E

T
E

REMOVE EXTERIOR WALL - COMPLETE

REMOVE EXTERIOR WALL COMPLETE

REMOVE EXTERIOR WALL COMPLETE

REMOVE STAIRS

REMOVE WALLS TO ACCESS 
COLUMNS TO APPLY FIBER 
REINFORCING MESH

D41

D41

D41

D41

REMOVE CONCRETE MID 
LANDING SUPPORT BEAMS 
AND WALLS. SEE 
STRUCTURAL

REMOVE DOOR 
AND WALL ABOVE

REMOVE PORTION 
OF MASONRY 
WALL

REMOVE MASONRY 
CORNER AND SHORE UP 
BRICK VENEER. SEE 
ELEVATIONS

D33

P1.05A
5

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 

NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 

DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -

LEVEL 2 AREA C

5274-42

Author

AD2.02C

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 DEMOLITION PLAN - AREA C

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

# DEMOLITION KEY NOTES

D20 REMOVE WINDOW AND PREPARE OPENING FOR NEW WINDOW

IN EXISTING OPENING.

D31 REFER TO INTERIOR ELEVATIONS FOR EXTENT OF

COURTYARD DEMOLITION

D33 REMOVE WINDOWS AND PREPARE FOR REPLACEMENT

D34 DEMOLISH SINGLE STORY ELECTRICAL/MECHANICAL ROOM

D35 DEMOLISH ELEVATOR HOISTWAY ENCLOSURE AND

ELEVATOR

D36 ELEVATED SLAB/WALKWAY AND SUPPORT STRUCTURE TO

REMAIN

D37 EXISTING CONCRETE COLUMN AT THIS FLOOR LEVEL TO

RECEIVE STRUCTURAL FIBER WRAP REINFORCING. REMOVE

AND REPLACE WALLS, CASEWORK AND CEILINGS AS

REQUIRED TO APPLY REINFORCING. SEE STRUCTURAL

DRAWINGS.

D38 REMOVE FINISH FLOORING IN THIS ROOM

D41 REMOVE PORTION OF MASONRY PIER TO INSTALL NEW STEEL

COLUMN AND CONCRETE BASE.
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FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 

NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 

DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 

D3

REMOVE DOOR, 
FRAME, AND 
WALL ABOVE11

 3
/8

"
6'

-4
"

NORTH BALCONY
CLASSROOM

244

STORAGE

STORAGE

STORAGE

CORRIDOR

STAIR

WEST BALCONY

ALTERNATE: REMOVE 
SLIDING GATE AND MESH 
PANEL FOR NEW SWING 
GATES

ALTERNATE: REMOVE 
SLIDING GATE AND MESH 
PANEL FOR NEW SWING 
GATES
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -

LEVEL 2 AREA E

5274-42

Author

AD2.02E

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

# DEMOLITION KEY NOTES

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR

OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE

STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND

DOWN TO THE EXISTING SLAB, REMOVE PORTION OF

EXISTING SLAB TO ALLOW FOR FLOOR LEVELER

INSTALLATION FLUSH TO ADJACENT SLABS.

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 DEMO - AREA E

nsleboda
Text Box
ALL WORK ON THIS PAGE IS AN ALTERNATE AND PRICING SHALL BE PLACED ON BID FORM UNDER ALTERNATE #2

nsleboda
Cloud



DN

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 
NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 
DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 
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355

TOILET

W27

STAIR

S-M3

CLASSROOM

353

CLASSROOM

351

CLASSROOM

349

D20

D20

D20

D20

D20

D1D24

REMOVE WALLS FOR NEW PARAPET WALLS

COORDINATE TIMING OF THE DEMOLITION 
ALONG THE EXISTING BUILDING WALLS 
WITH THE CONSTRUCTION MANAGER

COORDINATE TIMING OF THE DEMOLITION 
ALONG THE EXISTING BUILDING WALLS 
WITH THE CONSTRUCTION MANAGER

CORRIDOR
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CORRIDOR
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CORRIDOR
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CORRIDOR
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IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -
LEVEL 3 AREA B (PHASE
B)

5274-42

DS

AD2.03B.b

COMMUNITY HIGH SCHOOL
DISTRICT 99

# DEMOLITION KEY NOTES

N

SCALE:  1/8" = 1'-0"
1

LEVEL 3 DEMOLITION PLAN - AREA B

D1 REMOVE WINDOW AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D2 REMOVE DOOR AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR
OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE
STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND
DOWN TO THE EXISTING SLAB, REMOVE PORTION OF
EXISTING SLAB TO ALLOW FOR FLOOR LEVELER
INSTALLATION FLUSH TO ADJACENT SLABS.

D20 REMOVE WINDOW AND PREPARE OPENING FOR NEW WINDOW
IN EXISTING OPENING.

D24 REMOVE PLUMBING FIXTURE. SEE PLUMBING DRAWINGS.

D26 SALVAGE EXISTING INTERIOR BRICK AND SOLDIER COURSE
BRICK AT BASE FOR CORRIDOR INFILL LOCATIONS

D28 NEW OPENING IN LOAD-BEARING WALL. SEE STRUCTURAL
DRAWINGS

D39 STAIR RAILING MODIFICATIONS. SEE SHEET A6.1

NOTE: THIS SHEET TO BE VIEWED IN COLOR FOR FULL 
UNDERSTANDING OF SCOPE OF WORK

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019
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FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 

NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 

DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -

LEVEL 3 AREA C

5274-42

Author

AD2.03C

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 3 DEMOLITION PLAN - AREA C

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

# DEMOLITION KEY NOTES

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR

OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE

STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND

DOWN TO THE EXISTING SLAB, REMOVE PORTION OF

EXISTING SLAB TO ALLOW FOR FLOOR LEVELER

INSTALLATION FLUSH TO ADJACENT SLABS.

D7 REMOVE AND SALVAGE METAL LOCKERS

D20 REMOVE WINDOW AND PREPARE OPENING FOR NEW WINDOW

IN EXISTING OPENING.

D31 REFER TO INTERIOR ELEVATIONS FOR EXTENT OF

COURTYARD DEMOLITION

D33 REMOVE WINDOWS AND PREPARE FOR REPLACEMENT

D35 DEMOLISH ELEVATOR HOISTWAY ENCLOSURE AND

ELEVATOR

D36 ELEVATED SLAB/WALKWAY AND SUPPORT STRUCTURE TO

REMAIN

D37 EXISTING CONCRETE COLUMN AT THIS FLOOR LEVEL TO

RECEIVE STRUCTURAL FIBER WRAP REINFORCING. REMOVE

AND REPLACE WALLS, CASEWORK AND CEILINGS AS

REQUIRED TO APPLY REINFORCING. SEE STRUCTURAL

DRAWINGS.

D38 REMOVE FINISH FLOORING IN THIS ROOM

D41 REMOVE PORTION OF MASONRY PIER TO INSTALL NEW STEEL

COLUMN AND CONCRETE BASE.
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Text Box
KEY NOTE 37 TYPICAL = ALL DEMO WORK AROUND COLUMNS TO BE REIFORCED IS NOT PART OF THE DEMOLITION SCOPE OF WORK. ONLY WALL DEMOLITION IS PART OF THE DEMOLTION SCOPE OF WORK.  
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DEMOLTION WORK IN THIS AREA 6-12-20 THRU 6-23-20 AFTER OTHER AREAS ARE COMPLETE
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DEMOLITION WORK IN THIS AREA 5-6-20 THRU 5-19-20



DN

REMOVE ROOF DRAIN, REFER TO NEW 
ROOF PLAN FOR NEW DRAIN LOCATION 

REMOVE AND REPLACE 
ROOF DRAINS 

EXISTING RTU EXISTING RTU

EXISTING RTU

ROOF HATCH TO 
REMAIN 

XRD

XRD

X

XRD

X

REMOVE AND REPLACE 
ROOFING AND DECKING 
WITHIN HATCHED AREA FOR 
NEW STRUCTURAL 
SUPPORTS AND ROOF 
OVERBUILD. SEE 
STRUCTURAL DRAWINGS

EXISTING 
SKYLIGHT

EXISTING 
SKYLIGHT

EXISTING 
SKYLIGHT

EXISTING 
SKYLIGHT

EXISTING 
SKYLIGHT

EXISTING RTU EXISTING RTU

EXISTING 
SKYLIGHT

EXISTING 
SKYLIGHT

REMOVE AND REPLACE 
ROOFING AND DECKING 
REQUIRED FOR NEW 
STRUCTURAL SUPPORTS. SEE 
STRUCTURAL DRAWINGS

ROOF ACCESS HATCH TO 
REMAIN 

EXISTING RTU

PREPARE AREA FOR NEW ADDITION 
WALLS AND BRACING. NEW ROOF TO 
BE SPLICED INTO EXISTING ROOF

XRD XRD

EXISTING SINGLE 
PLY ROOFING

EXISTING SINGLE 
PLY ROOFING

EXISTING SINGLE 
PLY ROOFING

EXISTING SINGLE 
PLY ROOFING

EXISTING SINGLE 
PLY ROOFING

X-RD

X-EF

X-RD

REMOVE STONE CAP AS NEEDED FOR NEW 
METAL PANEL WALL INSTALLATION, REFER TO 
NEW ROOF PLAN  

REMOVE AND REPLACE 
ROOF AS REQUIRED TO 
INSTALL NEW ROOF 
SUPPORT BEAMS. SEE 
STRUCTURAL

X-RD

X-EFX-EF X-EF

REMOVE ROOF DRAIN. SEE 
PLUMBING DRAWINGS

X-EF

REMOVE EXHAUST FANS SEE 
MECHANICAL DRAWINGS

REMOVE EXHAUST FANS SEE 
MECHANICAL DRAWINGS

REMOVE ABANDONED 
EQUIPMENT CURB AND CAP

REMOVE ABANDONED 
EQUIPMENT CURB AND CAP

X-V

X-RD

X-EF X-EF

X-COND

X-EF

X-EF

EXHAUST FANS TO BE 
REMOVED. SEE MECHANICAL

X-V

X-V

X-V

BID GROUP 10BID GROUP 7

BID GROUP 10BID GROUP 7

REMOVE PORTION OF ROOF 
FOR NEW ELEVATOR 
HOISTWAY. SEEE 
STRUCTURAL FOR ROOF 
FRAMING MODIFICATIONS

MECHANICAL PENTHOUSE

REMOVE PORTION OF 
MECHANICAL DOGHOUSE AS 
REQUIRED TO REMOVE 
DUCTWORK IN DICATED ON 
MECHANICAL DRAWINGS

D42

D42

D42D42

D42D42

D42

D42
D42

D42

D42D42

D42

D42

NEW ROOFTOP UNIT 
LOCATION

NEW ROOFTOP 
UNIT LOCATION

EF
EXHAUST FAN. 

ROOF LEGEND

DOWNSPOUT-DISCHARGE ONTO SPLASH BLOCK

DS

ROOF HATCH 

EXHAUST HOOD

ROOFTOP UNIT 
RTU

ROOF DEMO GENERAL NOTES

DASHED LINE  DENOTES DEMOLISHED EQUIPMENT 
OR PLUMBING FIXTURE

UHV UNIT HEATER INTAKE AND VENT PIPING. SEE 
HVAC DRAWINGS

IH

INTAKE HOOD

1. EXISTING CONDITIONS INDICATED INCLUDING ROOF TYPES,  
EQUIPMENT, PIPING, VENTS, AND DETAILS ARE SHOWN FOR 
REFERENCE. CONTRACTOR SHALL FIELD VERIFY EXISTING 
CONDITIONS PRIOR TO BID.

2. PROTECT ALL ADJACENT WORK AREAS INCLUDING BUT NOT 
LIMITED TO ROOFING, LANDSCAPING, WINDOWS, AND FLOORING.

3. ALL ITEMS INDICATED TO REMAIN ARE TO BE PROTECTED FROM 
DAMAGE.

4. REMOVE ROOFING TO EXTENT REQUIRED TO ACCOMODATE THE 
NEW BUILDING ADDITION AND EQUIPMENT.

5. THE CONSTRUCTION DOCUMENTS INDICATE THE OVERALL 
AREAS OF WORK. INCIDENTAL WORK ASSOCIATED, BUT NOT 
SHOWN ON THE CONSTRUCTION DOCUMENTS MAY BE REQUIRED 
OUTSIDE OF THE PROJECT AREA FOR THIS PHASE.

RD PRIMARY ROOF DRAIN.

VTR VENT THROUGH ROOF

EH

X-'  ' EXISTING

ORD OVERFLOW ROOF DRAIN

NORTH

A B C

F

E
D
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IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -
ROOF LEVEL AREA B
(PHASE B)

5274-42

DS

AD2.04B.b

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

ROOF DEMO - AREA B (PHASE B)

NOTE: THIS SHEET TO BE VIEWED IN COLOR FOR FULL 
UNDERSTANDING OF SCOPE OF WORK

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

nsleboda
Text Box
DEMOLITION CONTRACTOR IS RESPONSIBLE TO CUT ALL ROOF AND FLOOR OPENINGS FOR NEW MECHANICAL EQUIPMENT.  MEP TRADES WILL LOCATE AND MARK THE LOCATION, ROOFING CONTRACTOR TO CUT THE ROOF MEMBRANE AND REMOVE, DEMOLITION CONTRACTOR IS TO REMOVE EVERYTHING ELSE.  ROOFING CONTRACTOR WILL THEN PROVIDE TEMPORARY MEMBRANE OVER OPENINGS FOR TEMPORARY WEATHER PROTECTION.  ALL ROOFING DEMOLITION WORK TO TAKE PLACE 5-22-20 THRU 6-4-20.
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UP

PREP EXISTING WALL 
PANELS FOR NEW CLADDING 
(3 SIDES)

REMOVE ROOFING DOWN TO 
STRUCTURAL DECK

SINGLE PLY ROOFING TO 
REMAIN

REMOVE ROOFING AT 
COURTYARD PERIMETER 
FOR NEW ROOF OVERBUILD

REMOVE ROOFING AT 
COURTYARD PERIMETER 
FOR NEW ROOF OVERBUILD

EXISTING EXTERIOR STAIRS 
TO BE REMOVED WHILE NEW 
CONSTRUCTION AND PLACED 
BACK 

MECHANICAL PENTHOUSE

EXISTING SCUPPER

EXISTING SCUPPER

REMOVE ROOFING DOWN TO 
STRCUTURAL DECK

ELEVATOR AND ENCLOSURE 
TO BE DEMOLISHED
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E
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EXISTING CURTAINWALL TO BE REMOVED

EXISTING CURTAINWALL TO BE REMOVED

REMOVE ROOFING AS 
REQUIRED  FOR NEW WALL 
CONSTRUCTION

X-IH X-IH

X-EF

X-EFX-IH
X-IH

X-RD
X-RD

X-V

X-V

X-RD

X-RD X-RD

X-RD
EXISTING ROOF 
HATCH

X-RD

X-RD

X-EF

X-EF

X-EF

X-EF

X-EF

X-EF

X-RDX-RD

X-RD X-RD

X-RD

X-RD

X-RD

X-RD

REMOVE METAL PANEL WALL 
PANELS, THIS PENTHOUSE 
WALL ONLY

D40

D40

D40

D40

D40

D40

D40 D40

D40

REMOVE STONE 
COPING AT WALL 
EXTENSION

D42

D42

X-IH

D40

D40

D40

REMOVE ROOFING FOR NEW 
MECHANICAL UNIT 
INSTALLATION

REMOVE ROOFING FOR NEW 
MECHANICAL UNIT 
INSTALLATION

REMOVE ROOFING 
FOR STRUCTURAL 
FRAMING ON ROOF. 
SEE STRUCTURAL

EF
EXHAUST FAN. 

ROOF LEGEND

DOWNSPOUT-DISCHARGE ONTO SPLASH BLOCK

DS

ROOF HATCH 

EXHAUST HOOD

ROOFTOP UNIT 
RTU

ROOF DEMO GENERAL NOTES

DASHED LINE  DENOTES DEMOLISHED EQUIPMENT 
OR PLUMBING FIXTURE

UHV UNIT HEATER INTAKE AND VENT PIPING. SEE 
HVAC DRAWINGS

IH

INTAKE HOOD

1. EXISTING CONDITIONS INDICATED INCLUDING ROOF TYPES,  
EQUIPMENT, PIPING, VENTS, AND DETAILS ARE SHOWN FOR 
REFERENCE. CONTRACTOR SHALL FIELD VERIFY EXISTING 
CONDITIONS PRIOR TO BID.

2. PROTECT ALL ADJACENT WORK AREAS INCLUDING BUT NOT 
LIMITED TO ROOFING, LANDSCAPING, WINDOWS, AND FLOORING.

3. ALL ITEMS INDICATED TO REMAIN ARE TO BE PROTECTED FROM 
DAMAGE.

4. REMOVE ROOFING TO EXTENT REQUIRED TO ACCOMODATE THE 
NEW BUILDING ADDITION AND EQUIPMENT.

5. THE CONSTRUCTION DOCUMENTS INDICATE THE OVERALL 
AREAS OF WORK. INCIDENTAL WORK ASSOCIATED, BUT NOT 
SHOWN ON THE CONSTRUCTION DOCUMENTS MAY BE REQUIRED 
OUTSIDE OF THE PROJECT AREA FOR THIS PHASE.

RD PRIMARY ROOF DRAIN.

VTR VENT THROUGH ROOF

EH

X-'  ' EXISTING

ORD OVERFLOW ROOF DRAIN

NORTH
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

DEMOLITION PLAN -

ROOF LEVEL AREA C

5274-42

Author

AD2.04C

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

ROOF DEMO - AREA C

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

# KEYNOTES

D40 NEW ROOF OPENING IN EXISTING CONCRETE STRUCTURE FOR

NEW EQUIPMENT.

D42 NEW ROOF OPENING IN EXISTING METAL DECK FOR NEW

EQUIPMENT. PREP FOR NEW OPENING REINFORCEMENT AS

INDICATED ON THE STRUCTURAL DRAWINGS.
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Text Box
DEMOLITION CONTRACTOR IS RESPONSIBLE TO CUT ALL ROOF AND FLOOR OPENINGS FOR NEW MECHANICAL EQUIPMENT.  MEP TRADES WILL LOCATE AND MARK THE LOCATION, ROOFING CONTRACTOR TO CUT THE ROOF MEMBRANE AND REMOVE, DEMOLITION CONTRACTOR IS TO REMOVE EVERYTHING ELSE.  ROOFING CONTRACTOR WILL THEN PROVIDE TEMPORARY MEMBRANE OVER OPENINGS FOR TEMPORARY WEATHER PROTECTION.  ALL ROOFING DEMOLITION WORK TO TAKE PLACE 5-22-20 THRU 6-4-20.
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EXCAVATION BP #83 TO PROVIDE STONE ACCESS RAMP ENTRANCE OFF OF MAIN STREET FOR LARGE TRUCK DELIVERIES AND RESTORE BACK TO ORGINAL STATE.

nsleboda
Cloud

nsleboda
Arrow

nsleboda
Text Box

nsleboda
Text Box
EXHIBIT B - PAGE 2 OF 2

nsleboda
Rectangle



nsleboda
Polygon

nsleboda
Text Box
Exhibit D - (This Exhibit only affects the Landscaping Bid Package #99)



Community High School District 99  5274-42 
Master Facility Plan Implementation – North  Bid Group 10 

ARCHITECTURALLY EXPOSED STRUCTURAL STEEL FRAMING 051213 - 1 
\ 

SECTION 051213 - ARCHITECTURALLY EXPOSED STRUCTURAL STEEL FRAMING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Architecturally exposed structural-steel framing. 
2. Requirements in Division 05 Section "Structural Steel Framing" also apply to 

AESS framing. 

B. Related Requirements: 

1. Division 05 Section "Metal Fabrications" for steel lintels not attached to structural-
steel frame, miscellaneous steel fabrications and other metal items not defined 
as structural steel. 

2. Division 09 painting Sections for surface preparation and priming requirements. 

1.3 DEFINITIONS 

A. Architecturally Exposed Structural Steel: Structural steel designated as "architecturally 
exposed structural steel" or "AESS" in the Contract Documents. 

B. Category AESS 1: Structural steel that is categorized by ANSI/AISC 303, Section 10, 
as AESS 1 and is designated as AESS 1 or Category AESS 1 in the Contract 
Documents. (Addendum 10.1) 

C. Category AESS 2: Welded connections for all AESS Category I members as noted 
above under section 1.3-B. 

1.4 COORDINATION 

A. Coordinate surface preparation requirements for shop-primed items. 

B. Coordinate selection of shop primers with topcoats to be applied over them. Comply 
with paint and coating manufacturers' written recommendations to ensure that shop 
primers and topcoats are compatible with one another. 



Community High School District 99  5274-42 
Master Facility Plan Implementation – North  Bid Group 10 

ARCHITECTURALLY EXPOSED STRUCTURAL STEEL FRAMING 051213 - 2 
\ 

1.5 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.6 ACTION SUBMITTALS 

A. Product Data: 

1. Primer. 

B. Shop Drawings: Show fabrication of AESS components. Shop Drawings for structural 
steel may be used for AESS provided items of AESS are specifically identified and 
requirements below are met for AESS. 

1. Include details of cuts, connections, splices, camber, holes, and other pertinent 
data. 

2. Include embedment drawings. 
3. Indicate welds by standard AWS symbols, distinguishing between shop and field 

welds, and show size, length, and type of each weld. Show backing bars that are 
to be removed and supplemental fillet welds where backing bars are to remain. 
Indicate grinding, finish, and profile of welds. 

4. Indicate type, size, and length of bolts, distinguishing between shop and field 
bolts. Identify pretensioned and slip-critical high-strength bolted connections. 
Indicate orientation of bolt heads. 

5. Indicate exposed surfaces and edges and surface preparation being used. 
6. Indicate special tolerances and erection requirements. 

C. Samples: Submit samples of AESS to set quality standards for exposed welds. 

1. Steel plate, 3/8 by 8 by 8 inches, with one end of a short length of rectangular 
steel tube, 4 by 6 by 3/8 inches, welded to plate with a continuous fillet weld and 
with weld ground smooth and blended. 

1.7 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer and fabricator. 

B. Paint Compatibility Certificates: From manufacturers of topcoats applied over shop 
primers, certifying that shop primers are compatible with topcoats. 

1.8 QUALITY ASSURANCE 

A. Fabricator Qualifications: A qualified fabricator that participates in the AISC Quality 
Certification Program and is designated an AISC-Certified Plant, Category BU, or is 
accredited by the IAS Fabricator Inspection Program for Structural Steel (AC 172) and 
is experienced in fabricating AESS similar to that indicated on this Project. 

B. Installer Qualifications: A qualified installer who participates in the AISC Quality 
Certification Program and is designated an AISC-Certified Erector, Category CSE. 
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C. Mockups: Build mockups of AESS to set quality standards for fabrication and 
installation. 

1. Build mockup of typical portion of AESS as shown on Drawings. 
2. At the Commons Roof (Area C), build full-size mockup of AESS roof truss (one 

full bay) as indicated on Drawings. Coordinate shop visit with the engineer of 
record for observation. 

3. Coordinate finish painting requirements with Division 09 painting Sections. 
4. Subject to compliance with requirements, approved mockups may become part 

of the completed Work if undisturbed at time of Substantial Completion. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Use special care in handling to prevent twisting, warping, nicking, and other damage. 
Store materials to permit easy access for inspection and identification. Keep steel 
members off ground and spaced by using pallets, dunnage, or other supports and 
spacers. Protect steel members and packaged materials from corrosion and 
deterioration. 

1. Do not store materials on structure in a manner that might cause distortion, 
damage, or overload to members or supporting structures. Repair or replace 
damaged materials or structures as directed. 

1.10 FIELD CONDITIONS 

A. Field Measurements: Where AESS is indicated to fit against other construction, verify 
actual dimensions by field measurements before fabrication. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Comply with requirements of ANSI/AISC 303, Sections 1 through 9 and as modified in 
Section 10, "Architecturally Exposed Structural Steel." 

2.2 FILLER 

A. Polyester filler intended for use in repairing dents in automobile bodies. 

2.3 PRIMER 

A. Primer: SSPC-Paint 23, latex primer. 
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2.4 FABRICATION 

A. Shop fabricate and assemble AESS to the maximum extent possible. Locate field joints 
at concealed locations if possible. Detail assemblies to minimize handling and to 
expedite erection. 

1. Use special care handling and fabricating AESS before and after shop painting to 
minimize damage to shop finish. 

B. Category AESS 2 Provide Category 1 where AESS is indicated on Drawings. Provide 
Category 2 finish for all welded connections at AESS members. (Addendum 10.1) 

1. Comply with overall profile dimensions of AWS D1.1/D1.1M for welded built-up 
members. Keep appearance and quality of welds consistent. Maintain true 
alignment of members without warp exceeding specified tolerances. 

2. Prepare surfaces according to Part 2 "Shop Priming" Article and SSPC-
SP 6 (WAB)/NACE WAB-3. 

3. Grind sheared, punched, and flame-cut edges to remove burrs and provide 
smooth surfaces and eased edges. 

4. Make intermittent welds appear continuous, using filler or additional welding. 
5. Seal weld open ends of hollow structural sections with 3/8-inch closure plates. 
6. Limit butt and plug weld projections to 1/16 inch. 
7. Install bolt heads on the same side of each connection and maintain orientation 

consistently from one connection to another. 
8. Remove weld spatter, slivers, and similar surface discontinuities. 
9. Remove blemishes and surface irregularities resulting from temporary braces or 

fixtures by filling or grinding, before cleaning, treating, and shop priming. 
10. Grind tack welds smooth unless incorporated into final welds. 
11. Remove backing and runoff tabs, and grind welds smooth. 
12. Limit as-fabricated straightness tolerance to one-half that permitted for structural-

steel materials in ANSI/AISC 303. 
13. Limit as-fabricated curved structural steel tolerance to that permitted for 

structural-steel materials in ANSI/AISC 303. 
14. Limit as-fabricated straightness tolerance of welded built-up members to one-half 

that permitted by AWS D1.1/D1.1M. 
15. Conceal fabrication and erection markings from view in the completed structure. 
16. Make welds uniform and smooth. 

2.5 SHOP CONNECTIONS 

A. High-Strength Bolts: Shop install high-strength bolts according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt 
and type of joint specified. 

1. Joint Type: Snug tightened, unless slip-critical joint is indicated. 

B. Weld Connections: Comply with AWS D1.1/D1.1M for tolerances, appearances, 
welding procedure specifications, weld quality, and methods used in correcting welding 
work. 
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2.6 SHOP PRIMING 

A. Shop prime steel surfaces except the following: 

1. Surfaces embedded in concrete or mortar. Extend priming of partially embedded 
members to a depth of 2 inches. 

2. Surfaces to be field welded. 
3. Surfaces to be high-strength bolted with slip-critical connections. 

B. Surface Preparation: Clean surfaces to be painted. Remove loose rust and mill scale 
and spatter, slag, or flux deposits. Prepare surfaces according to the following 
specifications and standards: 

1. SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning." 

C. Priming: Immediately after surface preparation, apply primer according to 
manufacturer's written instructions and at rate recommended by SSPC to provide a 
minimum dry film thickness of 1.5 mils. Use priming methods that result in full coverage 
of joints, corners, edges, and exposed surfaces. 

1. Stripe paint corners, crevices, bolts, welds, and sharp edges. 
2. Apply two coats of shop paint to surfaces that are inaccessible after assembly or 

erection. Change color of second coat to distinguish it from first. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify, with steel erector present, elevations of concrete- and masonry-bearing 
surfaces and locations of anchor rods, bearing plates, and other embedments for 
compliance with requirements. 

1. Prepare a certified survey of bearing surfaces, anchor rods, bearing plates, and 
other embedments showing dimensions, locations, angles, and elevations. 

B. Examine AESS for twists, kinks, warping, gouges, and other imperfections before 
erecting. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Provide temporary shores, guys, braces, and other supports during erection to keep 
AESS secure, plumb, and in alignment against temporary construction loads and loads 
equal in intensity to design loads. Remove temporary supports when permanent 
structural steel, connections, and bracing are in place unless otherwise indicated. 

1. If possible, locate welded tabs for attaching temporary bracing and safety cabling 
where they will be concealed from view in the completed Work. 



Community High School District 99  5274-42 
Master Facility Plan Implementation – North  Bid Group 10 

ARCHITECTURALLY EXPOSED STRUCTURAL STEEL FRAMING 051213 - 6 
\ 

3.3 ERECTION 

A. Take special care during erection to avoid marking or distorting the AESS and to 
minimize damage to shop painting. Set AESS accurately in locations and to elevations 
indicated and according to ANSI/AISC 303 and ANSI/AISC 360. 

1. Remove welded tabs that were used for attaching temporary bracing and safety 
cabling and that are exposed to view in the completed Work. Take care to avoid 
any blemishes, holes, or unsightly surfaces resulting from the use or removal of 
temporary elements. 

2. Grind tack welds smooth. 
3. Remove backing and runoff tabs, and grind welds smooth. 
4. Orient bolt heads on the same side of each connection and maintain orientation 

consistently from one connection to another. 
5. Conceal fabrication and erection markings from view in the completed structure. 

B. In addition to ANSI/AISC 303, Section 10 requirements, comply with the following. 

1. Erection of Category AESS 2: Erection of and Category AESS 1/2: (Addendum 
No 10.1) 

a. Erect AESS to the standard frame tolerances specified in ANSI/AISC 303 
for non-AESS. 

b. Comply with AWS D1.1/D1.1M. Keep appearance and quality of welds 
consistent. Maintain true alignment of members without warp exceeding 
specified tolerances. 

c. Remove weld spatter, slivers, and similar surface discontinuities. 
d. Grind off butt and plug weld projections larger than 1/16 inch. 
e. Continuous welds shall be of uniform size and profile. 
f. Ream holes that must be enlarged. Use of drift pins or burning is not 

permitted. Replace misaligned connection plates where holes cannot be 
aligned with acceptable appearance. 

g. Splice members only where indicated on Drawings. 
h. No torch cutting or field fabrication is permitted. 

3.4 FIELD CONNECTIONS 

A. High-Strength Bolts: Install high-strength bolts according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint 
specified. 

1. Joint Type: Snug tightened, unless slip-critical joint is indicated. 

B. Weld Connections: Comply with AWS D1.1/D1.1M for tolerances, appearances, 
welding procedure specifications, weld quality, and methods used in correcting welding 
work. 
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3.5 REPAIR 

A. Touchup Painting:  

1. Immediately after erection, clean field welds, bolted connections, and abraded 
areas of shop paint, and paint exposed areas with the same material as used for 
shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaces. 

a. Clean and prepare surfaces by SSPC-SP 2 hand-tool cleaning or SSPC-
SP 3 power-tool cleaning. 

3.6 FIELD QUALITY CONTROL 

A. Testing Agency: Owner will engage a qualified independent testing and inspecting 
agency to inspect AESS as specified in Division 05 Section "Structural Steel Framing." 
The testing agency will not be responsible for enforcing requirements relating to 
aesthetic effect. 

B. Architect will observe AESS in place to determine acceptability relating to aesthetic 
effect. 

END OF SECTION 051213 
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SECTION 083326 – OVERHEAD COILING GRILLES (Addendum No. 10.1) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes open-curtain overhead coiling grilles. 

B. Related Requirements: 

1. Division 05 Section "Metal Fabrications" for miscellaneous steel supports. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type and size of overhead coiling grille and accessory. 

1. Include construction details, material descriptions, dimensions of individual 
components, profiles for curtain components, and finishes. 

2. Include rated capacities, operating characteristics, electrical characteristics, and 
furnished accessories. 

B. Shop Drawings: For each installation and for special components not dimensioned or 
detailed in manufacturer's product data. 

1. Include plans, elevations, sections, and mounting details. 
2. Include details of equipment assemblies. Indicate dimensions, required 

clearances, method of field assembly, components, and location and size of each 
field connection. 

3. Include points of attachment and their corresponding static and dynamic loads 
imposed on structure. 

4. For exterior components, include details of provisions for assembly expansion 
and contraction. 

5. Show locations of controls, locking devices, and other accessories. 
6. Include diagrams for power, signal, and control wiring. 

C. Samples for Verification: For each type of exposed finish on the following components, 
in manufacturer's standard sizes: 

1. Open-curtain grille with full-size components consisting of rods, spacers, and 
links as required to illustrate each assembly 

2. Bottom bar with sensor edge. 
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3. Guides. 
4. Brackets. 
5. Hood. 

1.4 INFORMATIONAL SUBMITTALS 

A. Installer Certificates: Signed by manufacturer certifying that installers comply with 
specified requirements. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For overhead coiling grilles to include in maintenance manuals. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications: An entity that employs installers and supervisors who are 
trained and approved by manufacturer for both installation and maintenance of units 
required for this Project. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS, GENERAL 

A. Source Limitations: Obtain overhead coiling grilles from single source from single 
manufacturer. 

1. Obtain operators and controls from overhead coiling grille manufacturer. 

2.2 PERFORMANCE REQUIREMENTS 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

B. Regulatory Requirements: Comply with applicable provisions in the U.S. Architectural 
& Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines, and 
ICC A117.1, and the Illinois Accessibility Code. 
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2.3 OPEN-CURTAIN GRILLE ASSEMBLY 

A. Open-Curtain Grille: Overhead coiling grille with a curtain having a network of 
horizontal rods that interconnect with vertical links. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide 
Cornell Iron Works, Inc.; CrossingGard Grille Model ERG-IBC, or comparable 
product by one of the following: 

a. Cookson Company. 
b. Dynaflair Corporation. 
c. McKeon Rolling Steel Door Company, Inc. 
d. Overhead Door Corporation. 
e. Raynor. 
f. Windsor Door. 

B. Operation Cycles: Grille components and operators capable of operating for not less 
than 20,000. One operation cycle is complete when a grille is opened from the closed 
position to the fully open position and returned to the closed position. 

C. Grille Curtain Material: Stainless steel. 

1. Rod Spacing: Approximately 1-1/2 inches o.c. 
2. Link Spacing: Approximately 6 inches apart in a straight in-line pattern. 
3. Spacers: Metal tubes matching curtain material. 

D. Bottom Bar: Continuous doubled angles, fabricated from stainless steel and finished to 
match grille. 

E. Curtain Jamb Guides: Galvanized steel with exposed powder-coat finish. Provide 
continuous integral wear strips to prevent metal-to-metal contact and to minimize 
operational noise. 

1. Color:  As selected by Architect from manufacturer's full range. 

F. Hood: 

1. Shape: Round. 
2. Mounting: Face of wall. 
3. Material and Finish: 24-gauge stainless steel, Type 304, with No. 4 finish, with 

reinforced top and bottom edges. 
4. Provide minimum 1/4-inch steel intermediate support brackets as required to 

prevent excessive sag. 

G. Locking: Concealed self-locking mechanism, manual lifting jamb lock assemblies that 
prevents forced opening of closed grille. Lock mechanism shall not interfere with 
normal electric operation, fail-safe or emergency response self-opening features. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide 
Cornell Iron Works, Inc.; AutoLock, or comparable product by another listed 
manufacturer. 
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H. Electric Grille Operator: 

1. Basis-of-Design Product: Subject to compliance with requirements, provide 
Cornell Iron Works, Inc.; AlarmGard Series Motor Operator, Model FS, or 
comparable product by another listed manufacturer. 

2. Motor Operator: UL listed, NEMA 1 enclosure rating, horsepower as 
recommended by manufacturer, 208/230V three phase service. Provide open 
drip-proof motor, removable without affecting setting of limit switches; UL listed 
thermal overload protection; solenoid brake; planetary reduction gearing and 
rotary limit switches; transformer with 24V control secondary; and all integral 
electrical components prewired to terminal blocks. 

a. Automatic open feature shall be activated by central smoke/fire alarm 
system, emergency exit push-button station, or power failure. 

b. Upon release of solenoid brake, grille shall open automatically without the 
use of electric power maintaining an average speed of not less than 6 
inches nor more than 9 inches per second. 

c. System shall not require any type of battery power source. 
d. Grille shall be fail-safe and open upon power failure. 
e. Upon restoration of power and clearing of the alarm signal or resetting of 

emergency exit push-button station, grille shall be immediately ready for 
normal operation by use of the control station. 

f. Emergency Exit Push-Button Station with Keyed Reset, Local Horn/Strobe 
Alarm and Signage that reads “Push To Exit – Alarm Will Sound”. 

3. Usage Classification: Light duty, up to 10 cycles per hour. 
4. Operator Location: Front of hood. 
5. Safety: Listed according to UL 325 by a qualified testing agency for commercial 

or industrial use; moving parts of operator enclosed or guarded if exposed and 
mounted at 8 feet or lower. 

a. Operator and Bracket Mechanism Cover: Material and finish to match door 
hood. 

6. Motor Exposure: Exterior, wet, and humid. 
7. Obstruction-Detection Device: Wireless, automatic electric sensor edge on 

bottom bar; self-monitoring type. 

a. Sensor Edge Bulb Color: As selected by Architect from manufacturer's full 
range. 

8. Control Station: Where indicated on Drawings. 

a. Control Operation: Constant pressure to close. 

I. Grille Finish: 

1. Stainless-Steel Finish:  No. 4 (polished directional satin). 
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2.4 MATERIALS, GENERAL 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

2.5 GRILLE CURTAIN MATERIALS AND CONSTRUCTION 

A. Open-Curtain Grilles: Fabricate metal grille curtain as an open network of horizontal 
rods, spaced at regular intervals, that are interconnected with vertical links, which are 
formed and spaced as indicated and are free to rotate on the rods. 

1. Stainless-Steel Grille Curtain: ASTM A666 or ASTM A240/A240M, Type 300 
series. 

B. Endlocks: Continuous end links, chains, or other devices at ends of rods, locking and 
retaining grille curtain in guides against excessive pressures, maintaining curtain 
alignment, and preventing lateral movement. 

C. Bottom Bar: Manufacturer's standard continuous shape unless otherwise indicated, 
finished to match grille. 

1. Astragal: Equip grille bottom bar with a replaceable, adjustable, continuous, 
compressible gasket of flexible vinyl, rubber, or neoprene as a cushion bumper. 

2. Provide motor-operated grilles with combination bottom astragal and sensor 
edge. 

D. Grille Curtain Jamb Guides: Manufacturer's standard shape having curtain groove with 
return lips or bars to retain curtain. Provide continuous integral wear strips to prevent 
metal-to-metal contact and to minimize operational noise; with removable stops on 
guides to prevent overtravel of curtain. 

2.6 HOODS AND ACCESSORIES 

A. General: Form sheet metal hood to entirely enclose coiled curtain and operating 
mechanism at opening head. Contour to fit end brackets to which hood is attached. 
Roll and reinforce top and bottom edges for stiffness. Form closed ends for surface-
mounted hoods and fascia for any portion of between-jamb mounting that projects 
beyond wall face. Equip hood with intermediate support brackets as required to prevent 
sagging. 

1. Stainless Steel: 0.025-inch- thick, stainless-steel sheet, Type 304, complying with 
ASTM A666 or ASTM A240/A240M. 
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2.7 LOCKING DEVICES 

A. Locking Device Assembly: Fabricate with cylinder lock, spring-loaded dead bolt, 
operating handle, cam plate, and adjustable locking bars to engage through slots in 
tracks. 

1. Lock Cylinders: As standard with manufacturer and keyed to building keying 
system. 

2. Keys: Three for each cylinder. 

B. Safety Interlock Switch: Equip power-operated grilles with safety interlock switch to 
disengage power supply when grille is locked. 

2.8 COUNTERBALANCING MECHANISM 

A. General: Counterbalance grille by means of adjustable-tension steel helical torsion 
spring, mounted around a steel shaft and contained in a spring barrel connected to the 
curtain. Use grease-sealed bearings or self-lubricating graphite bearings for rotating 
members. 

B. Counterbalance Barrel: Fabricate spring barrel of hot-formed, structural-quality, 
seamless carbon-steel pipe, of sufficient diameter and wall thickness to support rolled-
up curtain without distortion of curtain and to limit barrel deflection to not more than 
0.03 in./ft. of span under full load. 

C. Counterbalance Spring: One or more oil-tempered, heat-treated steel helical torsion 
springs. Size springs to counterbalance weight of curtain, with uniform adjustment 
accessible from outside barrel. Secure ends of springs to barrel and shaft with cast-
steel barrel plugs. 

D. Torsion Rod for Counterbalance Shaft: Fabricate of manufacturer's standard cold-rolled 
steel, sized to hold fixed spring ends and carry torsional load. 

E. Brackets: Manufacturer's standard mounting brackets of either cast iron or cold-rolled 
steel plate. 

2.9 ELECTRIC GRILLE OPERATORS 

A. General: Provide electric grille operator assembly of size and capacity recommended 
and provided by grille manufacturer for grille and operational life specified, with electric 
motor and factory-prewired motor controls, starter, gear-reduction unit, solenoid-
operated brake, clutch, remote-control stations, control devices, integral gearing for 
locking grille, and accessories required for proper operation. 

1. Comply with NFPA 70. 
2. Control equipment complying with NEMA ICS 1, NEMA ICS 2, and NEMA ICS 6, 

with NFPA 70 Class 2 control circuit, maximum 24-V ac or dc. 
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B. Usage Classification: Electric operator and components capable of operating for not 
less than number of cycles per hour indicated for each grille. 

C. Grille Operator Location(s): Operator location indicated for each grille. 

1. Front-of-Hood Mounted: Operator is mounted to the right or left grille head plate, 
with the operator on coil side of the grille-hood assembly and connected to the 
grille drive shaft with drive chain and sprockets. Front clearance is required for 
this type of mounting. 

D. Motors: Reversible-type motor with controller (disconnect switch) for motor exposure 
indicated. 

1. Electrical Characteristics: Minimum as indicated for each grille assembly. If not 
indicated, large enough to start, accelerate, and operate grille in either direction 
from any position, at a speed not less than 8 in./sec. and not more than 12 
in./sec., without exceeding nameplate ratings or service factor. 

2. Operating Controls, Controllers (Disconnect Switches), Wiring Devices, and 
Wiring: Manufacturer's standard unless otherwise indicated. 

3. Coordinate wiring requirements and electrical characteristics of motors and other 
electrical devices with building electrical system and each location where 
installed. 

E. Limit Switches: Equip each motorized grille with adjustable switches interlocked with 
motor controls and set to automatically stop grille at fully opened and fully closed 
positions. 

F. Obstruction-Detection Device: External entrapment protection consisting of indicated 
automatic safety sensor capable of protecting full width of grille opening. Activation of 
sensor immediately stops and reverses downward grille travel. 

1. Sensor Edge: Automatic safety sensor edge, located within astragal or weather 
stripping mounted to bottom bar. Contact with sensor activates device. Connect 
to control circuit using manufacturer's standard radio-controlled obstruction safety 
edge. 

a. Wireless Self-Monitoring Type: Device designed to eliminate need for 
traveling-electric cord connection between bottom bar sensing edge and 
motor operator, and designed to interface with grille operator control circuit 
to detect damage to or disconnection of sensor edge. 

G. Control Station: Sustained-contact, spring key station labeled "Open" and "Close." 

1. Exterior-Mounted Units: Full-guarded, standard-duty, surface-mounted, 
weatherproof type; NEMA ICS 6, Type 4 enclosure, key operated. 

H. Emergency Manual Operation: Equip electrically powered grille with capability for 
emergency manual operation. Design manual mechanism so required force for grille 
operation does not exceed 25 lbf. 
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I. Emergency Operation Disconnect Device: Equip operator with hand-operated 
disconnect mechanism for automatically engaging manual operator and releasing 
brake for emergency manual operation while disconnecting motor without affecting 
timing of limit switch. Mount mechanism so it is accessible from floor level. Include 
interlock device to automatically prevent motor from operating when emergency 
operator is engaged. 

J. Motor Removal: Design operator so motor may be removed without disturbing limit-
switch adjustment and without affecting emergency manual operation. 

K. Audible and Visual Signals: Audible alarm and visual indicator lights in compliance with 
the accessibility standard. 

L. Self-Opening Mechanism: Automatic release mechanism triggered by fire alarm or 
power failure. When activated, the grille self-opens by means of a fail-safe operator to 
the fully open position without the need for power operation or battery backup systems. 
When the alarm is cleared and power is restored, the grille will operate normally. 

2.10 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM/NOMMA's "Metal Finishes Manual for Architectural and Metal 
Products (AMP 500-06)" for recommendations for applying and designating finishes. 

B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. 
Variations in appearance of adjoining components are acceptable if they are within the 
range of approved Samples and are assembled or installed to minimize contrast. 

2.11 STAINLESS-STEEL FINISHES 

A. Surface Preparation: Remove tool and die marks and stretch lines, or blend into finish. 

B. Polished Finishes: Grind and polish surfaces to produce uniform finish, free of cross 
scratches. 

1. Run grain of directional finishes with long dimension of each piece. 
2. When polishing is completed, passivate and rinse surfaces. Remove embedded 

foreign matter and leave surfaces chemically clean. 
3. Directional Satin Finish: No. 4. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates areas and conditions, with Installer present, for compliance with 
requirements for substrate construction and other conditions affecting performance of 
the Work. 

B. Examine locations of electrical connections. 



Community High School District 99  5274-42 
Master Facility Plan Implementation – North  Bid Group 10 

OVERHEAD COILING GRILLES 083326 - 9 
\ 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install overhead coiling grilles and operating equipment complete with necessary 
hardware, anchors, inserts, hangers, and equipment supports; according to 
manufacturer's written instructions and as specified. 

B. Install overhead coiling grilles, hoods, controls, and operators at the mounting locations 
indicated for each grille. 

C. Accessibility: Install overhead coiling grilles, switches, and controls along accessible 
routes in compliance with regulatory requirements for accessibility. 

D. Power-Operated Grilles: Install according to UL 325. 

3.3 STARTUP SERVICE 

A. Engage a factory-authorized service representative to perform startup service. 

1. Perform installation and startup checks according to manufacturer's written 
instructions. 

2. Test and adjust controls and safeties. Replace damaged and malfunctioning 
controls and equipment. 

3. Test grille opening when activated by detector, fire-alarm system, emergency-
egress release, or self-opening mechanism as required. Reset grille-opening 
mechanism after successful test. 

3.4 ADJUSTING 

A. Adjust hardware and moving parts to function smoothly, so that grilles operate easily, 
free of warp, twist, or distortion. 

B. Lubricate bearings and sliding parts as recommended by manufacturer. 

3.5 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain overhead coiling grilles. 

END OF SECTION 083326 
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SECTION 096723 - RESINOUS FLOORING (Addendum No. 10.1) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes decorative resinous flooring systems. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. Include manufacturer's technical data, 
application instructions, and recommendations for each resinous flooring component 
required. 

B. Sustainable Design Submittals: 

1. Laboratory Test Reports: For flooring products, indicating compliance with 
requirements for low-emitting materials. 

C. Samples for Initial Selection: For each type of exposed finish required. 

D. Samples for Verification: For each resinous flooring system required, 6 inches square, 
applied to a rigid backing by Installer for this Project. 

1.5 INFORMATIONAL SUBMITTALS 

A. Installer Certificates: Signed by manufacturer certifying that installers comply with 
specified requirements. 

B. Material Certificates: For each resinous flooring component, from manufacturer. 

C. Material Test Reports: For each resinous flooring system. 
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1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For resinous flooring to include in maintenance manuals. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications: Manufacturer's authorized representative who is trained and 
approved for installation of flooring systems required for this Project. 

1. Engage an installer who is certified in writing by resinous flooring manufacturer 
as qualified to apply resinous flooring systems indicated. 

B. Mockups: Apply mockups to verify selections made under sample submittals and to 
demonstrate aesthetic effects and set quality standards for materials and execution. 

1. Apply full-thickness mockups on 96-inch- square floor area selected by Architect. 

2. Simulate finished lighting conditions for Architect's review of mockups. 
3. Approval of mockups does not constitute approval of deviations from the 

Contract Documents contained in mockups unless Architect specifically approves 
such deviations in writing. 

4. Subject to compliance with requirements, approved mockups may become part 
of the completed Work if undisturbed at time of Substantial Completion. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in original packages and containers, with seals unbroken, bearing 
manufacturer's labels indicating brand name and directions for storage and mixing with 
other components. 

1.9 FIELD CONDITIONS 

A. Environmental Limitations: Comply with resinous flooring manufacturer's written 
instructions for substrate temperature, ambient temperature, moisture, ventilation, and 
other conditions affecting resinous flooring application. 

B. Lighting: Provide permanent lighting or, if permanent lighting is not in place, simulate 
permanent lighting conditions during resinous flooring application. 

C. Close spaces to traffic during resinous flooring application and for not less than 24 
hours after application unless manufacturer recommends a longer period. 

PART 2 - PRODUCTS 

2.1 PERORMANCE REQUIREMENTS 

A. Dynamic Coefficient of Friction: Not less than 0.42. 
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B. Flooring products shall comply with the requirements of the California Department of 
Public Health's "Standard Method for the Testing and Evaluation of Volatile Organic 
Chemical Emissions from Indoor Sources Using Environmental Chambers." 

C. Flammability: Self-extinguishing according to ASTM D 635. 

2.2 MANUFACTURERS 

A. Source Limitations: Obtain primary resinous flooring materials, including primers, 
resins, hardening agents, grouting coats, and topcoats, from single source from single 
manufacturer. Obtain secondary materials, including patching and fill material, joint 
sealant, and repair materials, of type and from manufacturer recommended in writing 
by manufacturer of primary materials. 

2.3 DECORATIVE RESINOUS FLOORING 

A. Resinous Flooring: Abrasion-, impact- and chemical-resistant, decorative-aggregate-
filled, epoxy-resin-based, monolithic floor surfacing designed to produce a seamless 
floor. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide Dur-
A-Flex, Inc.; Dur-A-Quartz, or comparable product by one of the following: 

a. BASF Construction Chemicals, Inc.; BASF Building Systems. 
b. PPG Industries, Inc. 
c. Sherwin-Williams Company; General Polymers. 
d. Stonhard, Inc. 
e. Tnemec Company, Inc. 
f. Valspar Flooring. 

B. System Characteristics: 

1. Color and Pattern: As selected by Architect from manufacturer's full range. 
2. Wearing Surface: Textured for slip resistance. 
3. Overall System Thickness: 1/8 inch. 

C. Primer: Type recommended by resinous flooring manufacturer for substrate and 
resinous flooring system indicated. 

1. Formulation Description: 100 percent solids. 
2. Basis-of-Design Product: Subject to compliance with requirements, provide Dur-

A-Flex, Inc.; Dur-A-Glaze #4 WB resin and hardener. 

D. Patching and Fill Material: Resinous product of or approved by resinous flooring 
manufacturer and recommended by manufacturer for application indicated. 

E. Body Coats: 

1. Basis-of-Design Product: Subject to compliance with requirements, provide Dur-
A-Flex, Inc.; Dur-A-Glaze #4 resin and hardener. 
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2. Resin:  Epoxy. 
3. Formulation Description: 100 percent solids. 
4. Type: Pigmented. 
5. Application Method: Self-leveling slurry with broadcast aggregates. 

a. Thickness of Coats: As recommended by manufacturer. 
b. Number of Coats: Two. 

6. Aggregates: Colored quartz (ceramic-coated silica). 

F. Grout Coats: 

1. Basis-of-Design Product: Subject to compliance with requirements, provide Dur-
A-Flex, Inc.; Dur-A-Glaze #4 resin and Water Clear. 

2. Resin: Epoxy. 
3. Formulation Description: 100 percent solids. 
4. Application Method: Self-leveling slurry. 

a. Thickness of Coats: As recommended by manufacturer. 
b. Number of Coats: Two. 

G. Topcoat: Sealing or finish coats. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide Dur-
A-Flex, Inc.; Armor Top resin, hardener and grit. 

2. Resin: Urethane. 
3. Formulation Description: High solids. 
4. Type: Clear. 
5. Finish: Gloss. 
6. Number of Coats: One. 

H. System Physical Properties: Provide resinous flooring system with the following 
minimum physical property requirements when tested according to test methods 
indicated: 

1. Compressive Strength: 12,500 psi per ASTM C 579. 
2. Tensile Strength: 2,600 psi per ASTM C 307. 
3. Flexural Modulus of Elasticity: 4,500 psi per ASTM C 580. 
4. Water Absorption: 0.04 percent per ASTM D 570. 
5. Indentation: 0.025 percent maximum per MIL-D-3134. 
6. Impact Resistance: No chipping, cracking, or delamination and not more than 

1/16-inch permanent indentation per MIL-D-3134. 
7. Resistance to Elevated Temperature: No slip or flow of more than 1/16 inch per 

MIL-D-3134. 
8. Abrasion Resistance: 24 mg maximum weight loss per ASTM D 4060. 
9. Flammability: Self-extinguishing per ASTM D 635. 
10. Hardness: 75 to 80, Shore D per ASTM D 2240. 
11. Bond Strength: 400 psi concrete substrate fails, per ASTM D 4541. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Prepare and clean substrates according to resinous flooring manufacturer's written 
instructions for substrate indicated. Provide clean, dry substrate for resinous flooring 
application. 

B. Concrete Substrates: Provide sound concrete surfaces free of laitance, glaze, 
efflorescence, curing compounds, form-release agents, dust, dirt, grease, oil, and other 
contaminants incompatible with resinous flooring. 

1. Roughen concrete substrates as follows: 

a. Shot-blast surfaces with an apparatus that abrades the concrete surface, 
contains the dispensed shot within the apparatus, and recirculates the shot 
by vacuum pickup. 

2. Repair damaged and deteriorated concrete according to resinous flooring 
manufacturer's written instructions. 

3. Verify that concrete substrates are dry and moisture-vapor emissions are within 
acceptable levels according to manufacturer's written instructions. 

a. Perform anhydrous calcium chloride test, ASTM F 1869. Proceed with 
application of resinous flooring only after substrates have maximum 
moisture-vapor-emission rate of 3 lb of water/1000 sq. ft. of slab area in 24 
hours. 

b. Perform plastic sheet test, ASTM D 4263. Proceed with application only 
after testing indicates absence of moisture in substrates. 

c. Perform relative humidity test using in situ probes, ASTM F 2170. Proceed 
with installation only after substrates have a maximum 75 percent relative 
humidity level measurement. 

4. Alkalinity and Adhesion Testing: Verify that concrete substrates have pH within 
acceptable range. Perform tests recommended by manufacturer. Proceed with 
application only after substrates pass testing. 

C. Patching and Filling: Use patching and fill material to fill holes and depressions in 
substrates according to manufacturer's written instructions. 

1. Control Joint Treatment: Treat control joints and other nonmoving substrate 
cracks to prevent cracks from reflecting through resinous flooring according to 
manufacturer's written instructions. 

D. Resinous Materials: Mix components and prepare materials according to resinous 
flooring manufacturer's written instructions. 
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3.2 APPLICATION 

A. Apply components of resinous flooring system according to manufacturer's written 
instructions to produce a uniform, monolithic wearing surface of thickness indicated. 

1. Coordinate application of components to provide optimum adhesion of resinous 
flooring system to substrate, and optimum intercoat adhesion. 

2. Cure resinous flooring components according to manufacturer's written 
instructions. Prevent contamination during application and curing processes. 

3. Expansion and Isolation Joint Treatment: At substrate expansion and isolation 
joints, comply with resinous flooring manufacturer's written instructions. 

B. Primer: Apply primer over prepared substrate at manufacturer's recommended 
spreading rate. 

C. Troweled or Screeded Body Coats: Apply troweled or screeded body coats in thickness 
indicated for flooring system. Hand or power trowel and grout to fill voids. When body 
coats are cured, remove trowel marks and roughness using method recommended by 
manufacturer. 

D. Grout Coat: Apply grout coat, of type recommended by resinous flooring manufacturer, 
to fill voids in surface of final body coat. 

1. Aggregates: Broadcast aggregates at rate recommended by manufacturer and, 
after resin is cured, remove excess aggregates to provide surface texture 
indicated. 

E. Topcoats: Apply topcoats in number indicated for flooring system and at spreading 
rates recommended in writing by manufacturer and to produce wearing surface 
indicated. 

F. Apply topcoats in number indicated for flooring system and at spreading rates 
recommended in writing by manufacturer. 

3.3 FIELD QUALITY CONTROL 

A. Material Sampling: Owner may at any time and any number of times during resinous 
flooring application require material samples for testing for compliance with 
requirements. 

1. Owner will engage an independent testing agency to take samples of materials 
being used. Material samples will be taken, identified, sealed, and certified in 
presence of Contractor. 

2. Testing agency will test samples for compliance with requirements, using 
applicable referenced testing procedures or, if not referenced, using testing 
procedures listed in manufacturer's product data. 

3. If test results show applied materials do not comply with specified requirements, 
pay for testing, remove noncomplying materials, prepare surfaces coated with 
unacceptable materials, and reapply flooring materials to comply with 
requirements. 
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3.4 PROTECTION 

A. Protect resinous flooring from damage and wear during the remainder of construction 
period. Use protective methods and materials, including temporary covering, 
recommended in writing by resinous flooring manufacturer. 

1. Include nonstaining construction-grade natural kraft paper secured with non-
tacky blue floor tape, and in areas affected by rolling traffic, moving objects, or 
stored materials, include hardboard-panel protection. 

END OF SECTION 096723 
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SECTION 099600 – HIGH-PERFORMANCE COATINGS (Addendum No. 10.1) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes surface preparation and the application of high-performance coating 
systems on existing structural glazed tile substrates. 

B. Related Requirements: 

1. Division 09 Section "Painting" for general field coating. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. Include preparation requirements and 
application instructions. 

B. Sustainable Design Submittals: 

1. Laboratory Test Reports: For high-performance coatings, indicating compliance 
with requirements for low-emitting materials. 

C. Samples for Verification: For each type of coating system and in each color and gloss 
of topcoat indicated. 

1. Submit Samples on rigid backing, 8 inches square. 
2. Step coats on Samples to show each coat required for system. 
3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

D. Product List: Cross-reference to coating system and locations of application areas. Use 
same designations indicated on Drawings and in schedules. Include color 
designations. 
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1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish maintenance materials, from the same product run, that match products 
installed and that are packaged with protective covering for storage and identified with 
labels describing contents. 

1. Coating Finishes: 5 percent, but not less than 1 gal. of each material and color 
applied. 

1.5 QUALITY ASSURANCE 

A. Mockups: Apply benchmark samples of each coating system indicated and each color 
and finish selected to verify preliminary selections made under sample submittals and 
to demonstrate aesthetic effects and set quality standards for materials and execution. 

1. Architect will select one surface to represent surfaces and conditions for 
application of each coating system specified in Part 3. 

a. Vertical and Horizontal Surfaces: Provide samples of at least 100 sq. ft. 
b. Other Items: Architect will designate items or areas required. 

2. Final approval of color selections will be based on benchmark samples. 

a. If preliminary color selections are not approved, apply additional 
benchmark samples of additional colors selected by Architect at no added 
cost to Owner. 

3. Approval of mockups does not constitute approval of deviations from the 
Contract Documents contained in mockups unless Architect specifically approves 
such deviations in writing. 

4. Subject to compliance with requirements, approved mockups may become part 
of the completed Work if undisturbed at time of Substantial Completion. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with 
ambient temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.7 FIELD CONDITIONS 

A. Apply coatings only when temperature of surfaces to be coated and ambient air 
temperatures are between 50 and 95 deg F. 

B. Do not apply coatings when relative humidity exceeds 85 percent; at temperatures less 
than 5 deg F above the dew point; or to damp or wet surfaces. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers: Subject to compliance with requirements, provide products by one of 
the following: 

1. Benjamin Moore & Co. (BM) 
2. PPG Coatings. (PPG) 
3. Pratt & Lambert. (P&L) 
4. Sherwin-Williams Company (The). (S-W) 

B. Basis-of-Design Products: Subject to compliance with requirements, provide products 
listed in the coating schedules for the coating category indicated, or a comparable 
product by another listed manufacturer. 

2.2 HIGH-PERFORMANCE COATINGS 

A. Material Compatibility: 

1. Provide materials for use within each coating system that are compatible with 
one another and substrates indicated, under conditions of service and application 
as demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a coating system, provide products recommended in writing by 
manufacturers of topcoat for use in finish system and on substrate indicated. 

B. Low-Emitting Materials: Interior coatings and coatings used inside the waterproofing 
system shall comply with the following: 

1. California Department of Public Health Standard Method V1.1–2010. 
2. Meet the VOC limits of California Air Resources Board (CARB) 2007 Suggested 

Control Measure (SCM) for Architectural Coatings, OR meet the applicable 
chemical content requirements of SCAQMD Rule 1113, June 3, 2011. 

3. On-site wet-applied interior coating products shall not contain methylene chloride 
or perchloroethylene. 

C. Colors: As indicated in color schedules on Drawings, or if not indicated, as selected by 
Architect from manufacturer's full range. 

1. Allow for one deep-tone accent color per room. Deep-tone accent colors require 
tinted deep-tone primers and additional finish coats necessary for complete 
coverage. 

D. Material Quality: Provide manufacturer's best-quality coating material of the various 
coating types specified that are factory formulated and recommended by manufacturer 
for application indicated. Coating-material containers not displaying manufacturer's 
product identification will not be acceptable. 

1. Proprietary Names: Use of manufacturer's proprietary product names to 
designate colors or materials is not intended to imply that products named are 
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required to be used to the exclusion of equivalent products of other 
manufacturers. Furnish manufacturer's material data and certificates of 
performance for proposed substitutions. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for maximum moisture content and other conditions affecting 
performance of work. 

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture 
meter as follows: 

1. Masonry: 12 percent. 

C. Verify suitability of substrates, including surface conditions and compatibility with 
existing finishes and primers. 

D. Proceed with coating application only after unsatisfactory conditions have been 
corrected. 

1. Application of coating indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions applicable to substrates and coating 
systems indicated. 

B. Remove hardware, covers, plates, and similar items already in place that are 
removable and are not to be painted. 

1. If removal is impractical or impossible because of size or weight of item, provide 
surface-applied protection before surface preparation and painting. 

2. After completing painting operations, use workers skilled in the trades involved to 
reinstall items that were removed. 

3. Remove surface-applied protection if any. 

C. Clean substrates of substances that could impair bond of coatings, including dirt, oil, 
grease, and incompatible coatings. 

1. Remove incompatible coatings and reprime substrate with compatible primers as 
required to produce coating systems indicated. 

D. Existing Structural Glazed Tile Surfaces: 

1. Clean existing structural glazed tile substrates with XIM Products, Inc.; GON, 
GON2O, or Xylene according to manufacturer's written instructions. 
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2. Apply XIM Products, Inc.; Etch-I-M 4408 or equal, according to manufacturer's 
written instructions, 1/4-inch thick to each section; allow to sit for 15 to 20 
minutes. Do not let Etch-I-M to dry. Squeegee excess off. Using 3M dark green 
scrub pads, scrub and rinse tile until residue is removed. 

3. Clean existing structural glazed tile substrates again with XIM Products, Inc.; 
GON, GON2O, or Xylene according to manufacturer's written instructions. 

4. Conduct manufacturer's standard test area according to manufacturer's written 
instructions where existing structural glazed tile substrates are prepared. 

a. Do not apply top coats until passing ASTM D3359 adhesion test. 

5. After mortar joints have dried, apply primer and top coats. 

3.3 APPLICATION 

A. Apply high-performance coatings in accordance with manufacturer's written 
instructions. 

1. Use applicators and techniques suited for coating and substrate indicated. 
2. Coating surfaces behind movable equipment and furniture same as similar 

exposed surfaces. Before final installation, coating surfaces behind permanently 
fixed equipment or furniture with prime coat only. 

3. Coating front and backsides of access panels, removable or hinged covers, and 
similar hinged items to match exposed surfaces. 

4. Do not coating over labels of independent testing agencies or equipment name, 
identification, performance rating, or nomenclature plates. 

B. Tint undercoats same color as topcoat, but tint each undercoat a lighter shade to 
facilitate identification of each coat if multiple coats of same material are to be applied. 
Provide sufficient difference in shade of undercoats to distinguish each separate coat. 

C. If undercoats or other conditions show through topcoat, apply additional coats until 
cured film has a uniform coating finish, color, and appearance. 

D. Apply coatings and finishes to produce surface films without cloudiness, spotting, 
holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface 
imperfections. Cut in sharp lines and color breaks. 

3.4 FIELD QUALITY CONTROL 

A. Dry Film Thickness Testing: Owner may engage the services of a qualified testing and 
inspecting agency to inspect and test coating for dry film thickness. 

1. Contractor shall touch up and restore coated surfaces damaged by testing. 
2. If test results show that dry film thickness of applied coating does not comply with 

coating manufacturer's written recommendations, Contractor shall pay for testing 
and apply additional coats as needed to provide dry film thickness that complies 
with coating manufacturer's written recommendations. 
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3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded 
materials from Project site. 

B. After completing coating and finish application, clean spattered surfaces. Remove 
spattered coatings by washing, scraping, or other methods. Do not scratch or damage 
adjacent finished surfaces. 

C. Protect work of other trades against damage from coating application. Correct damage 
to work of other trades by cleaning, repairing, replacing, and refinishing, as approved 
by Architect, and leave in an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged 
or defaced coated surfaces. 

3.6 INTERIOR COATING SCHEDULE 

A. Existing Structural Glazed Tile Surfaces: 

1. 1st Coat: XIM Products, Inc.; Advanced Technologies UMA Tintable Base 
Bonder and Primer/Sealer 1106. Applied at a dry film thickness of not less than 
1.0 to 1.25 mils (3.5 to 4.5 mils wet) according to manufacturer's written 
instructions. 

a. Roll or spray UMA Tintable Base Bonder and Primer/Sealer 1106 
according to manufacturer's written instructions. 

2. 2nd and 3rd Coats: BM Interior Ultra Spec Scuff-X Interior Eggshell Finish 485: 
Applied at a dry film thickness of not less than 1.7 mils (4.3 mils wet) per coat. 

3. 4th Coat for Deep-Tint Colors: Same as 3rd coat. 

END OF SECTION 099600 
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SECTION 102800 – TOILET ACCESSORIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes:  

1. Washroom accessories. 
2. Warm-air dryers. 
3. Underlavatory guards. 
4. Childcare accessories. (Addendum No. 10.1) 

1.3 COORDINATION 

A. Coordinate accessory locations with other work to prevent interference with clearances 
required for access by people with disabilities, and for proper installation, adjustment, 
operation, cleaning, and servicing of accessories. 

B. Deliver inserts and anchoring devices set into concrete or masonry as required to 
prevent delaying the Work. 

1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual 
components and profiles, and finishes. 

2. Include anchoring and mounting requirements, including requirements for cutouts 
in other work and substrate preparation. 

3. Include electrical characteristics. 

B. Product Schedule: Indicating types, quantities, sizes, and installation locations by room 
of each accessory required. 

1. Identify locations using room designations indicated on Drawings. 
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2. Identify products using designations indicated on Drawings. 

1.6 INFORMATIONAL SUBMITTALS 

A. Sample Warranty: For manufacturer's special warranty. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For toilet and bath accessories to include in maintenance manuals. 

1.8 WARRANTY 

A. Special Mirror Warranty: Manufacturer's standard form in which manufacturer agrees to 
replace mirrors that develop visible silver spoilage defects and that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period: 15 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 OWNER-FURNISHED MATERIAL – INSTALLED BY CONTRACTOR 

A. Toilet Accessories Furnished by Owner and Installed by Contractor: 

1. Towel dispensers with trash bins. 
2. Soap dispensers. 

2.2 PERFORMANCE REQUIREMENTS 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

2.3 MANUFACTURERS 

A. Basis-of-Design Product: The design for accessories is based on products indicated. 
Subject to compliance with requirements, provide the named product or a comparable 
product by one of the following: 

1. AJW Architectural Products. 
2. American Specialties, Inc. 
3. Bobrick Washroom Equipment, Inc. 
4. Bradley Corporation. 
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B. Source Limitations: Provide products of same manufacturer for each type of accessory 
unit and for units exposed to view in same areas, unless otherwise approved by 
Architect. 

2.4 WASHROOM ACCESSORIES – FURNISHED AND INSTALLED BY CONTRACTOR 

A. Toilet Tissue Dispenser: 

1. Basis-of-Design Product: Bradley; Model 5224. 
2. Description: Surface mounted, double roll dispenser. 
3. Mounting: Surface mounted. 
4. Operation: Spindleless with tension-spring controlled delivery and self-locking 

device extending through core that prevents core removal until roll is empty. 
5. Capacity: Designed for 4-1/2 or 5 inch-diameter tissue rolls. 
6. Exposed Material and Finish: 22 gauge satin finish stainless steel. 

B. Grab Bar: 

1. Basis-of-Design Product: Bradley; Series 832. 
2. Mounting: Flanges with concealed fasteners. 
3. Material 22 gauge stainless steel. 

a. Finish: Smooth, No. 4 finish (satin). 

4. Outside Diameter: 1-1/4 inches. 
5. Configuration and Length: As indicated on Drawings. 

C. Mirror: 

1. Basis-of-Design Product: Bradley; Model 781. 
2. Description: Surface mounted, stainless steel channel frame with concealed 

mounts. 
3. Mirror Glass: 1/4-inch-thick glass. 
4. Sizes: As indicated on Drawings. 

D. Medicine Cabinet: 

1. Basis-of-Design Product: Bradley; Model 175. 
2. Mounting: Recessed, for nominal 4-inch wall depth. 
3. Size: 17 1/8 by 30 5/8 inches. 
4. Door: Framed mirror door concealing storage cabinet equipped with continuous 

hinge and spring-buffered, rod-type stop and magnetic door catch. 
5. Shelves: Three, adjustable. 
6. Material and Finish: 

a. Cabinet, Mirror Frame, Door, Hinge, and Shelves: Stainless steel, 
ASTM A480/A480M No. 4 finish (satin). 
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2.5 WARM-AIR DRYERS 

A. Warm Air Dryers: 

1. Basis-of-Design Product: Excel Dryer Corporation; Xlerator Hand Dryer, Model 
XLERATOReco Hand Dryer XL-W-ECO-1.1N, or equal. 

2. Mounting: Surface mounted. 
3. Operation: Electronic-sensor activated with timed power cut-off switch. 

a. Drying Time: 10 seconds. 

4. Cover Material and Finish: Die-cast zinc alloy, white epoxy painted. 
5. Electrical Requirements: 115 V, 4.3 to 4.5 A, 460 to 530 W. 
6. Accessories: Noise reduction nozzle that lowers decibel level 9 dB by reducing 

air deflection noise but increases dry time by approximately 3 seconds. 

2.6 UNDERLAVATORY GUARDS 

A. Underlavatory Guard: 

1. Basis-of-Design Product: Subject to compliance with requirements, provide 
products by Truebro, Inc., or a comparable product by one of the following: 

a. Plumberex Specialty Products, Inc. 
b. TCI Products. 

2. Description: Insulating pipe covering for supply and drain piping assemblies, that 
prevent direct contact with and burns from piping, and allow service access 
without removing coverings. 

3. Material and Finish: Antimicrobial, molded-plastic, white. 

2.7 MATERIALS 

A. Stainless Steel: ASTM A 666, Type 304, 0.0312-inch minimum nominal thickness, 
unless otherwise indicated. 

B. Steel Sheet: ASTM A 1008, Designation CS (cold rolled, commercial steel), 0.0359-
inch minimum nominal thickness. 

C. Galvanized Steel Sheet: ASTM A 653, with G60 hot-dip zinc coating. 

D. Chromium Plating: ASTM B 456, Service Condition Number SC 2 (moderate service), 
nickel plus chromium electrodeposited on base metal. 

E. Mirror Glass: ASTM C 1503, Mirror Glazing Quality, clear-glass mirrors, nominal 6.0 
mm thick. 

F. Galvanized Steel Mounting Devices: ASTM A 153, hot-dip galvanized after fabrication. 

G. Fasteners: Screws, bolts, and other devices of same material as accessory unit and 
tamper-and-theft resistant where exposed, and of galvanized steel where concealed. 
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2.8 FABRICATION 

A. General: Fabricate units with tight seams and joints, and exposed edges rolled. Hang 
doors and access panels with full-length, continuous hinges. Equip units for concealed 
anchorage and with corrosion-resistant backing plates. 

B. Manufacturer's Trademarks and Model Numbers: Neither name nor trademark of 
manufacturer is acceptable on exposed surfaces of accessories. Provide 
manufacturer's name and model number on stamped plate or waterproof label securely 
affixed to unexposed surface of accessory. 

C. Surface-Mounted Toilet Accessories: Unless otherwise indicated, fabricate units with 
tight seams and joints, and exposed edges rolled. Hang doors and access panels with 
continuous stainless-steel hinge. Provide concealed anchorage where possible. 

D. Recessed Toilet Accessories: Unless otherwise indicated, fabricate units of all-welded 
construction, without mitered corners. Hang doors and access panels with full-length, 
stainless-steel hinge. Provide anchorage that is fully concealed when unit is closed. 

E. Framed Glass-Mirror Units: Fabricate frames for glass-mirror units to accommodate 
glass edge protection material. Provide mirror backing and support system that permits 
rigid, tamper-resistant glass installation and prevents moisture accumulation. 

1. Provide galvanized steel backing sheet, not less than 0.034 inch and full mirror 
size, with nonabsorptive filler material. Corrugated cardboard is not an 
acceptable filler material. 

F. Mirror-Unit Hangers: Provide mirror-unit mounting system that permits rigid, tamper- 
and theft-resistant installation, as follows: 

1. One-piece, galvanized steel, wall-hanger device with spring-action locking 
mechanism to hold mirror unit in position with no exposed screws or bolts. 

G. Keys: Provide universal keys for internal access to accessories for servicing and 
resupplying. Provide minimum of six keys to Owner's representative. 

2.9 CHILDCARE ACCESSORIES (Addendum No. 10.1) 

A. Diaper Changing Station: 

1. Basis-of-Design Product: Basis-of-Design Product: Subject to compliance 
with requirements, provide Bradley; Model 962, or a comparable product by 
one of the following: 

a. American Specialties, Inc. 
b. Foundations Children's Products. 
c. GAMCO Specialty Accessories; a division of Bobrick. 
d. Koala Kare Products; a Division of Bobrick. 
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2. Description: Horizontal unit that opens by folding down from stored 
position and with child-protection strap. 

a. Engineered to support a minimum of 250-lb static load when opened. 

3. Mounting: Recess mounted. 
4. Operation: By pneumatic shock-absorbing mechanism. 
5. Material and Finish: Stainless steel, No. 4 finish (satin), with replaceable 

bacterial-resistant polyethylene body in manufacturer's standard color. 
6. Liner Dispenser: Built in. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install accessories according to manufacturers' written instructions, using fasteners 
appropriate to substrate indicated and recommended by unit manufacturer. Install units 
level, plumb, and firmly anchored in locations and at heights indicated. 

B. Secure mirrors to walls in concealed, tamper-resistant manner with special hangers, 
toggle bolts, or screws. Set units level, plumb, and square at locations indicated, 
according to manufacturer's written instructions for substrate indicated. 

C. Grab Bars: Install to withstand a downward load of at least 250 lbf, when tested 
according to method in ASTM F 446. 

D. Mounting Heights: As indicated on Drawings. 

3.2 ADJUSTING AND CLEANING 

A. Adjust accessories for unencumbered, smooth operation. Replace damaged or 
defective items. 

B. Remove temporary labels and protective coatings. 

C. Clean and polish exposed surfaces according to manufacturer's written 
recommendations. 

END OF SECTION 102800 
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SECTION 105113 – METAL LOCKERS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes heavy-duty metal lockers. 

1.3 COORDINATION 

A. Coordinate sizes and locations of concrete or masonry bases for metal lockers. 

1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes for each 
type of metal locker. 

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other 
Work. 

1. Show locker fillers, trim, base, sloping tops, and accessories. 
2. Include locker-numbering sequence. 

C. Samples for Initial Selection: For units with factory-applied color finishes. 

D. Samples for Verification: For metal lockers, in manufacturer's standard sizes. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer. 

B. Warranty: Sample of special warranty. 
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1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For adjusting, repairing, and replacing locker doors and latching 
mechanisms to include in maintenance manuals specified in Division 01. 

1.8 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 

1. Full-size units of the following metal locker hardware items equal to five percent 
of amount installed for each type and finish installed, but no fewer than five units: 

a. Shelves. 
b. Hooks. 

1.9 QUALITY ASSURANCE 

A. Installer Qualifications: Manufacturer's authorized representative who is trained and 
approved for installation of units required for this Project. 

1.10 DELIVERY, STORAGE, AND HANDLING 

A. Do not deliver lockers until spaces to receive them are clean, dry, and ready for locker 
installation. 

B. Protect lockers from damage during delivery, handling, storage, and installation. 

1.11 FIELD CONDITIONS 

A. Field Measurements: Verify actual dimensions of recessed openings by field 
measurements before fabrication. 

1.12 WARRANTY 

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to 
repair or replace components of metal lockers that fail in materials or workmanship, 
excluding finish, within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures. 
b. Faulty operation of latches and other door hardware. 

2. Damage from deliberate destruction and vandalism is excluded. 
3. Warranty Period for All-Welded Metal Lockers: Lifetime from date of Substantial 

Completion. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations: Obtain metal lockers and accessories from single source from 
single locker manufacturer. 

1. Obtain locks from single lock manufacturer. 

2.2 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Where metal lockers are indicated to comply with 
accessibility requirements, comply with the USDOJ's "2010 ADA Standards for 
Accessible Design", ICC A117.1, and the Illinois Accessibility Code. 

2.3 WELDED CORRIDOR LOCKERS 

A. Products: Subject to compliance with requirements, provide one of the following: 

1. ASI Storage Solutions; ASI Group; All-Welded Traditional. 
2. DeBourgh Mfg. Co.; Sentry Corridor/Personnel Lockers. 
3. List Industries Inc.; Marquis Protector. 
4. Lyon Workspace Products, LLC; All-Welded Lockers. 
5. Penco Products, Inc.; All-Welded Lockers. 
6. Republic Storage Systems Company; All-Welded Ventilated. 

B. Locker Arrangement: As indicated on Drawings. 

C. Body: Assembled by welding body components together. Fabricate from unperforated 
steel sheet with thicknesses as follows: 

1. Tops, Bottoms, and Sides: 0.060-inch nominal thickness. 
2. Backs: 0.048-inch nominal thickness, unless noted otherwise. 
3. Shelves: 0.060-inch nominal thickness, with double bend at front and single bend 

at sides and back. 

D. Frames: Channel formed; fabricated from 0.060-inch nominal-thickness steel sheet; 
lapped and factory welded at corners; with top and bottom main frames factory welded 
into vertical main frames. Form continuous, integral door strike full height on vertical 
main frames. 

E. Doors: One piece; fabricated from 0.075-inch nominal-thickness steel sheet; formed 
into channel shape with double bend at vertical edges and with right-angle single bend 
at horizontal edges. 

1. Reinforcement: Manufacturer's standard reinforcing angles, channels, or 
stiffeners for doors more than 15 inches wide; welded to inner face of doors. 
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2. Door Style: 

a. Security Vents: Manufacturer's standard, stamped horizontal or vertical. 

F. Hinges: Welded to door and attached to door frame with no fewer than two factory-
installed rivets per hinge that are completely concealed and tamper resistant when 
door is closed; fabricated to swing 180 degrees. 

1. Hinges: Either of the following: 

a. Knuckle Hinges: Steel, full loop, five or seven knuckles, tight pin; minimum 
2 inches high. Provide no fewer than three hinges for each door more than 
42 inches high. 

b. Continuous Hinges: Manufacturer's standard, steel; side or top mounted as 
required by locker configuration. 

G. Recessed Door Handle and Latch: Stainless-steel cup with integral door pull, recessed 
so locking device does not protrude beyond face of door; pry and vandal resistant. 

1. Multipoint Latching: Finger-lift latch control designed for use with built-in 
combination locks or padlocks; positive automatic latching and prelocking. 

a. Latch Hooks: Equip doors 48 inches and higher with three latch hooks and 
doors less than 48 inches high with two latch hooks; fabricated from 0.120-
inch nominal-thickness steel sheet; welded to full-height door strikes; with 
resilient silencer on each latch hook. 

b. Latching Mechanism: Manufacturer's standard, rattle-free latching 
mechanism and moving components isolated to prevent metal-to-metal 
contact, and incorporating a prelocking device that allows locker door to be 
locked while door is open and then closed without unlocking or damaging 
lock or latching mechanism. 

H. Combination Padlocks for Type A Metal Lockers: Provided by Owner. (Addendum 
No. 10.1) 

I. Built-in Combination Locks for Types B and C Metal Lockers: Key-controlled, 

three-number dialing combination locks; capable of at least five combination 

changes made automatically with a control key. (Addendum No. 1) 

1. Bolt Operation: Automatically locking spring bolt. 

J. Equipment: Equip each metal locker with identification plate and the following unless 
otherwise indicated: 

1. Single-Tier Units: Shelf, one double-prong ceiling hook, and two single-prong 
wall hooks. 
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K. Accessories: 

1. Continuous Zee Base for Type A Metal Lockers: Fabricated from 0.075-inch 
nominal-thickness steel sheet. (Addendum No. 10.1) 

a. Height: 4 inches. 

2. Continuous Sloping Tops for Types A and C Metal Lockers: Fabricated from 
0.048-inch nominal-thickness steel sheet, with a pitch of approximately 20 
degrees. (Addendum No. 10.1) 

a. Closures: Vertical-end type. 

3. Recess Trim for Type B Metal Lockers: Fabricated from 0.048-inch nominal-
thickness steel sheet. (Addendum No. 10.1) 

4. Filler Panels: Fabricated from 0.048-inch nominal-thickness steel sheet. 

L. Materials: 

1. Cold-Rolled Steel Sheet: ASTM A 1008, Commercial Steel (CS) Type B, suitable 
for exposed applications. 

M. Finish: Baked enamel or powder coat. 

1. Colors: CUSTOM colors to march existing and as indicated on Drawings. 

2.4 FABRICATION 

A. Fabricate lockers square, rigid, and without warp, with metal faces flat and free of 
dents or distortion. Make exposed metal edges free of sharp edges and burrs, and 
safe to touch. 

1. Form locker-body panels, doors, shelves and accessories from one-piece steel 
sheet, unless otherwise indicated. 

2. Provide fasteners, filler plates, supports, clips, and closures as required for a 
complete installation. 

B. Fabricate each metal locker with an individual door and frame; individual top, bottom, 
and back; and common intermediate uprights separating compartments. Factory weld 
frame members of each metal locker together to form a rigid, one-piece assembly. 

C. All-Welded Construction: Factory preassemble metal lockers by welding all joints, 
seams, and connections; with no bolts, nuts, screws, or rivets used in assembly of 
main locker groups. Factory weld main locker groups into one-piece structures. Grind 
exposed welds flush. 

D. Hooks: Manufacturer's standard ball-pointed type, aluminum or steel; zinc plated. 

E. Identification Plates: Manufacturer's standard, etched, embossed, or stamped 
aluminum plates, with numbers and letters at least 3/8 inch high. 
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F. Continuous Sloping Tops: Fabricated in lengths as long as practical, without visible 
fasteners at splice locations; finished to match lockers. 

1. Sloped top corner fillers, mitered. 

G. Recess Trim: Fabricated with minimum 2-1/2-inch face width and in lengths as long as 
practical; finished to match lockers. 

H. Filler Panels: Fabricated in an unequal leg angle shape; finished to match lockers. 
Provide slip-joint filler angle formed to receive filler panel. 

2.5 ACCESSORIES 

A. Fasteners: Zinc- or nickel-plated steel, slotless-type exposed bolt heads, and self-
locking nuts or lock washers for nuts on moving parts. 

B. Anchors: Select material, type, size, and finish required for secure anchorage to each 
substrate. 

1. Provide nonferrous-metal or hot-dip galvanized anchors and inserts on inside 
face of exterior walls and elsewhere as required for corrosion resistance. 

2. Provide toothed-steel or lead expansion sleeves for drilled-in-place anchors. 

2.6 STEEL SHEET FINISHES 

A. Factory finish steel surfaces and accessories, except stainless-steel and chrome-
plated surfaces. One of the following: 

1. Baked-Enamel Finish: Immediately after cleaning, pretreating, and 
phosphatizing, apply manufacturer's standard thermosetting baked-enamel 
finish. Comply with paint manufacturer's written instructions for application, 
baking, and minimum dry film thickness. 

2. Powder-Coat Finish: Immediately after cleaning and pretreating, electrostatically 
apply manufacturer's standard, baked-polymer, thermosetting powder finish. 
Comply with resin manufacturer's written instructions for application, baking, and 
minimum dry film thickness. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine walls, floors, and support bases, with Installer present, for compliance with 
requirements for installtion tolerances and other conditions affecting performance of 
work. 

B. Prepare written report, endorsed by Installer, listing conditions detrimental to 
performance of the Work. 
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C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General: Install level, plumb, and true; shim as required, using concealed shims. 

1. Anchor locker runs at ends and at intervals recommended by manufacturer, but 
not more than 36 inches o.c. Using concealed fasteners, install anchors through 
backup reinforcing plates, channels, or blocking as required to prevent metal 
distortion. 

2. Anchor single rows of metal lockers to walls near top of lockers and to floor. 
3. Anchor back-to-back metal lockers to floor. 

B. All-Welded Metal Lockers: Connect groups of all-welded lockers together with 
standard fasteners, with no exposed fasteners on face frames. 

C. Equipment and Accessories: Fit exposed connections of trim, fillers, and closures 
accurately together to form tight, hairline joints, with concealed fasteners and splice 
plates. 

1. Attach hooks with at least two fasteners. 
2. Attach door latches on doors using security-type fasteners. 
3. Identification Plates: Identify metal lockers with identification indicated on Shop 

Drawings. 

a. Attach plates to each locker door, near top, centered, with at least two 
aluminum rivets. 

b. Attach plates to upper shelf of each open-front metal locker, centered, with 
a least two aluminum rivets. 

4. Attach recess trim to recessed metal lockers with concealed clips. 
5. Attach filler panels with concealed fasteners. Locate fillers panels where 

indicated on Drawings. 
6. Attach sloping top units to lockers, with closures at exposed ends. 

3.3 ADJUSTING, CLEANING, AND PROTECTION 

A. Clean, lubricate, and adjust hardware. Adjust doors and latches to operate easily 
without binding. 

B. Protect lockers from damage, abuse, dust, dirt, stain, or paint. Do not permit locker 
use during construction. 

C. Touch up marred finishes, or replace locker units that cannot be restored to factory-
finished appearance. Use only materials and procedures recommended or furnished 
by locker manufacturer. 

END OF SECTION 105113 
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SECTION 224200 - COMMERCIAL PLUMBING FIXTURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Water closets. 
2. Flush valves. 
3. Urinals. 
4. Lavatories. 
5. Sinks. 
6. Electric water coolers. 
7. Emergency showers. 
8. Emergency eye washes. 

1.3 DEFINITIONS 

A. FRP: Fiberglass-reinforced plastic. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual 
components and profiles, and finishes for lavatories. 

2. Include rated capacities, operating characteristics, electrical characteristics, and 
furnished specialties and accessories. 

B. Shop Drawings: Include diagrams for power, signal, and control wiring. 

1.5 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Counter cutout templates for mounting of counter-mounted 
plumbing fixtures. 

B. Sample Warranty:  For special warranty. 
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1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data:  For plumbing fixtures and faucets to include in 
emergency, operation, and operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 WALL-MOUNTED WATER CLOSETS WC-1 

A. Bowl: 
1. Acceptable Manufacturers: 

a. American Standard, Model AFWall 2257.101. 
b. Kohler. 
c. Zurn. 
d. Sloan. 
e. Mansfield. 

2. ASME A112.19.2; wall hung, siphon jet, 1.1-1.6 gallons per flush range, white 
vitreous china closet bowl with elongated rim, 1-1/2 inch top spud. 

B. Exposed Sensor Operated Flush Valve: 
1. Acceptable Manufacturers: 

a. Sloan, Model G2 8111-1.6 
b. Zurn. 

2. ASME A112.18.1; 1-1/2 top spud, exposed, chrome plated, battery powered, 
sensor operated, 1.6 gallon flush, escutcheon, integral screwdriver stop and 
vacuum breaker. 

C. Seat: 
1. Acceptable Manufacturers: 

a. Bemis, Model 2155-SSCT. 
b. Olsonite. 
c. Church. 

2. Solid white plastic, open front, extended back, self sustaining hinge, stainless steel 
posts. 

D. Water Closet Carrier: 
1. Acceptable Manufacturers: 

a. Mifab. 
b. J.R. Smith. 
c. Zurn. 
d. Watts. 
e. Wade. 
f. Josam. 
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2. ASME A112.6.1.M; Commercial closet carrier; cast iron frame, lugs for wall 
attachment, threaded fixture studs with nuts and washers.  Include additional 
extension coupling, faceplate, and feet for installation in wide chase space. 

2.2 WALL-MOUNTED WATER CLOSETS WC-1A 

A. Same as WC-1, but mounted at ADA height. 

2.3 FLUSH VALVE FV-2 

A. Exposed Manual Flush Valve: 
1. Acceptable Manufacturers: 

a. Sloan, Model Regal 111-1.6. 
b. Zurn. 

2. ASME A112.18.1; 1-1/2 top spud, exposed, chrome plated, manual flush valve, 
non-hold-open handle, 1.6 gallon flush, escutcheon, integral screwdriver stop and 
vacuum breaker. 

2.4 WALL HUNG URINALS UR-1 

A. Urinal: 
1. Acceptable Manufacturers: 

a. Sloan, Model WEUS-1000.1401. 
b. American Standard. 
c. Kohler. 
d. Zurn. 

2. ASME A112.19.2; vitreous china, wall hung, flushing rim, ¾” top spud, 0.125 gallon 
flush, integral trap. 

3. Exposed Sensor Operated Flush Valve:  ASME A112.18.1, ¾” top spud, exposed 
chrome plated, battery powered, sensor operated, 0.125 gallon flush, escutcheon, 
integral screwdriver stop and vacuum breaker. 

B. Wall Mounted Carrier: 
1. Acceptable Manufacturers: 

a. Mifab. 
b. J.R. Smith. 
c. Zurn. 
d. Wade. 
e. Watts. 
f. Josam. 

2. ASME 112.6.1; cast iron and steel frame with tubular legs, lugs for floor 
attachment, threaded fixture studs for fixture hanger. 
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2.5 WALL HUNG URINALS UR-1A 

A. Same as UR-1, but installed at ADA height. 

2.6 LAVATORIES LAV-1A 

A. Vitreous China Wall Hung Basin: 
1. Acceptable Manufacturers: 

a. American Standard Model Lucerne 0355.012. 
b. Kohler. 
c. Zurn. 
d. Sloan. 
e. Mansfield. 

2. ASME A112.19.2; vitreous china wall hung lavatory, 20” x 18” minimum 
rectangular basin with splash lip, 5” high back, drillings on 4 inch centers, and front 
overflow. 

B. Supply fitting: 
1. Acceptable Manufacturers: 

a. Sloan, Model EAF-250. 
b. Chicago Faucets. 
c. Zurn. 
d. Symmons. 

2. ASME A112.18.1; deck mounted, chrome plated brass supply, 4-1/2” minimum 
spout, battery powered infrared sensor controlled, 0.5 GPM, with 4” trim plate. 

C. Accessories: 
1. Chrome plated 17 gauge brass P-trap with cleanout and arm with escutcheon. 
2. Grid drain with overflow. 
3. Chrome plated all brass angle stops with quarter turn brass stem and loose key 

handles. 
4. Chrome plated rigid supplies. 
5. Insulate drain and supply piping with Truebro LavGuard or equal. 
6. Provide point of use thermostatic mixing valve type TMV-1 at each lavatory. 

D. Lavatory Carrier: 
1. Acceptable Manufacturers: 

a. Mifab. 
b. J.R. Smith. 
c. Zurn. 
d. Watts. 
e. Wade. 
f. Josam. 

2. ASME A112.6.1; cast iron steel frame with tubular legs, lugs for floor attachment, 
threaded fixture studs for fixture hanger. 
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2.7 CULINARY ARTS SINK S-1 

A. Double compartment bowl: 
1. Acceptable Manufacturers: 

a. Elkay, Model LRAD332165. 
b. Just. 

2. ASME A112.19.3; 33”L x 21” W x 6.5” D outside dimensions, 18 gauge type 304 
stainless steel.  Self-rimming and undercoated, with ledge back drilled for trim. 

B. Trim: 
1. Acceptable Manufacturers: 

a. Chicago Faucets, Model 1100-H88E35-317XKAB. 
b. Moen. 
c. Zurn. 
d. Symmons. 
e. T&S Brass. 

2. ASME A112.18.1; chrome plated brass supply with 8” swing spout, water economy 
aerator with maximum 2.2 gpm flow rate, wristblade metal lever handles, drillings 
on 8” centers. 

C. Accessories: 
1. 3-1/2” basket strainer with offset tailpiece. 
2. Chrome plated 17 gauge P-trap, continuous waste, and escutcheon. 
3. Chrome plated all brass angle stops with quarter turn brass stem and loose key 

handles. 
4. Furnish with thermostatic mixing valve TMV-1. 
5. Insulate drain and supply piping with Truebro LavGuard or equal. 

2.8 SINK S-2 

A. Single compartment bowl: 
1. Acceptable Manufacturers: 

a. Elkay, Model LRAD221960. 
b. Just. 

2. ASME A112.19.3; 22”L x 19” W x 6” D outside dimensions, 18 gauge type 304 
stainless steel.  Self-rimming and undercoated, with ledge back drilled for trim. 

B. Trim: 
1. Acceptable Manufacturers: 

a. Delta, Model 100LF-HDF. 
b. Chicago Faucets 
c. Moen. 
d. Zurn. 
e. Symmons. 
f. T&S Brass. 
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2. ASME A112.18.1; chrome plated brass supply with 8” swing spout, water economy 
aerator with maximum 1.5 gpm flow rate, single lever handle, drillings on 8” 
centers. 

C. Accessories: 
1. 3-1/2” basket strainer with offset tailpiece. 
2. Chrome plated 17 gauge P-trap, arm and escutcheon. 
3. Chrome plated all brass angle stops with quarter turn brass stem and loose key 

handles. 
4. Chrome plated rigid supplies. 
5. Furnish with thermostatic mixing valve TMV-1. 
6. Insulate drain and supply piping with Truebro LavGuard or equal. 

2.9 SINK S-3 

A. Single compartment bowl: 
1. Acceptable Manufacturers: 

a. Elkay, Model DLR221910. 
b. Just. 

2. ASME A112.19.3; 22”L x 19” W x 10” D outside dimensions, 18 gauge type 304 
stainless steel.  Self-rimming and undercoated, with ledge back drilled for trim. 

B. Trim: 
1. Acceptable Manufacturers: 

a. Delta, Model 100LF-HDF. 
b. Chicago Faucets 
c. Moen. 
d. Zurn. 
e. Symmons. 
f. T&S Brass. 

2. ASME A112.18.1; chrome plated brass supply with 8” swing spout, water economy 
aerator with maximum 1.5 gpm flow rate, single lever handle, drillings on 8” 
centers. 

C. Accessories: 
1. 3-1/2” basket strainers. 
2. Chrome plated 17 gauge P-trap, arm and escutcheon, and continuous waste. 
3. Chrome plated all brass angle stops with quarter turn brass stem and loose key 

handles. 
4. Chrome plated rigid supplies. 

2.10 ELECTRIC WATER COOLER EWC-1 

A. Acceptable Manufacturers: 
1. Elkay, Model EZS8WSSK 
2. Haws. 
3. Oasis. 
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B. ARI 1010; wall mounted electric water cooler with stainless steel top, stainless steel 
body, elevated anti-squirt bubbler with stream guard, automatic stream regulator, front 
and side push buttons, refrigerated with integral air cooled condenser. 

C. Bottle Filler:  Integral to water cooler, sensor operated with electronic counter and drain. 

D. Capacity:  8.0 GPH based on 80°F inlet water and 90°F ambient air for 50°F chilled 
water. 

E. Accessories: 
1. 17 gauge P-trap. 
2. Chrome plated all brass straight or angle stop. 
3. Chrome plated rigid supply. 

2.11 ELECTRIC WATER COOLER EWC-1A 

A. Same as EWC-1, but installed at ADA height. 

2.12 EMERGENCY SHOWER ESH-1 

A. Acceptable Manufacturers: 
1. Guardian, Model G1658. 

2.13 EMERGENCY EYE WASH EW-1 

A. Acceptable Manufacturers: 
1. Guardian, Model GBF1735FDP. 

2.14 WASH FOUNTAIN WF-1 

A. Custom bowl: 
1. Acceptable Manufacturers: 

a. Bradley, Model LD-3010-STD. 
2. Deck Length:  Custom, please refer to architectural drawings. 
3. Deck Depth:  Custom, refer to architectural drawings. 
4. Bowl Type:  SL-TO1, SL oval integral undermount. 
5. Bowl Quantity:  Varies, see architectural drawings. 
6. Waste Receptacle:  None. 
7. Edge Style Type:  Ease Edge. 
8. Backsplash Type:  3” Backsplash. 
9. Front Apron Type:  5” Front apron, with gusset. 
10. Side Apron:  Provide 5” side apron on any sides not installed against a wall. 
11. Bowl Color:  Color to be selected by architect. 
12. Deck Color:  Designer color to be selected by architect. 
13. Mounting Type:  Stainless steel bracket. 

B. Supply fitting: 
1. Acceptable Manufacturers: 



Community High School District 99    5274-42  
Master Facility Plan Implementation – North  Bid Group 10 

COMMERCIAL PLUMBING FIXTURES  224200 - 8 

a. Sloan, Model EAF-275-SOL-CP-0.5GPM-AER-IR-IQ-10S-FCT. 
2. ASME A112.18.1M; deck mounted, chrome plated brass supply, 4-1/2” 

minimum spout, battery powered infrared sensor controlled, 0.5 GPM, with 
single hole mounting. 

C. Accessories: 
1. Chrome plated 17 gauge brass P-trap with cleanout and arm with 

escutcheon. 
2. Grid drain with overflow. 
3. Chrome plated all brass angle stops with quarter turn brass stem and loose 

key handles. 
4. Chrome plated rigid supplies. 
5. Provide point of use thermostatic mixing valve type TMV-1 at each faucet. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine roughing-in of water-supply and sanitary drainage and vent piping systems to 
verify actual locations of piping connections before plumbing-fixture installation. 

B. Examine walls, floors, cabinets, and counters for suitable conditions where fixtures will 
be installed. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install plumbing fixtures level and plumb in accordance with roughing-in drawings. 

B. Install floor-mounted water closets on closet flange attachments to drainage piping. 

C. Install counter-mounting fixtures in and attached to casework. 

D. Install pedestal lavatories on pedestals and secured to wood blocking in wall. 

E. Install water-supply piping with stop on each supply to each fixture to be connected to 
water distribution piping. Attach supplies to supports or substrate within pipe spaces 
behind fixtures. Install stops in locations where they can be easily reached for operation. 

1. Use ball or gate valves if supply stops are not specified with fixture. Comply with 
valve requirements specified in Section 220523.12 "Ball Valves for Plumbing 
Piping" and Section 220523.15 "Gate Valves for Plumbing Piping." 

F. Install toilet seats on water closets. 

G. Install faucet flow-control fittings with specified flow rates and patterns in faucet spouts 
if faucets are not available with required rates and patterns. Include adapters if required. 
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H. Install traps on fixture outlets. 

1. Omit trap on fixtures with integral traps. 
2. Omit trap on indirect wastes unless otherwise indicated. 

I. Install protective shielding pipe covers and enclosures on exposed supplies and waste 
piping of accessible lavatories and sinks. 

J. Install wall flanges or escutcheons at piping wall penetrations in exposed, finished 
locations. Use deep-pattern escutcheons if required to conceal protruding fittings. 
Comply with escutcheon requirements specified in Section 220518 "Escutcheons for 
Plumbing Piping." 

K. Seal joints between plumbing fixtures, counters, floors, and walls using sanitary-type, 
one-part, mildew-resistant silicone sealant. Match sealant color to fixture color.  Comply 
with sealant requirements specified in Section 079200 "Joint Sealants." 

3.3 ADJUSTING 

A. Operate and adjust plumbing fixtures and controls. Replace damaged and 
malfunctioning fixtures, fittings, and controls. 

B. Adjust water pressure at faucets to produce proper flow. 

3.4 CLEANING AND PROTECTION 

A. After completing installation of plumbing fixtures, inspect and repair damaged finishes. 

B. Clean plumbing fixtures, faucets, and other fittings with manufacturers' recommended 
cleaning methods and materials. 

C. Provide protective covering for installed plumbing fixtures and fittings. 

D. Do not allow use of plumbing fixtures for temporary facilities unless approved in writing 
by Owner. 

END OF SECTION 224200 













GENERAL NOTES

1. GENERAL BUILDING CODE: 2015 INTERNATIONAL BUILDING CODE

2. DESIGN LIVE LOADS: 

A. OFFICE BUILDINGS: 
• OFFICES 50 PSF OR 200 LBS. CONCENTRATED LOAD PLUS 

15 PSF PARTITION LIVE LOAD  

B. ROOFS: 
• ORDINARY 20 PSF OR 300 LBS. CONCENTRATED LOAD
• ROOF DECK 60 PSF

C. SCHOOLS: 
• 1ST FLOOR CORRIDORS 100 PSF OR 1000 LBS. CONCENTRATED LOAD 
• CORRIDORS ABOVE 1ST FLOOR   80 PSF OR 1000 LBS. CONCENTRATED LOAD
• CLASSSROOMS 40 PSF
• LABS 60 PSF
• COLLABORATION AREA 80 PSF

D. LOBBIES 100 PSF OR 1000 LBS. CONCENTRATED LOAD  

E. DESIGN LIVE LOADS HAVE BEEN REDUCED ACCORDING TO INDICATED GENERAL BUILDING CODE. 

3. WIND DESIGN DATA: 

A. BASIC WIND SPEED (3-SECOND GUST): 120 MPH 
B. RISK CATEGORY: III 
C. WIND EXPOSURE: B 
D. INTERNAL PRESSURE COEFFICIENT (Gcpi): +/- 0.18

4. EARTHQUAKE DESIGN DATA: 

A. IMPORTANCE FACTOR (Ie): 1.25
B. RISK CATEGORY III 

• Ss: 0.1527 g S1: 0.065 g  
• Sds: 0.122 g SD1: 0.074 g 

C. SITE CLASS: C
D. SEISMIC DESIGN CATEGORY: B

E. DIRECTION: BOTH 
F. FORCE RESISTING SYSTEMS: STEEL SYSTEMS NOT SPECIFICALLY DETAILED FOR SEISMIC 

RESISTANCE
G. RESPONSE COEFFICIENTS (Cs): 0.051
H. RESPONSE MODIFICATION FACTOR(R): 3  
I. ANALYSIS PROCEDURE: EQUIVALENT LATERAL FORCE PROCEDURE

5. SNOW DESIGN DATA: 

A. GROUND SNOW LOAD (Pg): 30 PSF 
B. FLAT ROOF SNOW LOAD (Pf): 30 PSF 
C. EXPOSURE FACTOR (Ce): B
D. IMPORTANCE FACTOR (Is): 1.1 
E. THERMAL FACTOR (Ct): 1.0 

6. SEE PLANS FOR SPECIAL SNOW LOAD AREAS AND DRIFTING. 

7. REFERENCES TO STANDARDS ARE TO EDITIONS INDICATED IN SPECIFICATIONS AND APPLICABLE BUILDING CODE. 

8. CONSTRUCTION MANAGER SHALL SUBMIT ANTICIPATED LOCATIONS OF CONSTRUCTION JOINTS TO 
ARCHITECT/ENGINEER FOR REVIEW AND APPROVAL PRIOR TO CONSTRUCTION. 

9. PRINCIPAL OPENINGS ARE INDICATED ON THE DRAWINGS.  SEE ARCHITECTURAL, MECHANICAL AND ELECTRICAL 
DRAWINGS FOR SLEEVES, BLOCKOUTS, CURBS AND INSERTS.

10. ELEVATOR EQUIPMENT FURNISHED INCLUDING MACHINE ROOMS, PITS, AND PENTHOUSES, SHALL CONFORM TO THE 
FRAMING AND DETAILS INDICATED ON THE DRAWINGS. 

11. THE STRUCTURAL DRAWINGS REPRESENT THE COMPLETED STRUCTURE AND DO NOT INDICATE CONSTRUCTION MEANS 
AND METHODS, SEQUENCES, PROCEDURES, TEMPORARY CONDITIONS, OR TEMPORARY SHORING AND BRACING. 

12. SUBMIT SHOP DRAWINGS AND SUPPORTING CALCULATIONS, PERFORMED AND SEALED BY A STRUCTURAL ENGINEER 
LICENSED IN THE STATE OF ILLINOIS, FOR PRE-FABRICATED OR PRE-ENGINEERED ELEMENTS INCLUDING BUT NOT 
LIMITED TO, STRUCTURAL STEEL CONNECTIONS, LIGHT GAUGE STEEL FRAMING, , EXTERIOR STEEL STUD BACKUP, ETC..

EXISTING CONSTRUCTION NOTES

1. EXISTING CONSTRUCTION INDICATED ON DRAWINGS IS FOR REFERENCE ONLY.  VERIFY HORIZONTAL 
AND VERTICAL DIMENSIONS OF EXISTING CONSTRUCTION BEFORE WORK IS BEGUN.  REPORT ANY 
VARIATION BETWEEN INDICATED DIMENSIONS AND MEASURED DIMENSIONS TO 
ARCHITECT/ENGINEER.

2. EXISTING CONSTRUCTION HAS NOT BEEN VERIFIED FOR CONFORMANCE WITH REQUIREMENTS OF 
APPLICABLE BUILDING CODE EXCEPT FOR AREAS DIRECTLY AFFECTED BY MODIFICATIONS 
INDICATED ON STRUCTURAL DRAWINGS.

3. THE CONTRACTOR IS RESPONSIBLE FOR ERECTION PROCEDURES AND SEQUENCES AND SHALL 
PROVIDE ADEQUATE SHORING AND TEMPORARY BRACING FOR EXISTING CONSTRUCTION.

4. DRILLING INTO EXISTING CONCRETE SHALL BE PERFORMED IN A MANNER THAT AVOIDS DAMAGE TO 
EXISTING REINFORCEMENT.  UTILIZE BAR DETECTION METHODS TO LOCATE REINFORCEMENT PRIOR 
TO DRILLING.

5. THOROUGHLY CLEAN THE FACE OF CONCRETE SURFACES CUT FROM EXISTING CONCRETE.  ALLOW 
SURFACE TO COMPLETELY DRY, COAT WITH AN APPROVED BONDING AGENT AND FINISH WITH AN 
APPROVED PATCHING COMPOUND.  CUT OFF EXPOSED REINFORCEMENT AND GROUND FLUSH TO 
THE NEW CONCRETE SURFACE AND FINISH WITH AN EPOXY PAINT.

6. WHERE EXISTING CONCRETE REINFORCEMENT IS TO BE REUSED IN PLACE, REMOVE CONCRETE IN A 
MANNER THAT MINIMIZES DAMAGE TO THE REINFORCEMENT.  REPLACE DAMAGED REINFORCEMENT 
IN A MANNER APPROVED BY THE ARCHITECT/ENGINEER.

7. EXISTING STRUCTURAL FRAMING AND LAYOUT IS BASED UPON EXISTING DRAWINGS PREPARED BY 
1928 BUILDING - ROYER DANELY & SMITH ARCHECTS DATED 1928
1938 BUILDING - BURNHAM & HAMMOND, INC DATED 12/01/1938 
1956 BUILDING - HOLABIRD & ROOT & BURGEE ARCHITECTS DATED 03/12/1956 
1999 BUILDING - HEALY, SNYDER, BENDER & ASSOCIATES, INC DATED 09/08/1999

8. MATERIAL TESTING AND INVESTIGATION OF EXISTING STRUCTURE IS BASED ON INFORMATION AND 
RECOMMENDATIONS CONTAINED IN A REPORT PREPARED BY ECS MIDWEST, LLC
- REPORT # : 52:1372 REV.1 DATED 02/08/2019. ADDENDUM LETTER DATED 02/18/2019 FOR REPORT #
16:8421-C1.

9. EXISTING STRUCTURE MATERIAL PROPERTY SUMMARY:

STEEL BEAM YIELD STRENGTH (Fy): 36 KSI @ 1956 ADDITION, 
50 KSI @ 1999 ADDITION

STEEL COLUMN YIELD STRENGTH (Fy): 36 KSI @ 1956 ADDITION, 
50 KSI @ 1999 ADDITION

CONCRETE SLAB AND BEAM COMP. STRENGTH (F'c): 3.5 KSI
CONCRETE COLUMN COMPRESSIVE STRENGTH (F'c): 3.5 KSI
CONCRETE WALL COMPRESSIVE STRENGTH (F'c): 3.5 KSI
CONCRETE FOUNDATION COMPRESSIVE STRENGTH (F'c): 3.5 KSI
MASONRY WALL COMPRESSIVE STRENGTH (F'm): 1500 PSI
STEEL REINFORCEMENT YIELD STRENGTH (Fy): 40 KSI

CONCRETE CORING NOTES

1. CORING OF CONCRETE STRUCTURAL ELEMENTS IS NOT PERMITTED UNLESS INDICATED ON THE 
STRUCTURAL DRAWINGS, APPROVED BY THE ARCHITECT/ENGINEER IN WRITING OR CORING MEETS 
THE CRITERIA LISTED BELOW.

2. CORING THROUGH COLUMNS, BEAMS, GIRDERS OR JOISTS IS NOT PERMITTED UNLESS APPROVED IN 
WRITING BY THE ARCHITECT/ENGINEER.

3. CORING OF PAN JOIST SLABS IS PERMITTED PROVIDED A MINIMUM OF 3" CLEAR CONCRETE IS 
PROVIDED BETWEEN CORES.  SAW CUTTING OF PAN JOIST SLABS IS PERMITTED WHEN APPROVED IN 
WRITING BY THE ARCHITECT/ENGINEER.

4. CORING OF ONE-WAY SLABS IS PERMITTED PROVIDED THE LONGITUDINAL TOP AND BOTTOM 
REINFORCEMENT IS LOCATED AND AVOIDED UTILIZING NON-DESTRUCTIVE TESTING METHODS.  
SUBMIT REQUEST IN WRITING TO ARCHITECT/ENGINEER WHEN CUTTING OF LONGITUDINAL 
REINFORCEMENT IS REQUIRED.  CUTTING OF TEMPERATURE REINFORCEMENT IS PERMITTED.  SAW 
CUTTING OF ONE-WAY SLABS IS PERMITTED WHEN APPROVED IN WRITING BY THE 
ARCHITECT/ENGINEER.

5. CORING OR SAW CUTTING OF TWO-WAY SLABS IS NOT PERMITTED UNLESS APPROVED IN WRITING 
BY THE ARCHITECT/ENGINEER.

6. CORING OF FROST WALLS/FOUNDATION WALLS SUPPORTED BY CONTINUOUS FOOTING 
FOUNDATIONS IS PERMITTED.  CORING OF CONTINUOUS FOOTING FOUNDATIONS IS NOT PERMITTED 
UNLESS APPROVED IN WRITING BY THE ARCHITECT/ENGINEER.

7. CORING OF BASEMENT WALLS IS PERMITTED PROVIDED THE WALL REINFORCEMENT IS LOCATED 
AND AVOIDED UTILIZING NON-DESTRUCTIVE TESTING METHODS.  SUBMIT REQUEST IN WRITING TO 
ARCHITECT/ENGINEER WHEN CUTTING OF WALL REINFORCEMENT IS REQUIRED.  SAW CUTTING OF 
BASEMENT WALLS IS PREMITTED WHEN APPROVED IN WRITING BY THE ARCHITECT/ENGINEER.

REINFORCED CONCRETE MASONRY NOTES

1. COMPLY WITH THE REQUIREMENTS OF THE LATEST EDITION OF THE AMERICAN CONCRETE 
INSTITUTE (ACI), THE AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE) AND THE MASONRY SOCIETY 
(TMS) STANDARDS. 

2. REINFORCED GROUTED MASONRY IS DESIGNED FOR AN F'm OF  2,500 PSI USING MEDIUM WEIGHT 
MASONRY BLOCKS WITH 2 CELLS PER 16" LENGTH OF BLOCK. UNLESS NOTED OTHERWISE, USE 
RUNNING BOND CONSTRUCTION. 

3. IN ADDITION TO NOTE 2, REINFORCED GROUTED MASONRY IS DESIGNED FOR THE FOLLOWING: 

A. F'cmu = 3,250 PSI
B. F'g = 2,500 PSI

4. FURNISH DEFORMED BAR REINFORCING, #3 BARS THROUGH #11 BARS, CONFORMING TO ASTM A615, 
GRADE 60. 

5. VERTICALLY REINFORCE GROUTED MASONRY AS INDICATED ON PLANS AND SCHEDULES.  IF NOT 
INDICATED, PROVIDE #4@48 VERTICAL REINFORCEMENT. 

6. UNLESS NOTED OTHERWISE, DOWEL REINFORCED MASONRY WALLS INTO SUPPORTS WITH 
MATCHING SIZE AND SPACING OF WALL VERTICAL REINFORCEMENT. 

7. LAP SPLICE REINFORCEMENT 48 BAR DIAMETERS BUT NOT LESS THAN 18". 

8. HORIZONTALLY REINFORCE GROUTED MASONRY WITH A MINIMUM OF TWO 9 GAUGE OR 3/16" 
DIAMETER WIRES IN A TRUSS TYPE CONFIGURATION AT 16" IN BED JOINTS.  SEE DRAWINGS FOR 
ADDITIONAL HORIZONTAL REINFORCEMENT REQUIREMENTS. 

9. LOCATE BOND BEAMS VERTICALLY AT 10 FEET MAXIMUM, AT SILLS AND TOP OF WALLS.  REINFORCE 
BOND BEAMS WITH 2 # 5 CONTINUOUS BARS, UNLESS NOTED OTHERWISE IN THE DRAWINGS.  OMIT 
HORIZONTAL BED JOINT REINFORCEMENT WHERE BOND BEAMS OCCUR. 

10. PROVIDE VERTICAL CONTROL JOINTS IN REINFORCED MASONRY WALLS WITH SPACING NOT TO 
EXCEED 20 FEET.  PROVIDE #4 x 4'-0" LONG SMOOTH DOWELS AT 16" ACROSS THE JOINT.  PREVENT 
BOND BETWEEN THE BAR AND GROUT WITH GREASE OR PLASTIC SLEEVE.  CAP DOWELS TO ALLOW 
FOR 1" OF MOVEMENT. 

11. LOCATE VERTICAL CONTROL JOINTS AT EXTERIOR EXPOSED REINFORCED MASONRY WALLS AT THE 
FOLLOWING LOCATIONS AT A MINIMUM AND AS INDICATED ON THE ARCHITECTURAL DRAWINGS: 

A. ABRUPT CHANGES IN WALL HEIGHT. 
B. CHANGES IN WALL THICKNESS. 
C. CENTERED OVER JOINTS IN FOUNDATION WALLS.
D. AT A MAXIMUM OF ONE-HALF THE INDICATED TYPICAL JOINT SPACING FROM BONDED WALL 

INTERSECTIONS, CORNERS OR CHANGES IN WALL DIRECTION.

FOUNDATION NOTES

1. DESIGN SOIL PRESSURE: 6000 PSF NET ALLOWABLE BEARING PRESSURE FOR NEW  FREE STANDING 
FOUNDATION BEARING ON COMPETENT CLEAN CLAY, BROWN, MOIST, VERY STIFF TO HARD-
STRATUM II ENGINEERED FILL OVERLYING STRATUM II.

THE BUILDING AREA PLUS A MINIMUM LATERAL MARGIN OF 10- FEET BEYOND THE BUILDING 
PERIMETER SHALL BE INITIALLY PREPARED BY STRIPPING ANY UNSUITABLE MATERIALS AFTER THE 
EXISTING BUILDINGS CURRENTLY ON SITE ARE DEMOLISHED. INITIAL SITE PREPARATION SHALL 
CONSIST OF THE COMPLETE REMOVAL OF TOPSOIL LAYER, PAVEMENT LAYER AND THE MAN-PLACED 
MATERIAL FILL LAYER, AS RECOMMENDED BY THE GEOTECHNICAL REPORT.

SUITABLE BEARING SOILS FOR DIRECT FOUNDATION SUPPORT OR AS THE SUBGRADE FOR 
ENGINEERED BACKFILL AND INDIRECT FOUNDATION SUPPORT WERE ENCOUNTERED AT THE TEST 
BORING LOCATIONS AT DEPTHS RANGING FROM ABOUT 3 1/2 TO 5 1/2 FEET (POSSIBLY DEEPER IN 
UNEXPLORED AREAS OF THE SITE) BELOW THE EXISTING SITE GRADES. TO HELP REDUCE 
DISTURBANCE OF THE FOUNDATION BEARING GRADE, AT LEAST THE LAST (1) FOOT OF MATERIAL 
ABOVE THE DESIGN BEARING GRADE SHALL BE REMOVED WITH AN EXCAVATOR EQUIPPED WITH A 
SMOOTH  EDGED BUCKET.

SEE THE GEOTECHNICAL REPORT FOR THE ADDITIONAL RECOMMENDATIONS/REQUIREMENTS FOR 
ADJACENT EXISTING FOUNDATION PROTECTION, PROOFROLLING AND COMPACTION REQUIREMENTS. 
APPROVED ENGINEERED FILL MATERIALS ETC.

2. THE FOUNDATION DESIGN IS BASED ON SUBSURFACE INFORMATION AND RECOMMENDATIONS 
CONTAINED IN A REPORT PREPARED BY ECS MIDWEST, LLC, REPORT # 16:8421-C AND DATED 
08/24/2018.

3. ESTABLISH BEARING OF FOOTINGS IN STRATUM AS INDICATED.  ELEVATIONS GIVEN ARE FOR 
BIDDING/ESTIMATING PURPOSES ONLY.  

4. CONDUCT ON-SITE INSPECTION OF FOUNDATION BEARING STRATA DURING CONSTRUCTION BY A 
QUALIFIED TESTING AGENCY.

5. EXTEND EXTERIOR FOUNDATION ELEMENTS BELOW THE MAXIMUM ANTICIPATED FROST DEPTH.  SEE 
GEOTECHNICAL REPORT FOR FROST DEPTH REQUIREMENTS. UNLESS NOTED OTHERWISE, 
FOUNDATION ELEMENTS AT INTERIOR CONDITIONS HAVE NOT BEEN DESIGNED FOR  WINTER 
CONDITIONS.  PROVIDE ADEQUATE MEASURES TO PROTECT AGAINST FROST HEAVE.

6. PERFORM BACKFILL OPERATIONS ON BOTH SIDES OF WALLS IN AN EQUAL MANNER AS NOT TO 
CREATE UNBALANCED LATERAL EARTH PRESSURES. 

7. SLAB-ON-GRADE SHALL BE UNDERLAIN BY A MINIMUM OF 6 INCHES OF GRANULAR BASE COURSE 
LAYER OVER PROPERLY PREPARED SUBGRADE AND A 15 MIL CONTINUOUS VAPOR RETARDER UNO 
REQUIREMENTS. COMPACT THE SUBGRADE TO A LEAST THE 95 PERCENT OF THE MAXIMUM DRY 
DENSITY PER ASTM D1557.

THE INITIAL SUBGRADE PREPARATION SHALL CONSIST OF REMOVING THE EXISTING TOPSOIL AND 
PAVEMENTS ALONG WITH ANY OTHER SOFT OR UNSUITABLE MATERIALS FROM THE 10-FOOT 
EXPANDED BUILDING AREAS AND 5-FEET BEYOND THE TOE OF ENGINEERED FILLS.

THE GEOTECHNICAL REPORT RECOMMENDS AGAINST THE FINAL SLAB SOILS REMAINING EXPOSED 
TO THE ELEMENTS FOR A PROLONGED PERIOD OF TIME AS THE SUBGRADE MAY BE DISTURBED 
AND/OR SOFTENED. IF THE SLAB SECTION IS NOT CONSTRUCTED WITHIN A FEW DAYS AFTER 
EXPOSING THE FINAL DESIGN SUBGRADE, CONSIDERATION SHALL BE GIVEN TO LEAVING THE 
SUBGRADE APPROXIMATELY 1 FOOT ABOVE THE FINAL DESIGN SUBGRADE TO HELP REDUCE 
DISTURBANCE OF THE SUBGRADE SOILS.

PER GEOTECHNICAL REPORT, IF THE EXISTING FILLS SOILS ARE TO REMAIN IN PLACE, THEY SHALL BE 
COMPACTED PER THE PROOFROLLING REQUIREMENTS IN THE GEOTECHNICAL REPORT.

STRUCTURAL STEEL NOTES

1. COMPLY WITH THE REQUIREMENTS OF THE LATEST EDITION OF THE AMERICAN INSTITUTE OF STEEL 
CONSTRUCTION (AISC) STANDARDS. 

2. STRUCTURAL STEEL MATERIAL REQUIREMENTS: 

A. WIDE FLANGED AND TEE SHAPES SHALL CONFORM TO ASTM A992. 
B. PLATES, ANGLES AND CHANNELS SHALL CONFORM TO ASTM A36. 
C. SQUARE AND RECTANGULAR HOLLOW STRUCTURAL SECTIONS (HSS) SHALL CONFORM TO 

ASTM A500, GRADE C (Fy = 50 KSI).
D. ROUND HOLLOW STRUCTURAL SECTIONS (HSS) SHALL CONFORM TO ASTM A500, GRADE C (Fy 

= 46 KSI)
E. ANCHOR RODS SHALL CONFORM TO ASTM F1554 – GRADE 55 UNLESS NOTED OTHERWISE ON 

THE DRAWINGS.
F. ROUND RODS SHALL CONFORM TO ASTM A572 - GR 55 (Fy = 55 KSI)

3. STRUCTURAL STEEL CONNECTION REQUIREMENTS:

A. STRUCTURAL STEEL DETAILS AND CONNECTIONS SHALL CONFORM TO THE STANDARDS OF 
THE AISC. 

B. SPLICING OF STRUCTURAL STEEL MEMBERS WHERE NOT INDICATED IS PROHIBITED. 
C. SELECT CONNECTIONS NOT INDICATED ON DRAWINGS FROM APPROPRIATE TABLES OF THE 

AISC MANUAL. 
D. DESIGN BEAM-TO-BEAM AND BEAM-TO-COLUMN SHEAR CONNECTIONS FOR 40% OF SHEAR 

CAPACITY OF WEB, OR REACTION INDICATED ON DRAWINGS, WHICHEVER IS GREATER.
E. WELDING OF STRUCTURAL STEEL SHALL CONFORM TO AWS D1.1. USE E70XX ELECTRODES 

FOR FIELD AND SHOP WELDS.  USE ONLY LOW-HYDROGEN ELECTRODES ON ASTM A242, A514, 
A572 AND A588 STEEL. 

F. PROVIDE CONTINUOUS FILLET WELDS MEETING THE MINIMUM REQUIREMENTS OF AISC WITH 
A MINIMUM SIZE OF 3/16” UNLESS NOTED OTHERWISE. 

G. CONNECTION BOLTS FOR STRUCTURAL STEEL MEMBERS SHALL CONFORM TO ASTM A325 OR 
A490, UNLESS NOTED OTHERWISE. 

H. SUBMIT DESIGN CALCULATIONS FOR STRUCTURAL STEEL CONNECTIONS UNLESS DESIGN IS 
SPECIFICALLY INDICATED ON THE DRAWINGS.  DESIGN CALCULATIONS SHALL BE BASED 
UPON LOADING CRITERIA INDICATED ON THE DRAWINGS AND SHALL BE PERFORMED AND 
SEALED BY A STRUCTURAL ENGINEER LICENSED IN THE STATE OF ILLINOIS.

4. PAINT STRUCTURAL STEEL NOT RECEIVING FIREPROOFING ACCORDING TO SPECIFICATIONS, UNLESS 
NOTED OTHERWISE.  SEE ARCHITECTURAL DRAWINGS FOR FIREPROOFING REQUIREMENTS. 

5. TOUCH UP FIELD WELDS AND CONNECTIONS OF PAINTED STRUCTURAL STEEL WITH SAME PAINT AS 
USED IN SHOP. 

6. UNLESS NOTED OTHERWISE, GALVANIZE STRUCTURAL STEEL MEMBERS AND EMBEDS EXPOSED TO 
ELEMENTS AND WHERE INDICATED ON DRAWINGS.  GALVANIZING SHALL CONFORM TO ASTM A123.  
SEAL WELD CONNECTIONS PRIOR TO GALVANIZING.  TOUCH UP FIELD WELDS ON GALVANIZED ITEMS 
WITH PAINT CONFORMING TO TT-P-641. 

7. ERECT STEEL BEAMS WITH CAMBER AS INDICATED ON DRAWINGS. BEAMS WITH SPECIFIED CAMBER 
OF 1/2" OR GREATER SHALL BE PHYSICALLY CAMBERED.  IF CAMBER IS NOT INDICATED ON THE 
DRAWINGS, BEAMS  ARE TO BE FABRICATED AND ERECTED WITH "INCIDENTAL" CAMBER UP. 

8. AUTOMATICALLY END WELD HEADED STUDS AND DEFORMED BARS WHERE INDICATED ON 
DRAWINGS. 

CONCRETE NOTES

1. COMPLY WITH THE REQUIREMENTS OF THE LATEST EDITION OF THE AMERICAN CONCRETE INSTITUTE 
(ACI) STANDARDS .

FOOTINGS / MATS 4000 PSI  
WALLS / PIERS / PILASTERS 4000 PSI 
MISCELLANEOUS WALLS 4000 PSI 
SLABS-ON-GRADE 3500 PSI 

2. PROVIDE CONCRETE IN FOLLOWING AREAS WITH LIGHTWEIGHT COARSE AGGREGATE, SAND FINE 
AGGREGATE AND THE DESIGNATED COMPRESSIVE STRENGTH IN 28 DAYS.  THE 28-DAY AIR DRY DENSITY 
SHALL NOT EXCEED 125 PCF.  

A. SLAB-ON-STEEL COMPOSITE DECK 3000 PSI 

3. PROVIDE CONCRETE PROTECTION FOR DEFORMED BAR REINFORCEMENT AS INDICATED BELOW 
(UNLESS NOTED OTHERWISE ON THE DRAWINGS).  THE INDICATED COVER APPLIES TO FIRE-
RESISTANCE RATINGS OF 2 HOURS OR LESS (UNLESS INDICATED AS A 3 OR 4 HOUR RATING).  SEE ACI 
318 AND THE GENERAL BUILDING CODE FOR CONDITIONS NOT INDICATED.  

A. CONCRETE CAST AGAINST EARTH 3" 

B. CONCRETE EXPOSED TO EARTH OR WEATHER: 

a. BASEMENT WALLS AND WALLS (FORMED) 
• #5 BARS AND SMALLER 1 1/2" EXTERIOR FACE 
• #6 BARS AND GREATER 2" EXTERIOR FACE 

b. PILASTERS 
• #3 TIES OR SPIRALS 1 5/8" 
• #4 OR #5 TIES / SPIRALS 1 1/2" 

C. CONCRETE NOT EXPOSED TO EARTH, WEATHER ENVIRONMENTS 

a. WALLS 3/4" 
b. PILASTERS 1 5/8" #3 TIES OR SPIRALS 

1 1/2" OTHERWISE
c. BEAMS 1 1/2" 
d. SLABS 1" BOTTOM AT DISCONT. SPANS 

1 1/4" BOTTOM AT DISCONT. SPANS 
(3 HOUR RATING) 
1 3/4" BOTTOM AT DISCONT. SPANS 
(4 HOUR RATING) 
3/4" OTHERWISE

e. COMPOSITE DECK SLABS 3/4" TOP

4. REINFORCING STEEL SHALL CONFORM TO THE FOLLOWING REQUIREMENTS: 

A. DEFORMED BAR REINFORCEMENT, #3 BARS THROUGH # 18 BARS, PER ASTM A615 - GRADE 60.
B. WELDABLE DEFORMED BAR REINFORCEMENT PER ASTM A706.  WELDING PER AWS D1.4.
C. WELDED PLAIN WIRE REINFORCEMENT (WWR) OF COLD-DRAWN WIRE (70,000 PSI YIELD) PER 

ASTM A185. 

5. STRUCTURAL FIBERS SHALL CONFORM TO MACRO SYNTHETIC, MONOFILAMENT, "COARSE FIBERS" MADE 
FROM VIRGIN POLYOLEFIN THAT HAVE AN EQUIVALENT DIAMETER OF AT LEAST 0.016-INCHES (0.4 MM) 
BUT NOT GREATER THAN 0.05-INCHES (1.25 MM) WITH A MINIMUM ASPECT RATIO OF 
(LENGTH/EQUIVALENT DIAMETER) OF AT LEAST 90 PER ASTM C1399 AND ASTM C1609.

6. DETAILING OF CONCRETE REINFORCEMENT AND ACCESSORIES SHALL CONFORM TO ACI 315.

7. SPLICE REINFORCING BARS ONLY AS INDICATED ON DRAWINGS EXCEPT LAP SPLICE REINFORCING BARS 
DESIGNATED AS "CONTINUOUS" OR "CONT." WITH CLASS B LAP SPLICES.  LAP SPLICE CONTINUOUS 
REINFORCING BARS AT SUPPORTS FOR BOTTOM BARS AND AT MIDSPAN FOR TOP AND SIDE BARS.

8. HOOK UNSCHEDULED TOP AND SIDE REINFORCING BARS AT DISCONTINUOUS ENDS.

9. PLACING REINFORCEMENT: 

A. LAP WELDED WIRE REINFORCEMENT AT LEAST ONE CROSS WIRE SPACING PLUS 2" BUT NOT 
LESS THAN  8 INCHES. 

10. FOR SLABS-ON-GRADE REINFORCED WITH WELDED WIRE REINFORCEMENT (WWR), DEFORMED BAR 
CONCRETE REINFORCEMENT OR MACROSYNTHETIC FIBER REINF., 12 FEET IS MAXIMUM SPACING FOR 
CONTROL JOINTS.

11. PROVIDE CHAMFERS, DRIP LEDGES, SCUPPERS AND WASHES AS DETAILED ON ARCHITECTURAL 
DRAWINGS.

12. CONCRETE ELEMENTS EXPOSED TO WEATHER ARE NOT WATER TIGHT AND WILL DEVELOP CRACKS.  
CONFIRM REQUIREMENTS FOR SEALING AND/OR TREATING OF CONCRETE WITH ARCHITECTURAL 
DRAWINGS.

13. REMOVAL OF FORMWORK: 

A. FORMWORK FOR WALLS NOT SUPPORTING WEIGHT OF CONCRETE MAY BE REMOVED AFTER 
CONCRETE HAS HARDENED SUFFICIENTLY TO RESIST DAMAGE FROM FORMWORK REMOVAL 
OPERATIONS.  

B. RETAIN FORMS AND SHORING FOR HORIZONTAL WORK UNTIL CONCRETE HAS ACHIEVED AT 
LEAST 75% OF ITS DESIGNATED 28-DAY COMPRESSIVE STRENGTH AND WILL SAFELY SUPPORT 
ITS OWN WEIGHT.

STEEL DECK NOTES

1. COMPLY WITH THE REQUIREMENTS OF THE LATEST EDITION OF THE AMERICAN NATIONAL 
STANDARDS INSTITUTE (ANSI) / STEEL DECK INSTITUTE (SDI) STANDARDS. 

2. ROOF STEEL DECK SHALL HAVE A MINIMUM YIELD STRENGTH OF 33 KSI AND FLOOR STEEL DECK 
SHALL HAVE A MINIMUM YIELD STRENGTH OF 50 KSI. 

3. WHERE INDICATED ON THE DRAWINGS, PROVIDE 2" DEEP x 18 GAGE STEEL DECK IN COMPOSITE 
CONSTRUCTION WITH A GALVANIZED FINISH AND WELDS WITH SUPPORT FASTENERS OF 5/8" PUDDLE 
WELDS IN 36/4 PATTERN. DECK SHALL SPAN FOLLOWING DISTANCES AND CONDITIONS WITHOUT 
SHORING: SINGLE SPAN 10'-6", TWO SPANS 12'-7", THREE OR MORE SPANS 12'-7". WHERE DECK SPAN 
EXCEEDS VALUES LISTED, SHORE DECK ACCORDING TO MANUFACTER'S RECOMMENDATIONS. 
SUBMIT DECK LOAD CAPACITY AND SHORING DATA TO ARCHITECT.

4. WHERE INDICATED ON THE PLAN, PROVIDE STEEL ROOF DECK OF 1 1/2" DEEP x 18 GAGE, WIDE RIB 
GALVANIZED DECK AND WELDS WITH SUPPORT FASTENERS OF 5/8" PUDDLE WELDS IN A 36/4 
PATTERN AND SIDELAP FASTENERS OF 3#10 TEK SCREWS PER SPAN. DO NOT EXCEED 36" OR ONE-
HALF OF DECK SPAN FOR SIDELAP FASTENER SPACING. STEEL ROOF DECK AND ATTACHMENT SHALL 
HAVE A NET UPLIFT CAPACITY NORMAL TO ROOF SURFACE OF 15 PSF.

5. WHERE INDICATED ON THE ROOF FRAMING PLAN, PROVIDE CELLULAR ACOUSTICAL STEEL ROOF 
DECK OF 1 1/2" DEEP x 22 GAGE, WIDE RIB GALVANIZED DECK AND WELDS WITH SUPPORT 
FASTENERS OF 5/8" PUDDLE WELDS IN A 36/4 PATTERN AND SIDELAP FASTENERS OF 4#10 TEK 
SCREWS PER SPAN. DO NOT EXCEED 36" OR ONE-HALF OF DECK SPAN FOR SIDELAP FASTENER 
SPACING. STEEL ROOF DECK AND ATTACHMENT SHALL HAVE A NET UPLIFT CAPACITY NORMAL TO 
ROOF SURFACE OF 15 PSF.

6. WHERE INDICATED ON THE ROOF FRAMING PLAN, PROVIDE STEEL ROOF DECK OF 3" DEEP x 18 
GAGE, WIDE RIB GALVANIZED DECK AND WELDS WITH SUPPORT FASTENERS OF 5/8" PUDDLE WELDS 
IN A 24/4 PATTERN AND SIDELAP FASTENERS OF 3#10 TEK SCREWS PER SPAN. DO NOT EXCEED 24" 
OR ONE-HALF OF DECK SPAN FOR SIDELAP FASTENER SPACING. STEEL ROOF DECK AND 
ATTACHMENT SHALL HAVE A NET UPLIFT CAPACITY NORMAL TO ROOF SURFACE OF 15 PSF.

A10.1

A10.1

SHEAR CONNECTOR NOTES

1. PROVIDE 3/4" DIAMETER x 4" LONG HEADED STUDS AS SHEAR CONNECTORS IN COMPOSITE 
CONSTRUCTION. 

2. SHEAR CONNECTORS SHALL CONFORM TO ASTM A108. 

3. AUTOMATICALLY END WELD SHEAR CONNECTORS THROUGH DECK TO SUPPORTING STRUCTURAL 
MEMBERS IN FIELD, ACCORDING TO MANUFACTURER'S RECOMMENDATIONS AND AWS D1.1. 

4. SEE TYPICAL SHEAR CONNECTOR PLACING DETAIL FOR FIELD PLACEMENT OF CONNECTORS. 

5. REMOVE CERAMIC FERRULES FROM CONNECTOR AND DECK BEFORE PLACING CONCRETE.

POST INSTALLED MECHANICAL ANCHOR NOTES

1. THE CONTRACTOR SHALL ARRANGE AN ANCHOR MANUFACTURER'S REPRESENTATIVE TO PROVIDE 
ONSITE INSTALLATION TRAINING FOR ALL OF THEIR ANCHORING PRODUCTS SPECIFIED.  THE 
STRUCTURAL ENGINEER OF RECORD MUST RECEIVE DOCUMENTED CONFIRMATION THAT ALL OF 
THE CONTRACTOR'S PERSONNEL WHO INSTALL ANCHORS ARE TRAINED PRIOR TO THE 
COMMENCEMENT OF INSTALLING ANCHORS. 

2. UNLESS NOTED OTHERWISE ON THE DRAWINGS, MECHANICAL ANCHORS IN NORMAL OR 
LIGHTWEIGHT CONCRETE SHALL UTILIZE CARBON STEEL HILTI KWIK BOLT TZ EXPANSION ANCHORS. 
THE STAINLESS STEEL ANCHOR BODY, NUT, WASHER AND EXPANSION SLEEVE SHALL ONLY BE 
UTILIZED WHEN INDICATED ON THE DRAWINGS. 

3. CREATE HOLES IN BASE MATERIAL PER MANUFACTURER'S RECOMMENDATIONS TO REQUIRED 
DIAMETER AND EMBEDMENT DEPTH WITHIN ANSI TOLERANCES. 

4. DO NOT DAMAGE OR DISTURB EXISTING CONCRETE REINFORCEMENT.  UTILIZE NON-DESTRUCTIVE 
METHODS TO LOCATE AND AVOID EXISTING REINFORCEMENT PRIOR TO DRILLING. 

5. CLEAN BORE HOLE ACCORDING TO MANUFACTURER'S RECOMMENDATIONS.  CLEAR BORE HOLE OF 
DUST, ICE, OIL, DEBRIS OR OTHER CONTAMINANTS PRIOR TO ANCHOR INSTALLATION. 

6. INSTALL ANCHORS ACCORDING TO MANUFACTURER'S WRITTEN REQUIREMENTS.

POST INSTALLED ADHESIVE (CHEMICAL) ANCHOR NOTES

1. THE CONTRACTOR SHALL ARRANGE AN ANCHOR MANUFACTURER'S REPRESENTATIVE TO PROVIDE 
ONSITE INSTALLATION TRAINING FOR ALL OF THEIR ANCHORING PRODUCTS SPECIFIED.  THE 
STRUCTURAL ENGINEER OF RECORD MUST RECEIVE DOCUMENTED CONFIRMATION THAT ALL OF THE 
CONTRACTOR'S PERSONNEL WHO INSTALL ANCHORS ARE TRAINED PRIOR TO THE COMMENCEMENT 
OF INSTALLING ANCHORS. 

2. UNLESS NOTED OTHERWISE ON THE DRAWINGS, ADHESIVE ANCHORS IN NORMAL WEIGHT CONCRETE 
SHALL UTILIZE HILTI HIT-HY 200 SAFE SET INJECTABLE ADHESIVE SYSTEM WITH HILTI HIT-Z CARBON 
STEEL ANCHOR RODS.  THE STAINLESS STEEL ANCHOR RODS SHALL BE HILTI HIT-Z-R AND SHALL ONLY 
BE UTILIZED WHEN INDICATED ON THE DRAWINGS. (NOTE: IF BASE MATERIAL TEMPERATURE IS LESS 
THAN 41 DEGREE FAHREHEIT AT THE TIME OF INSTALLATION, THEN CLEANING OF THE DRILLED HOLE 
IS REQUIRED) 

3. UNLESS NOTED OTHERWISE ON THE DRAWINGS, ADHESIVE ANCHORS IN SOLID GROUTED CONCRETE 
MASONRY UNITS SHALL UTILIZE HILTI HIT-HY 270 INJECTABLE MASONRY ADHESIVE WITH HILTI HAS-E 
CARBON STEEL CONTINUOUSLY THREADED ANCHOR RODS.  THE STAINLESS STEEL CONTINUOUSLY 
THREADED ANCHOR RODS SHALL BE HILTI HAS-R 304 AND SHALL ONLY BE UTILIZED WHEN INDICATED 
ON THE DRAWINGS. 

4. UNLESS NOTED OTHERWISE ON THE DRAWINGS, ADHESIVE ANCHORS IN HOLLOW CONCRETE 
MASONRY UNITS SHALL UTILIZE HILTI HIT-HY 270 INJECTABLE MASONRY ADHESIVE WITH HILTI HAS-E 
THREADED RODS AND SCREEN TUBES.  WHEN INDICATED ON THE DRAWINGS, STAINLESS STEEL RODS 
SHALL CONFORM TO AISI 304 OR 316.

5. UNLESS NOTED OTHERWISE ON THE DRAWINGS, ADHESIVE ANCHORS IN UNREINFORCED BRICK 
MASONRY UNITS SHALL UTILIZE HILTI-HY 270 INJECTABLE MASONRY ADHESIVE WITH STAINLESS STEEL 
THREADED RODS CONFORMING TO AISI 304 OR 316 AND SCREEN TUBES.  

6. HEX NUTS SHALL CONFORM TO ASTM A 563 GRADE DH FOR CARBON STEEL ANCHOR RODS AND ASTM 
F 594 FOR STAINLESS STEEL ANCHOR RODS. 

7. WASHERS SHALL CONFORM TO ASTM F 436 FOR CARBON STEEL ANCHOR RODS AND ASTM A 240 FOR 
STAINLESS STEEL ANCHOR RODS. 

8. CREATE HOLES IN BASE MATERIAL PER MANUFACTURER'S RECOMMENDATIONS TO REQUIRED 
DIAMETER AND EMBEDMENT DEPTH IN DRY CONCRETE/MASONRY WITHIN ANSI TOLERANCES. 

9. DO NOT DAMAGE OR DISTURB EXISTING CONCRETE REINFORCEMENT.  UTILIZE NON-DESTRUCTIVE 
METHODS TO LOCATE AND AVOID EXISTING REINFORCEMENT PRIOR TO DRILLING. 

10. CLEAN BORE HOLE ACCORDING TO MANUFACTURER'S RECOMMENDATIONS.  CLEAR BORE HOLE OF 
DUST, ICE, OIL, DEBRIS OR OTHER CONTAMINANTS PRIOR TO ADHESIVE INJECTION. 

11. INJECT ADHESIVE ONLY WHEN BASE MATERIAL TEMPERATURES ARE WITH MANUFACTURER’S 
DESIGNATED RANGE. 

12. INSTALL ANCHORS ACCORDING TO MANUFACTURER'S WRITTEN REQUIREMENTS.  DO NOT DISTURB 
OR LOAD ANCHOR RODS UNTIL DESIGNATED ADHESIVE CURE TIME HAS ELAPSED OR UNLESS 
OTHERWISE SPECIFIED BY MANUFACTURER. 

13. POST INSTALLED ADHESIVE (CHEMICAL) ANCHORS ARE NOT PERMITTED FOR OVERHEAD USE.

DRILLED REINFORCING BAR DOWEL NOTES

1. THE CONTRACTOR SHALL ARRANGE AN ANCHOR MANUFACTURER'S REPRESENTATIVE TO PROVIDE 
ONSITE INSTALLATION TRAINING FOR ALL OF THEIR ANCHORING PRODUCTS SPECIFIED.  THE 
STRUCTURAL ENGINEER OF RECORD MUST RECEIVE DOCUMENTED CONFIRMATION THAT ALL OF 
THE CONTRACTOR'S PERSONNEL WHO INSTALL ANCHORS ARE TRAINED PRIOR TO THE 
COMMENCEMENT OF INSTALLING ANCHORS. 

2. UNLESS NOTED OTHERWISE ON THE DRAWINGS, DEFORMED REINFORCING BAR DOWELS DRILLED 
AND PLACED IN NORMAL WEIGHT CONCRETE SHALL UTILIZE HILTI HIT-HY 200 INJECTABLE ADHESIVE. 

3. CREATE HOLES IN BASE MATERIAL PER MANUFACTURER'S RECOMMENDATIONS TO REQUIRED 
DIAMETER IN DRY CONCRETE WITHIN ANSI TOLERANCES.  PROVIDE EMBEDMENT DEPTH AS 
INDICATED ON THE DRAWINGS BUT NOT LESS THAN TEN (10) BAR DIAMETERS. 

4. DO NOT DAMAGE OR DISTURB EXISTING CONCRETE REINFORCEMENT.  UTILIZE NON-DESTRUCTIVE 
METHODS TO LOCATE AND AVOID EXISTING REINFORCEMENT PRIOR TO DRILLING. 

5. CLEAN BORE HOLE ACCORDING TO MANUFACTURER'S RECOMMENDATIONS.  CLEAR BORE HOLE OF 
DUST, ICE, OIL, DEBRIS OR OTHER CONTAMINANTS PRIOR TO ADHESIVE INJECTION. 

6. INJECT ADHESIVE ONLY WHEN BASE MATERIAL TEMPERATURES ARE WITH MANUFACTURER’S 
DESIGNATED RANGE. 

7. INSTALL REINFORCING BARS ACCORDING TO MANUFACTURER'S WRITTEN REQUIREMENTS.  DO NOT 
DISTURB OR LOAD REINFORCING BARS UNTIL DESIGNATED ADHESIVE CURE TIME HAS ELAPSED OR 
UNLESS OTHERWISE SPECIFIED BY MANUFACTURER.

SPECIAL INSPECTION AND STRUCTURAL OBSERVATIONS

1. PROVIDE SPECIAL INSPECTION BY AN APPROVED TESTING AGENCY ACCORDING TO THE PROJECT SPECIFICATIONS 
AND THE GENERAL BUILDING CODE.  PROVIDE SPECIAL INSPECTION FOR MATERIALS, INSTALLATION, FABRICATION, 
ERECTION OR PLACEMENT OF COMPONENTS AND CONNECTIONS FOR COMPLIANCE WITH THE PROJECT 
DOCUMENTS AND REFERENCED STANDARDS.

2. THE OWNER OR OWNER’S REPRESENTATIVE SHALL HIRE THE APPROVED TESTING AGENCY TO PERFORM THE 
SPECIAL INSPECTION.  TESTING AGENCY SHALL BE INDEPENDENT FROM THE CONSTRUCTION MANAGER.

3. THE SPECIAL INSPECTOR SHALL BE A QUALIFIED PERSON, EMPLOYED BY THE INDEPENDENT TESTING AGENCY 
AND SHALL DEMONSTRATE COMPETENCE FOR INSPECTION OF THE PARTICULAR TYPE OF CONSTRUCTION TO THE 
SATISFACTION OF THE BUILDING OFFICIAL AND REGISTERED DESIGN PROFESSIONAL.

4. THE SPECIAL INSPECTOR SHALL PROVIDE WRITTEN DOCUMENTATION TO THE BUILDING OFFICIAL INDICATING 
THEIR COMPETENCE, RELEVANT EXPERIENCE AND TRAINING.

5. THE CONSTRUCTION MANAGER IS RESPONSIBLE FOR COORDINATING TESTING AND INSPECTION AS WELL AS 
NOTIFYING THE REGISTERED DESIGN PROFESSIONAL AND SPECIAL INSPECTORS OF WORK READY FOR 
INSPECTION.  THE GENERAL CONTRACTOR SHALL PROVIDE ACCESS TO AND MEANS FOR PROPER INSPECTION OF 
SUCH WORK.

6. SPECIAL INSPECTORS ARE RESPONSIBLE FOR VERIFYING THAT THE DESIGNATED WORK HAS BEEN PERFORMED IN 
COMPLIANCE WITH THE PROJECT DOCUMENTS AND WITH THE REQUIREMENTS AND STANDARDS OF THE GENERAL 
BUILDING CODE.  THE INSPECTOR MAY NOT ALTER, MODIFY OR WAIVE ANY OF THE REQUIREMENTS OF THE 
PROJECT DOCUMENTS.

7. PERFORM SPECIAL INSPECTION OF FABRICATORS ACCORDING TO THE PROJECT DOCUMENTS AND GENERAL 
BUILDING CODE UNLESS THE FABRICATOR IS REGISTERED AND APPROVED TO PERFORM WORK WITHOUT SPECIAL 
INSPECTION.

8. THE APPROVED FABRICATOR SHALL SUBMIT A CERTIFICATE OF COMPLIANCE TO THE OWNER, THE BUILDING 
OFFICIAL, THE REGISTERED DESIGN PROFESSIONAL AND THE CONSTRUCTION MANAGER STATING THAT THE 
WORK WAS PERFORMED ACCORDING TO THE PROJECT DOCUMENTS.

9. SPECIAL INSPECTORS SHALL BRING NONCOMPLIANT ITEMS TO THE IMMEDIATE ATTENTION OF THE CONSTRUCTION 
MANAGER AND THE REGISTERED DESIGN PROFESSIONAL.  

10. SPECIAL INSPECTORS SHALL SUBMIT A WEEKLY FIELD REPORT ADDRESSING OUTSTANDING DISCREPANCIES TO 
THE OWNER, THE BUILDING OFFICIAL, THE CONSTRUCTION MANAGER AND THE REGISTERED DESIGN 
PROFESSIONAL UNTIL CORRECTIONS HAVE BEEN COMPLETED. 

11. EACH SPECIAL INSPECTOR IS RESPONSIBLE TO PREPARE, SIGN, AND SUBMIT TO THE OWNER, THE BUILDING 
OFFICIAL, THE CONSTRUCTION MANAGER AND REGISTERED DESIGN PROFESSIONAL A REPORT STATING THAT THE 
CONSTRUCTION WORK REQUIRING SPECIAL INSPECTION WAS, TO THE BEST OF THE INSPECTOR’S KNOWLEDGE, IN 
CONFORMANCE WITH THE PROJECT DOCUMENTS AND THE PROVISIONS OF THE GENERAL BUILDING CODE.  

12. WHERE SPECIAL INSPECTION REQUIREMENTS DUPLICATE THE REQUIREMENTS OF OTHER SPECIFIED TESTING, 
THE MORE STRINGENT OF THE TWO IS REQUIRED.

13. PROVIDE SPECIAL INSPECTION AND TESTING FOR THE FOLLOWING:
A. TYPES OF WORK CODE SECTION QUALIFICATIONS AND FREQUENCY

a. FOOTING BEARING 1704.7 SEE PROJECT SPECIFICATIONS
b. CONCRETE CONSTRUCTION 1704.4 SEE PROJECT SPECIFICATIONS
c. STRUCTURAL STEEL 1704.3 SEE PROJECT SPECIFICATIONS
d. INSPECTION OF FABRICATORS 1704.2 SEE PROJECT SPECIFICATIONS
e. MASONRY CONSTRUCTION 1704.5 / 1708.1 SEE PROJECT SPECIFICATION

14. STRUCTURAL OBSERVATION FOR SEISMIC RESISTANCE OR WIND REQUIREMENTS, AS DEFINED BY CHAPTER 17 OF 
THE BUILDING CODE, IS NOT REQUIRED.

15. STRUCTURAL OBSERVATION IS A VISUAL OBSERVATION OF THE STRUCTURAL SYSTEM BY A REGISTERED DESIGN 
PROFESSIONAL FOR THE SOLE PURPOSE OF DETERMINING IF THE WORK IS PROCEEDING IN GENERAL 
ACCORDANCE WITH THE CONSTRUCTION DOCUMENTS AND IS NOT INTENDED TO BE A COMPREHENSIVE REVIEW 
OF THE QUALITY AND/OR QUANTITY OF WORK.

SCHEDULE OF INSPECTION AND TESTING AGENCIES

THIS STATEMENT OF SPECIAL INSPECTIONS/QUALITY ASSURANCE INCLUDES THE FOLLOWING BUILDING SYSTEMS

SOILS AND FOUNDATIONS
CAST-IN-PLACE CONCRETE
PRECAST CONCRETE
MASONRY
STRUCTURAL STEEL
COLD-FORMED STEEL FRAMING
SPRAY-APPLIED FIRE RESISTANT MATERIALS
SPECIAL CASES

SPECIAL INSPECTION AGENCIES

SPECIAL INSPECTION COORDINATOR

INSPECTOR

INSPECTOR

TESTING AGENCY

TESTING AGENCY

OTHER

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

NOTE: THE INSPECTORS AND TESTING AGENCIES SHALL BE ENGAGED BY THE OWNER OR THE OWNER'S AGENT, AND NOT 

BY THE CONTRACTOR OR SUBCONTRACTOR WHOSE WORK IS TO BE INSPECTED OR TESTED.  ANY CONFLICT OF INTEREST 
MUST BE DISCLOSED TO THE BUILDING OFFICIAL, PRIOR TO COMMENCING WORK.

FIRM ADDRESS, TELEPHONE, E-MAIL

QUALITY ASSURANCE PLAN

QUALITY ASSURANCE FOR SEISMIC RESISTANCE

SEISMIC DESIGN CATEGORY B
QUALITY ASSURANCE PLAN REQUIRED (Y/N) NO

DESCRIPTION OF SEISMIC FORCE RESISTING SYSTEM AND DESIGNATED SEISMIC SYSTEMS:
STEEL SYSTEMS NOT SPECIFICALLY DESIGNED FOR SEISMIC RESISTANCE

QUALITY ASSURANCE FOR WIND REQUIREMENTS

BASIC WIND SPEED (3 SECOND GUST) 120 MPH
RISK CATEGORY III
QUALITY ASSURANCE PLAN REQUIRED (Y/N) NO

DESCRIPTION OF WIND FORCE RESISTING SYSTEM AND DESIGNATED WIND RESISTING COMPONENTS:
STEEL SYSTEMS NOT SPECIFICALLY DESIGNED FOR WIND RESISTANCE

STATEMENT OF RESPONSIBILITY

EACH CONTRACTOR RESPONSIBLE FOR THE CONSTRUCTION OR FABRICATION OF A SYSTEM OR 
COMPONENT DESIGNATED ABOVE MUST SUBMIT A STATEMENT OF RESPONSIBILITY.

QUALIFICATIONS OF INSPECTORS AND TESTING TECHNICIANS

QUALITY ASSURANCE FOR SEISMIC RESISTANCE

THE QUALIFICATIONS OF ALL PERSONNEL PERFORMING SPECIAL INSPECTION AND TESTING ACTIVITIES ARE 
SUBJECT TO THE APPROVAL OF THE BUILDING OFFICIAL. THE CREDENTIALS OF ALL INSPECTORS AND TESTING 
TECHNICIANS SHALL BE PROVIDED IF REQUESTED.

KEY FOR MINIMUM QUALIFICATIONS OF INSPECTION AGENTS:

WHEN THE REGISTERED DESIGN PROFESSIONAL IN RESPONSIBLE CHARGE DEEMS IT APPROPRIATE THAT THE 
INDIVIDUAL PERFORMING A STIPULATED TEST OR INSPECTION HAVE A SPECIFIC CERTIFICATION OR LICENSE AS 
INDICATED BELOW, SUCH DESIGNATION SHALL APPEAR BELOW THE AGENCY NUMBER ON THE SCHEDULE.

PE/SE STRUCTURAL ENGINEER – A LICENSED SE OR PE SPECIALIZING IN THE DESIGN OF BUILDING 
STRUCTURES 

PE/GE GEOTECHNICAL ENGINEER – A LICENSED PE SPECIALIZING IN SOIL MECHANICS AND FOUNDATIONS 

EIT ENGINEER-IN-TRAINING – A GRADUATE ENGINEER WHO HAS PASSED THE FUNDAMENTALS OF ENGINEERING 
EXAMINATION 

AMERICAN CONCRETE INSTITUTE (ACI) CERTIFICATION

ACI-CFTT CONCRETE FIELD TESTING TECHNICIAN – GRADE 1
ACI-CCI CONCRETE CONSTRUCTION INSPECTOR
ACI-LTT LABORATORY TESTING TECHNICIAN – GRADE 1&2
ACI-STT STRENGTH TESTING TECHNICIAN

AMERICAN WELDING SOCIETY (AWS) CERTIFICATION

AWS-CWI CERTIFIED WELDING INSPECTOR
AWS/AISC-SSI CERTIFIED STRUCTURAL STEEL INSPECTOR

AMERICAN SOCIETY OF NON-DESTRUCTIVE TESTING (ASNT) CERTIFICATION

ASNT NON-DESTRUCTIVE TESTING TECHNICIAN – LEVEL II OR III. 

INTERNATIONAL CODE COUNCIL (ICC) CERTIFICATION

ICC-SMSI STRUCTURAL MASONRY SPECIAL INSPECTOR
ICC-SWSI STRUCTURAL STEEL AND WELDING SPECIAL INSPECTOR 
ICC-SSBI STRUCTURAL STEEL BOLTING INSPECTOR
ICC-RCSI REINFORCED CONCRETE SPECIAL INSPECTOR 
ICC-SSI SOILS SPECIAL INSPECTOR

ITEM AGENCY #

(QUALIF.)
SCOPE FREQUENCY

1. MIX DESIGN ACI-CCI
or

ICC-RCSI

REVIEW CONCRETE BATCH TICKETS AND VERIFY 
COMPLIANCE WITH APPROVED MIX DESIGN. VERIFY 
THAT WATER ADDED AT THE SITE DOES NOT 
EXCEED THAT ALLOWED BY THE MIX DESIGN.

PERIODIC

CAST-IN-PLACE CONCRETE

2. MATERIAL 
CERTIFICATION

ACI-CCI
or

ICC-RCSI

REVIEW OF MATERIALS. PERIODIC

3. MATERIAL 
CERTIFICATION

ACI-CCI
or

ICC-RCSI

INSPECT SIZE, SPACING, COVER, POSITIONING AND 
GRADE OF REINFORCING STEEL. VERIFY THAT 
REINFORCING BARS ARE FREE OF FORM OIL OR 
OTHER DELETERIOUS MATERIALS. INSPECT BAR 
LAPS AND MECHANICAL SPLICES.  VERIFY THAT 
BARS ARE ADEQUATELY TIED AND SUPPORTED 
ON CHAIRS OR BOLSTERS.

CONTINUOUS

4. WELDING OF 
REINFORCEMENT

ICC-SWSI
or

AWS-CWI

VISUALLY INSPECT ALL REINFORCING STEEL 
WELDS. VERIFY WELDABILITY OF REINFORCING 
STEEL. INSPECT PREHEATING OF STEEL WHEN 
REQUIRED.

PERIODIC

5. ANCHOR RODS INSPECT SIZE,  POSITIONING AND EMBEDMENT OF 
ANCHOR RODS. INSPECT CONCRETE PLACEMENT 
AND CONSOLIDATION AROUND ANCHORS.

VERIFY CORRECT SPECIFICATION/GRADE OF 
ANCHOR RODS PLACED.

PERIODICACI-CCI
or

ICC-RCSI

6. CONCRETE 
PLACEMENT

INSPECT PLACEMENT OF CONCRETE. VERIFY 
THAT CONCRETE CONVEYANCE AND DEPOSITING 
AVOIDS SEGREGATION OR CONTAMINATION. 
VERIFY THAT CONCRETE IS PROPERLY 
CONSOLIDATED.

CONTINUOUSACI-CCI
or

ICC-RCSI

7. SAMPLING AND 
TESTING OF FRESH 
CONCRETE

FABRICATE TEST SPECIMENS FOR CONCRETE 
COMPRESSIVE STRENGTH TESTING (ASTM C31), 
SLUMP (ASTM C143), AIR-CONTENT (ASTM C231 
OR C173) AND TEMPERATURE (ASTM C1064).

CONTINUOUSICC-RCSI
or

ACI-CFTT

8. CURING AND 
PROTECTION

INSPECT CURING, COLD WEATHER PROTECTION 
AND HOT WEATHER PROTECTION PROCEDURES.

PERIODICACI-CCI
or

ICC-RCSI

9. LABORATORY 
COMPRESSIVE 
STRENGTH TESTING OF 
CONCRETE SPECIMENS

CONCRETE SPECIMEN COMPRESSIVE STRENGTH 
TESTING (ASTM C39).

CONTINUOUSACI-LTT
or

ACI-STT

10. DRILLED-IN DOWELS INSPECT SIZE, LOCATION, SPACING AND 
EMBEDMENT OF DOWELS. TEST 10% OF DOWELS 
FOR 100% OF DESIGNED PULL-OUT STRENGTH.

CONTINUOUSACI-CCI
or

ICC-RCSI

11. POST-INSTALLED 
ANCHORS

INSPECT SIZE, LOCATION, SPACING AND 
EMBEDMENT OF ANCHORS IN NEW AND EXISTING 
CONCRETE. TEST 10% OF ANCHORS FOR 100% OF 
DESIGNED PULL-OUT STRENGTH.

CONTINUOUSACI-CCI
or

ICC-RCSI

ITEM AGENCY #

(QUALIF.)
SCOPE FREQUENCY

1. MATERIAL 
CERTIFICATION

ICC-SMSI REVIEW MATERIAL TEST REPORTS FOR 
COMPLIANCE WITH SPECIFICATION AND TEST 
METHOD REQUIREMENTS.

PERIODIC

MASONRY

2. MIXING OF MORTAR 
AND GROUT

ICC-SMSI INSPECT PROPORTIONING, MIXING AND 
RETEMPERING OF MORTAR AND GROUT.

PERIODIC

3. INSTALLATION OF 
MASONRY

ICC-SMSI INSPECT SIZE, LAYOUT, BONDING AND 
PLACEMENT OF MASONRY UNITS.

PERIODIC

4. MORTAR JOINTS ICC-SMSI INSPECT CONSTRUCTION OF MORTAR JOINTS 
INCLUDING TOOLING AND FILLING OF HEAD 
JOINTS.

PERIODIC

5. REINFORCEMENT 
INSTALLATION

ICC-SMSI

AWS-CWI

INSPECT PLACEMENT, POSITIONING AND LAPPING 
OF REINFORCING STEEL.

INSPECT WELDING OF REINFORCING STEEL.

CONTINUOUS

6. GROUTING 
OPERATIONS

ICC-SMSI INSPECT PLACEMENT AND CONSOLIDATION OF 
GROUT.  INSPECT MASONRY CLEAN-OUTS FOR 
HIGH-LIFT GROUTING.

CONTINUOUS

7. WEATHER 
PROTECTION

ICC-SMSI INSPECT COLD WEATHER PROTECTION AND HOT 
WEATHER PROTECTION PROCEDURES. VERIFY 
THAT WALL CAVITIES ARE PROTECTED AGAINST 
PRECIPITATION.

PERIODIC

8. EVALUATION OF 
MASONRY 
STRENGTH

ACI-LTT
or

ACI-STT

TEST COMPRESSIVE STRENGTH OF MORTAR AND 
GROUT CUBE SAMPLES (ASTM C780).
TEST COMPRESSIVE STRENGTH OF MASONRY 
PRISMS (ASTM C1314)

PERIODIC

9. ANCHORS AND TIES ICC-SMSI INSPECT SIZE, LOCATION, SPACING AND 
EMBEDMENT OF DOWELS, ANCHORS AND TIES.

PERIODIC

10. POST-INSTALLED 
ANCHORS

ICC-SMSI INSPECT SIZE, LOCATION, SPACING AND 
EMBEDMENT OF ANCHORS.

CONTINUOUS

ITEM AGENCY #

(QUALIF.)
SCOPE FREQUENCY

1. FABRICATOR 
CERTIFICATION / 
QUALITY CONTROL 
PROCEDURES

AWS-CWI
OR

ICC-SWSI 
AND

ICC-SSBI

REVIEW SHOP FABRICATION AND QUALITY 
CONTROL PROCEDURES.

PERIODIC

STRUCTURAL STEEL

CONTINUOUS

CONTINUOUS

PERIODIC

PERIODIC U.N.O.

PERIODIC

2. MATERIAL 
CERTIFICATION

REVIEW CERTIFIED MILL TEST REPORTS AND 
IDENTIFICATION MARKINGS ON WIDE-FLANGE 
SHAPES, HIGH-STRENGTH BOLTS, NUTS AND 
WELDING ELECTRODES.

3. OPEN WEB STEEL 
JOISTS

INSPECT INSTALLATION, FIELD WELDING AND 
BRIDGING OF JOISTS.

4. BOLTING INSPECT INSTALLATION AND TIGHTENING OF 
HIGH-STRENGTH BOLTS. VERIFY THAT SPLINES 
HAVE SEPARATED FROM TENSION CONTROL 
BOLTS. VERIFY PROPER TIGHTENING SEQUENCE. 
CONTINUOUS INSPECTION OF BOLTS IN 
SLIP-CRITICAL CONNECTIONS.

5. WELDING VISUALLY INSPECT ALL WELDS. INSPECT 
PRE-HEAT, POST-HEAT AND SURFACE 
PREPARATION BETWEEN PASSES. VERIFY 
SIZE AND LENGTH OF FILLET WELDS.

6. SHEAR CONNECTORS INSPECT SIZE, NUMBER, POSITIONING AND 
WELDING OF SHEAR CONNECTORS. INSPECT 
SUDS FOR FULL 360 DEGREE FLASH. RING TEST 
ALL SHEAR CONNECTORS WITH A 3 LB HAMMER.
BEND TEST ALL QUESTIONABLE STUDS TO
15 DEGREES.

7. STRUCTURAL DETAILS INSPECT STEEL FRAME FOR COMPLIANCE WITH 
STRUCTURAL DRAWINGS, INCLUDING BRACING, 
MEMBER CONFIGURATION AND CONNECTION 
DETAILS.  INSPECT STEEL BEAMS FOR PROPER 
CAMBER CONFIGURATION, WITH SPECIFIED 
CAMBER AND NATURAL CAMBER FACING 
UPWARD.

8. METAL DECK INSPECT WELDING AND SIDE-LAP FASTENING 
OF METAL ROOF AND FLOOR DECK.

9. NON-DESTRUCTIVE 
TESTING

NON-DESTRUCTIVE TESTING OF WELDS 
(ULTRASONIC, MAGNETIC PARTICLE, DYE 
PENETRANT OR RADIOGRAPHC)

ICC-SSBI

AWS-CWI
OR

ICC-SWSI 

AWS-CWI
OR

ICC-SWSI 

AWS-CWI
OR

ICC-SWSI 
AND

ICC-SSBI

AWS-CWI
OR

ICC-SWSI 

ASNT
LEVEL II 

OR 
LEVEL 

III

PERIODIC

CONTINUOUS

CONTINUOUS

AWS-CWI
OR

ICC-SWSI 
AND

ICC-SSBI

AWS-CWI
OR

ICC-SWSI 
AND

ICC-SSBI

ITEM AGENCY #

(QUALIF.)
SCOPE FREQUENCY

1. SHALLOW 
FOUNDATIONS

ICC-
SSI

INSPECT SOILS BELOW FOOTINGS FOR 
ADAQUATE BEARING CAPACITY AND 
CONSISTENCY WITH GEOTECHNICAL REPORT.

INSPECT REMOVAL OF UNSUITABLE MATERIAL
AND PREPARATION OF SUBGRADE PRIOR TO
PLACEMENT OF CONTROLLED FILL.

CONTINUOUS

SOILS AND FOUNDATIONS:

2. CONTROLLED 
STRUCTURAL FILL

ICC-
SSI

PERFORM SIEVE TESTS (ASTM D442 & D1140) AND
MODIFIED PROCTOR TESTS (ASTM D1557) OF
EACH SOURCE OF FILL MATERIAL.

INSPECT PLACEMENT, LIFT THICKNESS AND
COMPACTION OF CONTROLLED FILL.

TEST DESNSITY OF EACH LIFT OF FILL BY NUCLEAR
METHODS (ASTM D2922).

CONTINUOUS

Project Number:

Drawn By:
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56-2456-24

28-7

28-6

28-5

28-4

56-16 56-16

56-14 56-14

56-13 56-13

56-N

56-N

56-L

56-L

56-J

56-J

56-H

56-H

56-G

56-G

56-22 56-22

56-23 56-23

56-25 56-25

56-26 56-26

56-27 56-27

56-28 56-28

56-F

56-F

56-E

56-E

56-B

56-B

56-18

56-18

56-19
56-19

56-20 56-20

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

27' - 6"

VIF.

13' - 8"

VIF.

27' - 6"

VIF.

3' - 7"

VIF.

25' - 3"

99-A

99-A

99-C

99-C

8'-0"X8'-0"X1'-10" EX. FTG.
B/EX. FTG EL: (-)12'-10"

12" THICK FND. WALL. 
T/WALL EL:(+)0'-0", VIF. 

24"X48" EX. GRADE BM, VIF.
B/ BEAM EL:(-)11'-0", VIF.

8'-0"X8'-0"X1'-1
0" EX. FTG.
B/EX. FTG EL: 
(-)12'-10"

16" THICK FND. 
WALL. T/WALL 
EL:(+)0'-0", VIF. 

7'-5"X6'-8"X1'-6" EX. FTG., VIF.
B/EX. FTG. EL:(-) 9'-1",VIF.

12" THICK FND. 
WALL. T/WALL 
EL:(+)0'-0", VIF. 

F2
P1
B/FTG EL: (-)4'-0"

FR2
P1
B/FTG EL: (-)4'-0"

F1
P1
B/FTG: (-)4'-0"

F1
P2
B/FTG: (-)4'-0"

F2
P2

B/FTG: (-)4'-0"

F2
P2

B/FTG: (-)9'-1"

F1
P3
B/FTG: (-)4'-0"

FR1
P4

B/FTG: (-)12'-10",
MATCH EX.,VIF.

FR1
P3
B/FTG: (-)9'-1",
MATCH EX. VIF.

7'-5"X6'-8"X1'-6" EX. FTG., VIF.
B/EX. FTG. EL:(-) 9'-1",VIF.

7'-5"X6'-8"X1'-6" EX. FTG., VIF.
B/EX. FTG. EL:(-) 9'-1",VIF.

7'-5"X6'-8"X1'-6" EX. FTG., VIF.
B/EX. FTG. EL:(-) 9'-1",VIF.

7'-5"X6'-8"X1'-6" EX. FTG., VIF.
B/EX. FTG. EL:(-) 9'-1",VIF.

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

7

S3.1c

1'
 -

 2
 1

/2
"

V
IF

.

9"

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

2'
 -

 1
1"

V
IF

.

12
' -

 3
"

V
IF

.

5'
 -

 3
"

V
IF

.

9'
 -

 1
1"

V
IF

.

15
' -

 2
"

V
IF

.

9'
 -

 3
"

5'
 -

 1
1"

V
IF

.

15
' -

 2
"

56-29

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

7'-5"X6'-8"X1'-6" 
EX. FTG., VIF.
B/EX. FTG. 
EL:(-) 9'-1"

16" THICK FND. 
WALL. T/WALL 
EL:(+)0'-0", VIF. 

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

9'
 -

 1
1"

V
IF

.

5'
 -

 3
"

V
IF

.

12
' -

 3
"

2'
 -

 1
1"

V
IF

.

15
' -

 2
"

V
IF

.

15
' -

 2
"

V
IF

.

9'
 -

 9
"

V
IF

.

5'
 -

 5
"

V
IF

.

6'
 -

 8
"

V
IF

.

8'
 -

 6
"

V
IF

.

3'
 -

 7
"

V
IF

.

11
' -

 7
"

V
IF

.

6"
V

IF
.

20
' -

 0
 1

/4
"

V
IF

.

9'
 -

 9
 3

/4
"

V
IF

.

16
' -

 2
 1

/4
"

V
IF

.

14
' -

 1
 3

/4
"

V
IF

.

15
' -

 2
"

REMOVE EX. PILASTER 
FOUNDATION AS REQUIRED 
TO CONSTRUCT NEW FND.

STEPPED WALL 
FOOTING

STEPPED WALL 
FOOTING

STEPPED 
WALL FTG

T/FND WALL: (+)0'-0"

1' - 2"

10
"

1'
 -

 6
"

T/FND 
WALL:(-)0'-9"

T/FND WALL 
EL: (+)0'-0"

1'
 -

 2
"

2'
 -

 8
"

1'
 -

 2
"

2'
 -

 8
"

1' - 2"

2' - 8"

T/FND WALL 
EL: (+)0'-0"

T/FND WALL 
EL: (+)0'-0"

B/FTG 
EL: (-)4'0"

B/FTG 
EL: (-)4'0"

B/FTG 
EL: 
(-)4'-0"

B/FTG EL: (-)4'-0"

T/ SLAB ON GRADE

EL: (+)0'-0",MATCH EX. VIF.

T/ SLAB ON GRADE

EL: (+)0'-0",MATCH EX., VIF.

PLANTERS- SEE CIVIL.
SEE NOTE 11 FOR SLAB-
ON-GRADE REINF.

EX. PLANTER

R
A

M
P

 
D

O
W

N
CONC. STEPS
- SEE ARCH.

STAIR ENTRANCE ON EX. 
FND PER ARCH., VIF. 

T/ SLAB-ON-INFILL

EL: (+)2'-5"

T/ SLAB ON GRADE

EL: (+)0'-0", MATCH EX., VIF.

HSS 12X8X3/8 
LINTEL - SEE 
ARCH. FOR 
ELEVATION

S3.1c

5

1

S3.1c

2

S3.1c

1

S3.1c

1

S3.1c

16" THICK FND. 
WALL. T/WALL 
EL:(+)0'-0", VIF. 

16" THICK FND. WALL. 
T/WALL EL:(+)0'-0", VIF. 

16" THICK FND. 
WALL. T/WALL 
EL:(+)0'-0", VIF. 

DEMOLISH EX. 
CONC. BEAM-
SEE ARCH. DEMOLISH EX. 6" THICK 

CONC. WALL, VIF.- SEE 
ARCH.

16" THICK FND. 
WALL. T/WALL 
EL:(+)0'-0", VIF. 

16" THICK FND. 
WALL. T/WALL 
EL:(+)0'-0", VIF. 

5" THICK SLAB-ON-GRADE, TYP.

5" THICK SLAB-ON-
GRADE, TYP.

5" THICK SLAB ON GEOFOAM

5" THICK SLAB-ON-GRADE, TYP.

T/ SLAB-ON-INFILL

EL: (+)2'-0",MATCH EX. VIF.

5" THICK SLAB ON GEOFOAM OR CA-7 
INFILL PLACED IN 12" LOOSE LIFTS, TYP.

9

S3.1c

T/EX. SLAB ON GRADE

EL: (+)0'-0", VIF.

T/EX. SLAB ON GRADE

EL: (+)2'-0",VIF.

6" THICK EX.SLAB-ON-GRADE, TYP.

4" THICK EX.SLAB-ON-GRADE,VIF.

4" THICK EX.SLAB-ON-GRADE, 
TYP.,VIF.

T/EX. SLAB ON GRADE

EL: (+)0'-0", VIF.

T/EX. SLAB ON GRADE

EL: (+)0'-0", VIF.

5" THICK EX.SLAB-ON-GRADE, 
TYP.,VIF.

T/EX. SLAB ON GRADE

EL: (+)0'-0", VIF.

4" THICK EX.SLAB-ON-
GRADE,VIF.

56-15
56-15

56-17

56-17

V
IF

.

5'
 -

 4
 1

/4
"

4

S3.1c

4

S3.1c

4

S3.1c

4

S3.1c

4

S3.1c

SIM.

4

S3.1c

CONC. EXTENSION TO EX. 
PLANTER WALL- SEE ARCH.

6"

6"

6"

8

S3.1c

DRILL & EPOXY 
PLANTER WALL 
HORIZ. REINF. INTO 
EX. FND. WALL W/ 
3"EMBED.

DRILL AND EPOXY 
NEW FTG. REBAR INTO 
EX. FTG W/ 12" EMBED.

W8X67, EX. STEEL 
COL., VIF.

12

S3.1c

DEMOLISH EX. 1ST 
FLOOR SLAB OVER 
BASEMENT. INFILL 
BASEMENT WITH CA.

T/ EX.BASEMENT 
SLAB EL: (-) 7'-0" 

DEMOLISH 6'-0" LENGTH 
OF EX. FOUNDATION 
WALL UP TO B/NEW FTG.

5 
1/

2"

6"

3

S3.1c

6' - 5 1/4"

ANCHOR PLATE AND BOLTS 
EXPOSED TO VIEW FOR 3 COL. 
ALONG THIS COL. LINE. ALL 
ANCHOR BOLTS HEIGHT TO BE 
2" ABOVE T/ ANCHOR PLATE.

1' - 8"

1' - 4 3/4"

S
E

E
 A

R
C

H
.

CONSTRUCTION 
JOINT - SEE ARCH.

6"

6"

4"

14

S3.1c

18

S3.1c

SIM.

SEE ARCH. FOR RAMP AND RAMP 
LANDING TOPPING SLAB. SLAB 
REINFORCEMENT PER TYP. NON-
STRUCTURAL TOPPING SLAB DETAIL

18

S3.1c

SIM. PLANTER AND 
SEATING- SEE ARCH. 

9

S3.1c

SIM.

CONC. STEPS
- SEE ARCH.

6"

6"

6"

CONC. STEPS
- SEE ARCH.

C-A C-B

T/FND WALL EL: (-)0'-9"

SEE ARCH.

4"10
"

2'
 -

 4
"

DRILL & EPOXY FND WALL 
AND FTG. HORIZ. REINF. INTO 
EX. FND WALL W/ 5" EMBED

2'
 -

 4
 3

/4
"

9 
1/

2"

6 1/4"

REMOVE TOP 9" 
OF EX. FND WALL 

VIF.
2' - 1 1/2"

V
IF

.

11
 1

/2
"

6

S3.1c

C-2 C-2

T
O

 E
X

. F
N

D
 W

A
LL

2'
 -

 6
"

VIF.
11 1/2"

V
IF

.

11
 1

/2
"

VIF.
11 1/2"

VIF.

5' - 2"

VIF.

10' - 0"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

27' - 6"

VIF.

13' - 8"

VIF.

27' - 6"

VIF.

3' - 7"

VIF.

3' - 10 1/4" 21' - 4 3/4"

V
IF

.

2'
 -

 0
"

9 
1/

2"

VIF.
2' - 2 1/2"

1'
 -

 1
"

2'
 -

 0
"

1' - 1"

2' - 0"

SEE ARCH.

A
R

C
H

.

S
E

E

S
E

E
 A

R
C

H
.

T/FND WALL 
EL: (+)0'-0"

12" WALL FTG.
B/FTG:(-)4'-0"

12" WALL FTG.
B/FTG:(-)4'-0"

1

S3.1c

SIM.

TYP.

B/FTG. EL: (-)9'-1", MATCH EX. VIF.

3

S3.1c

C-1

C-3 C-3

1' - 4 3/4"

REMOVE 
TOP 9" OF 
EX. FND 
WALL 

REMOVE TOP 9" 
OF EX. FND WALL 

T/FND WALL 
EL: (-)0'-9"

REMOVE TOP 9" 
OF EX. FND WALL 

REMOVE TOP 9" 
OF EX. FND WALL 

REMOVE TOP 9" 
OF EX. FND WALL 

19

S3.1c

6

S3.2c

EX. 13" 
MASONRY 
WALL, VIF.

VIF.

3' - 7 1/2"

V
IF

.

4'
 -

 0
"

EX. 12" TUNNEL 
WALL, VIF. 

EX. 12" TUNNEL 
WALL, VIF. 

VIF.

4' - 0"

EX. 12" TUNNEL 
WALL, VIF. 

EX. 12" TUNNEL 
WALL, VIF. 

EX. 12" TUNNEL 
WALL, VIF. 

VIF.

3' - 9"

EX. 12" TUNNEL 
WALL, VIF. W.P. - SOUTH-

WEST CORNER 
OF EX. COLUMN

V
IF

.

11
 1

/2
"

2' - 0"

2

S3.2c

SIM.

SEATING-
SEE ARCH. 

EX.12" REINF. CMU 
SHEAR WALL, VIF.

9

S3.6c

S3.2c

8

A10.1

FROST STOOP (HATCHED REGION), 
TYP. AT EXTERIOR DOORS
- SEE CIVIL

FROST STOOP (HATCHED 
REGION), TYP. AT EXTERIOR 
DOORS - SEE CIVIL

FROST STOOP (HATCHED REGION), 
TYP. AT EXTERIOR DOORS
- SEE CIVIL

FROST STOOP (HATCHED 
REGION), TYP. AT EXTERIOR 
DOORS - SEE CIVIL

A10.1

A10.1

A10.1

A10.1

A10.1

A10.1

A10.1

A10.1

A10.1

A10.1

C8X11.5 (GALVANIZED) CURTAIN 
WALL SUPPORT FULL HEIGHT OF 
BUILDING. SEE ARCH. FOR LOCATION

A10.1

C8X11.5 (GALVANIZED) 
CURTAIN WALL SUPPORT 
FULL HEIGHT OF BUILDING. 
SEE ARCH. FOR LOCATIONA10.1

TYP. @ 2 LOC.

1'
 -

 6
"

PIER SCHEDULE

SIZE VERTICAL REINFORCEMENT

P1 22"X22" 12#6

MARK TIES

#3

P2 18"X18" 8#6 #3

P3 26"X22" 10#7 #3

P4 22"X20" 8#7 #3

FOUNDATION PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL SCHEDULES, AND STATEMENT OF 
SPECIAL INSPECTIONS 

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR SCHEDULES, ELEVATIONS AND DETAILS. 

5. CENTERLINE OF SPREAD FOOTING IS ON GRIDLINE, TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE SHEET S1.1 FOR TYPICAL SPREAD FOOTING DETAIL AND SPREAD FOOTING SCHEDULE. 

7. ESTABLISH BOTTOM OF FOOTINGS IN STRATUM AS INDICATED.  ELEVATIONS GIVEN ARE FOR BIDDING/ESTIMATING 
PURPOSES ONLY.  ON-SITE INSPECTION OF FOUNDATION BEARING STRATA SHALL BE CONDUCTED DURING CONSTRUCTION 
BY A QUALIFIED GEOTECHNICAL ENGINEER. 

8. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

9. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR OFFSET COLUMNS. 

10. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

11. SLAB-ON-GRADE SHALL BE 5" THICK CONCRETE SLAB OVER PREPARED SUBGRADE.  REINFORCE WITH 4LBS/CU.YD. OF 
STRUX 90/40 MACROSYNTHETIC FIBERS OR EQUIVALENT. 

12. REINFORCE SLAB-OVER-GEOFOAM OR CA7 WITH 4.0 LBS/ CU.YD OF STRUX 90/40 MACROSYNTHETIC FIBERS OR EQUIVALENT. 

13. PROVIDE THICKENED SLAB AND DOWELS TO CMU WALLS (IN GROUTED CELLS) AT SLAB-ON-GRADE IN ACCORDANCE WITH 
TYPICAL SECTIONS AND DETAILS.  SEE ARCHITECTURAL DRAWINGS FOR CMU WALL SIZE, LOCATION, REINFORCEMENT, TOP-
OF-WAL CONNECTION AND CURB, IF ANY. 

14. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL SECTIONS AND DETAILS 
FOR CURB REINFORCEMENT. 

15. SEE TYPICAL DETAILS FOR ELECTRICAL GROUNDING DETAIL AND REQUIREMENTS FOR A CONCRETE ENCASED GROUNDING 
ELECTRODE.  COORDINATE WITH ELECTRICAL CONTRACTOR.

16. T/NEW CONCRETE PIER EL: 9" BELOW T/SLAB-ON-GRADE, TYP. UNO.

17. SEE PLAN & PIER SCHEDULE FOR PIER INFORMATION.

18. PROVIDE CONTROL JOINTS IN THE SLAB-ON-GRADE AT COL. CENTERLINES AND 12' CTS MAX AT REMAINDER. SEE TYP. 
DETAILS FOR SLAB CONTROL JOINT DETAIL AND COLUMN ISOLATION JOINT DETAIL. 

19. PROVIDE EPS 12 GEOFOAM OR COMPACTED CA-7 PLACED IN 12" LOOSE LIFTS WHEREVER INDICATED ON THE PLAN.
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SCALE:  1/8" = 1'-0"
1

FIRST FLOOR FRAMING PLAN - AREA C - PHASE C
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S3.3c

2

S3.3c

EX. RELOCATED 
AHU - SEE MECH. 

ELEVATOR

3 1/4" LWC ON 2" DEEP STEEL 
COMPOSITE DECK, TYP. 

T/ 2ND FLR SLAB,TYP.

EL: 14'-0", MATCH EX., VIF.

 M
IN

.

1"
 G

A
P

.

V
IF

.

4'
 -

 8
 3

/4
"

3

S3.3c

SLAB INFILL PER TYP. 
DETAIL

T/ SLAB INFILL

EL: (+)14'-0", MATCH EX.

W12X30, TYP. @ FOLDING 
PARTITION, SEE ARCH.
T/STEEL EL: SEE ARCH.

S3.3c

7

1/2"X8"X10" 
BEARING 
PLATE

NEW SLAB OPENING 
BETWEEN EX. PAN 
JOISTS - SEE MECH.

NEW SLAB OPENING  -
SEE MECH.

VIF.
1' - 1"

6

S3.2c

T/ EX. 2ND FLOOR SLAB

EL: (+)14'-0", VIF.

EX. 5" THICK SLAB

EX. W8X24, VIF. EX. W8X24, VIF.EX. W8X24, VIF.

2

S3.8c

4

S3.8c

A10.1

ELEVATED FLOOR AND ROOF LEVEL PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL SCHEDULES, AND STATEMENT OF SPECIAL INSPECTIONS.

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR SCHEDULES, ELEVATIONS AND DETAILS. 

5. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR OFFSET COLUMNS. 

7. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

8. (H) AS INDICATED ON PLAN INDICATES HIGHER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

9. (L) AS INDICATED ON PLAN INDICATES LOWER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

10. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL SECTIONS AND DETAILS FOR CURB 
REINFORCEMENT. 

11. FLOOR DECK SHALL BE 3 1/4" THICK LIGHTWEIGHT CONCRETE OVER 2" DEEP COMPOSITE STEEL FLOOR DECK.  REINFORCE SLAB WITH 4 LBS/CU. YD. 
OF STRUX 90/40 MACROSYNTHETIC FIBERS OR EQUIVALENT. 

12. SEE PLAN FOR TOP OF SLAB ELEVATION, TYPICAL UNLESS NOTED OTHERWISE. 

13. VERIFY ELEVATOR MACHINE BEAM SIZES AND LOCATIONS WITH ELEVATOR SUPPLIER. 

14. SEE PLAN FOR BOTTOM OF STEEL ROOF DECK ELEVATIONS, TYPICAL UNLESS NOTED OTHERWISE.

15. REINFORCE SLAB-OVER-GEOFOAM OR CA7 WITH 4.0 LBS/ CU.YD OF STRUX 90/40 MACROSYNTHETIC FIBERS OR EQUIVALENT. 

16. SUPPORT ALL MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY FROM THE DESIGNATED STEEL ROOF JOISTS (TOP 
CHORDS ONLY) AND STEEL WIDE FLANGED BEAM AND GIRDER FRAMING.  DO NOT SUPPORT THE AFOREMENTIONED FROM THE STEEL ROOF DECK 
DIRECTLY.  ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING MAY BE SUPPORTED DIRECTLY FROM THE STEEL ROOF DECK.

17. DO NOT SUPPORT ANY MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY FROM THE SLAB INFILL IN EX. CONC SLAB. 
ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING MAY BE SUPPORTED DIRECTLY FROM THE SLAB INFILL IN EX. CONC SLAB.

18. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND 
LOCATIONS FOR EOR REVIEW. EOR APPROVAL IS REQUIRED PRIOR TO THE START OF CORING ACTIVITIES. COORDINATE THE TIMING OF SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT PRIOR TO CORING.

19. SEE STEEL DECK NOTES ON S0.1B FOR STEEL DECK ATTACHMENT INFORMATION TO THE SUPPORT STEEL.

20. ALL MEP EQUIPMENT STEEL SUPPORTS SHALL BE COORDINATED WITH THE INSTALLING CONTRACTOR(S). SEE PLANS AND TYPICAL DETAILS FOR STEEL 
SUPPORT REQUIREMENTS.

21. PROVIDE SLAB INFILLS PER TYP. DETAILS  U.N.O. COORDINATE WITH MECH. AND ARCH. DRAWINGS FOR SIZE AND LOCATION.   

22. COORDINATE SIZE AND QUANTITY OF ROOF DECK PENETRATIONS WITH MEPFP DRAWINGS, TYP.
REINFORCE NEW PENETRATIONS IN EXISTING/NEW ROOF DECKS PER TYPICAL STRUCTURAL DETAILS.
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S3.5c

5' - 11 1/2"

L5X5X1/4

EDGE OF EX. 
COMPOSITE DECK. 

7' - 11 1/2" 7' - 11 1/2" 7' - 11 1/2"

V
IF

.

5"

T/ SECOND FLOOR SLAB

EL: (+)14'-0",MATCH EX.
SLAB,VIF.

T/ SECOND FLOOR SLAB

EL: (+)14'-0",MATCH EX.
SLAB,VIF.

T/ EX. SECOND FLOOR SLAB

EL: (+)14'-0",VIF.

HSS10X10X1/4 HSS10X10X1/4

GAP
2"

EX. 13" MASONRY WALL

HSS10X10X1/4

EDGE OF EX. 
CONC. SLAB, VIF. 
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SLAB, VIF.
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SEE PLAN 
NOTE 23

SEE PLAN 
NOTE 23
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S3.5c

17

S3.5c

56-15 56-15

56-1756-17

TYP. @ 
4 LOC.

L4X4X5/16 BEARING 
ANGLE W/ 1/2" DIA. 
EXP. ANCHORS @ 
12"( 4" EMBED.)

17

S3.5c

SIM.

(4)
(6)

(4)(6)

(2
4

)

STRUCTURAL 
GLASS GUARDRAIL
- SEE ARCH.

STRUCTURAL 
GLASS GUARDRAIL
- SEE ARCH.

4

S3.5c

6

S3.5c

8' - 2"

7

S3.5c

5' - 11 1/2"

1' - 6"

5

S3.5c

TYP. @ E.E.

4"
4"

T/ EX. SECOND FLOOR SLAB

EL: (+)14'-0"

3" NWC OVER 1 1/2" STEEL 
COMPOSITE DECK, VIF.

TYP. @ 
3 LOC.

SLAB EDGE ANGLE, 
TYP. SEE 2/S3.3C

W
1
2
X

1
4 (4

)

VIF.
1' - 1 1/4"

L4X4X1/4  
BELOW STUD 
WALL

18

S3.5c

12

S3.5c

10

S3.5c

W8X67, EX. STEEL 
COL., VIF.

S3.5c

16

TYP. @ 3 LOC.

PROVIDE AESS CATEGORY I 
FOR ALL STEEL MEMBERS 
AND CONNECTIONS ALONG 
THIS COLUMN LINE

L7X4X3/8 (LLV) 
LINTEL, TYP.

W18X46

EX. 12X40 
CONC. BM, VIF.

T/ EX. SECOND FLOOR SLAB

EL: (+)8'-8",VIF.

T/ EX. SECOND FLOOR SLAB

EL: (+)14'-0",VIF.

EX. 8" CONC. 
SLAB, VIF.

C-A C-B

6 
1/

2"

5 
1/

2"

9"

9"C-2 C-2

6"

5 
1/

4"

1/4" BENT PLATE PER TYP. 
LINTEL TO EX. BEAM 
CONNECTION DETAIL
- SEE ARCH.

1/4" BENT PLATE PER TYP. 
LINTEL TO EX. BEAM 
CONNECTION DETAIL
- SEE ARCH.

C-1

C-3

VIF.

10' - 0"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

27' - 6"

VIF.

13' - 8"

VIF.

27' - 6"

VIF.

3' - 7"

VIF.

3' - 10 1/4" 21' - 4 3/4"

EX. 5" THICK SLAB

T/EX. SECOND FLOOR SLAB

EL:(+)14'-0", VIF.

L4X4X1/4 BELOW STUD 
WALL WELDED TO STEEL 
BEAM AT E.E. W/ 1/4" WELD

EX.12" REINF. 
CMU SHEAR 
WALL, VIF.

9

S3.6c
A10.1

TYP. @ 2 
LOC.

10

S3.6c

TYP.

10

S3.6c

TYP.

A10.1

A10.1

ELEVATED FLOOR AND ROOF LEVEL PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL SCHEDULES, AND STATEMENT OF SPECIAL INSPECTIONS.

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR SCHEDULES, ELEVATIONS AND DETAILS. 

5. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR OFFSET COLUMNS. 

7. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

8. (H) AS INDICATED ON PLAN INDICATES HIGHER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

9. (L) AS INDICATED ON PLAN INDICATES LOWER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

10. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

11. FLOOR DECK SHALL BE 3 1/4" THICK LIGHTWEIGHT CONCRETE OVER 2" DEEP COMPOSITE STEEL FLOOR DECK.  REINFORCE SLAB WITH 4 LBS/CU. YD. OF STRUX 90/40 
MACROSYNTHETIC FIBERS OR EQUIVALENT. 

12. SEE PLAN FOR TOP OF SLAB ELEVATION, TYPICAL UNLESS NOTED OTHERWISE. 

13. SEE PLAN FOR BOTTOM OF STEEL ROOF DECK ELEVATIONS, TYPICAL UNLESS NOTED OTHERWISE.

14. PROVIDE L4x4x3/8 STEEL ANGLE OR BENT PLATE AT ROOF PERIMETER AND AT INTERIOR OPENINGS IN ACCORDANCE WITH TYPICAL DETAILS.  

15. SUPPORT ALL MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY FROM THE DESIGNATED STEEL ROOF JOISTS (TOP CHORDS ONLY) AND STEEL WIDE 
FLANGED BEAM AND GIRDER FRAMING.  DO NOT SUPPORT THE AFOREMENTIONED FROM THE STEEL ROOF DECK DIRECTLY.  ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING 
MAY BE SUPPORTED DIRECTLY FROM THE STEEL ROOF DECK.

16. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW. EOR 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING ACTIVITIES. COORDINATE THE TIMING OF SUBMITTAL ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT 
PRIOR TO CORING.

17. SEE STEEL DECK NOTES ON S0.1B FOR STEEL DECK ATTACHMENT INFORMATION TO THE SUPPORT STEEL.

18. MAXIMUM LIVE LOAD DEFLECTION FOR ROOF LEVEL @ BLDG ENVELOPE & INTERIOR PARTITIONS AS SHOWN ON ARCHITECTURE DRAWINGS = 3/4"

19. THE NEW ADDITION STRUCTURE CONSISTS OF STEEL ROOF DECKS  AND THE 2ND AND 3RD FLOOR COMPOSITE DECK SLABS SUPPORTED ON STEEL BEAM AND COLUMN FRAMING. THE 
STEEL CONCTRACTOR SHALL PROVIDE TEMPORARY BRACING TO THE STEEL FRAME UNTIL ALL COMPONENTS OF THE STEEL FRAMING ARE FULLY INSTALLED, THE FLOOR SLABS AND 
ROOF DECKS ARE FULLY INSTALLED AND THE STEEL FRAME IS PROPERLY CONNECTED TO THE EXISTING BUILDING.

20. ALL MEP EQUIPMENT STEEL SUPPORTS SHALL BE COORDINATED WITH THE INSTALLING CONTRACTOR(S). SEE PLANS AND TYPICAL DETAILS FOR STEEL SUPPORT REQUIREMENTS.

21. COORDINATE SIZE AND QUANTITY OF ROOF DECK PENETRATIONS WITH MEPFP DRAWINGS, TYP.
REINFORCE NEW PENETRATIONS IN EXISTING/NEW ROOF DECKS PER TYPICAL STRUCTURAL DETAILS.

22. MAXIMUM LIVE LOAD DEFLECTION FOR 2ND AND 3RD FLOOR LEVEL = 3/4"

23. PROVIDE GLASS FIBER REINFORCED POLYMER REINFORCEMENT PER EXISTING CONCRETE COLUMN REINFORCEMENT SCHEDULE ON SHEET S4.1c .

24. PROVIDE AESS CATEGORY 1 FOR ALL STEEL MEMBERS AND CONNECTIONS ON CANTILEVER BOX FRAMING PLANS. 

25. OPEN POCKET IN EX. ROOF AS REQUIRED FOR INSTALLATION OF HSS 8X8X1/4. INCREASE TUBE DEPTH AS REQUIRED FOR T/TUBE TO BE ABOVE EX. ROOFING, VIF. TYP. PROTECT 
ROOFING ASSEMBLY DURING WELDING OPERATIONS. WELD HSS DOWN TO EX. BEAM PER 20/S3.7c.

A10.1

A B C

ED

N.I.C.

NORTH

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

N
O

T F
O

R
 

C
O

N
S

TR
U

C
TIO

N

C
:\
U

s
e
rs

\i
k
u
lk

a
rn

i\
D

o
c
u

m
e

n
ts

\1
1

-5
2

7
4
-4

2
_

D
G

N
_
S

tr
u

c
_
2

0
1
9

_
C

e
n

tr
a

l_
ik

u
lk

a
rn

i.
rv

t

1
2

/2
4

/2
0
1

9
 7

:4
9

:5
8

 A
M

MFP

IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

SECOND FLOOR

FRAMING PLAN - AREA C

- PHASE C
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WIDE WINDOWS 1 1/2" DEEP STEEL 

ROOF DECK

EX. 3" NWC OVER 1 
1/2" DEEP STEEL 
COMPOSITE DECK

T/ THIRD FLOOR SLAB

EL: (+)26'-0",MATCH EX.
SLAB,VIF.

B/ ROOF DECK
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SEE PLAN 
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SEE PLAN 
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LINTEL, TYP.
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2" CONT.

L4X4X5/16 BEARING 
ANGLE W/ 1/2" DIA. 
EXP. ANCHORS @ 
12"( 4" EMBED.)

ISOLATION JOINT
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VIF.
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OPENING IN EX. 
CONC. SLAB, 
TYP. -SEE MECH.
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BEAM WITH ALL-ROUND 
1/4" FILLET WELD, TYP.

FACE OF NEW BRICK VENEER
-SEE ARCH.
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EX.12" REINF. 
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WALL, VIF.

VIF.
1' - 1 1/4"

2

S3.8c

1/4" BENT PLATE PER TYP. 
LINTEL TO EX. BEAM 
CONNECTION DETAIL
- SEE ARCH.
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S3.6c

A10.1

TYP. @ 2 
LOC.

A10.1

ELEVATED FLOOR AND ROOF LEVEL PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL SCHEDULES, AND STATEMENT OF SPECIAL INSPECTIONS.

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR SCHEDULES, ELEVATIONS AND DETAILS. 

5. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR OFFSET COLUMNS. 

7. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

8. (H) AS INDICATED ON PLAN INDICATES HIGHER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

9. (L) AS INDICATED ON PLAN INDICATES LOWER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

10. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

11. FLOOR DECK SHALL BE 3 1/4" THICK LIGHTWEIGHT CONCRETE OVER 2" DEEP COMPOSITE STEEL FLOOR DECK.  REINFORCE SLAB WITH 4 LBS/CU. YD. OF STRUX 90/40 
MACROSYNTHETIC FIBERS OR EQUIVALENT. 

12. SEE PLAN FOR TOP OF SLAB ELEVATION, TYPICAL UNLESS NOTED OTHERWISE. 

13. SEE PLAN FOR BOTTOM OF STEEL ROOF DECK ELEVATIONS, TYPICAL UNLESS NOTED OTHERWISE.

14. PROVIDE L4x4x3/8 STEEL ANGLE OR BENT PLATE AT ROOF PERIMETER AND AT INTERIOR OPENINGS IN ACCORDANCE WITH TYPICAL DETAILS.  

15. SUPPORT ALL MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY FROM THE DESIGNATED STEEL ROOF JOISTS (TOP CHORDS ONLY) AND STEEL WIDE 
FLANGED BEAM AND GIRDER FRAMING.  DO NOT SUPPORT THE AFOREMENTIONED FROM THE STEEL ROOF DECK DIRECTLY.  ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING 
MAY BE SUPPORTED DIRECTLY FROM THE STEEL ROOF DECK.

16. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW. EOR 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING ACTIVITIES. COORDINATE THE TIMING OF SUBMITTAL ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT 
PRIOR TO CORING.

17. SEE STEEL DECK NOTES ON S0.1B FOR STEEL DECK ATTACHMENT INFORMATION TO THE SUPPORT STEEL.

18. MAXIMUM LIVE LOAD DEFLECTION FOR ROOF LEVEL @ BLDG ENVELOPE & INTERIOR PARTITIONS AS SHOWN ON ARCHITECTURE DRAWINGS = 3/4"

19. THE NEW ADDITION STRUCTURE CONSISTS OF STEEL ROOF DECKS  AND THE 2ND AND 3RD FLOOR COMPOSITE DECK SLABS SUPPORTED ON STEEL BEAM AND COLUMN FRAMING. THE 
STEEL CONCTRACTOR SHALL PROVIDE TEMPORARY BRACING TO THE STEEL FRAME UNTIL ALL COMPONENTS OF THE STEEL FRAMING ARE FULLY INSTALLED, THE FLOOR SLABS AND 
ROOF DECKS ARE FULLY INSTALLED AND THE STEEL FRAME IS PROPERLY CONNECTED TO THE EXISTING BUILDING.

20. ALL MEP EQUIPMENT STEEL SUPPORTS SHALL BE COORDINATED WITH THE INSTALLING CONTRACTOR(S). SEE PLANS AND TYPICAL DETAILS FOR STEEL SUPPORT REQUIREMENTS.

21. COORDINATE SIZE AND QUANTITY OF ROOF DECK PENETRATIONS WITH MEPFP DRAWINGS, TYP.
REINFORCE NEW PENETRATIONS IN EXISTING/NEW ROOF DECKS PER TYPICAL STRUCTURAL DETAILS.

22. MAXIMUM LIVE LOAD DEFLECTION FOR 2ND AND 3RD FLOOR LEVEL = 3/4"

23. PROVIDE GLASS FIBER REINFORCED POLYMER REINFORCEMENT PER EXISTING CONCRETE COLUMN REINFORCEMENT SCHEDULE ON SHEET S4.1c .

24. PROVIDE AESS CATEGORY 1 FOR ALL STEEL MEMBERS AND CONNECTIONS ON CANTILEVER BOX FRAMING PLANS. 

25. OPEN POCKET IN EX. ROOF AS REQUIRED FOR INSTALLATION OF HSS 8X8X1/4. INCREASE TUBE DEPTH AS REQUIRED FOR T/TUBE TO BE ABOVE EX. ROOFING, VIF. TYP. PROTECT 
ROOFING ASSEMBLY DURING WELDING OPERATIONS. WELD HSS DOWN TO EX. BEAM PER 20/S3.7c.
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POCKETS IN EX. 9" 
THICK CONC. SLAB, TYP. 
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3" DEEP 
STEEL 
ROOF DECK

B/ ROOF DECK

EL: (+)37'-9"

EDGE OF EX. 9" 
THICK CONC. 
SLAB, VIF.

EDGE OF EX. 
CONC. SLAB, VIF. 

T/EX. ROOF SLAB

EL: (+)38'-0",VIF.

8

S3.6c

7

S3.6c

5

S3.6cTYP. @ 
3 LOC.

6

S3.6c

TYP. @ 
4 LOC.

TYP. @ 
4 LOC.

EX.CB101-21# 
STEEL BM, VIF.

B/EX.ROOF DECK

EL: (+)39'-4", VIF.

EX. 2" GYPSUM OVER 1/2" 
PLYWOOD ROOF DECK, 
VIF.

EX. B39-18#
STEEL B, VIF.

EX. CB101-21#
STEEL B, VIF.

EX. B39-18#
STEEL B, VIF.

EX. CB101-21#
STEEL B, VIF.

EX. B39-18#
STEEL B, VIF.

EX. CB101-21#
STEEL B, VIF.

EX. B39-18#
STEEL B, VIF.

EX. CB101-21#
STEEL B, VIF. E
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EX. 8" MASONRY 
PARAPET,TYP.
T/EX. PARAPET EL: 
(+)43'-11 1/2",VIF.

EX. 11X31 
CONC. BM,VIF.
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EX. 11X31 
CONC. BM,VIF.
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EX. 14X30 CONC. BM,VIF.

EX. 14X30 CONC. BM,VIF.

EX. 14X30 CONC. BM,VIF.

EX. 14X30 
CONC. BM,VIF.

EX. 14X30 
CONC. BM,VIF.

EX. 14X30 
CONC. BM,VIF.

EX. 14X30 
CONC. BM,VIF.

EX. 11X31 
CONC. BM,VIF.

EX.16X12 CONC.COL. 
BELOW,VIF.

EX.16X12 CONC.COL. 
BELOW,VIF.

EX.16X12 
CONC.COL. 
BELOW,VIF.

EX.14X14 
CONC .COL. 
BELOW,VIF.
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EX. 11X31 
CONC. BM,VIF.

EX. 11X31 
CONC. BM,VIF.

EX. 11X31 
CONC. BM,VIF.
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EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 14X27.5 
CONC. BM,VIF.

EX. 11X31 
CONC. BM.

EX. 11X31 
CONC. BM.

EX.14X12 
CONC .COL. 
BELOW,VIF.
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CONC. BM,VIF.
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EX.14X12 CONC .BELOW 
COL.,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

EX.14X12 CONC .COL. 
BELOW,VIF.

EX.14X12 
CONC .COL. 
BELOW,VIF.

1 1/2" DEEP CELLULAR 
ACOUSTICAL ROOF DECK

SKYLIGHT, 
SEE ARCH

SKYLIGHT, 
SEE ARCH

SEE 4/S3.4C FOR ROOF MEMBER SIZES 
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WT6X13 STEEL LINTEL
TYP.

56-15 56-15

56-1756-17

EX.14X12 CONC .COL. 
BELOW,VIF.

L4X4X1/4 CONT., 
TYP.

RTU 1 - SEE MECH. 
MAX. OPERATING 
WEIGHT = 9100 LBS

AHU 1 - SEE MECH.
MAX. OPERATING WEIGHT = 7200 LBS 

3

S3.5c

TYP. @ 
5 LOC.

VIF.
2' - 7 3/4"

10' - 0" 7' - 7" 7' - 7"

7' - 7"

7' - 7" 5' - 11 1/2" 5' - 11 1/2"

1' - 6"
14

S3.5c

S3.7c

14

TYP. @  6 LOC.

1

S3.7c

TYP. @ 3 
LOC.

TYP. @ 2 LOC.
2

S3.7c

3

S3.7c

S3.7c

4

TYP. @ TOP 
CHORD

S3.7c

8

L7X4X3/8 (LLV) 
LINTEL, TYP.

L7X4X3/8 (LLV) 
LINTEL, TYP.

L7X4X3/8 (LLV) 
LINTEL, TYP.

W8X18

W8X18
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8

OPENING IN EX. 
CONC. SLAB, 
TYP. -SEE MECH.

(6) BEAMS TIGHT TO UNDERSIDE OF EX. 
SLAB. LOCATE SHIM AS REQUIRED FOR 
FULL CONTACT BEARING.

INSTALL (6) BEAMS 
BEFORE DEMOLISHING 
EX. SLAB FOR OPENING

SIM.

TYP. @ 
4 LOC. 6

S3.3c

VIF.
1' - 3 1/4" VIF.

2' - 4"

6' - 1 1/4"

VIF.
2' - 3 3/4"

VIF.
7 3/4"

ROOF 
DECK 
OPENING 
PER TYP. 
DETAILS, 
TYP.

ROOF DECK 
OPENING PER 
18/S1.4c, TYP.

RTU 2 - SEE MECH
MAX. OPERATING  
WEIGHT = 9500 LBS

RTU SUPPORT 
FRAMING PER 
11/S1.4c, TYP.

ROOF DECK 
OPENING PER 
18/S1.4c, TYP.  

EX. 
W8X24, 
COL., VIF

EX. 
W8X24, 
COL., VIF.

NEW SLAB OPENING IN EX. 
CONC. SLAB. LONG SIDE OF 
OPENING TO BE PARALLEL TO 
SLAB SPAN. SEE PLAN NOTE 17 
AND MECH. DRAWINGS.

S3.7c

13
BOTTOM VIEW, 
TYP. @ BOTTOM 
CHORD

C-A

5 
1/

2"

 ISOLATION JOINT
2" CONT.

C-3

C-3

S3.4c

2

S3.4c

3

S3.4c
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1

S3.4c
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VIF.

5' - 2"

VIF.

10' - 0"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

15' - 2"

VIF.

27' - 6"

VIF.

13' - 8"

VIF.

27' - 6"

VIF.

3' - 7"

VIF.

25' - 3"

EX. 8" CONC. SLAB
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EX. 12"X20" CONC. CURB.

EX. 12"X20" 
CONC. CURB.
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T/ CURVED PERIMETER BEAM

EL: MATCH T/ TRUSS TOP
CHORD

T/ CURVED PERIMETER BEAM

EL: MATCH T/ TRUSS TOP
CHORD

SEE 1/S3.4c FOR ROOF ELEVATION AND GEOMETRY

EXPOSED STEEL IN ROOF SHALL BE PAINTED 
IN ARCHITECTS CHOICE OF COLOUR

V
IF
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TYP.
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S3.8c

V
IF
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1'
 -

 3
"

9

S3.6c

15

S3.7c
15

S3.7c

3

S3.7c

1

S3.7c

2

S3.7c

SIM. TYP. @ 3 LOC.
SEE 1/S3.6c FOR 
BASE PLATE INFO. 

A10.1

S3.7c

16

OPP. HAND

S3.7c

16

A10.1

A10.1

S3.7c

16

OPP. HAND
A10.1

S3.8c

3

HSS 8x8x1/4 x 12" LONG, 
SEE PLAN NOTE, TYP. 

SEE ARCH.

HSS 6X6X1/4 
UNDER CFMF 
STUD WALL AND 
KICKER, TYP. 
ALONG THIS SIDE

20

S3.7c

A10.1

A10.1

TYP. UNO

THIS 
PURLIN 
ONLY

THIS 
PURLIN 
ONLY

C5x9 x 6" WELDED TO PERIMETER 
BEAM, TYP. COORDINATE WITH 
CFMF CONTRACTOR FOR SPACING

TYP.
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A10.1

1 1/2" DEEP CELLULAR 
ACOUSTICAL ROOF DECK

L3X3X3/16 WELDED TO 
PURLINS AT E.E. W/ 3/16" ALL-
ROUND FILLET WELD, TYP.

1'
 -

 6
"

3 EQ. SPACES

21

S3.7c

A10.1

13

S3.5c

SIM.

A10.1

W/HSS14X6X1/4 
CONT. ON TOP

W/HSS14X6X1/4 
CONT. ON TOP

A10.1 A10.1

TYP. @ 2 
LOC.

5

S3.8c

21

S3.7c

A10.1

A10.1

A10.1

ELEVATED FLOOR AND ROOF LEVEL PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL SCHEDULES, AND STATEMENT OF SPECIAL INSPECTIONS.

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR SCHEDULES, ELEVATIONS AND DETAILS. 

5. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR OFFSET COLUMNS. 

7. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

8. (H) AS INDICATED ON PLAN INDICATES HIGHER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

9. (L) AS INDICATED ON PLAN INDICATES LOWER BEAM OF FRAMING MEMBERS IN SAME VERTICAL PLANE. 

10. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

11. FLOOR DECK SHALL BE 3 1/4" THICK LIGHTWEIGHT CONCRETE OVER 2" DEEP COMPOSITE STEEL FLOOR DECK.  REINFORCE SLAB WITH 4 LBS/CU. YD. OF STRUX 90/40 
MACROSYNTHETIC FIBERS OR EQUIVALENT. 

12. SEE PLAN FOR TOP OF SLAB ELEVATION, TYPICAL UNLESS NOTED OTHERWISE. 

13. SEE PLAN FOR BOTTOM OF STEEL ROOF DECK ELEVATIONS, TYPICAL UNLESS NOTED OTHERWISE.

14. PROVIDE L4x4x3/8 STEEL ANGLE OR BENT PLATE AT ROOF PERIMETER AND AT INTERIOR OPENINGS IN ACCORDANCE WITH TYPICAL DETAILS.  

15. SUPPORT ALL MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY FROM THE DESIGNATED STEEL ROOF JOISTS (TOP CHORDS ONLY) AND STEEL WIDE 
FLANGED BEAM AND GIRDER FRAMING.  DO NOT SUPPORT THE AFOREMENTIONED FROM THE STEEL ROOF DECK DIRECTLY.  ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING 
MAY BE SUPPORTED DIRECTLY FROM THE STEEL ROOF DECK.

16. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW. EOR 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING ACTIVITIES. COORDINATE THE TIMING OF SUBMITTAL ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT 
PRIOR TO CORING.

17. SEE STEEL DECK NOTES ON S0.1B FOR STEEL DECK ATTACHMENT INFORMATION TO THE SUPPORT STEEL.

18. MAXIMUM LIVE LOAD DEFLECTION FOR ROOF LEVEL @ BLDG ENVELOPE & INTERIOR PARTITIONS AS SHOWN ON ARCHITECTURE DRAWINGS = 3/4"

19. THE NEW ADDITION STRUCTURE CONSISTS OF STEEL ROOF DECKS  AND THE 2ND AND 3RD FLOOR COMPOSITE DECK SLABS SUPPORTED ON STEEL BEAM AND COLUMN FRAMING. THE 
STEEL CONCTRACTOR SHALL PROVIDE TEMPORARY BRACING TO THE STEEL FRAME UNTIL ALL COMPONENTS OF THE STEEL FRAMING ARE FULLY INSTALLED, THE FLOOR SLABS AND 
ROOF DECKS ARE FULLY INSTALLED AND THE STEEL FRAME IS PROPERLY CONNECTED TO THE EXISTING BUILDING.

20. ALL MEP EQUIPMENT STEEL SUPPORTS SHALL BE COORDINATED WITH THE INSTALLING CONTRACTOR(S). SEE PLANS AND TYPICAL DETAILS FOR STEEL SUPPORT REQUIREMENTS.

21. COORDINATE SIZE AND QUANTITY OF ROOF DECK PENETRATIONS WITH MEPFP DRAWINGS, TYP.
REINFORCE NEW PENETRATIONS IN EXISTING/NEW ROOF DECKS PER TYPICAL STRUCTURAL DETAILS.

22. MAXIMUM LIVE LOAD DEFLECTION FOR 2ND AND 3RD FLOOR LEVEL = 3/4"

23. PROVIDE GLASS FIBER REINFORCED POLYMER REINFORCEMENT PER EXISTING CONCRETE COLUMN REINFORCEMENT SCHEDULE ON SHEET S4.1c .

24. PROVIDE AESS CATEGORY 1 FOR ALL STEEL MEMBERS AND CONNECTIONS ON CANTILEVER BOX FRAMING PLANS. 

25. OPEN POCKET IN EX. ROOF AS REQUIRED FOR INSTALLATION OF HSS 8X8X1/4. INCREASE TUBE DEPTH AS REQUIRED FOR T/TUBE TO BE ABOVE EX. ROOFING, VIF. TYP. PROTECT 
ROOFING ASSEMBLY DURING WELDING OPERATIONS. WELD HSS DOWN TO EX. BEAM PER 20/S3.7c.
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EX. W12X30, VIF.

B/EX. PENTHOUSE ROOF DECK

EL: (+)50'-6", VIF.

1 1/2" STEEL 
ROOF DECK, VIF.

EX. W6X20, 
VIF.

EX. W6X20, 
VIF.

EX. W6X20, 
VIF.

DEMOLISH EX. 
W6X20, VIF.

DEMOLISH 
EX. W6X20, 
VIF.

DEMOLISH EX. 
W6X20, VIF.

EX. W12X30, VIF.

EX. W12X30, VIF.
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HSS6X3X5/16 
PURLIN, TYP. 

PATCH EX. OPENING W. 
NEW 1 1/2" (22GA) ROOF 
DECK EXTEND TO EX. W8 
BEAMS. SEE GENERAL 
NOTES FOR ATTACHMENT 
REQUIREMENTS. SEE 
MECH FOR LOCATION AND 
SIZE OF EX. OPENING.

ROOF DECK 
OPENING PER 
18/S1.4c, TYP.
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ROOF FRAMING PLAN -

AREA C - PHASE C

5274-42

I.K.

S2.4C.c

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

ROOF FRAMING PLAN - AREA C - PHASE C

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10 - ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
2

PENTHOUSE ROOF FRAMING PLAN



LINTEL PER LOOSE LINTEL SCHED.

SEE PLAN

T/ SLAB-ON-INFILL

EL: SEE PLAN

T/ EX. SLAB-ON-GRADE

EL: SEE PLAN

T/ MASONRY OPENING

EL: SEE ARCH

T/ EX.1ST FLR SLAB

EL: SEE PLAN

REINF. CMU WALL

#3@18" (2'-0"X 2'-6")

SEE 11/S3.1c FOR ADD'L INFO.

EX. CONC. BEAM
- SEE PLAN

EX. MASONRY 
PARTITION WALL

9"

THICKENED SLAB-ON-GRADE 
PER TYP.  DETAIL

EX. SLAB -ON -GRADE
- SEE PHASE B PLAN

THICKENED SLAB-ON-
GRADE PER TYP. DETAIL

T/EX. SLAB-ON-GRADE

EL: SEE PLAN

T/ SLAB-ON-INFILL

EL: SEE PLAN
T/ SLAB-ON-GRADE

EL: (+)2'-0"

INFILL - SEE PLAN

1/2" CONT. COMPRESSIBLE FILLER

#4 CONT.

#3@16" W/ STD. 90° HOOK 
INTO NEW SLAB-ON-GRADE. 
DRILL & EPOXY INTO EX. SLAB-
ON-GRADE W/4" EMBED.

T/EX. SLAB-ON-GRADE

EL: SEE PLAN
T/ SLAB-ON-GRADE

EL: SEE PLAN

THICKENED SLAB-ON-GRADE 
PER TYP. DETAIL

T/ RAMP

EL: VARIES

EX. MASONRY
- SEE PLAN

INFILL -
SEE PLAN

#3 x 3'-0" @16" DRILL & 
EPOXY INTO EX. SLAB-ON-
GRADE W/4" EMBED.

THICKENED SLAB-ON-
GRADE PER TYP. DETAIL

#4@12" DRILL & EPOXY INTO EX. 
SLAB-ON-GRADE W/ 3" EMBED

#4@12" CONT.

T/ EX. SLAB-ON-GRADE

EL: SEE PLAN

8"

SEE PLAN

BOND BEAM OVER EX. 
LINTEL IN BASEMENT 
W/ 8" BEARING AT E.E. 
SOLID GROUT O.W.

SOLID GROUT REINF. 
CMU - SEE PLAN

(2) #4 @ 16" O.C. DRILL & 
EPOXY INTO EX. SLAB -OB 
GRADE BELOW W/ 3" EMBED.

THICKENED SLAB-ON-GRADE 
TYP.  PER TYP. DETAIL

INFILL, TYP. - SEE PLAN

T
Y

P
.

8"

CMU WALL - SEE 
ARCH.

EX.CMU WALL - SEE PLAN

T/ EX. ELEVATED SLAB

EL: SEE PLAN

T/EX. ELEVATED SLAB

EL: SEE PLAN

T/ NEW SLAB-ON-INFILL

EL: SEE PLAN

1/2" CONT. 
COMPRESSIBLE 
FILLER

S
E

E
 A

R
C

H
.

EX. MASONRY 
WALL - SEE PLAN 

HSS LINTEL -
SEE PLAN

SEE ARCH.

1/2"X12"X8" BEARING 
PLATE W/ (2)1/2"X6" 
HEADED STUDS, TYP.

T/ SLAB-ON-GRADE

EL: SEE PLAN

9"

2"
2"

2"
2"

2" 4" 4" 2"

P
=

 9
.0

 K
IP

S
 S

E
R

V
IC

E
 L

O
A

D1/2" THICK 
ANCHOR PLATE

HSS 4X4X1/4

(4) 3/4" DIA. 
ADHESIVE 
ANCHORS 
W/6" EMBED

EX. CONC. BEAM-
SEE PLAN

ANCHOR PLATE
CL

8" REINF. MASONRY 
WALL- SEE PLAN

A10.1

1'
 -

 4
 1

/4
"

1' - 10 1/4"

SEE PLAN

S
E

E
 P

LA
N

2' - 8" 2' 
- 8

"

PIER REINF. 
- SEE PIER 
SCHEDULE

PIER TIES
- SEE PIER 
SCHEDULE

FND WALL 
REINF. 

FND WALL REINF.

T
Y

P
.

2'
 -

 0
"

10#7

#3 TIES SPACING 
PER TYP. SPREAD 
FOOTING DETAIL

T/PIER EL,: (-) 0'-9"

A B C

ED

N.I.C.

NORTH
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SCALE:  3/4" = 1'-0"
1

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
2

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
3

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
4

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
5

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
6

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
7

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
8

FOUNDATION DETAIL



HSS 7 1/2X3/8 CURVED TOP CHORD, TYP.

(2) - 1 1/2" DIA RODS (A572- GR55) BOTTOM CHORD, TYP. W/ #3 1/2 
CLEVIS CONNECTION E.E. TO GUSSET PLATE. PRETENSION RODS 
TO REMOVE SAG UNDER SELF-WEIGHT. NO TURNBUCKLE

HSS 5X1/2 KING POST, TYP.

HSS 7 1/2X3/8 COL. @ 17 LOC

HSS 7 1/2X3/8 CONT. PERIMETER BEAM

HSS 7 1/2 X3/8 STUBS, 
TYP.@ 4 LOCATIONS

HSS 7/12X3/8 COL. @ 3 LOC. 
WITHIN EX. MECH. PENTHOUSE. 

PURLINS AND DECKING NOT INDICATED FOR CALRITY

3/4" DIA ROD (A572- GR55) HORIZ. BRIDGING, TYP. W/ #2 1/2 CLEVIS 
CONNECTION EACH END TO GUSSET PLATE. PRETENSION RODS TO 
REMOVE SAG UNDER SELF-WEIGHT. NO TURNBUCKLE.

HSS 7 1/2X3/8 CURVED PERIMETER BEAM

HSS 7 1/2 X3/8 POST, 
TYP.@ 4 LOCATIONS

HSS 7 1/2X3/8 CONT. PERIMETER BEAM

HSS 7 1/2X3/8 CURVED PERIMETER BEAM

N

STEEL GIRDER- SEE PLAN

56-1656-1756-17

Pu= 9KIPS

3/4" D
IA ROD W

/ 

#2 1/2 CLEVIS E.E.

T/ PERIMETER HSS

EL: SEE PLAN

T/ EX. ROOF SLAB

EL: SEE PLAN

Pu= 9KIPS

3/4" DIA ROD W/ 

#2 1/2 CLEVIS E.E.

RODS TO CONFORM WITH A572-GR55

TURNBUCKLE AT BOTTOM 
OF ROD IF REQUIRED.

CURVED UPPER GUSSET 
PLATE AND WELD DESIGN 
BY OTHERS

SEE PLAN

56-L56-J56-H

SEE PLANSEE PLAN

3/4" D
IA

 R
OD W

/ 

#2 1/2 C
LEVIS

 E
.E

.

3/4" D
IA

 R
OD W

/ 

#2 1/2 C
LEVIS

 E
.E

.

3/4" DIA ROD W
/ 

#2 1/2 CLEVIS E.E.

3/4" DIA ROD W
/ 

#2 1/2 CLEVIS E.E.

Pu =
9 K

IP
S 

Pu =9 KIPS 

Pu =9 KIPS 

Pu =9 K
IP

S 

T/ EX. ROOF SLAB

EL: SEE PLAN

RODS TO CONFORM WITH A572-GR55

TURNBUCKLE AT BOTTOM 
OF ROD IF REQUIRED.

CURVED UPPER GUSSET 
PLATE AND WELD DESIGN 
BY OTHERS

VIF.

62' - 6 1/2"

R
 =

 1
6

0
' - 0

" T
O

 H
S

S
 T

O
P

 C
H

O
R

D
 

R
 =

 1
6

0
' 
- 

0
" 

T
O

 H
S

S
 T

O
P

 C
H

O
R

D
 

CENTERLINE OF PERIMETER
ROUND HSS

EL: (+)46'-4 1/4", VIF.

T/ SLAB-ON-GRADE

EL: (+)0'-0"

EQ EQ

7 3/4" 7 3/4"

10
9'

 -
 8

 1
/2

"

3'
 -

 6
 1

/2
"

8 
3/

4"

2'
 -

 1
"

W.P.

EX. AND 
NEW COL.

CL

EX. AND 
NEW COL.

CL

TOP CHORD

BOTTOM CHORD

KING POST

T/ TOP CHORD

EL: (+)50'-7 1/2", VIF.

HORIZONTAL

EL: (+)47'-1", VIF.

S3.7c

12

W.P.
C L

CL
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NON-TYPICAL SECTIONS

AND DETAILS

5274-42

I.K.

S3.4c

COMMUNITY HIGH SCHOOL

DISTRICT 99

SCALE:
4

COMMONS ROOF - AREA C - AXONOMETRIC VIEW

REV ISSUE DATE

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10 - ADDENDUM #1 12.30.2019

SCALE:  3/16" = 1'-0"
2

BRACED FRAME ELEVATION

SCALE:  3/16" = 1'-0"
3

BRACED FRAME ELEVATION

SCALE:  1/4" = 1'-0"
1

COMMONS ROOF TRUSS ELEVATION

COMMONS ROOF GENERAL NOTES:

1. ALL EXPOSED STRUCTURAL STEEL FRAMING OF THE COMMONS ROOF INCLUDING BUT NOT LIMITED TO HSS TRUSS MEMBERS, HSS PURLINS, 
RODS, PLATES AND CONNECTIONS SHALL CONFORM TO AISC ARCHITECTURALLY EXPOSED STRUCTURAL STEEL (AESS) CATEGORY 2 WITH THE 
FOLLOWING EXCEPTIONS AND CLARIFICATIONS:
a. THE TOP SURFACE  OF THE HSS CURVED TOP CHORDS, PERIMETER HSS BEAMS AND HSS ROOF PURLINS ARE NOT EXPOSED TO VIEW AND 

DO NOT REQUIRE AESS CLASSIFICATION. BOTTOM AND SIDES OF THESE MEMBERS SHALL BE AISC AESS CATEGORY 2.
b. CONNECTIONS INCLUDING WELDING, BOLTING AND PLATING ON THE TOP SURFACE OF THE ABOVE NOTED MEMBERS ARE NOT EXPOSED TO 

VIEW AND DO NOT REQUIRE AESS CLASSIFICATION. EXPOSED WELDS, BOLTS AND PLATES ON THE UNDERSIDE OF SIDES OF THE MEMBERS 
SHALL CONFORM TO AESS CATEGORY 2.

c. COLUMN BASE PLATES ARE NOT EXPOSED TO VIEW AND DO NOT REQUIRE AESS CLASSIFICATION.
d. VERTICAL HSS PURLINS (LOCATED AT NORTH AND SOUTH ENDS OF THE ROOF) SHALL CONFORM TO AISC AESS CATEGORY 2 EXCEPT FOR 

THEIR OUTER SURFACE. THEIR CONNECTIONS ARE NOT EXPOSED TO VIEW AND DO NOT REQUIRE AESS CLASSIFICATION.
e. HSS SEAMS SHALL BE ORIENTED ON THE TOP SURFACE OF ROOF MEMBERS AND THE OUTER SURFACE OF VERICAL PURLINS TO REDUCE 

VISIBILITY.
f. SPLICES SHALL BE LOCATED SUCH THAT THEY ARE NOT EXPOSED TO VIEW FROM BELOW. SPLICES EXPOSED TO VIEW SHALL MEET AISC 

AESS CATEGORY 4 REQUIREMENTS AND SHALL MAINTAIN A CONTINUOUS AESTHETIC WITH MAIN MEMBERS.
g. SEE SPECIFICATION SECTION 051213 AESS FOR ADDITIONAL INFORMATION AND REQUIREMENTS. NOTIFY ENGINEER OF ANY DISCREPANCIES 

BETWEEN THE DRAWINGS AND THE SPECIFICATION SECTION PRIOR TO BIDDING AND FABRICATION.

2. BASIS OF DESIGN FOR EACH "X"- SHAPED KING POST TRUSS CONSIDERS (8) SEPARATE, APPROXIMATELY 15' WIDE BY 60' LONG TRUSSES, TO BE 
SHIPPED TO THE SITE IN COMPLETED FORM AND PLACED ON THE PERIMETER STEEL FRAME. THE ROD BOTTOM CHORDS HAVE BEEN DESIGNED TO 
RESIST OUTWARD THRUST FROM THE TRUSS. THE PERIMETER STEEL SUPPORT FRAME DOES NOT HAVE THE DESIGN CAPACITY TO RESIST THE 
OUTWARD THRUST OF THE TRUSS. TEMPORARY BRACING AND SHORING OF TRUSS AND PERIMETER FRAME SHALL BE PROVIDED IF TRUSS IS TO BE 
ASSEMBLED IN PLACE.

A10.1



56-G

SEE PLAN

3/4" THICK BENT ANCHOR PLATE W/ 
14 3/4" HORIZ. LEG AND 27" VERT. 
LEG, TYP.

CUT POCKET IN EX. CMU 
WALLTO MAKE CONNECTION 
AND REFILL INKIND

T/ EX. 2ND FLR SLAB

EL: SEE PLAN

T/NEW 2ND FLR SLAB

EL: SEE PLAN

T/ EX. 3RD FLOOR SLAB

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

A

A

A

A

B B

B B

END PLATE SHEAR CONNECTION, TYP.

T/EX. 2ND FLR SLAB

EL: SEE PLAN

T/ 2ND FLR SLAB

EL: SEE PLAN

#3@16" DRILL & 
EPOXY W/ 3" EMBED.

3' - 0"

NEW TO EXISITNG SHEAR 
CONNECTION PER TYPICAL DETAILS

T/ EX. THIRD FLOOR SLAB

EL: SEE PLAN

1/4 2-6

1/4 2-6

11"X3"X3/8"(LLH) BENT PLATE. 
INSTALL BENT PLATE BY
DEMOLISHING 4'-0" WIDE SECTIONS 
OF EX. FACE BRICK AT A TIME. 

EX. STEEL BEAM - SEE PLAN

EX. 4" FACE BRICK.
EX. 8" CMU WALL

HSS 5X3X1/4 LONG SIDE 
HORIZONTAL

1/4

THREE
SIDES

3"

1/4

1/2" THICK PL.(8"X12'-8") 
CENTERED ON BEAM SPAN.
INSTALL PLATE BEFORE 
DEMOLISHING EX. FACE BRICK

5/16 16" CONT. @ E.E.

2@12" OTHERWISE

5-16
E.E.

L4X4X1/43/16
E.E.

STIFFENER PER COLUMN 
TRANSFER DETAIL

DECK NOT SHOWN 
FOR CLARITY

SLIP CRITICAL BOLTS, TYP.

2'
 -

 3
"

1' - 10"

1'
 -

 1
 3

/4
"

4"
9 

1/
4"

2" 9" 9" 2"

(4) 3/4" DIA. ADHESIVE ANCHOR 
W/6" EMBEDMENT.

BEAM
CL

T/ EX. SLAB

EL: SEE PLAN

T/ BEAM

EL: SEE PLAN

EX. CONC. BEAM
-SEE PLAN

SECTION A-A

6 
3/

4"
6"

2"

2" 1' - 6" 2"

(4) 1/2" DIA. ADHESIVE 
ANCHORS W/ 5" 
EMBEDMENT.

EDGE OF EX. CONCRETE SLAB.

SECTION B-B

T/ SLAB

EL: SEE PLAN

DOUBLE ANGLE SHEAR 
CONNECTION PER AISC

BEAM AND 
EX. COL. 

CL COMPOSITE DECK NOT 
SHOWN FOR CLARITY

2"
9"

2"

2" 6" 2" 2" 6" 2"

(8) 3/4" DIA. ADHESIVE 
ANCHORS W/ 6" EMBEDMENT

3/4" THICK ANCHOR PLATE

DOUBLE ANGLE SHEAR 
CONNECTION PER AISC

ROOF DECK NOT 
SHOWN FOR CLARITY

(8) 3/4" DIA. ADHESIVE 
ANCHORS W/ 6" EMBEDMENT

3/4" THICK ANCHOR PLATE

6"
2"

10
"

2"

2" 6" 4" 6" 2"

BEAM AND 
EX. COL. 

CL

T/ EX. SLAB

EL: SEE PLAN T/ STEEL BEAM

EL: SEE PLAN

56-G1

T/ FLOOR SLAB

EL: SEE PLAN

T/ EX.SLAB

EL: SEE PLAN

COMPOSITE DECK NOT 
SHOWN FOR CLARITY

2"
10

"
5"

5"
10

"
2"

2" 2" 2" 2"

2" 2"
1/2" THICK ANCHOR PLATE

(8) 5/8" DIA. ADHESIVE 
ANCHOR W/ 4" EMBEDMENT.

END PLATE SHEAR 
CONNECTION PER AISC

BEAM CL

EX. CONC. BEAM-
SEE PLAN

EX. CONC. COLUMN -
SEE PLAN

2"

56-24

BEAM CL

3" 3"

T/ EX. SLAB

EL: SEE PLAN

T/ NEW FLR SLAB

EL: SEE PLAN

TWO SIDE BENT PLATE CONNECTION 
PER TYPICAL DETAILS.

COMPOSITE DECK AND STEEL 
FRAMING NOT SHOWN FOR CLARITY

SEE 8/S3.3C FOR ADD'L INFO.

5"

C-3

T/EX. SLAB

EL: SEE PLAN

2"
7"

2"
6 

1/
2"

BEAM
CL

2" 3" 3" 2"

3/4" THICK ANCHOR PLATE

(4) 1/2" DIA. ADHESIVE 
ANCHORS W/ 6" EMBEDMENT

EX. CONC. BEAM

6"X3"X1/2" SHEAR TAB 

1/4

SECTION A-A

EX. STEEL COL. 
-SEE PLAN

EX. STEEL BEAM
-SEE PLAN

WT9X59.5

GLASS RAIL -
SEE ARCH

3-12

3-12

CURTAIN WALL -
SEE ARCH

HSS BELOW GLASS 
RAIL

B/ROOF DECK

EL: SEE PLAN
ALIGN FACE OF 
TUBE WITH EDGE 
OF BEAM FLANGE

2"1/4" BENT PLATE

2"

3/16 2-12
TYP.

2-12

NEW AND EXISTING SLAB AND SOME 
BEAMS NOT SHOWN FOR CLARITY

EX. STEEL COLUMN.
- SEE PLAN

EX. STEEL BEAM 
- SEE PLAN

COPE BEAM AS 
REQUIRED

BEAM TO COLUMN SHEAR 
CONNECTION PER TYP. BEAM TO 
EXISTING CONNECTION DETAIL 

99-A

1/4" THICK BENT PLATE 
W/ 5 1/4" VERT. LEG.

3/16 3-12

3/16 3-12

ISOLATION JOINT
2" CONT.

SEE PLAN

PAVER ROOF - SEE ARCH.

3/8" BENT PLATE W/ 5" VERT. LEG. 

3/16 2-12

3/16 2-12

STEEL BEAM - SEE PLAN

STEEL BEAM - SEE PLAN

B/ROOF DECK

EL: SEE PLAN

T/ 2ND FLOOR SLAB

EL: SEE PLAN

T/ EX. SLAB

EL: SEE PLAN

T/ EX. SLAB

EL: SEE PLAN

S
E

E
 A

R
C

H
.

L6X4X5/16 (LLH) W/1/2" DIA. 
ADHESIVE ANCHOR W/4" 
EMBED @ 2'-0" O.C.

BRICK VENEER
- SEE ARCH

A10.1

PAVER ROOF -
SEE ARCH

WOODEN BLOCKING 
IN DECK FLUTES

2' - 0"

#4 @ 12" (ASTM A706) W/ VERTICAL 
LEG WELDED TO STEEL BEAM 
BELOW AND STD. 90 DEG. HOOK

DECK EDGE ANGLE
WELDED TO BEAM WEB W/ 
3/16" 2@12 FILLET WELD TOP 
AND BOTTOM. -SEE PLAN

T/ 3RD FLOOR SLAB

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

STEEL BEAM - SEE 
PLAN

#3 CONT. 

SLAB ON GEOFOAM 
PER TYP. DETAIL

#4 @ 12" W/  STD. 90 DEG. HOOK

C-3

EX. CONC. BEAM
- SEE PLAN

2' - 6"
#3@16" O.C. DRILL AND EPOXY INTO 
EX. CONCRETE SLAB W/ 5" EMBED. 
ADJUST REBAR LOCATION TO AVOID 
EX. REBAR

BEAM 

CL

STEEL BEAM -
SEE PLAN

SEE PLAN

T/ EX. SLAB

EL: SEE PLAN

T/ SLAB

EL: SEE PLAN

2"

PAVER ROOF - SEE ARCH.

T/ EX. ROOF SLAB

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

EX. CONC. BEAM
-SEE PLAN

STEEL ANGLE -
SEE PLAN

1/2" DIA. ADHESIVE ANCHOR 
W/4" EMBED @ 1'-6" O.C.

2"

T/ EX. ROOF SLAB

EL: SEE PLANB/ROOF DECK

EL: SEE PLAN

EX. CONC. BEAM
-SEE PLAN

STEEL ANGLE -
SEE PLAN

5"

BEAM 

CL
2' - 6"

2"

#3@16" O.C. DRILL AND EPOXY INTO 
EX. CONCRETE SLAB W/ 6" EMBED. 
ADJUST REBAR LOCATION TO AVOID 
EX. REBAR

EX. CONC. BEAM
- SEE PLAN

STEEL BEAM -
SEE PLAN

T/ EX. SLAB

EL: SEE PLAN

T/ SLAB

EL: SEE PLAN

SEE PLAN

3/16

3/16GRIND
SMOOTH

PROVIDE AESS CATEGORY I FOR STEEL 
TUBE MEMBERS AND CONNECTIONS

GRIND
SMOOTH

GRIND
SMOOTH

3/16

3/16 GRIND
SMOOTH
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7

FRAMING DETAIL
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5

FRAMING DETAIL
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11

FRAMING DETAIL
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FRAMING DETAIL
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FRAMING DETAIL
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FRAMING DETAIL
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8

FRAMING DETAIL
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FRAMING DETAIL

SCALE:  3/4" = 1'-0"
9

FRAMING DETAIL
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14

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
15

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
16

FRAMING DETAIL



56-22

CUT 1'-6" WIDE POCKET IN 
EX.SLAB TO ACCOMODATE NEW 
BEAM CONNECTION

T/ EX. THIRD FLOOR

EL: SEE PLAN

T/ EX. ROOF SLAB

EL: SEE PLAN

T/ THIRD FLOOR

EL: SEE PLAN

B

B

A A

1" THICK BENT ANCHOR PLATE (50 KSI). 
SEE SECTION A-A AND B-B FOR DIMENSIONS

C

C

W.P.

W.P.

BEAM
CL

SEE PLAN

H
S

S
 3X

3X
1/4

STANDARD SHEAR CONNECTION 
WELDED TO W12X40 WEB

2"

3/16" CONT. THICK BENT PLATE W/ 1/2" DIA. 
HEADED STUD X 5" LONG @ 12" SPACING, 
TYP ALONG THREE SIDES OF SLAB

SEE PLAN

1"

SLAB REINF. PER TYP. INTERIOR 
SLAB EDGE DETAIL, TYP.

PROVIDE AESS CATEGORY I FOR ALL 
STEEL MEMBERS AND CONNECTION

ALL WELDED HSS BRACING 
CONNECTION PER TYP. DETAIL, 
TYP. GUSSET PLATE SIZE FOR 
ALL 3 BRACES TO BE EQUAL

3/16 2-12

3/16 2-12

ROUND EDGE OF EX. CONCRETE SLAB. 
COORDINATE RADIUS OF CURVATURE 
WITH STEEL CONTRACTOR. 

SLAB EDGE ANGLE -SEE PLAN

REMOVE EX. PARAPET WALL AND ROOF 
INSULATION AS REQUIRED TO EXPOSE 
EX. CONCRETE BEFORE INSTALLING 
THEANCHOR PLATE

M
A

X
.

1'
 - 

0"

A10.1
A10.1

11
 1

/2
"

4"
11

 1
/2

"

2" 7" 7" 2"

BRACE

CL

(4) 3/4" DIA. ADHESIVE 
ANCHORS W/ 8" EMBED.

GUSSET PLATE TO BE 
DESIGNED BY STEEL 
CONTRACTOR

SECTION B-B

EX. CONC. FRAMING
-SEE PLAN

BRACE CL

2" 4"

2"
7"

7"
2"

EDGE OF EX. SLAB

1' - 0"

(4) 1/2" DIA. ADHESIVE 
ANCHORS W/ 5" EMBED.

SECTION A-A

BEAM

CL

2"

3" 3"

2"

6 
1/

4"
2"

6"
2"

(4) 3/4" DIA. ADHESIVE 
ANCHORS W/6" EMBED. 

EX. CONCRETE SLAB 
-SEE PLAN

EX. CONC. BEAM
- SEE PLAN

SECTION C-C

1/2" THICK ANCHOR 
PLATE

56-22

T/ EX. THIRD FLOOR

EL: SEE PLAN

T/ EX. ROOF SLAB

EL: SEE PLAN

T/ THIRD FLOOR

EL: SEE PLAN

BEAM
CL

SEE PLAN

ALL BOLTED DOUBLE ANGLE 
WEB CONNECTION PER AISC

END PLATE SHEAR CONNECTION 
PER TYP. DETAIL

ALL WELDED HSS BRACING 
CONNECTION PER TYP. 
DETAIL, TYP.

W.P.

W.P.

SEE 1/S3.4c FOR ADD'L INFO.

PROVIDE AESS CATEGORY I FOR ALL 
STEEL MEMBERS AND CONNECTION

REMOVE BACKING BAR BY 
GRINDING AFTER WELDING

M
A

X
.

1'
 - 

0"

A10.1

PROVIDE REBAR PER TYPICAL SLAB DETAIL AT CORNER COLUMNS. 
PROVIDE AESS CATEGORY I FOR ALL STEEL MEMBERS AND 
CONNECTION
EDGE ANGLE AND INFILL PLATE JOINTS TO BE GROUND SMOOTH AT 
EXTERIOR EXPOSED SURFACE WITH NO VISIBLE GAPS

BEAM 
CL

BEAM CL

STEEL BEAM- SEE PLAN

BENT PLATE PER 
SECTION 1/S3.4c

CJP CONT. WELDED 
MITRED CORNER FROM 
ABOVE. REMOVE 
BACKING BAR.

BENT PLATE PER 
SECTION 1/S3.4c A10.1

56-22

1/2" DIA. ADHESIVE ANCHOR 
W/ 4" EMBED. @ 1'-6" O.C. 

2"

1/2" DIA. X 6" LONG HEADED 
STUDS @ 1'-6" O.C.

SLAB EDGE ANGLE - SEE PLAN

T/ NEW SLAB

EL: SEE PLAN

T/ EX. THIRD FLOOR

EL: SEE PLAN

3 
3/

4"

EX. CONC. BEAM 
-SEE PLAN

56-N

T/ EX. MASONRY PILASTER

EL: SEE PLAN

B/ EX. ROOF DECK

EL: SEE PLAN

T/ EX. THIRD FLOOR SLAB

EL: SEE PLAN

EX. STEEL FRAMING

NEW HSS POST, 
SEE 4/S3.4c

EX. MASONRY PILASTER
EX. 12X24 CONC. BEAM,
VIF, 

STEEL GIRDER -SEE PLAN

1" THICK BASE PLATE

3/8"x6"X8" STEEL PLATE WELDED TO NEW POST 
W/(2) 1/2" DIA. THRU- BOLT IN 3" TALL VERT. 
SLOTTED HOLES AND W/ TEFLON WASHERS 
AND NUTS IN SNUG TIGHT CONDITION 

A A

CL

HSS POST

REMOVE EX. BRICK AND 
REPLACE FOR COLUMN 
AND BASEPLATE 
INSTALLATION

VIF.
1 1/4"

SECTION A-A

3/4" GROUT SETTING BED

REBUILD MASONRY PILASTER
-SEE ARCH.

NEW CONC. EXTENSION DOWELLED TO 
EX. CONC. BEAM. ROUGHEN EX. BEAM 
SURFACE TO 1/4" AMPLITUDE AND 
APPLY APPROVED BONDING AGENT

GRIND AND TUCK POINT EX. 
MASONRY PILASTER FULL HEIGHT

6"
 C

LR
.

T
Y

P
.

1"
 C

LR

B B

VIF.
1 1/4"

TYP.4"

2"
1 1

/2"

9"
1 1

/2"
VIF

.2 1
/4"

VIF
.2 1

/4"

2"
1 1/2"

9"
1 1/2"

VIF.
2 1/4"

VIF.
2 1/4"

V
IF

.

1'
 - 

4"

V
IF

.

1'
 - 

4"

VIF.

6"

EX. CONC. BEAM

(4) 1/2" DIA. ADHESIVE 
ANCHORS W/ 6" EMBED. 
INTO CONC. EXTENSION

SECTION B-B

CL

EX. BEAM/ 
PILASTER

CL

HSS POST

BASE PLATE

CONC. 
EXTENSION

(2) #4 W/ STD. 90° HOOK, 
DRILL & EPOXY INTO EX. 
CONC. BEAM W/ 5" EMBEDT

Y
P

.
2 

1/
2"

(4) #4 TIES W/ STD. 90 ° HOOK

EX.BRICK MASONRY 
PILASTER

2"
3"

1/4

STIFFENER PER TYPICAL 
COLUMN TRANSFER DETAIL

BEAM OVER COLUMN SLIP CRITICAL 
CONNECTION PER TYPICAL 
COLUMN TRANSFER DETAIL

CL

EX. BEAM/ 
PILASTER EX. BRICK MASONRY 

PILASTER

#4 W/ STD. 90 ° HOOK, DRILL 
& EPOXY INTO EX. BRICK 
MASONRY PILASTER W/ 8" 
EMBED., TYP. 

TIES

C C

SECTION C-C

CL

HSS POST

56-N

DEMOLISH EX. 12"X20" CONC. 
CURB TO INSTALL COL. 
BASEPLATE - SEE 3/S3.8c

EX. CONC. BEAM,
SEE PLAN

EX. CONC. COLUMN, 
SEE PLAN

EX. CONC. SLAB,
SEE PLAN

T/ EX. PENTHOUSE ROOF
DECK

EL: SEE PLAN

T/EX. ROOF SLAB

EL: SEE PLAN

HSS COLUMN PER 4/S3.4c

TEMPORARILY SHORE EX. STEEL 
GIRDER FOR RECTIONS:
DEAD LOAD = 3.0 KIPS
SNOW LOAD = 4.5 KIPS

SEE 7/S3.6c FOR ADD'L INFO. 

DEMOLISH EX. W6X20 
COL. W/ BASEPLATE

CUT EX. STEEL GIRDER TO 
INSTALL NEW CONNECTION

END PLATE SHEAR CONNECTION PER 
TYP. NEW TO EXISTING CONNECTION 
DETAIL. DESIGN FOR SERVICE LEVEL 
SHEAR FORCE OF 7.5 KIPS

EX. STEEL BEAM
- SEE PLAN

HORIZONTAL

EL: SEE PLAN

SKYLIGHT- SEE PLANROOF DECK -
SEE PLAN

3/16 2-12

PURLIN, TYP.
- SEE PLAN STEEL ANGLE - SEE PLAN

ATTACH EX. STEEL ROOF DECK 
TO NEW W12 WITH 5/8 Ø PUDDLE 
WELDS IN 36/4 PATTERN

A10.1

T/ EX. ROOF SLAB

EL: SEE PLAN

HSS COLUMN PER 4/S3.4c

CL

COL.

SEE 5/S3.7c FOR ADD'L INFO. 

HORIZONTAL

EX. CONC. BEAM
- SEE PLAN

EX. CONC. SLAB
- SEE PLAN

EX. CONC. COL -
SEE PLAN

(4) 1/2" DIA. ADHESIVE 
ANCHORS DRILL & 
EPOXY INTO EX. CONC. 
BEAM W/ 5" EMBED.

A A

2 
1/

2"

2"
2"

2 
1/

2"

2" 6" 6" 2"

NEW & EX. COL. CL

CL

HSS BEAM

3/4" THICK BASE PLATE

SECTION A-A FOR COLUMN LOCATION:

56-N/56-14, 56-N/56-15, 56-G/56-14, 56-
G/56-15, 56-G/56-18, 56-G/56-19, 56-
G/56-20         

(4) 1/2" DIA. ADHESIVE 
ANCHORS DRILL & 
EPOXY INTO EX. CONC. 
BEAM W/ 5" EMBED.

4"
2"

2"
4"

2"6"6"2"

NEW & 
EX. COL.

CL

CL

HSS BEAM 3/4" THICK BASE PLATE

SECTION A-A FOR COLUMN LOCATION:

56-N/56-16, 56-N/56-17 NEAR, 56-G/56-16, 56-
G/56-17

           

PROVIDE HIGH-STRENGTH/ NON-
SHRINK GROUT LEVELLING BED 
AS REQUIRED

STEEL CHANNEL -
SEE PLAN

3/16 2

3/16 2

A10.1

HSS STUB. AS SHOWN IN 4/S3.4c.

HSS TOP CHORD

STEEL GIRDER - SEE PLAN

ROUND HSS BEAM 

EX. PARAPET- SEE ARCH.

1/2"x20"x10" STEEL BEARING PLATE

10"x10"X10 GA. CARBON STEEL 
ATTACHMENT.

9 1/2"x9 1/2"x20 GA. STAINLESS STEEL

8"x/8" PTFE/SUBSTRATE

1/4"x8"x8" THICK PREFORMED FABRIC 
PAD

8 1/2"X8 1/2"X10 GA. CARBON STEEL 
ATTACHMENT PLATE

(2) 1/2" THREADED ROD WELDED 
TO TOP OF STEEL GIRDER FLANGE

3/16"x4.5"x4.5" NUT WELDED WASHER

3/16"x4.5"x4.5" TEFLON WASHER

0"
 G

A
P

8/
S

3.
6c

S
E

E

SEE 5S/3.7c FOR ADD'L INFO.

NEW COLUMN/ 
GIRDER

CL

HORIZONTAL

A A

SECTION A-A

3"
7"

7"
3"

5"5"

NEW COLUMN/ 
GIRDER

CL

(2) 2" DIA. OVERSIZED 
HOLE IN STEEL BEARING 
PLATE , CENTERED ON 
THREADED ROD

U
P

P
E

R
 U

N
IT

L
O

W
E

R
 U

N
IT

STIFFENER PER TYPICAL COLUMN 
TRANSFER DETAIL

C
LR

.
1"

1/4" CONT. BENT 
PLATE, TYP.

COL.
CL

SEE ARCH.

SEE 13/S3.5c FOR ADD'L INFO.

3/16 3-12
TYP.

3/16 3
TYP.

(2) 1/2" DIA. BOLTS IN 3" 
VERT. SLOTTED HOLES 
W/ TEFLON WASHERS 
AND NUTS IN SNUG 
TIGHT CONDITION, TYP.

1/2" PLATE, TYP.

5"

SEE PLAN

A A

A10.1

B/ROOF DECK

EL: SEE PLAN

T/ 3RD0 FLOOR SLAB

EL: SEE PLAN

T/ 2ND FLOOR SLAB

EL: SEE PLAN

2 
1/

4"
2"

3"
2"

1/2" BASE PLATE

4" 4"

1/2" DIA. ADHESIVE 
ANCHOR, DRILL & 
EPOXY INTO CONC. 
SLAB W/ 6" EMBED, 
TYP.

3/16

CHANNEL
CL

SECTION A-A

56-H

L5X5X5/16 CONT. ANGLE

3/16 3-12

3/16 3-12

SLAB REINF. PER TYP. 
INTERIOR SLAB EDGE DETAIL

EXTERIOR ENVELOPE 
WALL- SEE ARCH.

A10.1
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T/ EX. ROOF SLAB

EL: SEE PLAN

VERTICAL BRACES NOT SHOWN FOR CLARITY

ROD HORIZ. BRIDGING AT GRID 56-J 
ONLY W/ CLEVIS CONNECTION AT E.E.

SEE 2/S3.7c AND 4/S3.4c FOR ADD'L INFO.

HORIZONTAL

EL: SEE PLAN

HSS COL.

CL

Pu = 11 KIPS

GUSSET PLATE (50KSI) AND 
WELD DESIGN BY OTHERS

R = 2 1/2"

(6) 1/2" DIA. ADHESIVE 
ANCHORS DRILL & 
EPOXY INTO EX. CONC. 
BEAM W/ 5" EMBED.

2"
5"

5"
2"

2"6"6"4"2"

NEW & 
EX. COL.

CL

CL

HSS BEAM 1/2" THICK BASE PLATE

SECTION A-A FOR COLUMN LOCATION:

56-L/56-13, 56-J/56-13, 56-H/56-13, 56-N/56-13, 
56-G/56-13, 56-G/56-22
           

3/16

THREE
SIDES

T/ EX. ROOF SLAB

EL: SEE PLAN

3/16

1/2" PLATE CENTERED ON 
RECTANGULAR HSS  W/ 2 
1/2" VERT. SLOTTED HOLES

HSS 6X3X5/16 VERTICAL 

BEAM CL

CLR
1/2"

PURLIN

SEE 8,9/S3.7c, 4/S3.4c FOR ADD'L INFO

(2)1/2" DIA THRU-BOLT W/ 
TEFLON WASHERS AND NUTS IN 
SNUG TIGHT CONDITION, TYP.

A A

SECTION A-A

NOTCH
3/4"

PLATE
THRU-
BOLTS

RECTANGULAR 
HSS

VERTICAL BRACES NOT SHOWN FOR CLARITY

VERTICAL

VERTICAL

2"5"5"2"

2"
4"

2"

1/2" THICK BASE PLATE

(4) 1/2" DIA. ADHESIVE 
ANCHOR, DRILL & EPOXY INTO 
EX. CONC. SLAB  W/ 5" EMBED.

SECTION B-B

B B

CURVED PERIMETER BEAM

1' - 2 1/2"

CL

CL

PROVIDE HIGH-STRENGTH/ NON-SHRINK 
GROUT LEVELLING BED AS REQUIRED

3/16

2"

1/4

HSS COL.

CL6"

C
LR

1 
3/

4"

3/8" CURVED 
CONT. BENT PLATE

A10.1

5/16" CAP 
PLATE

A10.1
A10.1

T/ EX. ROOF SLAB

EL: SEE PLAN

HSS COLUMN PER 4/S3.4c

CL

COL.

SEE 7/S3.6c FOR ADD'L INFO. 

HORIZONTAL

EX. 11" WIDE CONC. BEAM
- SEE PLAN

EX. CONC. SLAB
- SEE PLAN

EX. CONC. COL -
SEE PLAN

ROOF DECK NOT SHOWN FOR CLARITY

21

S3.7c

1/4

EX. CONC. BEAM
- SEE PLAN

GLASS FIBER REINFORCED 
POLYMER REINFORCEMENT 
FOR EX. CONC. COL. - SEE PLAN

PROVIDE GLASS FIBER 
REINFORCED POLYMER 
REINFORCEMENT TO 
SUPPLEMENT THE CAPACITY 
OF EX. CONC. BEAM.
EXISTING ØVn = 37 KIPS 
REQUIRED Vu = 50 KIPS

2' - 0"

VIF.
9 3/4"

VIF.

11 1/2"

3"

8"

VIF.

1' - 0"

1/2" PLATE

V
IF

.

1'
 - 

11
"

V
IF

.

8"

A10.1

3"
6"

3"

3" 8 3/4"
8 3/4" 3"

(6) 1 1/4" DIA. F1554 GRADE 55 
RODS. FILL HOLES IN EX. 
CONCRETE BEAM W/ EPOXY 
PROIR TO INSTALLING RODS.

LOCATE AND AVOID DAMAGE 
REINFORCEMENT IN EX. 
CONCRETE STRUCTURE

56-J

12

S3.7c

PD = 25 KIPS (COMPRESSION)
PS = 20 KIPS(COMPRESSION)
PWIND =   5 KIPS (TENSION & COMPRESSION)
PWIND UPLIFT = 25 KIPS (TENSION)
PWIND DOWN = 15 KIPS (COMPRESSION)

VD = + 5 KIPS 
VS = + 5 KIPS
VWIND UPLIFT = + 2.5 KIPS
VWIND DOWN = + 2.5 KIPS 

PD = 25 KIPS (COMPRESSION)
PS = 20 KIPS(COMPRESSION)
PWIND =   5 KIPS (TENSION & COMPRESSION)
PWIND UPLIFT = 25 KIPS (TENSION)
PWIND DOWN = 15 KIPS (COMPRESSION)

VD = + 5 KIPS 
VS = + 5 KIPS
VWIND UPLIFT = + 2.5 KIPS
VWIND DOWN = + 2.5 KIPS 

PD = 25 KIPS (COMPRESSION)
PS = 20 KIPS(COMPRESSION)
PWIND =   5 KIPS (TENSION & COMPRESSION)
PWIND UPLIFT = 25 KIPS (TENSION)
PWIND DOWN = 15 KIPS (COMPRESSION)

VD = + 5 KIPS 
VS = + 5 KIPS
VWIND UPLIFT = + 2.5 KIPS
VWIND DOWN = + 2.5 KIPS 

PD = 25 KIPS (COMPRESSION)
PS = 20 KIPS(COMPRESSION)
PWIND =   5 KIPS (TENSION & COMPRESSION)
PWIND UPLIFT = 25 KIPS (TENSION)
PWIND DOWN = 15 KIPS (COMPRESSION)

VD = + 5 KIPS 
VS = + 5 KIPS
VWIND UPLIFT = + 2.5 KIPS
VWIND DOWN = + 2.5 KIPS 

DESIGN TOP-CHORD TO TOP-CHORD CROSS CONNECTION TO 
DEVELOP 100% MOMENT CAPACITY OF ROUND HSS IN 
ADDITION TO THE SERVICE LEVEL FORCES INDICATED.

7

S3.7c

C
LR

.
1/

2"

5

S3.7c 1' - 6 1/4"

1'
 - 

0 
1/

4"

3"

HSS BEAM

HSS TOP CHORD

HSS TOP CHORD

HSS COL. BELOW. 

6

S3.7c

COL. CL

HSS BEAM 
CL

SEE 4/S3.4c FOR ADD'L INFO.

5/16

9

S3.7c

10

S3.7c

TOP 
CHORD

CL

CL

PURLIN

NOTE: SEE 11/S3.7c FOR PURLIN SPLICE DETAIL

10

S3.7c

ROOF DECK/ SKY LIGHTS 
- SEE PLAN

STEEL PURLIN
- SEE PLAN

TOP CHORD

CL

PURLIN

TOP CHORD

CL

NOTE: SEE 11/S3.7c FOR PURLIN SPICE DETAIL

3/4" THICK SHIM PLATE

3/16

4"

3"

ROOF DECK 
- SEE PLAN

STEEL PURLIN
- SEE PLAN

TOP CHORD

5/16" THICK PLATE

CL

TOP CHORD

PURLIN

CL 3/16

NOTE: SEE 11/S3.7c FOR PURLIN SPLICE DETAIL

SHIM PLATE

(2) 1/2" PLATE MIN. (50KSI)
WELDED TO HSS. 
CONTRACTOR TO DESIGN 
CONNECTION FOR THE LOADS 
INDICATED. MAINTAIN THE 
PROFILE OF THE PLATE AS 
SHOWN

Pu = 32 KIPS PER ROD

STEEL ROD 
BOTTOM CHORD

NEW COL.
CL

HORIZONTAL

HSS TOP CHORD 

8 
3/

4"

W.P.

7/16

3/8" CAP PLATE 

ALIGN WITH HSS FACE

HSS COL.

HSS 
PERIMETER 
BEAM 

SEE 4/S3.4c FOR ADD'L INFO.

CLEVIS

DESIGN ROUND HSS TO ROUND 
HSS T-CONNECTION TO DEVELOP 
FULL MOMENT CAPACITY OF HSS 
COLUMN. EXPOSED PLATES NOT 
PERMITTED.

3 1/2"

5/16

5/16

ROOF DECK NOT SHOWN FOR CLARITY

3/4" TOP PLATE CURVED TO 
MATCH HSS SURFACE 

COL.

CL

TYP.
4"

TYP.
1"

1/2" THICK PLATE, TYP. 

HSS PERIMETER 
BEAM 

HSS COL.

5/16
TYP.

5/16
TYP. 3/8" PLATES WELDED TO HSS W/ 

CONT. CJP WELDS

PROVIDE FULL BRG. OF HSS 
TOP CHORD ON PLATE

8 
3/

4"

3"

TOP CHORD 

CL

BOTTOM 
CHORD

CLEVIS

TOP CHORD

CLEVIS PIN

56-J

ROUND HSS KING POST

ROUND HSS TOP CHORD

1/2" PLATE MIN. (50 KSI) WELDED TO HSS. 
CONTRACTOR TO DESIGN CONNECTION 
FOR THE LOADS INDICATED. MAINTAIN 
THE PROFILE OF THE PLATE AS SHOWN.

T/ TRUSS

EL: SEE 1/S3.4c

TOP 
CHORD

CL

BOTTOM 
CHORD

CL

BOTTOM
CHORD

CL

BOTTOM CHORD, TYP.

SEE 4/S3.4c FOR ADD'L INFO.

P
u
=

 2
0

 K
IP

S
 (

C
O

M
P

R
E

S
S

IO
N

)

DESIGN VERTICAL POST TO TOP CHORD 
CONNECTION TO DEVELOP FULL MOMENT 
CAPACITY OF VERTICAL POST IN ADDITION TO 
THE STRENGTH LEVEL AXIAL FORCE INDICATED

ROOF DECK AND PURLIN 
NOT SHOWN FOR CLARITY

R
 = 1 3/4"

7 1/2" 7 1/2"

2  1/2"
2  1/2"

1/2" CAP PLATE

2 
1 /

2"

2 
1 /

2"

W.P.

6'
 - 

4"

3/16
MIN. ,TYP.

3/16
MIN., TYP.

1/4
MIN., TYP.

A10.1

A10.1

56-J

12

S3.7c

1/2" PLATE MIN. (50KSI)

ROUND HSS 
KING POST

SEE 4/S.4c FOR ADD'L INFO.

Pu=32 KIPS PER ROD

Pu=32 KIPS PER RODPu=32 KIPS PER ROD

Pu=32 KIPS PER ROD

M
IN

.
1/

4"

R = 6"

P
u
=

 1
1
 K

IP
S

 
F

O
R

 L
A

S
T

 
B

A
Y

 A
T

 E
.E

.
P

u
=

 4
 K

IP
S

 
O

T
H

E
R

W
IS

E
P

u
=

 4
 K

IP
S

CJP

A10.1

CJP

NOTES:
1. GRIND SMOOTH CJP WELD OR LOCATE DIRECTLY OVER HSS SUPPORT.
2. SUBMIT PROPOSED SPLICE LOCATIONS TO ARCH./ ENG. FOR REVIEW.

CL

PURLIN

SKY LIGHTS 
- SEE PLAN STEEL PURLIN

- SEE PLAN

TOP CHORD

SEE 9/S3.7c AND 10/S3.7c FOR ADD'L INFO.

ROOF DECK
- SEE PLAN

L3X3X3/16 CONT. 
BETWEEN PURLIN 
SUPPORTS

3/16 2-12

TOP CHORD

CL

56-13

56-N EX. 
CONC. 
COL.

CL

VIF.

1' - 3"

17

S3.7c

A10.1

PURLINS AND ROOF DECK NOT SHOWN FOR CLARITY

19

S3.7c

SEE 4/S3.4c FOR ADD' INFO.

5 3/4"

10
 1

/4
"

10
 1

/4
"

56-13

T/ EX. ROOF SLAB

EL: SEE PLAN

ALIGN

HORIZONTAL

EL: SEE PLAN

EX. CONC. BEAM
- SEE PLAN

EX. CONC. BEAM
- SEE PLANEX. CONC. COL.

- SEE PLAN

SEE 1/S3.7c, 4/S3.4c FOR ADD'L INFO.

S3.7c

18

A10.1

56-N

CJP

CJP

A

A

SEE 4/S3.4c, 8/S3.7c FOR ADD'L INFO.
SEE 1/S3.8c AND 6/S3.6c FOR ADD'L INFO AT 
GRID LOCATION 56-13/56-N

GRIND SMOOTH CJP WELDS

8 
3/

4"

W.P.

HSS PERIMETER BEAM

HSS COL./ COL. STUB
DESIGN ROUND HSS TO 
ROUND HSS T-CONNECTION 
TO DEVELOP FULL MOMENT 
CAPACITY OF HSS COLUMN. 
EXPOSED PLATES NOT 
PERMITTED

ALIGN WITH HSS FACE

3/8" CAP PLATE

SKYLIGHT NOT SHOWN FOR CLARITY

5/16

5/16

7/16

3/8" THICK 
SEMI-
CIRCULAR 
PLATE

HSS CURVED 
PERIMETER BEAM

3/4" SHIM PLATE

HORIZONTAL

EL: SEE PLAN

3/8" SEMICIRCULAR 
PLATE

R = 3 103/256"

R = 3 3/4"

HSS CURVED 
PERIMETER MEMBER

SECTION A-A

SCALE: 1" = 1'-0"

HORIZONTAL

EL: SEE PLAN

PURLINS AND SKYLIGHT NOT SHOWN FOR CLARITY

HSS 
PERIMETER 
BEAM

CL

1/2" THICK PLATE, TYP.

HSS PERIMETER 
BEAM 

HSS COL.

5/16
TYP.

5/16
TYP.

PROVIDE FULL BRG. OF HSS 
TOP CHORD ON PLATE

TYP.
1"

TYP.
4"

COL.

CL A10.1

A10.1

T/EX. PURLIN

EL: SEE PLAN, VIF

STEEL PURLIN, VIF.

EX. 2" GYPSUM OVER 1/2" 
PLYWOOD ROOF DECK, VIF

HSS TUBE- SEE PLAN

CUT ROOFING AND ROOF DECK AT 
HSS TUBE LOCATIONS.

T/EX. ROOFING

EL: VIF

A10.1

STEEL SHIM PLATES AS 
REQUIRED

2"
4"

6"

3" 8" 8"

3 1/2" 3 1/2"

8" 8" 3"

(12) 3/4" DIA. ADHESIVE 
ANCHORS, DRILL & EPOXY 
INTO EX. CONC. BEAM W/ 7" 
EMBED.

1/2" THICK BENT-PLATE, TYP.

PROVIDE GLASS FIBER 
REINFORCED POLYMER 
REINFORCEMENT TO 
SUPPLEMENT THE CAPACITY 
OF EX. CONC. BEAM PER 
TABLE ON SHEET S4.1c

GLASS FIBER REINFORCED 
POLYMER REINFORCEMENT FOR 
EX. CONC. COL. - SEE PLAN

1/2" BENT-PLATE

3"
1'

 - 
0"

1'
 - 

0"
3"

4"

2 1/4" 2 1/4"

4"

VIF.

1' - 2"

(6)1/2" DIA. ADHESIVE 
ANCHORS, DRILL & EPOXY 
INTO EX. CONC. BEAM W/ 6" 
EMBED.

3" 3"

1/2" DIA. EXPANSION ANCHOR 
W/4" EMBED., TYP.

CL

COL.

A10.1

LOCATE AND AVOID DAMAGE 
REINFORCEMENT IN EX. 
CONCRETE STRUCTURE
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20

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
21

FRAMING DETAIL



28-7 28-6 28-5 28-456-22 56-1856-1956-20

8

S3.6c

T/ GIRDER

EL: SEE PLAN

(4) 3/4" DIA. SLIP CRITICAL BOLTS 
W/1" EDGE DISTANCE, TYP. SEE 
TYPICAL COLUMN TRANSFER DETAIL 
FOR ADD'L INFO., TYP. 

STEEL GIRDER, SEE PLAN

T/ EX. PARAPET

EL: SEE PLAN

VIF.

9' - 9"

VIF.

5' - 5"

VIF.

6' - 8"

VIF.

8' - 6"

VIF.

3' - 7"

VIF.

11' - 7"

VIF.

6"

ROUND HSS STUB, TYP.

HSS POST, TYP.- SEE 1/S3.2C FOR SIZE

ROUND HSS 
PERIMETER BEAM

SLIDING BEARING ASSEMBLY 
BELOW HSS STUB,TYP.
SEE 6/S3.6c FOR ADD'L INFO.

2

S3.8c

ALIGN

VIF.
1 1/2" 4 1/2"

TRUSS NOT SHOWN FOR CLARITY

SEE 4/S3.4C FOR ADD'L INFO.

STIFFENER PER TYPICAL 
COLUMN TRANSFER DETAIL

3/8" CAP PLATE

4" 6"

T/ ROOF DECK

EL: SEE PLAN

5

S3.8c

2" 2" 2" 2"

ANGLE BRACING BEHIND

HSS TUBE BEHIND - SEE PLAN

3/4" THICK PLATE

56-N

NEW HSS POST, 
SEE 4/S3.4c

STEEL GIRDER
SEE PLAN

2" 1' - 4"

4 3/4"

3 1/4"

A A

2"
1'

 -
 4

"
2"

8"1' - 4"2"

CLR.
5 1/4"

C
LR

.

4'
 -

 0
"

(4) 3/4" DIA. ADHESIVE 
ANCHORS WITH HIT-SC 
26X125 AND HIT-SC 26X200, 
DRILL & EPOXY INTO EX. 
BRICK MASONRY W/ 13" 
EMBED. PROVIDE 3" TALL 
VERT. SLOTTED HOLES W/ 
TEFLON WASHERS AND 
NUTS IN SNUG TIGHT 
CONDITION. SEE GENERAL 
NOTES FOR ADD'L INFO.

REMOVE 2'-6" DEEP PORTION 
OF EX. BRICK AND REPLACE IN-
KIND FOR COLUMN AND 
ANCHOR PLATE INSTALLATION

3/8"X6" PLATE, TYP.

10
" 3/16

TYP.

3/16
TYP.

CL

HSS POST

CL

HSS POST

3/8" THICK 
ANCHOR PLATE

SECTION A-A

T/ EX. MASONRY PILASTER

EL: SEE PLAN

B/ EX. ROOF DECK

EL: SEE PLAN

T/ EX. THIRD FLOOR SLAB

EL: SEE PLAN

REBUILD MASONRY PILASTER
-SEE ARCH.

2 
1/

2"

(2) #4 W/ STD 90° HOOK, 
DRILL & EPOXY INTO EX. 
CONC. BEAM W/ 5" EMBED

EX. MASONRY PILASTER

1" THICK BASE PLATE

3/4" GROUT SETTING BED

NEW CONC. EXTENSION W/ REBARS 
DOWELLED TO EX. CONC. BEAM AND 
PILASTER. ROUGHEN EX. BEAM 
SURFACE TO 1/4" AMPLITUDE AND 
APPLY APPROVED BONDING AGENT

GRIND AND TUCK POINT 
EX. MASONRY PILASTER 
FULL HEIGHT

#4 TIES W/ 135° HOOK E.E., TYP.

4"

3 1/4"

4 3/4"

2"

1' - 8 1/4"

1'
 -

 8
 1

/4
"

1"

6 
3/

4"

3 
1/

4"4"
5"

CL

HSS POST

CL

HSS POST

4 
1/

2"

SECTION B-B

B B

EDGE OF EX. 
CONC. SLAB

(4) 1/2" DIA. ADHESIVE 
ANCHORS W/ 6" EMBED. 
INTO CONC. EXTENSION

EX. MASONRY 
PILASTER

BASE PLATE

CONC. EXTENSION

EDGE OF EX. 
CONC. SLAB

TIES

STIFFENER PER TYPICAL 
COLUMN TRANSFER DETAIL

BEAM OVER COLUMN SLIP 
CRITICAL CONNECTION 
PER TYPICAL COLUMN 
TRANSFER DETAIL

#4 W/ STD. 90 ° HOOK, DRILL 
& EPOXY INTO EX. BRICK 
MASONRY PILASTER W/ 8" 
EMBED., TYP. 

CL

HSS POST

CL

HSS POST

C C

EX. MASONRY PILASTER

GRIND AND TUCK POINT EX. 
MASONRY PILASTER FULL HEIGHT

56-16 56-1556-17

VIF.

9"

VIF.

6" 8 1/2" 1' - 8"1' - 8" 1' - 8"

VIF.

4"

Pu= 10 KIPS

3/4" D
IA ROD W

/ #
2 1/2 CLEVIS E.E.

Pu= 10 KIPS

3/4" DIA ROD W/ #2 1/2 CLEVIS E.E.

NEW 
COL.

CL

NEW 
TRANSFER 
COL.

CL

NEW 
TRANSFER 
COL.

CL

NEW 
TRANSFER 
COL.

CL

NEW 
TRANSFER 
COL.

CL

(4) 3/4" DIA. SLIP CRITICAL BOLTS W/ 
1" EDGE DISTANCE, TYP. SEE 
TYPICAL COLUMN TRANSFER DETAIL 
FOR ADD'L INFO., TYP.

STEEL GIRDER, SEE PLAN
STIFFENER PER TYPICAL 
COLUMN TRANSFER 
DETAIL , TYP.

SHEAR TAB 
BEHIND

CURVED TOP 
PLATE ,TYP.

HSS 7.5X3/8" 
TRANSFER COL., TYP.

HSS TOP CHORD, TYP.

ROD BOTTOM CHORD, TYP.

HSS PURLIN, TYP.

CONT. HSS PERIMETER BEAM 

DESIGN ROUND HSS TO ROUND 
HSS T-CONNECTION TO DEVELOP 
FULL MOMENT CAPACITY OF HSS 
COLUMN. EXPOSED PLATES NOT 
PERMITTED.

CURVED UPPER GUSSET 
PLATE AND WELD 
DESIGN BY OTHERS

T/ PERIMETER HSS

EL: SEE PLAN

T/ EX. ROOF SLAB

EL: SEE PLAN

VERTICAL BRACE RODS TO CONFORM WITH A572-GR55

TURNBUCKLE AT 
BOTTOM OF ROD 
IF REQUIRED., TYP.

EX. CONC. CURB 
- SEE PLAN

DEMOLISH EX. CONCRETE 
CURB TO INSTALL NEW 
COL. BASE PLATE AND 
VERTICAL BRACES, 
REPLACE IN-KIND, TYP.

B/ EX. ROOF DECK

EL: SEE PLAN

SEE 4/S3.4c, 4/S3.7c FOR ADD'L INFO.

EX. METAL PANEL 
TO REMAIN ON 
THREE SIDES -
SEE ARCH.

EX. CONC. BEAM, TYP.
- SEE PLAN

EX. CONC. COL., TYP.
- SEE PLAN

2#4 T&B, DRILL & EPOXY INTO 
EX. CURB W/4" EMBED. TYP.

#4@12", DRILL & EPOXY INTO 
EX. CURB W/4" EMBED. TYP.

EX. STEEL ROOF DECK
- SEE PLAN

DESIGN PURLIN TO COLUMN SADDLE 
CONNECTION FOR MAXIMUM SERVICE 
LEVEL VERTICAL REACTION OF 5KIPS, TYP.

3/4" THICK PLATE

2" 2" 2" 2"

A10.1

56-V

L3X3X3/16 KICKER AT MID-
SPAN OF NEW W12 BEAM

3/16
E.E.

EX. STEEL PURLIN
- SEE PLAN

EX. STEEL GIRDER
- SEE PLAN

T/ BEAM

EL: SEE ARCH.

A10.1

56-N

HSS TOP CHORD

HSS TUBE - SEE PLAN

L3X3X3/16 ANGLE

3/16

3/16

EX. ROOF DECK 
- SEE PLAN

EX. BRICK MASONRY 
PARAPET - SEE PLAN

SEE 6/S3.6c, 8/S3.6c FOR ADD'L INFO.
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NON-TYPICAL SECTIONS

AND DETAILS

5274-42

I.K.

S3.8c

COMMUNITY HIGH SCHOOL

DISTRICT 99

SCALE:  3/4" = 1'-0"
1

FRAMING DETAIL

REV ISSUE DATE

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10 - ADDENDUM #1 12.30.2019

SCALE:  3/4" = 1'-0"
2

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
3

ELEVATION

SCALE:  3/4" = 1'-0"
4

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
5

FRAMING DETAIL



COLUMN LOCATION

B
A

S
E

 P
L
A

T
E

 D
E

T
A

IL
S

LENGTH (in.)

WIDTH (in.)

X (in.)

Y (in.)

T (in.)

# OF RODS

ROD Ø (in.)

EMBED DEPTH (in.)

1ST FLOOR

EL: SEE PLAN

BASE PLATE TYPE

2ND FLOOR

EL: SEE PLAN

3RD FLOOR

EL: SEE PLAN

ROOF

EL: SEE PLAN

TYPE 1

BASE PLATE TYPE 1 (4 ANCHOR BOLTS)

LE
N

G
T

H

WIDTH

E
Q

E
Q

EQ EQ

Y Y

X
X

20

16

8

6

3/4

4

1/2

12

56-27/C-B NEAR, 
56-27/99-C NEAR

TYPE 1

16

14

6

5

3/4

4

1/2

12

C-2/99-C NEAR

TYPE 1

12

12

4

4

3/4

4

1/2

12

C-1/56-H,
C-1/56-G NEAR,
56-26/56-H

TYPE 1

16

16

6.5

6.5

3/4

4

1/2

12

C-3/C-A,
C-3/56-J,
C-3/56-H

NOTES:

1. REFER TO S2 SERIES PLANS FOR SPECIFIC LOCATIONS OF COLUMNS
2. SEE TYPICAL DETAILS FOR ADDITIONAL COLUMN BASE PLATE INFORMATION

COLUMN SIZE HSS10X10X3/8HSS6X6X1/4W10X33W14X68

NEW ROOF PERIMETER BEAM

EL: SEE PLAN

COLUMN SCHEDULE

A10.1

STOREYEX. COLUMN LOCATION EXISTING
ØPn (KIP)

EXISTING
ØMn (KIP-FT)

ABOUT MINOR AXIS

REQUIRED
Pu (KIP)

REQUIRED
Mu (KIP-FT)

ABOUT MINOR AXIS

56-G/56-20 3RD TO ROOF 98.5 - 57.8 98.5

NOTES:
1. GLASS FIBER REINFORCED POLYMER REINFORCEMENT TO BE PROVIDED FOR FULL HEIGHT OF THE COLUMN FROM T/FLOOR SLAB TO UNDERSIDE OF SLAB ABOVE.
2. EX. CONCRETE COMPRESSIVE STRENGTH, f'c = 3500 PSI
3. EX. STEEL REINFORCEMENT YIELD STRENGTH, fy = 40,000 PSI 

EXISTING CONCRETE COLUMN REINFORCEMENT SCHEDULE

COLUMN SIZE MAJOR AXIS 
ORIENTATION

MINOR AXIS

MAJOR AXIS

GLASS FIBER REINFORCED POLYMER REINFORCEMENT
Mu

Pu

EX. CONCRETE COLUMN

EXISTING
ØMn (KIP-FT)

ABOUT MAJOR AXIS

REQUIRED
Mu (KIP-FT)

ABOUT MAJOR AXIS

E-W12X14 - 86

2ND TO 3RD E-W12X14 134.6 - 50.9 134.6 - 67

56-G/56-19 3RD TO ROOF 96 - 59 96E-W12X14 - 87

137.2 - 52.2 137.2E-W12X14 - 632ND TO 3RD

56-G/56-18 3RD TO ROOF 110.8 - 56.1 110.8E-W12X14 - 66

56-G/56-17 3RD TO ROOF 102.9 - 53.8 102.9E-W12X14 - 68

56-G/56-16 3RD TO ROOF 106.4 - 53.8 106.4E-W12X14 - 68

56-G/56-15 3RD TO ROOF 104.5 - 53.8 104.5E-W12X14 - 68

56-G/56-14 3RD TO ROOF 107.5 - 56 107.5E-W12X14 - 66

56-G/56-13 3RD TO ROOF 79.3 66 - 79.3N-S14X12 89 -

2ND TO 3RD 150.2 59.8 - 150.2N-S14X12 66 -

56-N/56-13 3RD TO ROOF 121.7 40.5 45.8 121.7N-S14X14 47 53

- - - - -- - - -

A10.1

A10.1
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A10.1 BID GROUP 10 - ADDENDUM #1 12.30.2019



UP

DN

UP

FLOOR PLAN LEGEND

WALLS TO REMAIN.

WALLS TO BE DEMOLISHED. EXISTING WALLS 

ARE MASONRY CONSTRUCTION UNLESS 
NOTED OTHERWISE

DOOR TO REMAIN. REFER DOOR SCHEDULE FOR 

REQUIRED MODIFICATIONS.

DOOR TO BE DEMOLISHED.

GENERAL NOTES

1. ALL UTILITIES SERVING THE DEMOLISHED STRUCTURES 
(INCLUDING BUT NOT LIMITED TOl ELECTRIC, GAS, WATER, 
SANITARY DRAINAGE, AND STORM DRAINAGE) SHALL BE 
TERMINATED AS REQUIRED TO FACILITATE THE BUILDING 
DEMOLITION. ENSURE THAT ALL EXISTING UTILITIES SERVING 
THE MAIN BUILDING AND EXISTING SITE ARE MAINTAINED 
THROUGHOUT CONSTRUCTION.

2. MAINTAIN EXCAVATION CLEARANCE AS TO NOT INTERFERE 
WITH BEARING CONDITIONS OF EXISTING FOOTINGS AND 
FOUNDATIONS, OR PROVIDE ENGINEERED UNDERPINNING OR 
SHORING AS NECESSARY TO MAINTAIN BEARING CONDITIONS 
OF EXISTING FOOTINGS AND FOUNDATIONS.

3. THE SCHOOL BUILDING WILL BE OCCUPIED DURING THE 
CONSTRUCTION PERIOD. EMERGENCY EXITS FROM THE MAIN 
BUILDING SHALL BE MAINTAINED. COORDINATE LAYOUT OF 
CONSTRUCTION FENCING WITH ALL ACCESS ROUTES, 
DELIVERIES, AND WORKING HOURS WITH THE OWNER.

4. THE CONTRACTOR SHALL REVIEW WITH THE CONSTRUCTION 
MANAGER, ALL MATERIALS AND EQUIPMENT TO BE REMOVED 
FRO MTHE SITE TO DETERMINE WHICH, IF ANY OF THE 
MATERIALS ARE TO BE RETURNED TO THE OWNER.

5. ANY ASBESTOS CONTAINING MATERIALS ENCOUNTERED 
SHALL BE REPORTED TO THE CONSTRUCTION MANAGER. IF 
ANY ASBESTOS REMOVAL IS REQUIRED, THAT WORK SHALL BE 
PERFORMED BY A LICENSED FIRM SPECIALIZING IN THAT 
WORK.

6. PERFORM ALL CUTTING AND RESTORATION WORK IN WALLS, 
ROOFS, AND SURFACES THAT HAVE TO BE REMOVED TO 
PERMIT DEMOLITION WORK AND MATERIAL REMOVAL TO TAKE 
PLACE.

7. FOR ALL EXISTING STRUCTURE IDENTIFIED TO BE REMOVED 
(INCLUDING OPENINGS), PRIOR TO DEMOLITION, COORDINATE 
REQUIRED REINFORCEMENT OF THE EXISTING STRUCTURE 
AND REQUIRED SHORING WITH THE STRUCTURAL DRAWINGS.

8. INSTALLING CONTRACTORS SHALL SUBMIT ELEVATED FLOOR 
PLANS INDICATING ALL FLOOR PENETRATION SIZES AND 
LOCATIONS FOR STRUCTURAL ENGINEER REVIEW. ENGINEER 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING 
ACTIVITIES. COORDINATE THE TIMING OF THE SUBMITTAL 
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO EXISTING 
REINFORCEMENT PRIOR TO CORING OR CUTTING.

COMPLETE INTERIOR DEMO. REMOVE ALL 

PARTITIONS, FINISH FLOORING, DEVICES, PLUMBING 

FIXTURES, CASEWORK, WALL BASE, WALL TRIM, 
DOORS, FLOORING, CEILINGS, AND LIGHTING IN 

PREPERATION FOR NEW BUILD-OUT OF THIS AREA

DEMO ENTIRE BUILDING

HATCH DENOTES UNEXCAVATED / EXISTING TO 

REMAIN, UNO 

D1

D1

D1

D1

D1

D20

D20

D20

D20

D20

REMOVE EXTERIOR WALL -
SECOND FLOOR ONLY AFTER 
FIRST FLOOR WALLS HAVE 
BEEN IN-FILLED

R
E

M
O

V
E

 E
X

T
E

R
IO

R
 W

A
L
L
 -

S
E

C
O

N
D

 F
L
O

O
R

 O
N

L
Y

 A
F

T
E

R
 

F
IR

S
T

 F
L
O

O
R

 W
A

L
L

S
 H

A
V

E
 

B
E

E
 N

IN
 F

IL
L
E

D

REMOVE WIRE MESH 
FENCING/ENCLOSURE

MECHANICAL UNIT TO 
BE RELOCATED. SEE 
MECHANICAL 
DRAWINGS

BALCONY

241

CLASSROOM

272

STAIR

S-H2

STAIR

S-E2

CORRIDOR

C2-2

RESOURCE

270

OFFICE

268

OFFICE

268A

OFFICE

268B

OFFICE

268C

OFFICE

268D

TOILET

W21

CLASSROOM

265

TOILET

W22

LAB

266

STAIR

S-G2

OFFICE

250F

OFFICE

250E

SERVER ROOM

250D

LIBRARY RECEPTION

250C

SPECIAL SERVICE

250B

CLASSROOM

250A

LRC

250

CLASSROOM

264

STAIR OFFICE

262

CLASSROOM

260

OFFICE

262A

OFFICE

262B

STAFF WOMEN

STAFF MEN

LOUNGE

257

OFFICE

259A

COPY

259

STORAGE

261

CLOSET

259B

STAIR

S-M2

CLASSROOM

255

CLASSROOM

253

OFFICE

250G

OFFICE

250H

LAB

251

PURPLE GYM

305

MEZZANINE

BLEACHERS TO 
REMAIN

REMOVE MASONRY 
PILASTER TO ALLOW FOR 
NEW WORK. SEE 
STRUCTURAL FOR 
PARTIAL PIER 
DEMOLITION.

REMOVE MASONRY PILASTERS TO 
ALLOW FOR NEW WORK. INFILL 
EXISTING ADJACENT OPENINGS 
PRIOR TO PIER DEMOLITION.

COORDINATE TIMING OF DEMOLITION 
WORK ALONG THE EXISTING BUILDING 
WITH THE CONSTRUCTION MANAGER

D24 D7 D7D1

COORDINATE TIMING OF THE 
DEMOLITION WORK ALONG THE 
EXISTING BUILDING WITH THE 
CONSTRUCTION MANAGER

CORRIDOR

C2-3

CORRIDOR

C2-4

CORRIDOR

C2-5

CORRIDOR

C2-6

CORRIDOR

C2-7

CORRIDOR

C2-1

D26D26

D27

REMOVE EDGE OF 
SLAB FOR NEWFLOOR 
JOINT COVER. SEE 
NEW DETAILS

REMOVE EDGE OF 
SLAB FOR NEW 
FLOOR JOINT COVER. 
SEE NEW DETAILS

BID GROUP 10BID GROUP 7

BID GROUP 10BID GROUP 7

MECHANICAL UNIT TO 
BE RELOCATED. SEE 
MECHANICAL 
DRAWINGS

REMOVE WIRE MESH 
FENCING/ENCLOSURE

REMOVE STAIRS FOR 
NEW ELEVATOR 
HOISTWAY

EXISTING 
MECHANICAL SHAFT

NEW FLOOR OPENING 
FOR NEW MECHANICAL 
SHAFT

D28

D28

REMOVE  CMU 
PARITION. FULL 
HEIGHT

REMOVE ELEVATOR AND 
PREPARE FLOOR FOR 
INFILL.

U
N

IT
 V

E
N

T

D16

D16

D16

D16

D16

D16 D16 D16 D16

D3 D28

REMOVE AND REPLACE 
CMU WALL FOR NEW 
MECHANICAL WORK

REMOVE 
LOCKERS AND 
PORTION OF WALL

D15

D15

D15
D15

A10.1

NEW FLOOR OPENING FOR 
MECHANICAL DUCT. SEE 
STRUCTURAL

NORTH

A B C

F

E
D

G
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DOWNERS GROVE, IL 60515

DEMOLITION PLAN -
LEVEL 2 AREA B (PHASE
B)

5274-42

DS

AD2.02B.b

COMMUNITY HIGH SCHOOL
DISTRICT 99

# DEMOLITION KEY NOTES

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 DEMOLITION PLAN - AREA B

D1 REMOVE WINDOW AND PREPARE OPENING FOR NEW WALL
INFILL AS INDICATED ON THE NEW WORK PLANS.

D3 NEW OPENING IN EXISTING MASONRY WALL FOR NEW DOOR
OR WINDOW. PROVIDE NEW LINTEL AS INDICATED ON THE
STRUCTURAL DRAWINGS. FOR OPENINGS THAT EXTEND
DOWN TO THE EXISTING SLAB, REMOVE PORTION OF
EXISTING SLAB TO ALLOW FOR FLOOR LEVELER
INSTALLATION FLUSH TO ADJACENT SLABS.

D7 REMOVE AND SALVAGE METAL LOCKERS

D15 REMOVE DOOR AND PREPARE OPENING FOR NEW DOOR IN
EXISTING OPENING.

D16 REMOVE EXISTING FLOORING AND UNDERLAYMENT DOWN TO
STRUCTURAL SLAB.

D20 REMOVE WINDOW AND PREPARE OPENING FOR NEW WINDOW
IN EXISTING OPENING.

D24 REMOVE PLUMBING FIXTURE. SEE PLUMBING DRAWINGS.

D26 SALVAGE EXISTING INTERIOR BRICK AND SOLDIER COURSE
BRICK AT BASE FOR CORRIDOR INFILL LOCATIONS

D27 REMOVE MASONRY INFILL OF EXISTING WINDOW OPENINGS
AND PREPARE FOR NEW WINDOWS

D28 NEW OPENING IN LOAD-BEARING WALL. SEE STRUCTURAL
DRAWINGS

D39 STAIR RAILING MODIFICATIONS. SEE SHEET A6.1

NOTE: THIS SHEET TO BE VIEWED IN COLOR FOR FULL 
UNDERSTANDING OF SCOPE OF WORK

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

13 DOC MOD 13 08.02.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019



RCP DEMO LEGEND

EXISTING SUSPENDED TILE CEILINGS 

TO BE DEMOLISHED

HATCH DENOTES EXISTING CEILINGS 

& LIGHTING TO REMAIN, UNO 

EXISTING GYPSUM TO BE DEMOLISHED 

GENERAL RCP DEMO NOTES

1. CEILING MATERIAL, HEIGHTS, LIGHTING TYPES & QUANTITIES, 

EQIUPMENT, ETC SHOWN HERE FOR GENERAL BIDDING 

REFERENCE. VERIFY EXISTING CONDITIONS IN THE FIELD. 

2. REFER TO MEPFP DRAWINGS FOR ADDITIONAL CEILING 

EQUIPMENT DEMOLITION WORK, INCLUDING INDICENTIAL WORK 

THAT REQUIRES REMOVAL AND REINSTALLATION OF CEILINGS. 
SUCH WORK MAY NOT BE INDICATED ON DRAWINGS 

EXISTING IS EXPOSED TO STRUCTURE 

ABOVE - NO CEILINGS

EXISTING 2X4 RECESSED LIGHT FIXTURE

EXISTING 2X4 RECESSED LIGHT FIXTURE 

TO BE DEMOLISHED

EXISTING PENDANT LIGHT FIXTURE

EXISTING PENDANT LIGHT FIXTURE

TO BE DEMOLISHED

EXISTING CAN LIGHT FIXTURE

EXISTING CAN LIGHT FIXTURE

TO BE DEMOLISHED
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STAFF WOMEN
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259A

COPY

259

STORAGE
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CLOSET
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S-M2

CLASSROOM

255

CLASSROOM

253

OFFICE
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LAB
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SCALE:  1/8" = 1'-0"
1

LEVEL 2 DEMO - AREA B

NOTE: THIS SHEET TO BE VIEWED IN COLOR FOR FULL 
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DN

UP

UP

DN

UP

2

A4.20

NEW FOUNDATION,
SEE STRUCTURAL

EXISTING UTILITY TUNNEL TO REMAIN

NEW ELEVATOR

4'-0"

NEW DOOR IN NEW 
OPENING

NEW CONC STAIR 
AND GUARD RAILS

PAINTED STEEL 
GUARDRAIL

NEW CONCRETE FLOOR 
OVER STRUCTURAL 
FOAM FILL 

3

A4.21

3

A5.03

1

A4.20

1

A4.20

3

A4.20

2

A5.03

1

A4.21

2

A4.21

4

A4.20

15

15

15

15

1C23

BOYS LOCKER ROOM

0-101

SHOWER

0-102

TOILET

0-103

CONTROL

0-104

LOBBY

0-105

STAIR N

S-N0

STORAGE

0-150

CORRIDOR

0-155

MECH

0-154

TOOL SHOP

0-151

MECH

0-371

TRACK

0-365

STOR

0-372STAIR S

S-S0

WEIGHT ROOM

0-370

CLASSROOM

0-361DRIVERS ED

0-362

STORAGE

0-363

STUDY HALL

0-350

WOMEN

T0-2

MEN

T0-1

STAIR M

S-M0

STAIR M

S-M0

STAIR G

S-G0

1

A5.03

SR0

105

STAIR R

S-R0

TUNNEL ACCESS 
DOOR TO REMAIN

NEW ELEVATOR  
PIT ABOVE

1C24

A6.10

1

104

LIFT

0-106

1 2 3 4 5 6 7 9 10 11 12 13 14 15

A

B

C

D

E

F

G

H

J

K

L

M

N

P

Q

R

W

Y

X

Z

Z.1

Z.2

1C22

CONC. SLAB AND 
RAMP OVERBUILD

UNEXCAVATED

UNEXCAVATED

UNEXCAVATED

A6.30

4

NEW FOUNDATION,
SEE STRUCTURAL

1C14

NEW LULA LIFT

PATCH CONCRETE 
SLAB AT REMOVED 
CONCRETE LOCKER 
BASES

FESM

FESR

7'
-2

 1
/2

"

CONCRETE INFILL. 
SEE STRUCTURAL

CONCRETE INFILL. 
SEE STRUCTURAL

BID GROUP 10BID GROUP 7

BID GROUP 10BID GROUP 7

UNEXCAVATED

UNEXCAVATED

EXISTING RAISED SLABEXISTING RAISED SLAB

EXISTING STAIRS

2'-0"

A6.31

1

CORRIDOR

0-364

SUMP

0-366

0364B

0364A

0366

ELEV B

2

EXISTING SUMP PIT. 
SEE PLUMBING 
DRAWINGS

STORAGE

050A

050A

A6.11

1
A6.11

1

OPP HAND

1C24

1C23

A
L

6'-6"

PAINTED STEEL 
GUARDRAIL

1C24

71

71

TUNNEL ACCESS

0-100

1C24

1C24

6'-0" 1'-0"

18
'-0

"
7'

-6
"

4'-0"

4'
-0

"

GUARD RAILL WITH HAND RAIL

WALL MOUNTED HAND RAIL

CONCRETE RAMP. SEE 
DETAIL 16/S1.1C

A10.1

1:12 RAMP

1
:1

2
 R

A
M

P
L
E

V
E

L
 L

A
N

D
IN

G

EXISTING 
ELECTRICAL 
PANELS

1'-6"

0'-0"

1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES

1. ALL DIMENSIONS ARE TO OUTSIDE FACE OF WALL MATERIAL 
(GYPSUM BOARD OR MASONRY) UNLESS NOTED OTHERWISE.

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

+/- (DIMENSION)
DIMENSION IS NOT CRITICAL. WALL 
PLACED AT REMAINDER OF 
DIMENSION STRING

(DIMENSION) HOLD
DIMENSION IS CRITICAL. HOLD 
DIMENSION FACE TO FACE OF WALL

AL ALIGN FACES OF WALL

(DIMENSION) CL
DIMENSION TO STRUCTURAL 
COLUMN CENTERLINE

EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN

101

1i

FESR FIRE EXTINGUISHER CABINET SEMI RECESSED

MARKER BOARDM.B.

TACK BOARDT.B.

FE FIRE EXTINGUISHER ON BRACKETS

HATCH DENOTES UNEXCAVATED / EXISTING 

TO REMAIN, UNO 

FIRE EXTINGUISHER CABINET SURFACE MOUNTFESM
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FLOOR PLAN - LOWER

LEVEL AREA B

5274-42

DS

A2.00B

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LOWER LEVEL FLOOR PLAN

# KEYNOTES

15 INFILL WALL OPENING WITH MASONRY OF CONSTRUCTION TO

MATCH ADJACENT WALLS.

71 STAIR GUARDRAIL MODIFICATIONS. SEE SHEET A6.11.

REV ISSUE DATE
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07.26.2019
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UP

DN

1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES

EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN

101

1i

FESR FIRE EXTINGUISHER CABINET SEMI RECESSED

MARKER BOARDM.B.

TACK BOARDT.B.

FE FIRE EXTINGUISHER ON BRACKETS

HATCH DENOTES UNEXCAVATED / EXISTING 

TO REMAIN, UNO 

FIRE EXTINGUISHER CABINET SURFACE MOUNTFESM

1. ALL DIMENSIONS ARE TO OUTSIDE FACE OF WALL MATERIAL 
(GYPSUM BOARD OR MASONRY) UNLESS NOTED OTHERWISE.

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

+/- (DIMENSION)
DIMENSION IS NOT CRITICAL. WALL 
PLACED AT REMAINDER OF 
DIMENSION STRING

(DIMENSION) HOLD
DIMENSION IS CRITICAL. HOLD 
DIMENSION FACE TO FACE OF WALL

AL ALIGN FACES OF WALL

(DIMENSION) CL
DIMENSION TO STRUCTURAL 
COLUMN CENTERLINE

SECURITY

ACCESS 
CONTROL 
DOOR

NEW ALUM. 
STOREFRONT 
ENCLOSURE

BULLET RESISTANT 
TRANSACTION 
WINDOW 

NEW MASONRY 
WALL

C1-5A

NEW DOORS IN NEW 
OPENING (ENLARGE 
OPENING)

EVENT LOBBY

1-396

CONCESSIONS

1-391

FOYER

1-390

CORRIDOR

C1-80

SECURE VEST

V-002
DESK (FURNITURE) 
WITH CAMERA 
MONITOR INTO FOYER 
AND EVENT 
ENTRANCE

A2.01E

2

STUDENT 
ENTRY

VISITOR ENTRY

A10.1

1396A

1397

V-002A

V-002B

ADD ADA POWER 
ASSIST TO THIS 
DOORWIRELESS 

ACTUATORS 
FOR DOOR 
1396A

A10.1

C122A

C122B

SHOWER

1-804

TOWEL ROOM

OFFICE

1-803

SHOWER

1-808

SHOWER

1-805

TOWEL ROOMLOCKER ROOM

1-801

CORRIDOR

C1-80

STAIR

S-P1

PUMP ROOM

1-809

STAIR

S-Q1

FOYER

1-390

PURPLE GYM

144

OFFICE

1-386

ALTERNATE WORK

ALTERNATE WORK

8 FEET HIGH HEAVY DUTY 
FOLDING SECURITY GATE (STACK 
AT WALL) PER SPECIFICATION 
102216

MOTORIZED EMERGENCY 
EGRESS SECURITY GRILLE  
WITH EXIT PUSH BUTTON 
EQUAL TO CORNELL MODEL 
ERG-IBC

3 X 3 STEEL TUBE MOUNTED 
FROM FLOOR TO UNDERSIDE OF 
FLOOR STRUCTURE ABOVE

V
.I.

F
.

+
/-

 1
0'

-1
"

+/- 9'-4"

A2.01E

6
3" x 3" JAMB TUBE

EMERGENCY EXIT PUSH 
BUTTON

KEYED 
CONTROLLER

A10.1

7'-4"

+
/-

 4
'-8

 1
/2

"

2'-0"

NEW ALUMINUM STOREFRONT WITH 
LAMINATED SAFETY GLASS (G-03 )

NEW ENTRANCE FLOOR 
GRILLE IN EXISTING 
FLOOR RECESS

REMOVE DOOR

NEW EXTRUDED 
ALUMINUM CORNER POST

NEW EXTRUDED 
ALUMINUM CORNER 
POST

NEW ELECTRONIC LATCH & 
REMOTE ACCESS CONTROL 
ON EXISTING DOOR

REPLACE GLAZING IN 
THESE DOORS WITH 
LAMINATED SAFETY 
GLASS (G-03)

EXISTING 
CURTAINWALL 
ENTRANCE

BULLET RESISTANT 
TRANSACTION 
WINDOW

A2.01E

3

A2.01E

4

RACEWAY FOR 
CONNECTIONS FOR 
COMPUTER/SECURITY 
SYSTEM IN LOCKABLE 
CABINET

"VISITOR ENTRY" 
SIGNAGE ON GLASS

SECURE VEST

V-002

V-002A

SECURITY

1-397

1397

WIRELESS DOOR 
ACTUATOR RECESSED 
INTO MASONRY WALL

WIRELESS DOOR 
ACTUATOR RECESSED 
IN MULLION

FLOOR GRILLE IN 
EXISTING FLOOR 
RECESS

7'-4"

V-002B

A10.1

WIRELESS DOOR 
ACTUATOR RECESSED 
INTO STONE WALL

PATCH FACEBRICK AT 
REMOVED 
EXTINGUISHER CABINET

POWER OUTLET TO 
REMAIN

1C17

NEW FIRE ALARM PULL 
STATION

+
/-

 8
'-1

"

MATCH TOP OF EXISTING 
CURTAINWALL

NEW ALUMINUM STOREFRONT 
SYSTEM WITH LAMINATED 
SAFETY GLASS (G-03)

EXISTING CURTAINWALL 
BEYOND

V-002A 1397

3'
-6

"

A10.1

NEW EXIT SIGN LOCATION

EXIT 

NEW ALUMINUM 
STOREFRONT SYSTEM

8'
-1

"

ALIGN TOP OF NEW 
STOREFRONT WITH 
EXISTING

3'
-6

"

EXISTING ALUM. 
CURTAINWALL

LAMINATED GLASS TYPE 
(G-03)

A10.1

OPEN COILING GRILLE HOOD 
WITH POWDER COAT 
FINISH

3" X 3" X 1/4" STEEL 
VERTICAL TUBES 
ANCHORED TO CMU

MOTORIZED EMERGENCY 
EGRESS SECURITY GRILLE  
WITH EXIT PUSH BUTTON 
EQUAL TO CORNELL 
MODEL ERG-IBC

EXISTING CMU 
WALL

EXISTING CMU 
WALL

A10.1
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LEVEL 1 FLOOR PLAN - AREA E
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1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES

1. ALL DIMENSIONS ARE TO OUTSIDE FACE OF WALL MATERIAL 
(GYPSUM BOARD OR MASONRY) UNLESS NOTED OTHERWISE.

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

+/- (DIMENSION)
DIMENSION IS NOT CRITICAL. WALL 
PLACED AT REMAINDER OF 
DIMENSION STRING

(DIMENSION) HOLD
DIMENSION IS CRITICAL. HOLD 
DIMENSION FACE TO FACE OF WALL

AL ALIGN FACES OF WALL

(DIMENSION) CL
DIMENSION TO STRUCTURAL 
COLUMN CENTERLINE

EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN

101

1i

FESR FIRE EXTINGUISHER CABINET SEMI RECESSED

MARKER BOARDM.B.

TACK BOARDT.B.

FE FIRE EXTINGUISHER ON BRACKETS

HATCH DENOTES UNEXCAVATED / EXISTING 

TO REMAIN, UNO 

FIRE EXTINGUISHER CABINET SURFACE MOUNTFESM

A B C

DE

F

G

NORTH

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

C
:\

U
s
e

rs
\d

s
v
o

b
o

d
a
\D

o
c
u

m
e
n

ts
\0

2
-5

2
7
4

-4
2

_
D

G
N

_
A

rc
h
_

2
0
1

9
_

C
e

n
tr

a
l_

d
s
v
o

b
o
d

a
.r

v
t

1
2

/2
9

/2
0
1

9
 7

:5
0

:5
1

 P
M

MFP
IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

FLOOR PLAN - LEVEL 2
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N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 FLOOR PLAN - AREA B

# KEYNOTES

1 INFILL WALL OPENING WITH MASONRY EQUAL IN SIZE AND
COUSING TO ADJACENT WALLS. TOOTH NEW MASONRY INTO
EXISTING.

19 FLOOR JOINT COVER AND TYPE. SEE DETAILS ON SHEET
A7.50.

20 HIGH IMPACT WALL: STUD SPACING @ 12" O.C. WITH HIGH
IMPACT + HIGH ABUSE GYP BOARD TO +6'0" A.F.F.

21 WIRE MESH PARTITIONS AND GATES PER SPECIFICATION
102213.

22 BASKEBALL GOAL - FORWARD FOLD PER SPECIFICATION
116623.

23 SCOREBOARD PER SPECIFICATION 116623

32 NEW WINDOW IN EXISTING OPENING, TYP. THIS WALL.

33 1" ISOLATION JOINT WITH 2 HOUR FIRE SEALANT. SEE
STRUCTURAL DRAWINGS.

38 NEW 12" X 12" X 6' METAL LOCKERS, RECESSED IN WALL WITH
METAL TRIM AND FILLERS.

41 FOLDING GLASS PANEL PARTITION WITH FROSTED ETCHED
BAND PER SPECIFICATION 102239.13

42 FOLDING PARTITION - MARKER BOARD FULL HEIGHT BOTH
SIDES PER SPECIFICATION 102239.

44 GLASS PARTITION - 2" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

45 GLASS PARTITION - 1" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

51 COILING COUNTER WITH SOLID SLATS DOOR PER
SPECIFICATION 083313.

56 NEW MILLWORK. SEE A9 SERIES DRAWINGS.

66 CUSTOM FULL HEIGHT PRESSURE APPLIED VINYL GRAPHIC

69 TV MONITOR - COORD. HEIGHT WITH ARCHITECT IN FIELD

71 STAIR GUARDRAIL MODIFICATIONS. SEE SHEET A6.11.

74 MAGNAETIC DOOR HOLDERS AT WALL FOR THIS DOOR.
RECESS INTO WALL.

75 INFILL WALL OPENING FROM REMOVED EQUIPMENT WITH
MASONRY TO MATCH EXISTING ON THE EXTERIOR AND
DRYWALL ON METAL STUDS ON THE INTERIOR, FLUSH WITH
EXISTING WALL.

79 PROVIDE CONTINUOUS TRACK STRIP AROUND ROOM @ 8'-0"
A.F.F. SEE ELEVATIONS FOR MOE INFORMATION.

C24 GYM DIVIDER CURTAIN (ALTERNATE)

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

13 DOC MOD 13 08.02.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

15 DOC MOD 15 09.05.2019

16 DOC MOD 16 09.16.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019
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VTR VENT THROUGH ROOF 12" MIN. ABOVE ROOF TO 
TOP OF VENT. 

EF
EXHAUST FAN. 

ROOF LEGEND

DOWNSPOUT-DISCHARGE ONTO SPLASH BLOCK
DS

RD PRIMARY ROOF DRAIN

OVERFLOW ROOF DRAINORD

ROOF HATCH WITH COLLAPSIBLE FALL 
PROTECTION GUARDRAIL.

30" x 30" MEMBRANE WALKING PAD

EXHAUST HOOD

ROOFTOP UNIT 
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ROOF GENERAL NOTES

TAPERED INSULATION OVERBUILD (1/4"/1'-0" SLOPE)
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UNIT HEATER INTAKE AND VENT PIPING. SEE 
HVAC DRAWINGS
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INTAKE HOOD

1. NEW ROOFING TO BE SINGLE-PLY MEMBRANE ON COVER BOARD 
ON RIGID INSULATION. SEE SPECIFICATIONS FOR ADDITIONAL 
ROOFING INFORMATION AND REQUIREMENTS. 

2. ALL ROOFS TO SLOPE TO DRAIN @ 1/4" PER 1'-0" UNLESS NOTED 
OTHERWISE.

3. MAINTAIN A MINIMUM THERMAL VALUE OF R30 THROUGHOUT THE 
ROOF. MINIMUM INSULATION THICKNESS AT THE DRAINS SHALL BE 
4". INSULATION AT EXTERIOR CANOPUIES SHALL BE AS NOTED ON 
THE DRAWINGS.

4. PATCH ROOFING AROUND ALL NEW ROOFTOP MECHCNIAL 
EQUIPMENT CURBS AND VENTS. 

5.  PROVIDE SADDLES AGAINST NEW EQUIPMENT AS REQUIRED TO 
PROVIDE POSITIVE DRAINAGE AROUND NEW EQUIPMENT.

6. EXISTING CONDITIONS INDICATED INCLUDING ROOF TYPES,  
EQUIPMENT, PIPING, VENTS, AND DETAILS ARE SHOWN FOR 
REFERENCE. CONTRACTOR SHALL FIELD VERIFY EXISTING 
CONDITIONS PRIOR TO BID.

7. PROTECT ALL ADJACENT WORK AREAS INCLUDING BUT NOT 
LIMITED TO ROOFING, LANDSCAPING, WINDOWS, AND FLOORING.

PATCH EXISTING ROOF AREA
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SCALE:  1/4" = 1'-0"
1

PHASE B - PUBLIC MULTIPLE USER TOILETS

SCALE:  1/4" = 1'-0"
2

WOMEN T1-15 ELEVATION - NORTH

SCALE:  1/4" = 1'-0"
3

WOMEN T1-15 ELEVATION - SOUTH

SCALE:  1/4" = 1'-0"
4

MEN T1-16 ELEVATION - NORTH

SCALE:  1/4" = 1'-0"
5

MEN T1-16 ELEVATION - SOUTH

N

SCALE:  1/4" = 1'-0"
6

STAFF TOILET - 3RD FLOOR

SCALE:  1/4" = 1'-0"
7

STAFF MEN T3-2 ELEVATION - WEST

SCALE:  1/4" = 1'-0"
8

STAFF WOMEN T3-1 ELEVATION - EAST

N

SCALE:  1/4" = 1'-0"
9

PHASE B - PUBLIC SINGLE USER TOILETS

SCALE:  1/4" = 1'-0"
10

TYPICAL ELEVATION - PUBLIC SINGLE USER TOILET
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SCALE:  1/4" = 1'-0"
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ROOF PLAN - COMMONS SKYLIGHT
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SCALE:  1/4" = 1'-0"
2

RCP - COMMONS SKYLIGHT
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GYP-1

8'-0"

E
Q

E
Q

A
L
T

E
R

N
A

T
E

B
A

S
E

GYP-1

15'-0"

C5

C5

STORAGE

2-300

ALIGN

A
L
IG

N

A
L
IG

N

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

C14

ELEV B

2

PURPLE GYM

144

CLASSROOM

2-400

CLASSROOM

2-215

WOMEN

T2-1

MEN

T2-2

LAB

2-402

CLASSROOM

2-401

OFFICE

2-203

CLASSROOM

2-350

OFFICE

2-205

RESOURCE

2-201

STOR

2-204

LAB

2-206

CLASSROOM

2-207
OFFICE

2-202

OFFICE

2-214

MDF

2-213

OFFICE

2-370

MEN

T2-3

WOMEN

T2-4

COPY

2-371

STAIR M

S-2M

STAIR G

S-2G

CORRIDOR

C2-4

CORRIDOR

C2-3

CORRIDOR

C2-5

STAIR E

S-E2

STAIR D

S-D2

LEARNING RESOURCE

CENTER

2-351

CLASSROOM

2-354

CLASSROOM

2-352

CORRIDOR

C2-6

CORRIDOR

C2-7

COACHES

2-365

IT

2-359

OFFICE

2-358

GENIUS

2-368

HUDDLE

2-363

OFFICE

2-362

CREATION SUITE

2-356B

KITCHENETTE

2-360

STORAGE

2-355

CLASSROOM

2-105

CORRIDOR

C2-1

STAIR

S-H2

?

?

CORRIDOR

C2-11

BLACKBOX

2-660

BID GROUP 10BID GROUP 7

BID GROUP 10BID GROUP 7

ACT-1

10'-0"

ACT-1

9'-0"

ACT-1

9'-0"

ACT-1

9'-0"

GYP-1

7'-6"

ACT-1

9'-3"

ACT-1

8'-0"

ACT-1

9'-0"

ACT-1

9'-0"

CLASSROOM

2-353 ACT-1

9'-0"

ACT-1

9'-0"

ACT-1

9'-0"

GYP-1

8'-0"

GYP-1

8'-0"

GYP-1

8'-0"

GYP-1

8'-0"

GYP-1

8'-0"

ACT-1

9'-0"

LRC VEST. A

2-366

LRC VEST. B

2-367

ACT-1

9'-0"

ACT-1

9'-0"

ACT-1

9'-0"

ACT-1

9'-1"

GYP-1

10'-6"

GYP 
BULKHEAD

E.T.R.

11'-3"

11'-3"

E.T.R.

GYP-1

10'-0"

GYP-1

9'-0"

ACT-1

9'-1"

GYP-3

8'-6"

ACT-1

9'-1"
ACT-1

8'-4"

ACT-1

9'-1"

GYP-3

7'-9"

ACT-1

9'-1"

ACT-1

9'-1"

CORRIDOR

C2-4

GYP-3

8'-6"

ACT-1

9'-1"

GYP-3

8'-2"

GYP-3

8'-2"

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

EQ 8'-0" EQ EQ 8'-0" EQ EQ 8'-0" EQ

ACT-1

9'-0"

CREATION SUITE

2-356A

ACT-1

9'-0"

ACT-1

9'-0"

ACT-1

8'-0"

ACT-1

8'-0"

OFFICE

2-364

OFFICE

2-356C

ACT-1

9'-0"

GYP-1

7'-8"

EQ EQ

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

EQ 4'-6" EQ

GYP-1

7'-8"

E
Q

E
Q

EQ EQ

ACT-1

10'-7"

ACT-1

10'-7"

GYP-1

11'-0"

GYP-1

9'-0"

3

A3.14

3

A3.14
SIM

3

A3.14
SIM

3

A3.14
SIM

4

A3.14

GYP-1

9'-0"

2'
-4

"

2'-7"2'-7"

6

A7.50

C38C38 C38C38

C43

C43C43

C43

C43

C43C43

C43

C43
C39

C44C44

ACT-1

8'-0"

GYP-3

10'-0"

GYP 
BULKHEAD

2'-0"

A10.1

1. ALL LIGHT FIXTURES SHALL BE CENTERED IN ROOM UNLESS 

NOTED OTHERWISE.

2. CENTER ALL CEILING MOUNTED DEVICES WITHIN 2X2 OR 2X4 
SECTION OF SCORED 2X4 CEILING TILE,TYP.

3. PAINT EXPOSED UNDERSIDE OF ROOF DECK/FLOOR 

STRUCTURE, EXPOSED STRUCTURAL STEEL, BEAMS, 

EXPOSED UTILITY PIPING AND ALL OTHER "PAINTABLE" 
SURFACES - SEE SPECIFICATIONS FOR FURTHER 

CLARIFICATION.

4. PROVIDE NEW GRID AND CEILING TILE IN ROOMS WHERE 

LIGHTING IS BEING REPLACED FROM A 2' x4' LIGHT FIXTURE 
TO A 2' x 2' LIGHT FIXTURE.

GENERAL NOTES

PENDANT LIGHT FIXTURE 

REFLECTED CEILING PLAN SYMBOL LEGEND

2' x 2' ACOUSTICAL CEILING SYSTEM

GYPSUM BOARD CEILING CEILING

2X2 RECESSED LIGHT FIXTURE 

EXISTING 2X4 RECESSED LIGHT FIXTURE 

RECESSED CAN LIGHT FIXTURE 

PENDANT LIGHT FIXTURE 

WALL SCONCE 

EXISTING CEILINGS & LIGHTING TO REMAIN

NO WORK THIS AREA

EXISTING PENDANT LIGHT FIXTURE 

RECESSED LIGHT FIXTURE 

WALL MOUNTED LIGHT FIXTURE

IN GROUND LIGHT FIXTURE

PENDANT LIGHT FIXTURE 

EXTERIOR WALL FICTURE

A B C

DE

F

G

NORTH
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NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

REFLECTED CEILING
PLAN - LEVEL 2 AREA B

5274-42

MB

A3.02B

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 RCP - AREA B

SYMBOL DESCRIPTION
ACA-1 SUSPENDED ACT WITH APPLIED GYPSUM AND BATT

ACA-2 BARRIER CEILING WITH SPRAY APPLIED INSULATION

ACA-3 BARRIER CEILING WITH ACOUSTICAL CEILING BELOW

ACT-1 2X2 ACOUSTICAL CEILING SYSTEM-SEE SPECIFICATION

ACT-2 2X4 ACOUSTICAL CEILING SYSTEM-SEE SPECIFICATION

ACT-3 2X2 SUSPENDED CEILING - FOOD SERVICE - SEE SPEC

ACT-4 2X2 ACOUSTICAL CEILING SYSTEM-SEE SPECIFICATION

GYP-1 GYPSUM BOARD CEILING

GYP-3 GYPSUM BOARD CEILING

WG-1 SUSPENDED WOOD GRILLE CEILING

10'-0"

ACT-1

CEILING HEIGHT

CEILING FINISH

CEILING FINISHES

# KEYNOTES

22 BASKEBALL GOAL - FORWARD FOLD PER SPECIFICATION
116623.

C5 2" CEILING JOINT COVER. TYPE AS INDICATED.

C6 NO WORK - CEILING AND LIGHTS TO REMAIN

C8 WALL MOUNTED LIGHT FIXTURES - REFER TO INTERIOR
ELEVATIONS AND ELECTRICAL DRAWINGS FOR MORE
INFORMATION

C14 PAINT GYPSUM BOARD CEILING PT-7

C22 EXPOSED TO STRUCTURE - STANDARD ROOF DECK. PAINT
ALL EXPOSED PT-6

C23 EXPOSED TO STRUCTURE - ACOUSTICAL ROOF DECK. PAINT
ALL EXPOSED PT-6

C24 GYM DIVIDER CURTAIN (ALTERNATE)

C38 PAINT EXPOSED STRUCTURE ABOVE PT-6

C39 PAINT GYPSUM BOARD CEILING PT-9

C43 EXISTING BEAM COVERED IN PLASTER TO BE PAINTED PT-6

C44 PAINT VERTICAL FACE OF GYPSUM BOARD SOFFIT UPT-9

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

13 DOC MOD 13 08.02.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019



6"

12 GA ALUMINUM 
CLOSURE/FLASHING OVER 
SHEET BARRIER MEMBRANE

LAMINATED INSULATING GLASS

ALUMINUM SKYLIGHT FRAMING 
(DELEGATED DESIGN)

STRUCTURAL STEEL PURLIN

STEEL TRUSS TOP CHORD

ACOUSTICAL METAL DECK

RIGID INSULATION

SINGLE-PLY MEMBRANE ON 
COVER BOARD

STEEL PLATE WELDED TO 
PURLIN

FILL VOID BETWEEN FRAMING 
AND STEEL PLATE WITH RIGID 
INSULATION

TREATED WOOD 
BLOCKING

STEEL ANGLE

RUN SPRINKLER MAIN ALONG 
PURLIN

SPRINKLER DROP

A10.1

CORRUGATED METAL PANELS

SHEET METAL 
FASCIA

TREATED WOOD 
BLOCKING

PATCH ROOFING AND 
INSULATION AT NEW 
PARAPET

EXISTING SINGLE PLY 
ROOFING ON RIGID 
INSULATION

EXISTING METAL ROOF 
DECK ON STEEL 
STRUCTURE

EXISTING STEEL COLUMN 
BEYOND

1 HOUR GYPSUM 
SHAFTWALL SYSTEM

6" COLD FORM METAL 
FRAMING ATTACHED TO 
BEAM

COLD FORM METAL FRAME 
SUPPORT ANGLE

METAL COUNTER 
FLASHING

LAMINATED 
INSULATING 
GLASS

ALUMINUM 
SKYLIGHT FRAMING 
(DELEGATED 
DESIGN)

BARRIER MEMBRANE OVER 
SURFACE EXPOSED TO EXTERIOR

ROOF DECK

SINGLE PLY MEMBRANE 
ON COVER BOARD OVER 
RIGID INSUALTION SHAPED 
FOR DRAINAGE

56-G

TREATED WOOD BLOCKING 
ANCHORED TO COLD FORM 
FRAMING

5/8" EXTERIOR GYPSUM 
SHEATHING

FLUID APPLIED AIR BARRIER 

RIGID INSULATION

COLD FORM METAL FRAME 
SUPPORT ANGLE (BOTH SIDES 
OF STUD)

ALUMINUM SKYLIGHT 
FRAMING WITH INSULATING 
GLASS

PAINTED STEEL TRUSS

12 GA ALUMINUM FORMED 
CLOSURE OVER SHEET 
BARRIER MEMBRANE

SUPPORT STRAPS @ 24" O.C.

ALUMINUM GUTTER

6 1/4"

6"

2 1/2" RIGID INSULATION

CORRUGATED METAL PANEL 
ON SUB-GIRT SYSTEM

6" COLD FORM METAL 
FRAMING @ 16" O.C.

VERTICAL SLIP CONNECTION 

PAINTED STEEL PURLIN

5/8" GYPSUM BOARD

METAL WALL PANEL ON 
HORIZONTAL GIRT SYSTEM

FLUID APPLIED AIR BARRIER 
ON 5/8" GYPSUM SHEATHING

SHEET METAL FLASHING AND 
COUNTERFLASHING

FLEXIBLE SHEET  FLASHING

PATCH ROOFING AND 
INSULATION AT NEW WALL

5/8" TREATED PLYWOOD

12
" 

M
IN

.

ANCHOR STUDS TO EXISTING 
ROOF STRUCTURE

2 1/2" RIGID INSULATION

2 1/2" RIGID INSULATION

6" COLD FORM METAL 
FRAMING @ 16" O.C.

BENT PLATE, SEGMENTED 
BETWEEN PURLINS

8" ALUMINUM CURTAINWALL 
WITH INSULATING GLASS

CONT. BACKER ROD AND 
SEALANT

ACOUSTICAL METAL 
ROOF DECK

STRUCTURAL STEEL 
PURLINS

6" RIGID ROOF 
INSULATION

SINGLE PLY 
MEMBRANE ROOFING 
ON COVER BOARD

SHEET METAL FASCIA WITH 
DRIP EDGE

TREATED WOOD BLOCKING 
ANCHORED TO STEEL PLATE

STRUCTURAL STEEL 
COLUMNS BEYOND

VERTICAL SLIP 
CONNECTION FOR 
CURTAINWALL

EXTRUDED ALUMINUM HEAD 
RECEPTOR FOR 3/4" VERT. 
MOVEMENT)

VOID SPACE FOR SPRINKLER 
PIPING RUN

RUN SPRINKLER 
PIPING AGAINST 
PURLIN

STEEL TUBE TRUSS

A10.1

TREATED WOOD BLOCKING 
ANCHORED TO COLD FORM 
FRAMING

EXTEND AIR BARRIER BELOW 
CURTAINWALL

METAL WALL PANELS ON RAIN 
SCREEN SUPPORT SYSTEM

COLD FORM METAL FRAMING @ 
16" O.C.

5/8" GYPSUM SHEATHING

SHEET METAL SILL WITH DRIP 
EDGE

ALUMINUM CURTAINWALL 
WITH INSULATING GLASS

STEEL COLUMN BEYOND

MOISTURE RESISTANT 
GYPSUM BOARD SILL

CFMF KICKERS @ 32" O.C.

REINFORCED CORNER

PERIMETER BACKER ROD & 
SEALANT

PERIMETER BACKER ROD & 
SEALANT

1/2" CLEAR

CONT. COLD FORM METAL 
FRAME SUPPORT ANGLE

TREATED WOOD BLOCKING 
ANCHORED TO COLD FORM 
FRAMING

5/8" EXTERIOR GYPSUM 
SHEATHING

FLUID APPLIED AIR BARRIER 

RIGID INSULATION

COLD FORM METAL FRAME 
SUPPORT ANGLE

ALUMINUM SKYLIGHT 
FRAMING WITH INSULATING 
GLASS

PAINTED STEEL 
TRUSS

12 GA ALUMINUM FORMED 
CLOSURE OVER SHEET 
BARRIER MEMBRANE

SUPPORT STRAPS @ 24" O.C.

ALUMINUM GUTTER

2 1/2" RIGID INSULATION

CORRUGATED METAL PANEL 
ON SUB-GIRT SYSTEM

INSULATED EXPANSION JOINT 
COVER (XJ-1)

TREATED WOOD BLOCKING 
CLAD IN SHEET METAL

STEEL PURLIN

TREATED PLYWOOD 
DECKING

COLD FORM 
METAL FRAMING

C-3

1/2" DENS DECK GYPSUM 
ROOF BOARD ON 2" 
POLYISO INSULATION

CAST STONE COPING 
ANCHORED TO CMU. RAKE 
EXPOSED JOINTS AND 
PROVIDE BACKER ROD & 
SEALANT

CONTINUOUS SHEET METAL 
FLASHING/BRIDGING OVER 
FULL PARAPET

FACE BRICK PER 
EXTERIOR ELEVATIONS

FLUID APPLIED AIR 
BARRIER

BARREL STYLE 
ADJUSTABLE VENEER TIES

ENGINEERED ANCHORAGE 
TO COLD FORM FRAMING BY 
CAST STONE CONTRACTOR

CONTINUOUS ROPE WEEP

4" DEEP RIGID INSULATION 
FIXED INTO PLACE

THIN BRICK ON METAL GRID 
PANEL ANCHOR SYSTEM

DRAINAGE MAT WEEP 
SYSTEM WITH FABRIC

EL: = 30'-0"

3 
1/

2"

1"

2 
1/

2"

1'-8 1/2"

1"

SHEET WEATHER BARRIER 
BEHIND DRAINAGE MAT

T/MAS

DRIP EDGE

DRIP EDGE

HEAD OF WALL VENTS @ 
32" O.C.

1'-2 1/4" 2 3/4"

THIN BRICK ON GRID 
METAL PANEL 
SYSTEM

5/8" TILE BACKER 
PANELS

EXISTING 
FACEBRICK WITH 
SOLID STAIN

REMOVE EXISTING 
STONE COPING

4" COLD FORM 
METAL FRAMING

EXISTING MASONRY 
PARAPET

BENT PLATE, SEGMENTED 
BETWEEN PURLINS

8" ALUMINUM CURTAINWALL 
WITH INSULATING GLASS

CONT. BACKER ROD AND 
SEALANT

RIGID ROOF INSULATION

ALUMINUM SKYLIGHT 
FRAMING WITH 
INSULATING GLASS

SHEET METAL FASCIA WITH 
DRIP EDGE

TREATED WOOD BLOCKING 
ANCHORED TO STEEL PLATE

STRUCTURAL 
STEEL COLUMNS 
BEYOND VERTICAL SLIP 

CONNECTION

EXTRUDED ALUMINUM HEAD 
RECEPTOR FOR 3/4" VERT. 
MOVEMENT)

SHEET METAL JOINT 
COVER

STRUCTURAL STEEL 
PURLINS

VOID SPACE FOR SPRINKLER 
PIPING RUN

RUN SPRINKLER 
PIPING AGAINST 
PURLIN

TUBE STEEL 
TRUSS

SINGLE-PLY ROOFING ON 
1/2" COVER BOARD ON 
TAPERED RIGID 
INSULATION

MASONRY ROOF PAVERS 
ON ADJUSTABLE 
PEDESTALS

METAL ROOF DECK ON 
STEEL FRAMING

ROOF BASE 
FLASHING

WALL CONSTRUCTION -
SEE WALL SECTION

THROUGH-WALL 
FLASHING

WEEPS AT 32" O.C.

SHEET METAL RECEIVER 
FLASHING

EXISTING CONCRETE 
STRUCTURE

STEEL ANGLE ANCHORED 
TO EXISTING CONCRETE 
STRUCTURE

25'-1 11/16"

T/ LEDGE

SHEET METAL CVITY 
BRIDGE

FACE BRICK VENEER

THROUGH-WALL 
FLASHING

STEEL LINTEL - SEE 
STRUCTURAL

3/4" RIGID INSULATION

FLUID APPLIED AIR 
BARRIER

ALUMINUM WINDOW 
WITH INSULATING 
GLASS

EXISTING CONCRETE 
BEAM

WEEPS AT EACH 
HEAD JOINT

TWO PIECE EXTRUDED 
ALUMINUM TRIM

4 1/2"

PERIMETER SEALANT

ROLLER SHADE

METAL DRIP EDGE 
RETURNED UNDER 
ANGLE LINTEL

3/8" DIA DRAIN 
HOLES @ 6" 0.C.

PERIMETER 
SEALANT

ALUMINUM STOREFRONT 
WITH INSULATING GLASS

1/4" PREFINISHED WELDED 
ALUMINUM PLATE BOX 
FRAME

6" COLD FORM METAL 
FRAMING @ 16" O.C.

5/8" ABUSE RESISTANT 
GYPSUM BOARD

2 1/2" RIGID INSULATION 

5/8" GYPSUM 
SHEATHING WITH 
INTEGRAL AIR BARRIER

PERIMETER SEALANT

3/4" SOLID SURFACE SILL

BACKER ROD AND 
SEALANT

TREATED WOOD SHIMS

TWO PIECE TRIM 
BEYOND

METAL SILL FLASHING

PITCH SILL 1 DEGREE TO 
DRAIN

6"

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

N
O
T F

O
R
 

C
O
N
S
TR

U
C
TIO

N

C
:\

U
s
e

rs
\d

s
v
o

b
o

d
a
\D

o
c
u

m
e
n

ts
\0

2
-5

2
7
4

-4
2

_
D

G
N

_
A

rc
h
_

2
0
1

9
_

C
e

n
tr

a
l_

d
s
v
o

b
o
d

a
.r

v
t

1
2

/2
9

/2
0
1

9
 7

:5
1

:5
3

 P
M

MFP

IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

WALL SECTION DETAILS -

AREA C

5274-42

Author

A5.18

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

SCALE:  3" = 1'-0"
1

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
4

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
3

SECTION DETAIL

SCALE:  3" = 1'-0"
2

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
6

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
5

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
7

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
8

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
9

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
10

WALL SECTION DETAIL - COMMONS SKYLIGHT GABLE END

SCALE:  1 1/2" = 1'-0"
11

SECTION DETAIL

SCALE:  1 1/2" = 1'-0"
12

SECTION DETAIL



1" THICK BASE PLATE

ADHESIVE ANCHOR 
BOLTS

COLUMN

10" 1" 10"

1'
-0

"
4 

1/
2"

GYP. BOARD ON METAL STUDS

5"

1/2" CLEAR LAMINATED GLASS IN 
FRAMELESS PARTITION SYSTEM

RECESSED JAMB TRACK

BLOCKING AS REQUIRED

12
'-7
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SCALE:  1 1/2" = 1'-0"
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PLAN DETAIL @ B/O 3-438

SCALE:  1 1/2" = 1'-0"

REF:1/ A2.03C

1
PLAN DETAIL @ B/O 3-438 & 3-439

SCALE:  1 1/2" = 1'-0"

REF:1/ A3.03C
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SECTION DETAIL @ B/O 3-439

SCALE:  1 1/2" = 1'-0"

REF:1/ A3.03C
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SECTION DETAIL @ B/O 3-438

SCALE:  1 1/2" = 1'-0"

REF:1/ A3.03C
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SECTION DETAIL @ B/O 3-438

SCALE:  1 1/2" = 1'-0"

REF:1/ A3.03C
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CEILING DETAIL @ B/O 3-438 & 3-439

SCALE:  1 1/2" = 1'-0"

REF:1/ A3.03C
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CEILING DETAIL @ B/O 3-438 & 3-439
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STEEL LINTEL OVER NEW 
OPENING

SUSPENDED GYPSUM 
BOARD CEILING

SUSPENDED GYPSUM 
BOARD CEILING

NEW 8" CMU 
HOISTWAY

GUTTER AND DOWNSPOUT

EXISTING MASONRY 
PARAPET
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TREATED WOOD 
BLOCKING
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5/8" TREATED PLYWOOD
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SCALE:  1/4" = 1'-0"
1

ELEVATOR B - LOWER LEVEL
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SCALE:  1/4" = 1'-0"
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ELEVATOR B - LEVEL 1

N

SCALE:  1/4" = 1'-0"
3

ELEVATOR B - LEVEL 2
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SCALE:  1/4" = 1'-0"
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ELEVATOR B - LEVEL 3

SCALE:  1/4" = 1'-0"
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SECTION THRU ELEVATOR B

SCALE:  1/4" = 1'-0"
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E-W SECTION - ELEVATOR B
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SCALE:  1/2" = 1'-0"
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WALL SECTION - ELEVATOR B ENCLOSURE

SCALE:  1 1/2" = 1'-0"
7

SECTION DETAIL - ELEVATOR B GUTTER

SCALE:  1 1/2" = 1'-0"
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SECTION DETAIL - ELEVATOR B WALL BASE

SCALE:  1 1/2" = 1'-0"
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SECTION DETAIL - ELEVATOR B WALL BASE - SOUTH

SCALE:  1/2" = 1'-0"
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RAMP RAIL - WALL MOUNTED

SCALE:  1 1/2" = 1'-0"
13

STAIR & RAILING DETAIL - LOWER LEVEL

SCALE:  1/2" = 1'-0"
12

RAMP RAIL - WITH SUPPORT POSTS



1. PROVIDE GALVANIZED DOOR AND FRAME FOR WET LOCATION

2. DOORS ARE WITHIN AN EXTERIOR STOREFRONT OR  CURTAINWALL SYSTEM. SEE 
ELEVATIONS, PLANS, AND DETAILS  FOR FURTHER INFORMATION.

3. DOOR TO BE REMOTELY RELEASED WITH PUSH BUTTON.

4. PROVIDE ELECTROMAGNETIC HOLD OPEN HARDWARE.

5. OVERHEAD COILING DOOR SYSTEM PER SPECIFICATION 083323. DOOR TO HAVE 
PUSH BUTTON AND REMOTE CONTROL.

6. PROVIDE POWER ASSIST AND ACTUATOR ON EXTERIOR AND INTERIOR SIDES OF 
DOOR.

7. ACOUSTICALLY RATED DOOR ASSEMBLY PER SPECIFICATION 083474. DOOR 
THICKNESS AS REQUIRED BY MANUFACTURER TO ACHIEVE STC RATING INDICATED.

8. FOLDING PANEL PARTITION WITH OVERHEAD TRACK PER SPECIFICATION 102239.

9. FLEXIBLE TRAFFIC SERVICE DOOR PER SPECIFICATION 083800.

10. UNDERCUT DOOR 1" (DIMENSION FROM FINISH FLOOR TO UNDERSIDE OF DOOR)..

11. OVERHEAD COILING GRILLE PER SPECIFICATION 083326.

12. FIRE RATED STEEL FRAMED ENTRANCE PER SPECIFICATION 084113.23.

13. INTERIOR ALUMINUM FRAMING SYSTEM . SEE INTERIOR ELEVATIONS AND DETAILS 
FOR FURTHER INFORMATION.

14. NEW DOOR AND FRAME IN EXISTING OPENING. FIELD VERIFY EXISTING OPENING 
SIZE.

15. ACOUSTICAL GASKETING - SEE DOOR HARDWARE SPECIFICATIONS

16. NEW DOOR OPENING IN EXISTING WALL. FIELD VERIFY HEIGHT TO ALIGN WITH 
MASONRY COURSING.

17. LOCKABLE GATE IN WIRE MESH PARTITION SYSTEM PER SPECIFICATION 102113. 
PROVIDE LOCK CYLINDER FOR BUILDING KEY SYSTEM. 

18. DOORS PROVIDED BY PRESS BOX MANUFACTURER. HARDWARE SUB-
CONTRACTOR TO FURNISH AND INSTALL LOCKSETS KEYED TO MATER KEY STSTEM/

19. SLIDING DOOR WITH OVERHEAD TRACK HARDWARE AND PULL.

20. DOORS WITHIN HOLLOW METAL WINDOW FRAME SYSTEM. SEE INTERIOR 
ELEVATIONS AND DETAILS.

21. SECTIONAL OVERHEAD DOOR PER SPECIFICATION

22. ALUMINUM DOORS MULLED TOGETHER WITH CENTER PIVOT HARDWARE AND 
FLUSH BOLTS FOR LOCKING.

23. DOORS ARE WITHIN A ALL-GLASS ENTRANCE AND STOREFRONT SYSTEM PER 
SPECIFICATION 084126.23.

DOOR SCHEDULE REMARKS

DOOR SCHEDULE GENERAL NOTES

1. REFER TO PROJECT SPECIFICATION SECTION 087112 FOR DOOR HARDWARE SET 
ASSIGNMENTS FOR EACH OPENING AND SECTION 087111 FOR DOOR HARDWARE 
SETS.

2. REFER TO SECURITY DRAWINGS FOR DOOR ACCESS CONTROL LOCATIONS. 
COORDINATE HARDWARE AND FRAME PREP WITH HARDWARE REQUIRED FOR 
ACCESS CONTROL.

3. PROVIDE 1/4" TEMPERED GLASS (GLASS TYPE G-23) FOR DOOR LITES AND SIDE 
LITES AT NON-FIRE RATED DOORS UNLESS NOTED ON THE INTERIOR FRAME 
ELEVATIONS.

4. PROVIDE FIRE PROTECTIVE GLAZING FRG-1 IN FIRE RATED DOORS WITH GLASS 
LESS THAN 100 SQUARE INCHES. PROVIDE RESISTIVE GLAZING FRG-2 IN DOOR LITES 
AND SIDE LITES AT FIRE RATED DOORS WITH GLASS GREATER THAN 100 SQUARE 
INCHES. REFER TO SPECIFICATION 088813 FOR FURTHER INFORMATION.

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

C
:\

U
s
e

rs
\d

s
v
o

b
o

d
a
\D

o
c
u

m
e
n

ts
\0

2
-5

2
7
4

-4
2

_
D

G
N

_
A

rc
h
_

2
0
1

9
_

C
e

n
tr

a
l_

d
s
v
o

b
o
d

a
.r

v
t

1
/3

/2
0
2

0
 9

:5
1

:0
6

 A
M

MFP

IMPLEMENTATION -

NORTH
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DOOR SCHEDULES

5274-42

DS

A8.10

COMMUNITY HIGH SCHOOL

DISTRICT 99

DOOR SCHEDULE (BID GROUP #2)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE DETAIL

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

1101A A 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 - 1, 16

1101B H 7'-0" 9'-0" 1 1/2" STEEL FACTORY - - - 5/A8.20 - 5

1102A A 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 - 1, 16

1102B H 8'-0" 8'-0" 1 1/2" STEEL FACTORY - - - 5/A8.20 - 5

1102C A1 7'-4" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 - 1

1103 A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1104A C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1104B C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1104C B1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 45 MIN 4

1106 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1107A F 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1107B G 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 6/A8.20 -

1108 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1109 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1110 A 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1111 A 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1112A 5'-0" 8'-0" WIRE MESH FACTORY - - - - - 17

1112B 5'-0" 8'-0" WIRE MESH FACTORY - - - - 17

1113 C 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 7/A8.20 - 15

1114 D 3'-0" 7'-0" 2 1/4" SC WOOD STAIN F1 H METAL PAINT 10/A8.20 - 7

1115 D 3'-0" 7'-0" 2 1/4" SC WOOD STAIN F1 H METAL PAINT 10/A8.20 - 7

1116 D 3'-0" 7'-0" 2 1/4" SC WOOD STAIN F1 H METAL PAINT 10/A8.20 - 7

1117 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 - 15

1118 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 - 15

1120 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 - 15

1121 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 10/A8.20 - 15

1132 A 3'-2" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 - 14

1152 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 - 6

1153 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 - 6

1154 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1155 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 4/A8.20 -

1156 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1204 C 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 4/A8.20 - 14

1205 A 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1207A K 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1207B K 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1208 C 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 4/A8.20 - 14

1212A A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 4/A8.20 120 MIN

1212B A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 120 MIN

2101 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 7/A8.20 - 15

2102 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 7/A8.20 - 15

2103 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 -

3103 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 -

SF-01A B 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 60 MIN 14

SF-01B A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT - 1

SF-02 B 3'-2" 6'-10" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 60 MIN 14

SF-03 B 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 60 MIN 14

DOOR SCHEDULE (BID GROUP #7)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE DETAIL

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

0-100 C 3'-0" 6'-8" 1 3/4" H METAL PAINT F1 H METAL PAINT - 60 MIN

104 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 - 14

105 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 90 MIN

111 A 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 45 MIN

1130A K1 6'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 9/A8.20 - 14

1130B K1 6'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 9/A8.20 - 14

1131 A1 6'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 -

1138 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 2/A8.20 45 MIN

1300A B 3'-6" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 2/A8.20 90 MIN 1

1302A D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL PAINT 2/A8.20 1

1302B D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL PAINT 2/A8.20 1

1303 D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 2/A8.20 - 1

1310A D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 2/A8.20 - 1

1310B L 3'-4" 7'-0" 1 3/4" FACTORY FACTORY F1 FACTORY FACTORY - - 9

1312 A 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL PAINT 2/A8.20 - 1

1330A C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F7 H METAL PAINT 2/A8.20 -

1330B C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F7 H METAL PAINT 2/A8.20 -

1330C B1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 90 MIN

1330D A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1330E A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

2300 B 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2301A C1 6'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 2/A8.20 -

2301B C1 6'-0" 8'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 -

2305 B 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 90 MIN

C150 B1 6'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 7/A8.20 90 MIN

S-1R B 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 60 MIN

SG1A F 3'-1" 7'-0" 1 3/4" STEEL FACTORY F6 STEEL FACTORY 12/A8.20 60 MIN 2, 12

SG1B F 3'-1" 7'-0" 1 3/4" STEEL FACTORY F6 STEEL FACTORY 12/A8.20 60 MIN 2, 12

SR0 C 3'-0" 6'-8" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 60 MIN

DOOR SCHEDULE (BID GROUP #5)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE DETAIL

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

1900A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1900B A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1901A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1901B H 8'-0" 8'-0" 1 1/2" STEEL FACTORY - - - - 5

1903 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1904 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1905A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1905B A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1905C A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1906A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1906B H 8'-0" 8'-0" 1 1/2" STEEL FACTORY - - - - 5

1908 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1909 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1910 A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY - 18

1911A A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY 18

1911B A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY 18

1912 A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY 18

REV ISSUE DATE

A2.2 BID GROUP 2 - ADDEDNUM #2 02.25.2019

ISSUED FOR CONSTRUCTION -
PHASE A

05.08.2019

ISSUED FOR BID – BID GROUP 5 07.01.2019

A 7.2 BID GROUP 7 - ADDEDNUM #2 07.16.2019

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

13 DOC MOD 13 08.02.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

17 DOC MOD 17 10.02.2019

ISSUED FOR CONSTRUCTION  - BG5 10.11.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

27 DOC MOD 27 12.21.2019

DOOR SCHEDULE (BID GROUP #10-1)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

050A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 9/A8.20 - 14

0364A A 3'-0" 6'-8" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 7/A8.20 -

0364B A 3'-0" 6'-8" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 -

0366 A 3'-0" 6'-8" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 60 MIN

1351A E 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1351B E 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1351C A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 90 MIN

1352A E 3'-0" 7'-0" 1 3/4" ALUM KYNAR F8 ALUM KYNAR 3/A8.11 - 13

1352B E 3'-0" 7'-0" 1 3/4" ALUM KYNAR F8 ALUM KYNAR 3/A8.11 - 13

1352C E 3'-0" 7'-0" 1 3/4" ALUM KYNAR F8 ALUM KYNAR 3/A8.11 - 13

1352D F 3'-2 1/32" 8'-2" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1352E F 3'-2 3/32" 8'-2" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1353A E 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1353B E 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1353C A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 90 MIN

1353D A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 5/A5.36 - 13

1360A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 7/A8.20 -

1360B E1 6'-1" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 1/A8.20 - 20

1361 C 3'-4" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1362 L 3'-4" 7'-0" 1 3/4" FACTORY FACTORY F1 H METAL PAINT 1/A8.11 - 9

1364 K 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1365 A 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 - 10

1367 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 -

1397 E 3'-0" 7'-11" 1 3/4" ALUM CLR ANOD - ALUM CLR ANOD - - 2

2304A A 3'-8" 7'-0" 1" WIRE MESH FACTORY - STEEL FACTORY - - 17

2304B A 3'-8" 7'-0" 1" WIRE MESH FACTORY - STEEL FACTORY - - 17

2351A E1 6'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2352A A 3'-0" 7'-2" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 7/A8.20 -

2352B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2353 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2354 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2355 C 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2356A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN - H METAL PAINT - 10, 20

2356B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN H METAL PAINT - 10, 20

2358 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2359B A 3'-0" 6'-10" 1 3/4" OAK WOOD PAINT - H METAL PAINT 1/A8.20 - 20

2360A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2360B D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2362 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2363 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2364 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2365 A 3'-0" 6'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 1/A8.20 - 20

2366A C1 6'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT - 90 MIN

2366B F 6'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 1/A8.20 - 20

2367A F 6'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2367B C1 6'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT - 90 MIN

2368 A 3'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT - 20

C1-5A B 7'-4" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 -

C2-20A C1 6'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 -

C2-20B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

C122A B1 6'-0" 7'-0" 1 3/4" H METAL PAINT F7 H METAL PAINT 9/A8.20 90 MIN 1, 14

C122B B1 6'-0" 7'-0" 1 3/4" H METAL PAINT F7 H METAL PAINT 9/A8.20 90 MIN 1, 14

SM-1A E1 6'-2" 7'-0" 1 3/4" STEEL FACTORY F6 STEEL FACTORY 12/A8.20 90 MIN 2, 12

T31 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 4/A8.20 -

T32 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 4/A8.20 -

T115 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

T116 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

T122 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

T123 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

V-002A E 3'-0" 7'-11" 1 3/4" ALUM CLR ANOD - ALUM CLR ANOD - - 2

DOOR SCHEDULE (BID GROUP #10-2)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

1401 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1402 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1403 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1404 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1404A F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1404B F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1404C F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1404D F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1405A C 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1405B M 3'-0" 8'-0" 2" MAPLE WOOD STAIN - FACTORY PAINT 2/A8.11

1405C M 3'-0" 8'-0" 2" MAPLE WOOD STAIN - FACTORY PAINT 2/A8.11

1406 F 3'-0" 7'-0" 1 3/4" MAPLE WOOD FACTORY - ALUM FACTORY 3/A8.11 - 13

1407 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1A H METAL PAINT 1/A8.20 -

1408 F 3'-0" 7'-0" 1 3/4" SC WOOD STAIN - H METAL PAINT - - 20

1409 C 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1420 F1 6'-2" 7'-4" 1 3/4" ALUM CLR ANOD - ALUM CLR ANOD - 2

1421 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1422 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1423 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1424 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1425 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1426 A 3'-4" 7'-0" 9/16" GLASS - - - - - - 23

1440 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1A H METAL PAINT 1/A8.20 -

1450A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1450B C 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 10

1452A A 3'-0" 7'-0" 1" WIRE MESH PAINT - STEEL FACTORY - - 17

1452B A 3'-0" 7'-0" 1" WIRE MESH PAINT - STEEL FACTORY - - 17

1453A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1453B A 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT - - 1

1454A C 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 90 MIN

1454B A 3'-8" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT - 1

1455 D 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 - 10

1456A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1456B A 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT - - 1

1456D M 6'-0" 8'-0" 2" MAPLE WOOD STAIN - H METAL PAINT 2/A8.11 - 19

1457 K 3'-6" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1458 K 3'-6" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20

1459 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1461A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 4/A8.11 60 MIN 12

1461B A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 - 10

1461C F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1461D E 3'-0" 7'-2" 1 3/4" ALUM FACTORY - ALUM FACTORY - - 2

1462 A1 6'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 60 MIN

1470 A 2'-8" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 90 MIN 1

1512 E1 6'-0" 7'-0" 1 3/4" H METAL PAINT F5A H METAL FACTORY 4/A8.11 60 MIN 12, 14

1514 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 7/A8.20 45 MIN

1515A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL FACTORY 4/A8.11 45 MIN 12

1515B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL FACTORY 3/A8.20 -

1517 A 3'-0" 7'-0" 1 3/4"

1524 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1525 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1528 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1535 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1536 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1537 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1538 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1540 A 3'-0" 7'-0" 1 3/4"

1551 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1560 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1644 C 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 7/A8.20 -

2414A D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2430 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

2431 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

2431A K 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

2431B K 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

2431C M 7'-0" 8'-0" 2" MAPLE WOOD PAINT - - - 2/A8.11 -

2431D M 7'-0" 8'-0" 2" MAPLE WOOD PAINT - - - 2/A8.11 -

2432A F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 14/A8.20 -

2432B F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2432C AA 8'-0" 7'-0" 2" STEEL FACTORY F1A H METAL PAINT 14/A8.20 - 21

2432D AA 8'-0" 7'-0" 2" STEEL FACTORY F1A H METAL PAINT 14/A8.20 - 21

2434A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2434B AA 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 14/A8.20 -

2434C AA 8'-0" 7'-0" 2" STEEL FACTORY F1A H METAL PAINT 14/A8.20 - 21

2436A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2436B F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2438 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 -

3209 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

3234C A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

3402 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

3403 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

3431A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3432A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3432B F 3'-0" 7'-0" 1 3/4" ALUM FACTORY - - FACTORY - 2

3433 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3434A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3434B F 3'-0" 7'-0" 1 3/4" ALUM FACTORY - ALUM FACTORY - - 2

3436A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3436B F 3'-0" 7'-0" 1 3/4" ALUM FACTORY - ALUM FACTORY - - 2

3437 F1 6'-2" 7'-4" 1 3/4" ALUM FACTORY - ALUM FACTORY - 2

3438 A 3'-4" 7'-0" 9/16" GLASS - - - - 1/A5.34 - 23

3439 A 3'-4" 7'-0" 9/16" GLASS - - - - 1/A5.34 - 23

C114 E1 6'-8" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT - 20

C212A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

C312 E1 6'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F5B H METAL PAINT - 20

T112 A 3'-0" 7'-2" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 7/A8.20 -
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SCHEDULED CARPET 

FLOORING

TRANSITION STRIP: 

JOHNSONITE CTA-63-C
SCHEDULED 

RESILIENT FLOORING

DOOR IF APPLICABLE

1/8" THICKNESS 1/4" THICKNESS

CONCRETE SLAB

DOOR

CONCRETE FLOOR

TRANSITION STRIP: 

JOHNSONITE SLT-63-JSCHEDULED 

RESILIENT FLOORING

DOOR
DOOR IF APPLICABLE

1/8" THICKNESS 0 THICKNESS

CERAMIC TILE

STAINLESS STEEL 

TERMINATION BAR / 

REDUCER-SCHLUTER 
SYSTEMS SCHIENE OR EQUAL

CARPET

SCHEDULED 

PORCELAIN TILE
SCHEDULED RESILIENT FLOOR

SCHLUTER SYSTEMS RENO-U 

100 STAINLESS STEEL 
TRANSITION PROFILE

DOOR IF APPLICABLE

CONCRETE SLAB

1/2"  THICKNESS 1/8" THICKNESS

DOOR

RESILIENT 

FLOORING/CARPET

THERMALLY BROKEN 

ADA-COMPLIANT ALUM. 

THRESHOLD W/ WEATHER 
SEAL-REFER TO 

SPECIFICATIONS

CONCRETE

EXPANSION JOINT

SET THRESHOLD IN 

BED OF SEALANT

CARPET

REDUCER STRIP-

JOHNSONITE CRS-63-A

CONCRETE FLOOR

WOOD ATHLETIC 

FLOOR SYSTEMFLOORING PER 

SCHEDULE

MOISTURE BARRIER

  1 1/2"   1 1/2"

1/4" X 5" ALUMINUM 

COVER PLATE 

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.
2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.

WT-2

LVT-1

RBS-1

WT-2

FLOOR FINISH

BASE FINISH

WALL FINISH

METAL SILL TRIM

WALL BASE AS SCHEDULED

METAL LOCKER

FLOOR AS SCHEDULED

MASONRY BASE. SEE 
INTERIOR ELEVATIONS

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.

GENERAL CASEWORK NOTES

MODULAR CASEWORK - ALL CASEWORK CATALOG NUMBERS SHOWN U.N.O. 
REFLECT CASE SYSTEMS INC. PRODUCTS.

CATLOG NUMBERS AND SIZES ARE INDICATED:

XXXXL,M PRODUCT STYLE
XX.XX.XX

HEIGHT DEPTH WIDTH

THE LETTER "L" FOLLOWING A PRODUCT NUMBER INDICATES LOCKABLE CABINET.

THE SYMBOL "M" FOLLOWING A PRODUCT NUMBER INDICATES MODIFIED PRODUCT 
AS NOTED.

1. ALL COUNTER AND CABINET WIDTHS TO BE VERIFIED IN FIELD PRIOR TO 
MANUFACTURE.

2. BASE CABINETS ARE TO RECEIVE RUBBER BASE, U.N.O.
3. AT AREAS OF EXPOSED PANELS, PROVIDE FULL PLASTIC LAMINATE ENDS TO 

MATCH FACE CABINET.
4. AT WALL TO WALL CONDITIONS, PROVIDE FILLER PANELS AT VOIDS AS NEEDED. 

FILLER PANELS TO BE MINIMUM 2" WIDTH, U.N.O. FILLER PANELS TO BE 
VERIFIED IN FIELD.

5. ALL PLASTIC LAMINATE EDGES SHALL HAVE 3MM PVC EDGEBANDING U.N.O.
6. PROVIDE BLOCKING AT ALL WALL HUNG ACCESSORIES, EQUIPMENT, 

CASEWORK, BOARDS, MIRRORS, MONITORS, FEC AND MISCELLANEOUS ITEMS. 
ALL WOOD USED FOR BLOCKING, CONSTRUCTION, AND INTERIOR WOODWORK 
SHALL BE FIRE RETARDANT TREATED.

7. ALL CASEWORK SHALL BE PL-1 U.N.O.
8. REFER TO CASEWORK ELEVATIONS FOR LOCATIONS WHERE BACKSPLASHES 

ARE REQUIRED.  BACKSPLASH TO BE 4"H U.N.O.
9. REFER TO CASEWORK ELEVATIONS FOR LOCKING CABINET DESIGNATIONS.  

COORDINATE KEYING WITH OWNER.
10. REFER TO CASEWORK SECTION DETAILS ON SHEET SERIES A9.0'S

SCHEDULED RESILIENT 

FLOORING

TRANSITION STRIP: 
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DOOR IF APPLICABLE
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1/2"  THICKNESS 0" THICKNESS

DOOR

SCHLUTER RENO 

RAMP

WALL BASE AS SCHEDULED

REMOVE EXISTING TERRAZZO 
INTEGRAL COVE BASE 

PATCH/REPAIR WALL

EXISTING TERRAZZO 

FLOORING AS SCHEDULED

BACKER ROD 

CAPPING STRIP
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COMMERCIAL KITCHEN 
SHEET FLOORING

TRANSITION STRIP: JOHNSONITE 

T-MOULDING CD-XX-C
SCHEDULED LVT 

FLOORING

DOOR IF APPLICABLE

1/8" THICKNESS 1/4" THICKNESS

CONCRETE SLAB

DOOR

SERVERY

SERVERY

T-4

3'-0" 3'-0"

T-5

T-3

T-4

T-5

T-3

T-4

MITERED TILE 
CORNER, TYP.
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Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
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4436 MAIN STREET
DOWNERS GROVE, IL 60515

FINISH SCHEDULE,
NOTES AND DETAILS

5274-42

MB

A10.00

COMMUNITY HIGH SCHOOL
DISTRICT 99

N.T.S.
1

CARPET TO RESILIENT

N.T.S.
2

RESILIENT TO CONCRETE

N.T.S.
3

CERAMIC TO CARPET

N.T.S.
4

CERAMIC TO RESILIENT

N.T.S.
5

FLOORING @ EXTERIOR THRESHOLD

N.T.S.
6

CARPET TO CONCRETE

N.T.S.
7

WOOD ATHLETIC TO RESILIENT

# FLOOR FINISH

# BASE TYPE # WALL FINISH

SYMBOL DESCRIPTION MANUFACTURER MATERIAL
RBC-1 4" COVE RUBBER

WALL BASE
JOHNSONITE
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

COLOR: 63 BURNT UMBER

RBC-3 4" COVE RUBBER
WALL BASE

JOHNSONITE
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

COLOR: TB4  GRAPEST

RBS-1 4" STRAIGHT RUBBER
WALL BASE

JOHNSONITE
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

COLOR: 63 BURNT UMBER

RBS-2 4" STRAIGHT RUBBER
WALL BASE
(MILLWORK)

JOHNSONITE
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: MONUMENT MW-63-S4
COLOR: 63 BURNT UMBER

SVC-1 INTEGRAL COVE
SHEET VINYL WALL

BASE

PROTECT-ALL
CONTACT: BOB LASKEY
EMAIL: TBD
PHONE: 779.240.2780

COLOR: DARK GRAY
SIZE: 6" H

SVC-2 WARM TONE
INTEGRAL COVE

SHEET VINYL WALL
BASE

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: GRANIT
COLOR: TBD
SIZE: 4" H

SVC-3 CONCRETE LOOK
INTEGRAL COVE

SHEET VINYL WALL
BASE

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: ACCENT CONCRETE
COLOR: CHALK 25002
SIZE: 4" H

TB-1 TILE BASE STONE SOURCE
CONTACT: SCOTT SEIGAL
EMAIL: SSEIGAL@STONESOURCE.COM
PHONE: 312.970.5696

STYLE: AVENIDA
COLOR:  TAUPE NATURAL

VBC-1 4" COVE VENTED
RUBBER WALL BASE

JOHNSONITE
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

COLOR: 63 BURNT UMBER

SYMBOL DESCRIPTION MANUFACTURER MATERIAL
CPT-1 CARPET TILE

GREY PATTERN
INTERFACE
CONTACT: JOJO FRIAS
EMAIL: JOJO.FRIAS@INTERFACE.COM
PHONE: 224.478.9233

STYLE: AE311 138830AK00
COLOR: 104674 SMOKE
SIZE: 25CM x 1M
INSTALL: ASHLAR

CPT-2 CARPET TILE
PURPLE ACCENT

INTERFACE
CONTACT: JOJO FRIAS
EMAIL: JOJO.FRIAS@INTERFACE.COM
PHONE: 224.478.9233

STYLE: AE315 163230AK00
COLOR: 105815 SMOKE/IRIS
SIZE: 25CM x 1M
INSTALL: ASHLAR

CPT-3 CARPET TILE
PURPLE

INTERFACE
CONTACT: JOJO FRIAS
EMAIL: JOJO.FRIAS@INTERFACE.COM
PHONE: 224.478.9233

STYLE: AE317 163230AK00
COLOR: 105828 IRIS
SIZE: 25CM x 1M
INSTALL: ASHLAR

CPT-4 CARPET TILE
CUSTOM MIX

INTERFACE
CONTACT: JOJO FRIAS
EMAIL: JOJO.FRIAS@INTERFACE.COM
PHONE: 224.478.9233

MIX: 50% STATIC LINES,
GRANITE STATIC, 50% HARD
DRIVE, GRANITE HD
SIZE: 25CM x 1M
INSTALL: ASHLAR

EPX-1 EPOXY RESINOUS
FLOORING

PER SPECIFICATION 096723
CONTACT: TBD
EMAIL: TBD

COLOR: TBD

LVT-1 LUXURY VINYL TILE
LIMESTONE LOOK

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: CLASSIC STONE ECL
COLOR: ASH LIMESTONE 7107
SIZE: 36" x 36"
INSTALL: QUARTER TURNED

LVT-2 LUXURY VINYL TILE
BLACK SPECKLE

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: COLOR POP PCOP
COLOR: SEA SALT C145
SIZE: 36" x 36"
INSTALL: QUARTER TURNED

LVT-3 LUXURY VINYL TILE
WOOD LOOK

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: MODERN WOOD PCMD
COLOR: LOFT OAK 3732
SIZE: 6" x 48"
INSTALL: 1/3 RUNNING BOND

LVT-4 LUXURY VINYL TILE
LIMESTONE LOOK

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: COLOR BEAM PCBE
COLOR: SOBA C123
SIZE: 36" x 36"
INSTALL: QUARTER TURNED

RST RUBBER STAIR TREAD
AND RISER WITH

CONTRASTING STRIP
AT NOSING

JOHNSONITE
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

SAFE-T FIRST RUBBER STAIR
TREAD AND RISER
STYLE: PVIRTR-63-SQ
COLOR: 63 BURNT UMBER
PATTERN: SQUARE
NOSING: SQUARE

RT-1 RUBBER TILE JOHNSONITE
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

SIZE: 24" X 24"
COLOR: 63 BURNT UMBER
PATTERN: HAMMERED
TEXTURE

SC SEALED CONCRETE SEE SPEC SEE SPEC

SV-1 COMMERCIAL
KITCHEN SHEET VINYL

PROTECT-ALL
CONTACT: BOB LASKEY
EMAIL: TBD
PHONE: 779.240.2780

COLOR: DARK GRAY
SIZE: 5' X 8' SHEETS

SV-2 WARM TONE
SHEET VINYL

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

GRANIT
COLOR: TBD

SV-3 CONCRETE LOOK
SHEET VINYL

TARKETT
CONTACT: NICOLETTE BRANDSTEDT
EMAIL:
NICOLETTE.BRANDSTEDT@TARKETT.COM
PHONE: 312.859.9821

STYLE: ACCENT CONCRETE
COLOR: CHALK 25002

T-1 DARK GREY
PORCELAIN TILE

STONE SOURCE
CONTACT: SCOTT SEIGAL
EMAIL: SSEIGAL@STONESOURCE.COM
PHONE: 312.970.5696

STYLE: AVENIDA
COLOR:  TAUPE NATURAL
SIZE: 24" x 24"
INSTALL: STACK  BOND

T-2 PORCELAIN TILE STONE SOURCE
CONTACT: SCOTT SEIGAL
EMAIL: SSEIGAL@STONESOURCE.COM
PHONE: 312.970.5696

STYLE: AVENIDA
COLOR:  TBD
SIZE: 24" x 24"
INSTALL: STACK  BOND

T-3 2' X 2"
MOSAIC

DISTRIBUTOR: ROCA TILE
STONE SOURCE
CONTACT: SCOTT SEIGAL
EMAIL: SSEIGAL@STONESOURCE.COM
PHONE: 312.970.5696

STYLE: CC PORCELAIN
COLOR: 4259CC-12M-BLACK
SIZE: 2" X 2"

T-4 6" X 36"
WOOD-LOOK PLANK

CERAMIC TECHNICS, LTD.
CONTACT: TIM CURRY
EMAIL: TCURRY@CERAMICTECHNICS.COM
PHONE: 312.579.7415

STYLE: FIRENZE COTTAGE
WOOD
COLOR: FALL
SIZE: 6" X 36"
INSTALL: AS NOTED ON
FINISH PLANS

T-5 8" X 8"
SAND DECO BLEND

CERAMIC TECHNICS, LTD.
CONTACT: TIM CURRY
EMAIL: TCURRY@CERAMICTECHNICS.COM
PHONE: 312.579.7415

STYLE: STUDIO ELEMENTS
FORM
COLOR: SAND DECO BLEND
SIZE: 8" X 8"
INSTALL: STACK BOND

TRZ-1 1928 TERRAZZO TBD MATCH ADJACENT 1928
TERRAZZO STAIR TREADS

TST-1 1928 TERRAZZO STAIR
TREAD

TBD MATCH ADJACENT 1928
TERRAZZO STAIR TREADS

WLKF-1 WALKOFF CARPET
TILE

INTERFACE
CONTACT: JOJO FRIAS
EMAIL: JOJO.FRIAS@INTERFACE.COM
PHONE: 224.478.9233

STYLE: FLOR
COLOR: 603059 ANTHRACITE
SIZE: 1M X 1M
INSTALL: QUARTER TURN

WLKF-2 WALKOFF GRILLE SEE SPEC SEE SPEC

WSF-1 WOOD SPORT FLOOR CONTACT:
EMAIL:
PHONE:

TBD

SYMBOL DESCRIPTION MANUFACTURER MATERIAL
BRK-1 1928 THIN BRICK SUMMITVILLE THIN BRICK 594 OLDE

CHICAGO BLEND
CONTACT: ILLINOIS BRICK CO. SAM SORCE
708-912-8578
EMAIL: SSORCE@ILLINOISBRICK.COM

MATCH 1928 BRICK

CK-1 CORK TACK SURFACE SEE SPEC 1/4" NATURAL COMPOSITION
CORK, FULL ROLLS

FB-1 PRIVACY CURTAIN
FABRIC

KNOLL TEXTILES STYLE: PORTRAIT
COLOR: MURAL

PT-1 GENERAL PAINT SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

NEBULOUS WHITE
SW 7063

PT-2 ACCENT PAINT
PURPLE

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

VESPER VIOLET
SW 6542

PT-3 ACCENT PAINT
TURQUOISE

BENJAMIN MOORE MILL SPRINGS BLUE
HC-137

PT-4 ACCENT PAINT
LIGHT GREY

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

KNITTING NEEDLES
SW 7672

PT-5 ACCENT PAINT
MEDIUM GREY

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

SUMMIT GRAY
SW 7669

PT-6 CEILING WHITE
PAINT

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

HIGH REFLECTIVE WHITE
SW 7757

PT-7 ACCENT PAINT
CHARCOAL

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

ROYCROFT PEWTER
SW 2848

PT-8 ACCENT PAINT
DARK PURPLE

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

SOULFUL BLUE
SW 6543

PT-9 ACCENT PAINT
ATHLETICS PURPLE

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

FULLY PURPLE
SW 6983

PT-10 ACCENT PAINT
BLACK

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

BLACK OF NIGHT
SW 6993

PT-12 ACCENT PAINT
GREEN SCREEN PAINT

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

OUTGAGEOUS GREEN
SW6922

PT-X URETHANE PAINT SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

UPT-1 URETHANE PAINT
WHITE

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

NEBULOUS WHITE
SW 7063

UPT-2 URETHANE PAINT
PURPLE

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

VESPER VIOLET
SW 6542

UPT-3 URETHANE PAINT
TURQUOISE

BENJAMIN MOORE MILL SPRINGS BLUE
HC-137

UPT-4 URETHANE PAINT SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

KNITTING NEEDLES
SW 7672

UPT-5 URETHANE PAINT
MEDIUM GREY

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

SUMMIT GRAY
SW 7669

UPT-7 URETHANE PAINT
CHARCOAL

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

ROYCROFT PEWTER
SW 2848

UPT-8 URETHANE PAINT
DARK PURPLE

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

SOULFUL BLUE
SW 6543

UPT-9 URETHANE PAINT
ATHLETIC PURPLE

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

FULLY PURPLE
SW 6983

UPT-10 URETHANE PAINT
BLACK

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

BLACK OF NIGHT
SW 6993

UPT-11 URETHANE PAINT
YELLOW

SHERWIN WILLIAMS
CONTACT: SUSAN SIENKOWSKI
EMAIL:
SUSAN.E.SIENKOWSKI@SHERWIN.COM

JUNE DAY
SW 6682

WC-1 WOOD GRAIN
ARCHITECTURAL

WALL FINISH

3M
DISTRIBUTOR: DESIGNTEX
CONTACT: ELIZABETH HYNES
EMAIL: EHYNES@DESIGNTEX.COM
PHONE: 312.420.0794

3M DI-NIC
STYLE: WOOD GRAIN
COLOR: WG-2019

WC-2 VINYL WALLCOVERING SEE SPEC CUSTOM DIGITAL IMAGE
ARTWORK PROVIDED BY
ARCHITECT

WD-5 SOLID WOOD TRIM SEE SPEC SPECIES: MATCH EXISTING
1928 CORRIDOR WOOD TRIM
THICKNESS: 1/2"
COLOR: STAIN TI MATCH
EXISTING 1928 CORRIDOR
WOOD TRIM

WP-1 WOOD PLANK SYSTEM SEE SPEC NATURAL ASH HARDWOOD
WOOD T&G PLANKS
SIZE: 6"H PLANKS
COLOR: STAIN TBD
MOUNTING:
PREMANUFACTURED CLIP
SYSTEM, SEE SPEC

WT-1 CUSTOM MIX CERAMIC
TILE

CROSSVILLE
DISTRIBUTOR: VIRGINIA TILE
CONTACT: DARLENE COZZI
EMAIL: DARLENECOZZI@VIRGINIATILE.COM
PHONE: 847.561.9582

STYLE: COLOR BY NUMBERS
FINISH: GLOSS
COLOR: 75% TEA FOR TWO,
5% 20/20 VISION, 5%
CARBONIT, 5% ELEVENTH
HOUR,
5% LUCKY THIRTEEN, 5%
APERFECT TEN
SIZE: 4" X 8"
INSTALL: VERTICAL
RUNNING BOND

WT-2 WHITE SUBWAY
CERAMIC TILE

CROSSVILLE
DISTRIBUTOR: VIRGINIA TILE
CONTACT: DARLENE COZZI
EMAIL: DARLENECOZZI@VIRGINIATILE.COM
PHONE: 847.561.9582

STYLE: COLOR BY NUMBERS
FINISH: GLOSS
COLOR: TEA FOR TWO
SIZE: 4" X 8"
INSTALL: VERTICAL
RUNNING BOND

WT-3 WHITE SUBWAY
CERAMIC TILE

ROCA TILE USA
DISTRIBUTOR: STONE SOURCE
CONTACT: SCOTT SEIGALL
EMAIL: SSEIGALL@STONESOURCE.COM
PHONE: 312.970.5696

STYLE: COLOR COLLECTION
COLOR: WHITE ICE BRIGHT
U081
SIZE: 3" X 6"
INSTALL: HORIZONTAL
RUNNING BOND, U.N.O.
REFER TO INTERIOR
ELEVATIONS.

WT-5 PURPLE SUBWAY
CERAMIC TILE

CROSSVILLE
DISTRIBUTOR: VIRGINIA TILE
CONTACT: DARLENE COZZI
EMAIL: DARLENECOZZI@VIRGINIATILE.COM
PHONE: 847.561.9582

STYLE: COLOR BY NUMBERS
COLOR: 20/20 VISION
SIZE: 4" X 8"
INSTALL: HORIZONTAL
RUNNING BOND, U.N.O.
REFER TO INTERIOR
ELEVATIONS.

WT-6 WHITE CERAMIC TILE ROCA TILE USA
DISTRIBUTOR: STONE SOURCE
CONTACT: SCOTT SEIGALL
EMAIL: SSEIGALL@STONESOURCE.COM
PHONE: 312.970.5696

STYLE: COLOR COLLECTION
COLOR: WHITE ICE BRIGHT
U081
SIZE: 6" X 18"
INSTALL: HORIZONTAL
RUNNING BOND, U.N.O.
REFER TO INTERIOR
ELEVATIONS.

N.T.S.
8

LOCKER BASE

SYMBOL DESCRIPTION MANUFACTURER MATERIAL
PL-1 WHITE

MARKERBOARD
PLASTIC LAMINATE

FORMICA COLOR: M3091 CRYSTAL
WHITE
FINSH: GLOSS

PL-2 WOOD GRAIN
PLASTIC LAMINATE

FORMICA COLOR: 756-58 NATURAL
MAPLE
FINISH: MATTE

PL-3 GREY PATTERN
PLASTIC LAMINATE

FORMICA COLOR: 5882-58 CITADEL
WARP
FINISH: MATTE

PL-4 WHITE PLASTIC
LAMINATE

FORMICA TBD

PL-5 PLASTIC LAMINATE
COLOR: ALOE, #7962K-18

PL-X -

SS-1 WHITE SOLID
SURFACE

WILSONART YUKON RIVERSTONE 9196RS

SS-X WHITE SOLID
SURFACE

WILSONART -

WD-1 WALNUT WOOD
VENEER

SEE SPEC SPECIES: WALNUT
TYPE: GRADE A, PLAIN SLICE
FINISH: CLEAR

WD-2 WALNUT WOOD
VENEER

SEE SPEC SPECIES: WALNUT
TYPE: GRADE A
FINISH: CLEAR

CASEWORK FINISHES

N.T.S.
9

RESILIENT TO RESILIENT

N.T.S.
10

CERAMIC TO CONCRETE

SCALE:  3" = 1'-0"
11

WALL BASE @ EXIST. TERRAZZO INTEGRAL WALL BASE

N.T.S.
12

COMMERCIAL KITCHEN SHEET FLOORING COVE DETAIL

N.T.S.
13

COMMERCIAL KITCHEN SHEET FLOORING TO LVT

REV ISSUE DATE

A2.1 BID GROUP 2 - ADDEDNUM #1 02.15.2019

A2.2 BID GROUP 2 - ADDEDNUM #2 02.25.2019

ISSUED FOR CONSTRUCTION -
PHASE A

05.08.2019

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

SCALE:  1/2" = 1'-0"
14

TILE FLOORING @ SERVERY

SCALE:  1/2" = 1'-0"
15

TILE FLOORING @ SERVERY COILING GRILLE

A10.1
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0-362
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0-361
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STAIR M
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STORAGE

0-363

MEN

T0-1

STUDY HALL

0-350

TRACK

0-365

TOOL SHOP

0-151

SHOWER

0-102

TOILET

0-103

STORAGE

0-150

STAIR N

S-N0

STOR

0-372
STAIR S

S-S0

MECH

0-373

STOR

0-374

MECH

0-371

CORRIDOR

0-155

LOCKER CORRIDOR

0-101A

STORAGE

048A

CORRIDOR

0-364

SUMP

0-366

Room

3-302

STORAGE

050A

LVT-1

RT-1

RT-1

RT-1RST

RT-1

UPT-1

RBC-1

UPT-1

RT-1

UPT-1

U
P

T
-1

UPT-1

TUNNEL ACCESS

0-100

UPT-1

(CMU & BRICK WALLS)

UPT-1 (CMU & BRICK WALLS)

UPT-1 (CMU & BRICK WALLS)

UPT-1

UPT-1

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.
2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.

WT-2

LVT-1

RBS-1

WT-2

FLOOR FINISH

BASE FINISH

WALL FINISH

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.
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Wight & Company
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CMU & BRICK 
WALLS

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.
2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.
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FINISH PLAN - LEVEL 1
AREA B (PHASE B)

5274-42
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COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 FINISH PLAN - AREA B

# FINISH PLAN KEYNOTES

F6 REFER TO INTERIOR ELEVATIONS FOR EXTENTS OF PAINT DESIGNATIONS

F7 PROVIDE STAINLESS STEEL COVE CAP/2-BAR. MECHANICALLY FASTEN EVERY
12" TO 18" O.C. PROVIDE STAINLESS STEEL TRIM RING AT ALL FLOOR DRAINS,
FLOOR SINKS, THROUGH DRAINS AND CLEANOUTS. PROVIDE STAINLESS
STEEL CORNER GUARD (2"X2"X4") AT ALL OUTSIDE CORNERS.

F8 REFER TO INTERIOR ELEVATIONS FOR WALL TILE INSTALLATION
DESIGNATIONS

F9 WT-3 FROM FINISH FLOOR TO 3'-4" A.F.F. PT-10 FROM 3'-4" TO FINISH CEILING

F11 INFILL BRICK WAINSCOTT, RUNNING BOND SOLDIER COURSE AND BRICK
PLASTER TO MATCH EXISTING WITH SALVAGED INTERIOR BRICK MASONRY
UNITS. REFER TO INTERIOR ELEVATIONS FOR EXTENTS OF EXISTING
CONDITIONS TO MATCH

F13 STAINLESS STEEL THRESHOLD

F14 INSTALL FLOOR TILE 1/3 RUNNING BOND

F15 INSTALL FLOOR TILE HERRINGBONE

F17 PROVIDE LEVEL 5 DRYWALL FINSIH AT ALL 3M DI-NOC ARCHITECTURAL WALL
FINISH LOCATIONS (WC-1)

F29 INSTALL T-1 ON STAIR RISER, U.N.O.

F31 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, STAINLESS
STEEL. HOLD CORNER GUARD 4" OFF FINISH FLOOR FOR WALL BASE
INSTALLATION. SEE SHEET A7.50 FOR DETAIL.

F38 PROVIDE RBC-1 WALL BASE TO RECESSED TOE KICK. REFER TO WALL SECTION
DETAIL FOR MORE INFORMATION.

F39 PROVIDE WC-1 WALLCOVERING ON GYPSUM BOARD SOFFIT ABOVE. PROVIDE
LEVEL 5 FINISH AT ALL 3M DI-NOC ARCHITECTURAL WALL FINISH LOCATIONS
(WC-1).

F40 PROVIDE SURFACE MOUNT CORNER GUARD. FULL HEIGHT, 2" WING,
STAINLESS STEEL. HOLD CORNER GUARD OFF FINISH FLOOR FOR WALL BASE
INSTALLATION.

F41 PROVIDE EXTRUDED STAINLESS STEEL EASED 60 DEGREE PROFILE LIKE
SCHLUTER JOLLY AT ALL OUTSIDE CORNERSEXPOSED EDGES OF TILE AT
PLATFORM AND RAMP. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
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07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019
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FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.

2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.
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NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

FINISH PLAN - LEVEL 1

AREA C

5274-42

Author

A10.01C

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 FINISH PLAN - AREA B

# FINISH PLAN KEYNOTES

F2 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, VINYL
UNLESS NOTED AS STAINLESS ON THE FINISH PLANS. HOLD CORNER GUARD
OFF FINISH FLOOR FOR WALL BASE INSTALLATION. SEE SHEET A7.50 FOR
DETAIL.

F4 75% CPT-2, 25% CPT-3; RANDOM MIX

F18 PAINT UPT-4 FROM FINISH FLOOR TO 4'-0" A.F.F. PAINT UPT-1 FROM 4'-0" AFF TO
EXPOSDED STRUCTURE ABOVE

F25 PAINT EXPOSED CONCRETE COLUMN UPT-1

F26 ALIGN CONCRETE JOINT PATTERN WITH FLOOR TILE PATTERN

F27 ALL FINISHES (WALL, BASE, FLOOR) TO MATCH ADJACENT EXISTING FINISHES

F28 INSTALL T-5 AT TOP STAIR RISER

F29 INSTALL T-1 ON STAIR RISER, U.N.O.

F30 NO WALL BASE AT COLUMN. SCRIBE FLOOR TILE TO  COLUMN AND CAULK.
MATCH CAULK COLOR TO GROUT.

F31 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, STAINLESS
STEEL. HOLD CORNER GUARD 4" OFF FINISH FLOOR FOR WALL BASE
INSTALLATION. SEE SHEET A7.50 FOR DETAIL.

F32 PAINT EXPOSED STEEL COLUMN UPT-1.

F33 PAINT DOOR AND FRAME TO MATCH ADJACENT WALL FINISH.

F34 NO WALL BASE AT CONCRETE COLUMN U.N.O. SCRIBE FLOOR TILE TO
CONCRETE AND CAULK. MATCH CAULK COLOR TO GROUT.

F35 PROVIDE FLUSH MOUNT END WALL PROTECTOR. FULLHEIGHT, 2" WING,
STAINLESS STEEL.

A10.1

A10.1
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A10.1

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.

2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

FINISH PLAN - LEVEL 1

AREA D

5274-42

Author

A10.01D

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 FINISH PLAN - AREA D

# FINISH PLAN KEYNOTES

F2 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, VINYL
UNLESS NOTED AS STAINLESS ON THE FINISH PLANS. HOLD CORNER GUARD
OFF FINISH FLOOR FOR WALL BASE INSTALLATION. SEE SHEET A7.50 FOR
DETAIL.

F10 MATCH EXISTING FINISHES

F31 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, STAINLESS
STEEL. HOLD CORNER GUARD 4" OFF FINISH FLOOR FOR WALL BASE
INSTALLATION. SEE SHEET A7.50 FOR DETAIL.
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A10.1 A10.1

A10.1
A10.1

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.
2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.

WT-2

LVT-1

RBS-1

WT-2

FLOOR FINISH

BASE FINISH

WALL FINISH

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.
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IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

FINISH PLAN - LEVEL 2
AREA B (PHASE B)

5274-42

MB

A10.02B.b

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 FINISH PLAN - AREA A

# FINISH PLAN KEYNOTES

F2 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, VINYL
UNLESS NOTED AS STAINLESS ON THE FINISH PLANS. HOLD CORNER GUARD
OFF FINISH FLOOR FOR WALL BASE INSTALLATION. SEE SHEET A7.50 FOR
DETAIL.

F3 40% CPT-2, 60% CPT-1; RANDOM MIX

F4 75% CPT-2, 25% CPT-3; RANDOM MIX

F5 75% CPT-1, 25% CPT-2; RANDOM MIX

F6 REFER TO INTERIOR ELEVATIONS FOR EXTENTS OF PAINT DESIGNATIONS

F11 INFILL BRICK WAINSCOTT, RUNNING BOND SOLDIER COURSE AND BRICK
PLASTER TO MATCH EXISTING WITH SALVAGED INTERIOR BRICK MASONRY
UNITS. REFER TO INTERIOR ELEVATIONS FOR EXTENTS OF EXISTING
CONDITIONS TO MATCH

F12 EXISTING RAILING TO REMAIN. NO PAINT FINISH U.N.O.

F31 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, STAINLESS
STEEL. HOLD CORNER GUARD 4" OFF FINISH FLOOR FOR WALL BASE
INSTALLATION. SEE SHEET A7.50 FOR DETAIL.

F32 PAINT EXPOSED STEEL COLUMN UPT-1.

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

13 DOC MOD 13 08.02.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

28 DOC MOD 28 01.07.2020
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A10.1

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.

2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.

WT-2

LVT-1

RBS-1

WT-2

FLOOR FINISH

BASE FINISH

WALL FINISH
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

FINISH PLAN - LEVEL 2

AREA C

5274-42

Author

A10.02C

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 FINISH PLAN - AREA A

# FINISH PLAN KEYNOTES

F2 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, VINYL
UNLESS NOTED AS STAINLESS ON THE FINISH PLANS. HOLD CORNER GUARD
OFF FINISH FLOOR FOR WALL BASE INSTALLATION. SEE SHEET A7.50 FOR
DETAIL.

F18 PAINT UPT-4 FROM FINISH FLOOR TO 4'-0" A.F.F. PAINT UPT-1 FROM 4'-0" AFF TO
EXPOSDED STRUCTURE ABOVE

F21 PAINT GYP. BOARD SHADOW BOX FRAME AROUND CURTAIN WALL PT-5

F22 PAINT SOFFIT ABOVE PT-4

F24 REFER TO ENLARGED FINISH FLOOR PLAN FOR FLOORING PATTERN.

F25 PAINT EXPOSED CONCRETE COLUMN UPT-1

F31 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, STAINLESS
STEEL. HOLD CORNER GUARD 4" OFF FINISH FLOOR FOR WALL BASE
INSTALLATION. SEE SHEET A7.50 FOR DETAIL.

F32 PAINT EXPOSED STEEL COLUMN UPT-1.

F35 PROVIDE FLUSH MOUNT END WALL PROTECTOR. FULLHEIGHT, 2" WING,
STAINLESS STEEL.

F36 PAINT EXPOSED CONCRETE COLUMN UPT-4

F37 PAINT EXPOSED STEEL COLUMN UPT-5

F42 COORDINATE FLOOR FINISH WITH 2" FLOOR ISOLATION JOINT COVER. SEE
FLOOR PLANS.

A10.1



CLASSROOM

2-650

EXIT CORRIDOR

C2-20

CORRIDOR

C2-21

BREAK OUT

2-652

BREAK OUT

2-653

STORAGE

2-654

STORAGE/ MECH

2-655

STORAGE

2-656

STORAGE

2-657

LVT-1

RBC-1

UPT-1

CPT-2

RBS-1

UPT-1

LVT-1

RBC-1

UPT-1

CPT-2

RBS-1

UPT-4

CPT-2

RBS-1

UPT-4

ALTERNATE WORK

UPT-3
.

F31

F31

F31

A10.1

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.

2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.

WT-2

LVT-1

RBS-1

WT-2

FLOOR FINISH

BASE FINISH

WALL FINISH

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.
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FINISH PLAN - LEVEL 2

AREA E

5274-42

Author

A10.02E

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 FINISH PLAN - AREA E

# FINISH PLAN KEYNOTES

F31 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, STAINLESS
STEEL. HOLD CORNER GUARD 4" OFF FINISH FLOOR FOR WALL BASE
INSTALLATION. SEE SHEET A7.50 FOR DETAIL.



CLASSROOM

3-403

STAIR B

S-B3

CORRIDOR

C3-10

SCIENCE

3-413

CLASSROOM

3-420

SCIENCE

3-409

SCIENCE

3-407

CLASSROOM

3-402

CLASSROOM

3-404

PREP ROOM

3-408

OFFICE

3-412

STORAGE

3-411

JAN

C8

CLASSROOM

3-421

SCIENCE

3-417

PREP ROOM

3-418

SCIENCE

3-419

PREP ROOM

3-424

SCIENCE

3-425

CLASSROOM

3-426

SCIENCE

3-423

CLASSROOM

3-422

WOMEN

T3-8

OFFICE

3-416

STORAGE

3-415

SCIENCE

3-414

MEN

T3-7

CLASSROOM

3-410

STOR

3-406STORAGE

3-405

WOMEN

T3-4

CLASSROOM
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CLASSROOM

3-358
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3-400
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3-401
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3-357
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3-208

SCIENCE OFFICE
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SCIENCE 1

3-436

SCIENCE 2

3-434

CORRIDOR

C3-14

CLASSROOM

3-427

BALCONY WEST

3-435
PREP

3-433

B/O

3-438
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OFFICE
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C3-9
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F31 F31

F31 F31

F31
F31

F25

F32 F32 F32

F31F31

F42

A10.1

A10.1

FINISH LEGEND

NOTE:

1. SEE SHEET A10.00 FOR PROJECT MATERIALS, ADDITIONAL INFORMATION, AND DETAILS

WALL
1. ALL WALLS TO RECEIVE PAINT FINISH TO FINISHED CEILING UNLESS NOTED 

OTHERWISE.
2. WALL TILE TO CONTINUE BEHIND TOILET ROOM ACCESSORIES.
3. TOILET ROOM WALLS TO RECEIVE WALL TILE.  SEE TOILET ROOM ELEVATIONS 

FOR EXACT LOCATIONS AND TYPES.
4. PAINT ON GYP. BD. PARTITIONS TO BE SEMI-GLOSS U.N.O. PAINT ON GYP. BD. 

CEILINGS TO BE FLAT U.N.O. PAINT ON CMU PARTITIONS TO BE SEMI-GLOSS 
U.N.O. PAINTED WOOD DOORS AND FRAMES TO BE SEMI-GLOSS U.N.O.

5. ALL WALLS TO BE PT-1 U.N.O.
6. PROVIDE EXTRUDED STAINLESS STEEL EASED 90 DEGREE PROFILE LIKE 

SCHLUTER JOLLY AT ALL OUTSIDE CORNERS AND EXPOSED EDGES IN WALL 
TILE. PROFILE TO BE BRUSHED STAINLESS STEEL FINISH.

7. NO PAINT FINISH ON BRICK PARTITIONS/SOFFITS U.N.O.
8. PROVIDE GROUTED CORNER AT ALL WALL TILE INSIDE CORNERS.

BASE
1. ALL PAINTED CMU PARTITIONS TO RECEIVE 4"H RESILIENT BASE U.N.O. STRAIGHT 

PROFILE BASE TO BE USED AT CARPET FLOOR SURFACES, U.N.O. COVE PROFILE 
BASE TO BE USED AT ALL OTHER FLOOR SURFACES, U.N.O.

2. RESILIENT BASE TO OCCUR ON CASEWORK, U.N.O.
3. PROVIDE GROUTED CORNER AT ALL WALL TILE TO FLOOR TILE INSIDE CORNERS.

FLOOR
1. FOR FLOOR TRANSITION DETAILS REFER TO A10.00
2. ALL FLOORING MATERIAL CHANGES TO OCCUR AT CENTER OF DOOR SIDE STOP.  

REFER TO A10.00
3. FLOORING EXTENDS UNDER CABINETRY U.N.O.
4. CARPET TILE ORIENTATION AS NOTED ON DRAWINGS.

MISCELLANEOUS
1. INTERIOR HOLLOW METAL DOOR AND FRAME UPT-7 U.N.O.
2. INTERIOR HOLLOW METAL FRAMES UPT-7 U.N.O.
3. SEE CASEWORK ELEVATIONS AND DETAILS FOR FINISH MATERIALS OF 

CASEWORK AND CUSTOM ARCHITECTURAL WOODWORK.
4. ALL MISC. METAL TO BE PAINTED UPT-7 U.N.O.
5. WALL AND CEILING CONTROL JOINTS TO BE PAINTED TO MATCH ADJACENT WALL 

COLOR U.N.O.
6. REVEALS IN WALLS TO BE BRUSHED ALUMINUM, NO PAINT.
7. STAIR STRINGERS, GUARDRAILS AND HANDRAILS TO BE UPT-7.
8. ALL GYPSUM BOARD CEILINGS TO BE PAINTED PT-6 U.N.O.
9. PROVIDE EXTRUDED ALUMINUM STAIR NOSING PROFILE LIKE SCHLUTER TREP-B  

SIZE (1/2" HEIGHT, 2 1/8" WIDTH) TO BE USED AT ALL PORCELAIN TILE STAIRS 
U.N.O. PROFILE TO BE BLACK COLOR.

FINISH LEGEND

EXTENT OF FINISHES DEVIATING 

FROM REST OF ROOM

RB-1

BASE TYPE WALL FINISH

FLOOR TRANSITION

MATERIAL DIRECTION

NOTE:

1. FINISH TAG ABOVE INDICATES FINISHES FOR SPACE, UNLESS NOTED 

OTHERWISE.

2. SEE DRAWING SERIES A11.0 FINISH LEGEND FOR COMPLETE DESCRIPTION.

WT-2

LVT-1

RBS-1

WT-2

FLOOR FINISH

BASE FINISH

WALL FINISH
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FINISH PLAN - LEVEL 3

AREA C

5274-42

Author

A10.03C

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 3 FINISH PLAN - AREA C

# FINISH PLAN KEYNOTES

F3 40% CPT-2, 60% CPT-1; RANDOM MIX

F4 75% CPT-2, 25% CPT-3; RANDOM MIX

F5 75% CPT-1, 25% CPT-2; RANDOM MIX

F18 PAINT UPT-4 FROM FINISH FLOOR TO 4'-0" A.F.F. PAINT UPT-1 FROM 4'-0" AFF TO
EXPOSDED STRUCTURE ABOVE

F19 50% CPT-2, 50% CPT-3; RANDOM MIX

F21 PAINT GYP. BOARD SHADOW BOX FRAME AROUND CURTAIN WALL PT-5

F25 PAINT EXPOSED CONCRETE COLUMN UPT-1

F31 PROVIDE FLUSH MOUNT CORNER GUARD. FULL HEIGHT, 2" WING, STAINLESS
STEEL. HOLD CORNER GUARD 4" OFF FINISH FLOOR FOR WALL BASE
INSTALLATION. SEE SHEET A7.50 FOR DETAIL.

F32 PAINT EXPOSED STEEL COLUMN UPT-1.

F42 COORDINATE FLOOR FINISH WITH 2" FLOOR ISOLATION JOINT COVER. SEE
FLOOR PLANS.
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A10.1

A10.1

A10.1

A10.1

A10.1
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LOWER LEVEL

MECHANICAL

DEMOLITION PLAN AREA

B

5274-42

Author

MD2.00B.c

COMMUNITY HIGH SCHOOL

DISTRICT 99

LOWER LEVEL MECHANICAL DEMOLITION PLAN AREA B

1 REMOVE THIS PORTION OF DUCT AS SHOWN AND REINSTALL AS SHOWN ON
NEW WORK DRAWING M2.00B.c

2 EXISTING DUCTWORK TO REMAIN.

3 EXISTING PIPING AND PIPE RISERS TO REMAIN.

4 REMOVE THIS PORTION OF DUCT AND DIFFUSERS AS SHOWN AND REINSTALL
AS SHOWN ON NEW WORK DRAWING M2.00B.c

5 DEMOLISH DUCT AS SHOWN.

6 DEMOLISH PART OF PIPING AS SHOWN UP TO THE POINT OF LAST TAKE OFF
FROM THE PIPES.

7 DEMOLISH PORTION OF PIPING AS SHOWN FROM THE POINT OF LAST TAKE
OFF, UP TO THE POINT IT ENTERS THE TUNNEL AS SHOWN.

8 DEMOLISH PORTION OF DTWS/R AND HWS/R PIPING IN ORDER TO FACILITATE
LOWERING OF 1ST FLOOR SLAB.

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

# KEYNOTES
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LEVEL 1 MECHANICAL

DEMOLITION PLAN AREA

A

5274-42

Author

MD2.01A.c

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 MECHANICAL DEMOLITION PLAN AREA B

# KEYNOTES

1 DEMOLISH EXISTING FAN COIL UNIT. DEMOLISH BRANCH HCS/R PIPING
SERVING THE FAN COIL UNIT AND CAP AT MAINS.

2 DEMOLISH EXISTING WINDOW AC SERVING THIS ROOM. INFILL SPACE IN
WINDOW CREATED DUE TO DEMOLITION OF WINDOW AC, BY INSTALLING A
NEW WINDOW PANEL. REFER TO ARCHITECTURAL DRAWINGS FOR MORE
DETAILS.

3 CONDENSATE PIPING IN THE CEILING TO REMAIN.
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Author
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COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 MECHANICAL DUCT PLAN AREA A

REV ISSUE DATE

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

# KEYNOTES

1 PROVIDE NEW FLOOR MOUNTED CABINET UNIT HEATER TO SERVE THE
VESTIBULE.

2 PROVIDE NEW CEILING MOUNTED CASSETTE UNIT.

3 PROVIDE NEW OUTSIDE AIR DAMPER WITH MANUAL DAMPER.

1

2

3

A10.1

dsvoboda
Callout
EXISTING ROOM 174



DN

AA
BB

CC

DD

EE

FF

HH
J

KK

LL

MM

NN

QQ

XX

ZZ

Z.2Z.2

Z.1Z.1

YY

WW

RR

PP

1

1

3

3

4

4

6

6

9

9

10

10

11

11

12

12

13

13

14

14

15

15

7

7

5

5

2

2

1"Ø G

3/4"Ø G

3/4"Ø G

3/4"Ø G

2 1/2"Ø G

3/4"Ø G

1 1/2"Ø G

3/4"Ø G3/4"Ø G3/4"Ø G

1 1/4"Ø HCR
1 1/4"Ø HCS 6"Ø HCR

6"Ø HCS

5"Ø HCS
5"Ø HCR

1"Ø HCS

1"Ø HCR

A B C

DE

F

G

NORTH

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

N
O
T F

O
R
 

C
O
N
S
TR

U
C
TIO

N

C
:\
U

s
e
rs

\n
p
a

l\
D

o
c
u

m
e

n
ts

\1
0
-5

2
7

4
-4

2
_

D
G

N
_
M

E
P

-F
P

_
2
0

1
9

_
C

e
n

tr
a
l_

n
p

a
lS

C
B

6
4

.r
v
t

1
2

/3
0

/2
0
1

9
 8

:4
7

:5
7

 A
M

MFP

IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

LOWER LEVEL

MECHANICAL PIPE PLAN

AREA B

5274-42

Author

M3.00B.c

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LOWER LEVEL MECHANICAL PIPE PLAN AREA B

# KEYNOTES

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

1 EXISTING PIPING  AND RISERS TO REMAIN.

2 NEW GAS PIPING TO SERVE THE CULINARY ARTS CLASSROOM AND DEMO
KITCHEN ABOVE.

3 GAS PIPING FROM FLOOR ABOVE.

4 PROVIDE PRESSURE REGULATING VALVE FOR THE BURNERS. REGULATE
PRESSURE AS PER MANUFACTURER'S REQUIREMENTS. VENT PRESSURE
REGULATING VALVE TO THE OUTSIDE.

5 ALL VENTS FROM NATURAL GAS REGULATORS TO BE TERMINATED AT ROOF
AND LOCATED AT A MINIMUM OF 10'-0" FROM ALL OUTSIDE AIR INTAKES.

6 GAS SOLENOID VALVES SHALL BE MANUF. BY ASCO 173A19 FEATURING A
MOMENTARY PUSH BUTTON. GAS SOLENOID VALVES SHALL BE INTERLOCKED
WITH THE GAS SHUT OFF SWITCH.

7 GAS PIPING TO STOVE ABOVE. PROVIDE A SHUT OFF VALVE PRIOR TO
CONNECTION.

8 PROVIDE SHUT OFF VALVE AT EACH BRANCH.

9 CEILING TILES IN THIS CLASSROOM WILL HAVE TO REMOVED AND REPLACED
AS NECESSARY TO COMPLETE THE WORK SHOWN.

10 ROUTE NEW HWS/R PIPING AS SHOWN AND RECONNECT TO EXISTING PIPING
IN THE TUNNEL TO SERVE THE FIRST FLOOR VESTIBULE CUH AND HWBB.

11 RELOCATE UNIT VENTILATOR TO THIS LOCATION. PROVIDE NEW 1" HCS/R
PIPING CONNECTION TO EXISTING PIPING.

12 ROUTE NEW PIPES AS SHOWN AT A LOWER ELEVATION AND RECONNECT TO
EXISTING PIPING IN ORDER TO ACCOMODATE FOR LOWERED 1ST FLOOR
SLAB.

13 CAP PIPING AS SHOWN.

14 CONFIRM THAT EXISTING PIPING IS 5", BEFORE PROVIDING NEW
CONNECTIONS.

1
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7
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PIPING-LEVEL 1 AREA A-

PHASE C

5274-42

Author

M3.01A.c

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

LEVEL 1 MECHANICAL PIPE PLAN AREA B

# KEYNOTES

1 PROVIDE NEW DUAL TEMPERATURE PIPING TO CEILING MOUNTED CASSETTE
UNITS. CONNECT TO EXISTING RISERS. CONNECT CONDENSATE DRAIN TO
EXISTING CONDENSATE DRAIN AS SHOWN.

2 CONNECT NEW HWS/R PIPING TO EXISTING PIPING.

A10.1

dsvoboda
Callout
EXISTING ROOM 174



3) DISCONNECT SWITCH TO BE PROVIDED BY ELECTRICAL CONTRACTOR.

1) PROVIDE WITH 10-12 dB SILENCER WITH GRILL, OIL MIST DRAIN, OIL COLLECTION BOTTLE, REMOTE CONTROL,  MAGNEHELIC PRESSURE GAUGE, EYE BOLTS, STRUT CHANNELS FOR CEILING MOUNT, DRAIN PLUG, AND ULTRA VOILET LIGHT BAR CATALYST.  

2) PROVIDE 2 SPEED SWITCH.

AF-2 FABRICATION LAB 1,800 0.5 3/4 115 1 10.2 24"X24"X4" 35% 24"X24"X15" 95% 24"X24"X12" 99.97% BLUE OX AIR CLEANERS OX2500-D 62 235 85 X 24X 26 ALL

NOTES:

HP VOLT PH AMPS PRE BAG HEPA

AF-1 CERAMICS LAB 1,800 0.5 3/4 115 1 10.2 24"X24"X4" 35% 24"X24"X15" 95% 24"X24"X12" 99.97% BLUE OX AIR CLEANERS OX2500-D 62 235 85 X 24X 26 ALL

AIR FILTERATION SCHEDULE

EQUIPMENT 
TAG

SERVED AREA CFM ESP ( IN WG)

BLOWER WITH 2 SPEED SWITCH FILTERS

MAKE MODEL
SOUND 

LEVEL (dB)
WEIGHT ( LBS)

DIMENSIONS 
LXWXH (IN)

NOTES

1) CHILLED WATER CONTROL VALVE TO BE BY THE CONTROLS CONTRACTOR.

2) REFER TO CHILLED WATER COIL PIPING DETAIL NO. 5 ON DRAWING SHEET M6.01.C FOR INFORMATION ON COIL CONNECTIONS, VALVES AND GAUGES.

3) SUPPLY FAN TO BE REBALANCED TO VALUES SHOWN ON THIS SCHEDULE.

4) NEW COOLING COIL TO BE 4 ROW/ 12 FPI, 52" WIDTHX 27.5" TALL, FACE AREA 9.9 SQFT.

AHU-PH-2 PENTHOUSE
DINING 

SOUTH 1-352
TRANE UCCA SIZE 10

SINGLE ZONE 
VAV

HORIZONTAL 
DRAW THRU

96 63 38 5,400 2,100 1.50 PLENUM 2168 3.78 5.00 3 208
2" MERV 8/ 4" 

MERV 13
4 /12 503 80/67

55.86/ 
55.24

0.7 44 56 5 27 162 127 47 91.5 0.14 180 160 2.9 21.5 235.6 22.5. 28 50.0 208/3/60

NOTES:

FAN CFM MIN OA
ESP        

IN. WC.
TYPE RPM BHP TYPE

ROWS/ 
FPI

MAX VEL

NEW COOLING COIL- COOLING PERFORMANCE HEATING PERFORMANCE

L W H HP PHASE VOLT EAT (F) LAT (F)
MAX SP 

(IN)
EWT (F) LWT (F)

MAX PD 
(FT)

GPM
TOTAL 
MBH

SENSIBLE 
MBH

EAT (F) LAT (F)
MAX SP 

(IN)
EWT (F) LWT (F)

MAX PD 
(FT)

GPM
TOTAL 
MBH

FLA
MCA MOCP VOLT/PHASE

EXISTING PENTHOUSE AHU SCHEDULE - NEW CHILLED WATER COIL AND SUPPLY FAN REBALANCE INFORMATION APPLICABLE ONLY 

TAG LOCATION SERVES MANUFACTURER MODEL
TYPE OF 
SYSTEM

TYPE OF UNIT

OVERALL DIMENSIONS (IN)
SUPPLY FAN DATA- SUPPLY FAN TO BE REBALANCED FILTER COIL DATA - SEPARATE HEATING AND COOLING COILS

ELECTRICAL DATA

L W H RPM HP PHASE VOLT EAT (F) LAT (F)
MAX SP 

(IN)
EWT (F) LWT (F)

MAX PD 
(FT)

GPM
SENS 
MBH

TOTAL 
MBH

EAT (F) LAT (F)
MAX SP 

(IN)
EWT (F) LWT (F)

MAX PD 
(FT)

GPM
TOTAL 
MBH MCA MOCP VOLT/PHASE

AHU-4
PURPLE GYM 
MEZZANINE

PURPLE 
GYM

TRANE PCC SIZE 21
SINGLE ZONE 

VAV

VERTICAL 
DRAW 
THRU

80 50 109 2150 10,000 3,750 1.15 AF 899 6.52 900 7.50 3 208 MERV 8 4 504 80/67 1.0 0.7 44 59.2 3 42 221.5 300 36.4 78.1 0.5 180 150 3.2 30 450 29.75 50.0 208/3

EXISTING AHU-4 SCHEDULE FOR BALANCING INFORMATION ONLY

FAN CFM MIN OA
ESP        

IN. WC.
TYPE RPM BHP

MOTOR

TYPE ROWS MAX VEL

COOLING PERFORMANCE HEATING PERFORMANCE 480v/3Ø
TAG LOCATION SERVES MANUFACTURER MODEL

TYPE OF 
SYSTEM

TYPE OF 
UNIT

OVERALL DIMENSIONS (IN)

WEIGHT

SUPPLY FAN DATA FILTER CHANGEOVER COIL ELECTRICAL DATA

HP V / PH / HZ

CCP-2/RT-2 RTU-2 HOT WATER COIL B&G e-90 1.25AAB IN-LINE 53.7 15 5 1765 1/2 120 / 1 / 60 1

CCP-3/RT-3 AHU-1 HOT WATER COIL B&G e-90 1.25AAB IN-LINE 56 15 5 1765 1/2 120 / 1 / 60 1

CCP-1/RT-1 RTU-1 HOT WATER COIL B&G e-90 1.25AAB IN-LINE 44.4 15 5 1765 1/2 120 / 1 / 60 1

COIL CIRCULATING PUMP SCHEDULE

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS. 

EQUIPMENT 
TAG

SERVICE MANUFACTURER MODEL TYPE GPM HEAD (FT) IMP. DIA. (IN) RPM

ECM MOTOR

NOTES

1. CONDENSATE PUMPS SHALL BE PROVIDED WITH SAFETY SWITCH, THERMAL OVERLOAD PROTECTION AND SHALL BE AUTOMATIC IN OPERATION.                      

HP V / PH / HZ

CP-1
HORIZONTAL UNIT VENTILATORS/ FAN COIL 

UNITS
LITTLE GAINT VCC-20ULS LOW PROFILE 80 GPH@ 1FT 0.3 1/30 120 / 1 / 60 1

2. CONDENSATE PUMPS SHALL BE PROVIDED FOR ALL HORIZONTAL UNIT VENTILATORS AND HORIZONTAL FAN COIL UNITS.

NOTES:

CONDENSATE PUMP SCHEDULE

EQUIPMENT 
TAG

SERVICE MANUFACTURER MODEL TYPE CAPACITY
RECEIVER 
CAPACITY 
(GALLONS)

MOTOR

NOTES

EQUIPMENT TAG LOCATION
HOOD DIMENSIONS   (IN)                    

LENGTH X WIDTH X HEIGHT 
AIRFLOW 

(CFM)
COLLAR 
SIZE (IN)

FREE AREA 
VELOCITY 

(FPM)

THROAT 
AREA (FT2)

STATIC 
PRESSURE 
(IN. W.G.)

MAKE MODEL

H-2 JEWELRY LAB 78 X 42 X 24 1300 31 X 12 500 2.56 0.03 GREENHECK GO

H-1 KILN ROOM 144 X 42 X 24 2500 36 X 12 833 3 0.083 GREENHECK GO

HOOD SCHEDULE

NOTES:
1. PROVIDE WITH FACTORY MOUNTED EXHAUST COLLAR.
2. HOOD SHALL BE FABRICATED OF 430 STAINLESS STEEL CONSTRUCTION, HANGER BRACKETS SHALL BE OF GALVANIZED STEEL. VERIFY DIMENSIONAL COMPAIBILITY IN FIELD BEFORE 
CONSTRUCTION OF HOOD.

EDH-5
2ND FLOOR 

OFFICE 2-364
BRASCH HUA SLIP -IN 14X10 450 0.1 5.7 40 3 208 16 1-3

EDH-6
2ND FLOOR IT 

2-359
BRASCH HUA SLIP -IN 14X10 900 0.1 5.7 20 3 208 16 1-3

EDH-1
1ST FLOOR KILN 

ROOM 1-454
BRASCH HUA SLIP -IN 14X10 750 0.1 12 50 3 208 34 1-3

EDH-2
1ST FLOOR CLUB 

ROOM 1-351
BRASCH HUA SLIP -IN 20X8 1100 0.1 8.6 25 3 208 24 1-3

EDH-3
1ST FLOOR STAFF 

ROOM 1-353
BRASCH HUA SLIP -IN 20X8 1050 0.1 8.6 26 3 208 24 1-3

EDH-4
2ND FLOOR 

OFFICE 2-364
BRASCH HUA SLIP -IN 14X10 500 0.1 5.7 36 3 208 16 1-3

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS.  
2. FURNISH WITH DISCONNECT SWITCH, CONTROL TRANSFORMER, MAGNETIC CONTACTORS, AIR FLOW SWITCH AND THERMAL CUTOUTS AND WALL THERMOSTAT.
3. COORDINATE WITH BMS.

ELECTRIC DUCT COIL SCHEDULE
EQUIP. 

TAG
LOCATION MANUFACTURER MODEL TYPE

SIZE  
WxH

CFM SP   (IN.) KW
TEMP 
RISE

PHASE VOLT AMPS NOTES

FPB-2-431 C.D. CLASSROOM LEVEL -2, AREA -C TITUS DTFS-F 1100 360 12 24x17.5 0.50 1 208 0.45 YES 25 21 35.8 65.1 95 140 120 3.58 2 0.08 2.49 6.2 15 1--11

FPB-2-432 ENGINEERING LAB LEVEL -2, AREA -C TITUS DTFS-F 1550 446 14 24x17.5 0.75 1 208 0.42 YES 31 27 46 65.7 93 140 120 4.6 2 0.13 5.55 9.9 15 1--11

FPB-1-456 PHOTO STUDIO LEVEL -1, AREA -C TITUS DTFS-F 1300 400 12 24x17.5 0.50 1 208 0.34 YES 28 24 41.8 65.4 95 140 120 4.18 2 0.1 4.8 6.2 15 1--11

FPB-1-461 2D ART LEVEL -1, AREA -C TITUS DTFS-F 1600 475 14 24x17.5 0.75 1 208 0.41 YES 32 28 47.7 65.5 93 140 120 4.77 2 0.14 6.68 9.9 15 1--11

FPB-2-433 FABRICATION LAB LEVEL -2, AREA -C TITUS DTFS-F 1000 225 10 24x17.5 0.50 1 208 0.45 YES 24 18 30.8 66.6 95 140 120 3.08 2 0.07 1.44 6.2 15 1--11

FPB-2-434 ENGINEERING LAB LEVEL -2, AREA -C TITUS DTFS-F 1300 491 12 24x17.5 0.50 1 208 0.45 YES 28 24 43.3 64.3 95 140 120 4.33 2 0.1 5.86 6.2 15 1--11

FPB-1-450 JEWEL STUDIO LEVEL -1, AREA -C TITUS DTFS-F 1300 491 12 24x17.5 0.50 1 208 0.45 YES 28 24 43.3 64.3 95 140 120 4.33 2 0.1 5.86 6.2 15 1--11

FPB-1-453 CERAMIC STUDIO LEVEL -1, AREA -C TITUS DTFS-F 1650 640 14 24x17.5 0.75 1 208 0.42 YES 33 28 49.9 64.2 92 140 120 4.99 2 0.15 7.47 9.9 15 1--11

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS. 
2. ALL BOXES TO BE FACTORY INSULATED W/INTEGRAL INLET SOUND ATTENUATOR, PRIMARY AIR VALVE, FAN, CONTROL BOX, FIELD VARIABLE FAN SPEED CONTROL 
AND ACCESS PANELS. (INLET SOUND ATTENUATOR NEED NOT BE FURNISHED IF BOX INLET IS SHOWN DUCTED ON FLOOR PLAN).
3. MINIMUM EXTERNAL STATIC PRESSURE CAPABILITY (IN ADDITION TO THE INTEGRAL HOT WATER HEATING COIL) SHALL BE 0.2"
4. SOUND POWER LEVELS (dB) MEASURED IN 3rd OCTAVE BAND AT FULL AIR FLOW WITH 1.0" STATIC PRESSURE.  NOISE CRITERIA (NC) SOUND INFORMATION IS 
BASED ON ARI-885-90.
5. HOT WATER COIL AIR PRESSURE DROP SHALL NOT EXCEED 0.25" AT AIR FLOW RATE SCHEDULED.
6. HOT WATER COIL WATER PRESSURE DROP SHALL NOT EXCEED 8.0 FEET AT WATER FLOW RATE SCHEDULED.

7. FAN DISCHARGE ONLY dB LEVELS ARE BASED WITH FANS ON LOW SPEED AT 0.25" OF EXTERNAL STATIC PRESSURE AND AT THE 3rd OCTAVE BAND. 
8. FPB BOX MANUFACTURER TO PROVIDE DAMPER ACTUATOR FLOW SENSOR FOR FIELD INSTALLATION.
9. FPB BOX MANUFACTURER TO MOUNT IN FACTORY THE DDC CARD/CONTROLLER FURNISHED BY THE CONTRACTOR.
10. MAXIMUM WATER TEMPERATURE DROP SHALL NOT EXCEED 40°
11. BOXES SHALL BE LINED WITH 4 LB. DENSITY NON-POUROUS, SEALED LINER.

PRIMARY AIR PRIMARY 
AIR INLET 

(Ø)

FAN 
OUTLET

HP PHASE VOLT ESP ECM RAD DIS CAPACITY MBH EAT(°F) LAT(°F) EWT(°F) LWT(°F) GPM ROWS
APD 

(IN WG)
WPD 
(FT)

MCA MOP
MAX. MIN.

FAN POWERED BOX SCHEDULE

EQUIPMENT 
TAG

LOCATION AREA SERVED MANUFACTURER MODEL

AIR FLOW DATA (CFM) MOTOR NC LEVELS HOT WATER COIL ELECTRICAL

NOTES

A TITUS TMS SQUARE CEILING DIFFUSER 24"x24" STEEL 30 1-4

B TITUS 350RL RETURN GRILLE 24"X24" ALUMINUM 30 1-4

E TITUS 50F EGG CRATE GRILLE
REFER TO 

PLANS
ALUMINUM 30 1-4

F TITUS 350FL
HORIZONTAL FRONT LOUVERS, 3/4" BLADE 

SPACE 35° DEFLECTION
REFER TO 

PLANS
ALUMINUM 30 1-2

C TITUS DL DRUM LOUVER WITH 30° DEFLECTION 18"X6" ALUMINUM 30 1-4

D TITUS ML EXTRUDED ALUMINUM LINEAR BAR
REFER TO 

PLANS
ALUMINUM 30 1-4

G TITUS TMR ROUND DIFFUSER
REFER TO 

PLANS
STEEL 30 1-4

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS.
2. COLOR & FINISH TO BE SELECTED BY ARCHITECT. 
3. PROVIDE OPPOSED BLADE DAMPER WHERE REQUIRED.
4. PROVIDE DAMPER IN DIFFUSER NECK OVER INACCESSIBLE CEILING. 

DIFFUSER, GRILLE AND REGISTER SCHEDULE
EQUIPMENT 

TAG
MANUFACTURER MODEL TYPE

NOMINAL FACE 
SIZE

MATERIAL MAX. N.C. NOTES

L W H QTY BHP HP QTY HP RPM TOTAL SENSIBLE

RTU-1 ROOF COMMONS TRANE TCR360BE 179.75 90.25 70.5 5400 10.6 9500 2 2.51
FC DIRECT

727 1 7.4 10 2500 2500
100% POWER 

EXHAUST
2 1 683 R410 78/ 65 53.64/ 52.84 341.8 254 2 443 140 120 47 90 44.4 1.03 0.138 MERV-8 MERV-13 450 178.73 200 208/3/60 1-12

RTU-2 ROOF COMMONS TRANE TCR420BE 179.75 90.25 70.5 5618 10.5 11500 2 2.7
FC DIRECT

762 1 9.72 10 2500 2500
100% POWER 

EXHAUST
2 1 683 R410 78/65 54.57/53.7 387 298 2 536.2 140 120 47 90 53.7 1.33 0.211 MERV-8 MERV-13 450 187.73 225 208/3/60 1-12

NOTES:
1.  UNITS SHALL BE PROVIDED WITH OUTDOOR, PAINTED AND 2" DOUBLE WALL FOAM CONSTRUCTION. PROVIDE STAINLESS STEEL DRAIN PAN.
2. CONTRACTOR TO PROVIDE 2" THROW-AWAY CONSTRUCTION FILTERS DURING CONSTRUCTION AND PROVIDE NEW FILTERS AS PER SCHEDULE AT START-UP.
3. MANUFACTURER TO CONFIRM MOTOR SIZE FOR SPECIFIED STATIC. COORDINATE WITH ELECTRICAL FOR ANY REVISIONS IN MOTOR SIZE.
4. PROVIDE OUTDOOR AIRFLOW MONITORING STATIONS. CONTROLS SHALL INCLUDE INPUT FROM CO2 SENSORS IN ROOMS.
5. PROVIDE VIBRO-ACOUSTIC ROOF CURB. 
6. UNITS SHALL BE PROVIDED WITH A FACTORY INSTALLED NON-FUSED DISCONNECT SWITCH.
7. UNIT TO BE SINGLE POINT OF ELECTRIAL CONNECTION AND FACTORY INSTALLED UNPOWERED 115V GFI OUTLET. THE OUTLET SHALL BE FIELD POWERED.
8. PROVIDE VFD FOR SUPPLY AND EXHAUST FAN. 
9. PROVIDE COMPARITVE ENTHALPY ECONOMIZER. 
10. RTU SCREEN TO MEET THE ARCHITECTURAL SPECIFICATIONS.
11. ALL UNITS SHALL BE WITH CONTROLS FACTORY INSTALLED AND DDC READY.
12. PROVIDE WALL MOUNTED THERMOSTAT. 

ROOFTOP UNIT SCHEDULE
GENERAL SUPPLY FAN DATA

OA 
CFM

EXHAUST FAN DATA DX COOLING COIL HEATING COIL FILTERS

NOTES
EQUIPMENT 

TAG
LOCATION AREA SERVED MANUF. MODEL

APPROX. OVERALL
DIMENSIONS (IN)

UNIT 
WT

(LBS)
EER CFM

ESP
("W.C.)

TSP
("W.C.)

TYPE
FAN 
RPM

MOTOR
CFM TYPE

MOTOR
REFRIGERANT

EAT (°F)
DB/WB

LAT (°F)
DB/WB

NET CAPACITY
(MBH)

ROWS MBH
EWT, °

F
LWT, 

°F
EAT,

°F
LAT,
°F

GPM
WATER 

PRESSURE 
DROP, FT

AIR 
PRESURE

DROP, 
"W.C.

PRE 
FILTER

FINAL 
FILTER

MAX.
VELOCITY

(FPM)
MCA MOCP V / PH / HZ

NOTES:

1.  UNITS SHALL BE PROVIDED WITH OUTDOOR, PAINTED AND 2" DOUBLE WALL FOAM CONSTRUCTION. SINGLE WALL CONSTRUCTION UNITS ARE NOT ACCEPTABLE.

14. CONTROL SEQUENCE TO LIMIT DISCHARGE AIR TEMP FROM UNIT TO 100 F.

15. 3 -WAY VALVE FOR HOT WATER COIL SHALL BE BYPASSED TO MEET EWT 110 F.

2.  UNITS SHALL BE PROVIDED WITH A FACTORY INSTALLED NON-FUSED DISCONNECT SWITCH.

3.  MANUFACTURER TO CONFIRM MOTOR SIZE FOR SPECIFIED STATIC. COORDINATE WITH ELECTRICAL FOR ANY REVISIONS IN MOTOR SIZE.

4. PROVIDE VFD FOR SUPPLY AND RETURN FAN.

8. PROVIDE UNITS WITH DISCHARGE AIR SENSOR. PROVIDE MIN OF 18" PIPE CABINET. 

9. PROVIDE UNIT WITH 16 GA POWEDERED COATED CABINET WITH TAMPER PROOF FASTNERS AND DOUBLE WALL INSULATION.

10.  UNITS SHALL BE PROVIDED WITH A VIBRO-ACCOUSTIC CURB AND STAINLESS STEEL DRAIN PAN.

11. ALL UNITS SHALL BE WITH CONTROLS FACTORY INSTALLED AND DDC READY.

12.  UNITS SHALL BE PROVIDED WITH A FACTORY INSTALLED AND UNPOWERED 115V GFI OUTLET.  THE OUTLET SHALL BE FIELD POWERED.

13. PROVIDE WALL MOUNTED THERMOSTAT AND H.G.R.H ON HIGH OAI.

5. ALL UNITS SHALL HAVE A MIXING BOX AND STAINLESS STEEL DRAIN PAN

6. ALL UNITS ARE TO BE FURNISHED WITH FRESH AIR INTAKE DAMPER WITH MODULATING MOTOR.

7. PROVIDE FREEZESTAT AT COIL INTERLOCKED WITH OUTSIDE AIR DAMPER AND FAN MOTOR.

SUPPLY & RETURN
COIL 

ROWS/ 
FPI

COOLING HEATING

RPM BHP HP RPM BHP
ESP (IN)

HP FLA MCA MOP V / PH / HZ
EWT (°F) LWT (°F)

EAT (°F) 
DB / WB

LAT (°F) 
DB / WB

GPM
MAX. PD. 

(FT.)
CAP 

(MBH)
SENS 
(MBH)

EWT (°F) LWT (°F) EAT (°F) LAT (°F) GPM
MAX. PD. 

(FT.)
CAP (MBH)

AHU-1
2ND FLOOR 

ENGINEERING LABS
8000 2300 VERTICAL 4/14 44 54 79.6/66.10 55.7/ 54 56 6.96 290 220.4 140 120 47 100 56 6.1 558.2 1.75 3.03 2324 8.1 10 1681 3.71 0.5 5 56.5 67 100 208/3/60

2" MERV 8 & 4" 
MERV 13

200X 79X 52.75 3500 TRANE UCCAK17A 1-12

AIR HANDLING UNIT SCHEDULE

EQUIPMENT 
TAG

AREA SERVED CFM OA CFM

AIR FLOW 
CONFIGURATION

DUAL TEMPERATURE COIL/2 -PIPE CHANGEOVER COIL

ESP (IN) TSP (IN)

SUPPLY FAN RETURN FAN ELECTRICAL

FILTER 
SECTION

DIMENSIONS (IN.) 
LxWxH

WEIGHT 
(LBS)

MANUFACTURER MODEL # NOTES

1. ALL UNITS SHALL HAVE 1" MERV 8 FILTERS.

2. PIPING PACKAGE TO BE SHIPPED LOOSE ATO BE INSTALLED AT COILS IN FIELD. PIPING PACKAGE TO INCLUDE THE CONTROL VALVE.

3. PROVIDE WITH HOT WATER COIL FREEZE PROTECTION & DIGITAL WALL STAT.

4. FACTORY INSTALL ALL CONTROLS. UNIT TO BE DDC (BACNET MSTP) READY.

5. PROVIDE ECM MOTOR.

6. PROVIDE AN EXTRA SET OF FILTERS WITH EACH UNIT.

7. PROVIDE STARTER & NON-FUSED DISCONNECT SWITCH.

8. PROVIDE WALL MOUNTED THERMOSTAT.

9. PROVIDE CONDENSATE PUMP AND CONDENSATE DRIP PAN.

CC-1-151 1-151 OFFICE 360 40 BOTTOM BOTTOM 3 54.01 44 54 12.7 8.7 3 4.5 140 120 70 100 3 3.37 19 1/8 1 120/1/60 0.7 0.88 15 26X26X14 69 MODINE SCW12AAENA ALL

NOTES:

LAT (°F) 
DB 

EWT LWT
CAP 

(MBH)
SENS 
(MBH)

GPM
MAX. PD. 

(PSI.)
EWT LWT EAT LAT GPM

MAX. PD. 
(PSI.)

CAPACITY (MBH)
MOTOR 

(HP)
QTY. V / PH / HZ FLA MCA MOCP

CC-2-360 2-360 OFFICE 260 40 BOTTOM BOTTOM 3 54.01 44 54 8.3 5.4 3 7.2 140 120 70 100 3 3.49 14.4 1/8 1 120/1/60 0.7 0.88 15 26X26X14 65 MODINE SCW08AACNA ALL

CC-2-362 2-362 OFFICE 260 20 BOTTOM BOTTOM 3 54.01 44 54 8.3 5.4 3 7.2 140 120 70 100 3 3.49 14.4 1/8 1 120/1/60 0.7 0.88 15 26X26X14 65 MODINE SCW08AACNA ALL

DUAL TEMPERATURE CEILING MOUNTED CASSETTE UNITS

EQUIPMENT 
TAG

LOCATION CFM OA CFM

AIR ARRANGMENT DUAL TEMPERATURE COIL SUPPLY FAN ELECTRICAL

DIMENSIONS (IN.) 
WxHxD

WEIGHT 
(LBS)

MANUFACTURER MODEL # NOTES
INLET AIR DISCHARGE ROWS

HEATING ECM

2. PROVIDE STARTER AND DISCONNECT SWITCH.

NOTES: 1. PROVIDE INTERGRAL THERMOSTAT FOR CONTROL OF UNIT HEATERS

HEAD

TAG SERVICE TYPE ARRANGEMENT AIRFLOW MBH GPM EWT LWT WPD HP/WATT VOLT- MAKE REMARKS

(CFM) (°F) (°F) FT PHASE MODEL

CUH-6 VESTIBULE 13 VERTICAL CABINET
FRONT INLET 

FRONT 
DISCHARGE

200 7 0.5 140 120 1 60 115/60/1 TRANE FFBB 020 1 ALL

HOT WATER CABINET UNIT HEATERS

EQUIPMENT 
TAG

LOCATION INTAKE/EXHAUST SERVICE MANUFACTURER MODEL TYPE SIZE (WxHxD)
MIN. FREE AREA 

(SQ.FT.)
LIVE SECTION 

LXH (IN)
CFM

FREE AREA 
VELOCITY 

(FPM)

P.D. (IN. H2O)
WATER 

PENETRATION 
VELOCITY 

(FPM)

NOTES

WL-6 OFFICE -1-151 INTAKE CC-151 GREENHECK ESD-403
EXTRUDED 
ALUMINUM

40"X12"X4" 0.11 4X4 15 180 - 1007 ALL

WALL LOUVER SCHEDULE

NOTES:
1. OTHER ACCEPTABLE MANUFACTURERS:SEE SPECIFICATIONS. 
2. PROVIDE BIRDSCREEN AND BACKDRAFT DAMPERS FOR ALL LOUVERS.
3. COLOR & FINISH TO BE SELECTED BY ARCHITECT.
4. WATER PENETRATION VELOCITY IS BASED ON 0.01 OUNCES/SQ.FT. WITH A 48"x48" LOUVER AND A TEST PERIOD OF 15 MINUTES.
5. LOUVER SIZE IS TO MATCH THE SIZE OF THE TOP SPANDREL. CONFIRM SIZE PRIOR TO ORDERING. 
6. BLANK OFF UNUSED PORTION OF THE LOUVER WITH INSULATED PANEL. LIVE SECTION DIMENSIONS HAVE BEEN MENTIONED IN THE SCHEDULE.                                                                                                                                                                                       7. 
THE WALL LOUVERS SHOULD HAVE FRAME SUITABLE FOR MOUNTING IN WINDOW FRAME.

Project Number:

Drawn By:
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.

HH

(E)
2-1(LPB-2-D1)

(E)
2B(LPA1-2-E1)

1

2

56-2556-25

C-CC-C

56-27

56-27

C-AC-A

99-C-C

99-C-C

C-5

C-5

C-4

C-4

56-B

56-B

56-E

56-E

56-F

56-F

56-G

56-G

C-3

C-3

C-2

C-2

56-28 56-28

56-29 56-29

56-26 56-26

C-D C-D

C-B C-B

LPA2-2-F1

(R) LPA2-2-G2 (R) LPA2-2-G1

(R) LPA4-2-G3

3

A10.1

4

DEMOLITION LEGEND

(E) EXISTING TO REMAIN

(R) EXISTING TO BE REMOVED

(RE) EXISTING TO BE RELOCATED

NORTH

A B C

F

E
D

G

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

NOT F
OR 

CONSTRUCTIO
N

C
:\
U

s
e
rs

\s
ja

d
h
a

v
\D

o
c
u

m
e

n
ts

\1
0

-5
2
7

4
-4

2
_
D

G
N

_
M

E
P

-F
P

_
2

0
1

9
_
C

e
n

tr
a

l_
s
ja

d
h
a

v
@

w
ig

h
tc

o
.c

o
m

.r
v
t

1
/3

/2
0
2

0
 9

:0
8

:5
4

 A
M

MFP
IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

LEVEL 2 ELECTRICAL
DEMOLITION PLAN AREA
C (PHASE C)

5274-42

Author

ED2.02C.c

COMMUNITY HIGH SCHOOL
DISTRICT 99

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

Demo-PP-LEVEL 2-Phase C - AREA C

# KEYNOTES

1 ALL ELECTRICAL FIXTURES AND DEVICES WIRINGS AND CONDUITS AFFECTED
BY DEMOLITION SHALL BE REMOVED.

2 ALL EXISTING LIGHT FIXTURES AND ASSOCIATED WIRINGS, CONDUITS  AND
JUNCTION BOXES AFFECTED BY DEMOLITION SHALL BE REMOVED. EXISTING
LIGHTING CIRCUITS IN THIS AREA SHALL BE REUTILIZED TO POWER NEW LIGHT
FIXTURES.

3 DISCONNECT AND REMOVE EXISTING PANEL LPA2-2-F1, EXISITNG FEED AND
BRANCHED CIRCUITS TO REMAIN AND TO BE RECONECTED TO THE NEW
PANEL IN THE SAME LOCATION ALONG WITH THE CONTACTOR PER NEW
PLANS.

4 EXISTING COPIER MACHINE IS GETTING RELOCATED TO THE NORTH WALL,
INTERCEPT AND EXTEND EXITING POWER CONNECTION ALONG WITH CABLES
AND CONDUITS TO THE NEW LOCATION  PER NEW PLANS.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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N

SCALE:  1/8" = 1'-0"
1

Demo LP-LOWER LEVEL-Phase C - AREA B

#

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS,
EXISTING NORMAL AND EMERGENCY LIGHTING BRANCHED CIRCUITS TO BE
REUSED TO POWER NEW LIGHTS PER NEW PLANS. VERIFY IN THE FIELD.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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N

SCALE:  1/8" = 1'-0"
1

Demo LP-LEVEL 1 (1956)-Phase C - AREA B

# KEY NOTES

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS, PULL
THE CIRCUITS BACK TO THE SOURCE  ALONG WITH CABLES AND CONDUITS
AND IDENTIFY AS SPARE. COORDINATE EXACT EXTENTS OF DEMOLITION WITH
THE ARHCITECTS DRAWINGS PRIOR TO START.

2 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS,
EXISTING NORMAL AND EMERGENCY LIGHTING BRANCHED CIRCUITS TO BE
REUSED TO POWER NEW LIGHTS PER NEW PLANS. VERIFY IN THE FIELD.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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N

SCALE:  1/8" = 1'-0"
1

Demo LP-LEVEL 1 (1956)-Phase C - AREA C

# KEY NOTES

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS, PULL
THE CIRCUITS BACK TO THE SOURCE  ALONG WITH CABLES AND CONDUITS
AND IDENTIFY AS SPARE. COORDINATE THE EXACT EXTENS OF DEMOLITION
WITH THE ARCHITECTURAL DRAWINGS PRIOR TO START.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 

A10.1
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1

GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

Demo LP-LEVEL 1 (1956)-Phase C - AREA D

# KEY NOTES

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS, PULL
THE CIRCUITS BACK TO THE SOURCE  ALONG WITH CABLES AND CONDUITS
AND IDENTIFY AS SPARE.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 

A10.1
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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N

SCALE:  1/8" = 1'-0"
1

Demo LP-LEVEL 2-Phase C - AREA B

# KEY NOTES

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS, PULL
THE CIRCUITS BACK TO THE SOURCE  ALONG WITH CABLES AND CONDUITS
AND IDENTIFY AS SPARE.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 

A10.1
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A10.1

GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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N

SCALE:  1/8" = 1'-0"
1

Demo LP-LEVEL 2-Phase C - AREA C

# KEY NOTES

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS.
EXISTING NORMAL AND EMERGENCY BRANCHED CIRCUITS TO BE RESUSED TO
POWER NEW LIGHTS PER NEW PLANS. VERFIY EXACT LOCATION IN THE FIELD.

2 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS, PULL
THE CIRCUITS BACK TO THE SOURCE  ALONG WITH CABLES AND CONDUITS
AND IDENTIFY AS SPARE.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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SCALE:  1/8" = 1'-0"
1

Demo LP-LEVEL 3-Phase C - AREA B

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

# KEYNOTES

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS IN THE
AREAS GETTING DEMOED, PULL THE CIRCUITS BACK TO THE SOURCE  ALONG
WITH CABLES AND CONDUITS AND IDENTIFY AS SPARE.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 

A10.1
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

Demo LP-LEVEL 3-Phase C - AREA C

# KEYNOTES

1 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS.
EXISTING NORMAL AND EMERGENCY BRANCHED CIRCUITS TO BE RESUSED TO
POWER NEW LIGHTS PER NEW PLANS. VERFIY EXACT LOCATION IN THE FIELD.

2 DISCONNECT AND REMOVE EXISTING LIGHT FIXTURES AND CONTROLS, PULL
THE CIRCUITS BACK TO THE SOURCE  ALONG WITH CABLES AND CONDUITS
AND IDENTIFY AS SPARE.

DEMOLITION SHEET NOTE: 

REFER TO ARCHITECTURAL DEMOLITION PLANS FOR EXACT 
EXTENTS OF DEMOLITION FOR THIS PHASE. ANY AREAS 
AFFECTING ELECTRICAL SCOPE OF DEMOLITION WORK NEED TO 
BE INCLUDED IN THIS PHASE. COORDINATE DEMO WITH OTHER 
TRADES AND OWNER PRIOR TO START. THIS IS FOR ALL THE 
DEMOLITION WORK INCLUDING POWER AND LIGHTING FOR THIS 
PROJECT. 

A10.1
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1. THESE NOTES ARE APPLICABLE TO ALL POWER PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS AND BRANCH FEEDS TO POWER OUTLETS 
SHALL BE 3/4". 1/2" CONDUIT IS ACCEPTABLE FOR BRANCH WIRING TO END OF 
THE LINE RECEPTACLES ONLY.

3. ALL POWER BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. THE CONTRACTOR SHALL PROVIDE ALL PENETRATIONS, SLEEVES, AND 
SEALANT AS REQUIRED THROUGH PARTITIONS TO ACCOMMODATE THE FIRE 
ALARM, PAGING, SECURITY, AUDIO/VISUAL, VOICE, AND DATA CABLING. ANY 
PENETRATIONS THROUGH WALLS AND FLOORS SHALL BE PROPERLY SEALED 
AND TREATED TO MAINTAIN THE FIRE STOPPING RATING OF THE WALLS, 
FLOORS, AND CEILINGS.

5. BACKBOXES ARE TO BE MOUNTED OFFSET, NOT BACK TO BACK.
6. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 

REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

7. UNLESS INDICATED OTHERWISE, ALL MATERIALS REQUIRED TO PROVIDE 
BRANCH CIRCUITS AND FEEDERS ARE TO BE NEW.

8. REFER TO MECHANICAL AND PLUMBING SHEETS FOR ADDITIONAL EQUIPMENT 
INFORMATION.

9. ANY ELECTRICAL DEVICES ON NEW WALLS SHALL BE FLUSH MOUNTED. NO 
WIREMOLDS ARE ACCEPTABLE ON NEW WALLS UNLESS NOTED OTHERWISE.

10. VERIFY RECEPTACLE LOCATIONS WITH ARCHITECTURAL FURNITURE LAYOUT 
TO ENSURE PROPER ACCESSIBILITY.

11. LOW VOLTAGE WIRING SHALL NOT LIE ON TOP OF CEILING GRID SYSTEM. 
WIRING SHALL BE SUPPORTED AT INTERVALS NOT EXCEEDING 5 FEET BY 
UTILIZING J-HOOKS SUPPORTED BY STRUCTURAL MEMBERS. WIRING SHALL BE 
ROUTED PARALLEL OR PERPENDICULAR TO STRUCTURAL MEMBERS.

12. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

13. SPECIAL ATTENTION SHALL BE PAID TO ALL CONDUIT ROUTING IN OPEN 
CEILING SPACE FOR AESTHETIC PURPOSES. ALL EXPOSED CONDUITS SHALL BE 
ROUTED PERPENDICULAR AND PARALLEL TO BUILDING LINES AND TIGHT TO 
CEILING/STRUCTURAL CORNERS. WHERE THIS IS NOT FEASIBLE, SUBMIT 
CONDUIT ROUTING PLAN TO ARCHITECT/ENGINEER FOR APPROVAL PRIOR TO 
INSTALLATION.

14. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 
CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

15. PROVIDE MANUAL MOTOR STARTER THERMAL OVERLOAD SWITCH AND 120V. 
20A. CONTROL RELAY/CONTACTOR TO CONTROL PUMP/FAN (VERIFY CONTROL 
VOLTAGE WITH BUILDING AUTOMATION SYSTEM CONTRACTOR).

16. PROVIDE AUXILIARY RELAY nAR40 FOR INTERFACING OF HVAC CONTROLS AS 
REQUIRED. SEE MECHANICAL PLANS FOR ALL REQUIREMENTS. SEE 
MECHANICAL PLANS FOR ROUGH-IN LOCATION OF CONTROLS.
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N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 POWER PLAN AREA A

# KEYNOTES

A10.1

1 PROVIDE 120V SINGLE PHASE POWER CONNECTION TO THE HVAC CASSETTE
UNIT FROM THE NEAREST 208/120V PANEL SERVING THE AREA. PROVIDE NEW
20AMP CIRCUIT BREAKER. VERIFY THE EXACT LOCATION OF THE PANEL IN THE
FIELD.

2 PROVIDE 120V SINGLE PHASE POWER CONNECTION TO THE HVAC CABINET
UNIT HEATER FROM THE NEAREST 208/120V PANEL SERVING THE AREA.
PROVIDE NEW 20AMP CIRCUIT BREAKER. VERIFY THE EXACT LOCATION OF
THE PANEL IN THE FIELD.

3 DISCONNECT EXISTING WINDOW AC AND FAN COIL UNIT ELECTRICALLY, PULL
THE CIRCUITS ALONG WITH CABLES AND CONDUIT BACK TO THE SOURCE AND
IDENTIFY AS SPARE.



T

1. THESE NOTES ARE APPLICABLE TO ALL POWER PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS AND BRANCH FEEDS TO POWER OUTLETS 
SHALL BE 3/4". 1/2" CONDUIT IS ACCEPTABLE FOR BRANCH WIRING TO END OF 
THE LINE RECEPTACLES ONLY.

3. ALL POWER BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. THE CONTRACTOR SHALL PROVIDE ALL PENETRATIONS, SLEEVES, AND 
SEALANT AS REQUIRED THROUGH PARTITIONS TO ACCOMMODATE THE FIRE 
ALARM, PAGING, SECURITY, AUDIO/VISUAL, VOICE, AND DATA CABLING. ANY 
PENETRATIONS THROUGH WALLS AND FLOORS SHALL BE PROPERLY SEALED 
AND TREATED TO MAINTAIN THE FIRE STOPPING RATING OF THE WALLS, 
FLOORS, AND CEILINGS.

5. BACKBOXES ARE TO BE MOUNTED OFFSET, NOT BACK TO BACK.
6. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 

REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

7. UNLESS INDICATED OTHERWISE, ALL MATERIALS REQUIRED TO PROVIDE 
BRANCH CIRCUITS AND FEEDERS ARE TO BE NEW.

8. REFER TO MECHANICAL AND PLUMBING SHEETS FOR ADDITIONAL EQUIPMENT 
INFORMATION.

9. ANY ELECTRICAL DEVICES ON NEW WALLS SHALL BE FLUSH MOUNTED. NO 
WIREMOLDS ARE ACCEPTABLE ON NEW WALLS UNLESS NOTED OTHERWISE.

10. VERIFY RECEPTACLE LOCATIONS WITH ARCHITECTURAL FURNITURE LAYOUT 
TO ENSURE PROPER ACCESSIBILITY.

11. LOW VOLTAGE WIRING SHALL NOT LIE ON TOP OF CEILING GRID SYSTEM. 
WIRING SHALL BE SUPPORTED AT INTERVALS NOT EXCEEDING 5 FEET BY 
UTILIZING J-HOOKS SUPPORTED BY STRUCTURAL MEMBERS. WIRING SHALL BE 
ROUTED PARALLEL OR PERPENDICULAR TO STRUCTURAL MEMBERS.

12. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

13. SPECIAL ATTENTION SHALL BE PAID TO ALL CONDUIT ROUTING IN OPEN 
CEILING SPACE FOR AESTHETIC PURPOSES. ALL EXPOSED CONDUITS SHALL BE 
ROUTED PERPENDICULAR AND PARALLEL TO BUILDING LINES AND TIGHT TO 
CEILING/STRUCTURAL CORNERS. WHERE THIS IS NOT FEASIBLE, SUBMIT 
CONDUIT ROUTING PLAN TO ARCHITECT/ENGINEER FOR APPROVAL PRIOR TO 
INSTALLATION.

14. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 
CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

15. PROVIDE MANUAL MOTOR STARTER THERMAL OVERLOAD SWITCH AND 120V. 
20A. CONTROL RELAY/CONTACTOR TO CONTROL PUMP/FAN (VERIFY CONTROL 
VOLTAGE WITH BUILDING AUTOMATION SYSTEM CONTRACTOR).

16. PROVIDE AUXILIARY RELAY nAR40 FOR INTERFACING OF HVAC CONTROLS AS 
REQUIRED. SEE MECHANICAL PLANS FOR ALL REQUIREMENTS. SEE 
MECHANICAL PLANS FOR ROUGH-IN LOCATION OF CONTROLS.
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SCALE:  1/8" = 1'-0"
1

LEVEL 1 POWER PLAN AREA D

Symbol Legend

N

SCALE:  1/8" = 1'-0"
2

LEVEL 1 POWER PLAN AREA E

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

A10.1

A10.1

# KEYNOTES

1 PROVIDE 120V SINGLE PHASE POWER CONNECTTION TO THE COILING DOOR
FROM THE NEAREST 208/120V EMERGENCY PANEL SERVING THE AREA.
PROVIDE NEW 20 AMP CIRCUIT BREAKER. VERIFY THE EXACT LOCATION OF
THE PANEL IN THE FIELD. REFER TO MANUFACTURER SPECIFICATIONS FOR
EXACT REQUIREMENTS OF POWER CONNECTION PRIOR TO START.

2 CONTROL SWITCH FOR THE COILING DOOR, COORDINATE THE EXACT
LOCATION OF THE SWITCH IN THE FIELD WITH THE ARCHITECT AND THE
OWNER PRIOR TO INSTALL.

A10.1
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1. THESE NOTES ARE APPLICABLE TO ALL POWER PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS AND BRANCH FEEDS TO POWER OUTLETS 
SHALL BE 3/4". 1/2" CONDUIT IS ACCEPTABLE FOR BRANCH WIRING TO END OF 
THE LINE RECEPTACLES ONLY.

3. ALL POWER BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. THE CONTRACTOR SHALL PROVIDE ALL PENETRATIONS, SLEEVES, AND 
SEALANT AS REQUIRED THROUGH PARTITIONS TO ACCOMMODATE THE FIRE 
ALARM, PAGING, SECURITY, AUDIO/VISUAL, VOICE, AND DATA CABLING. ANY 
PENETRATIONS THROUGH WALLS AND FLOORS SHALL BE PROPERLY SEALED 
AND TREATED TO MAINTAIN THE FIRE STOPPING RATING OF THE WALLS, 
FLOORS, AND CEILINGS.

5. BACKBOXES ARE TO BE MOUNTED OFFSET, NOT BACK TO BACK.
6. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 

REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

7. UNLESS INDICATED OTHERWISE, ALL MATERIALS REQUIRED TO PROVIDE 
BRANCH CIRCUITS AND FEEDERS ARE TO BE NEW.

8. REFER TO MECHANICAL AND PLUMBING SHEETS FOR ADDITIONAL EQUIPMENT 
INFORMATION.

9. ANY ELECTRICAL DEVICES ON NEW WALLS SHALL BE FLUSH MOUNTED. NO 
WIREMOLDS ARE ACCEPTABLE ON NEW WALLS UNLESS NOTED OTHERWISE.

10. VERIFY RECEPTACLE LOCATIONS WITH ARCHITECTURAL FURNITURE LAYOUT 
TO ENSURE PROPER ACCESSIBILITY.

11. LOW VOLTAGE WIRING SHALL NOT LIE ON TOP OF CEILING GRID SYSTEM. 
WIRING SHALL BE SUPPORTED AT INTERVALS NOT EXCEEDING 5 FEET BY 
UTILIZING J-HOOKS SUPPORTED BY STRUCTURAL MEMBERS. WIRING SHALL BE 
ROUTED PARALLEL OR PERPENDICULAR TO STRUCTURAL MEMBERS.

12. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

13. SPECIAL ATTENTION SHALL BE PAID TO ALL CONDUIT ROUTING IN OPEN 
CEILING SPACE FOR AESTHETIC PURPOSES. ALL EXPOSED CONDUITS SHALL BE 
ROUTED PERPENDICULAR AND PARALLEL TO BUILDING LINES AND TIGHT TO 
CEILING/STRUCTURAL CORNERS. WHERE THIS IS NOT FEASIBLE, SUBMIT 
CONDUIT ROUTING PLAN TO ARCHITECT/ENGINEER FOR APPROVAL PRIOR TO 
INSTALLATION.

14. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 
CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

15. PROVIDE MANUAL MOTOR STARTER THERMAL OVERLOAD SWITCH AND 120V. 
20A. CONTROL RELAY/CONTACTOR TO CONTROL PUMP/FAN (VERIFY CONTROL 
VOLTAGE WITH BUILDING AUTOMATION SYSTEM CONTRACTOR).

16. PROVIDE AUXILIARY RELAY nAR40 FOR INTERFACING OF HVAC CONTROLS AS 
REQUIRED. SEE MECHANICAL PLANS FOR ALL REQUIREMENTS. SEE 
MECHANICAL PLANS FOR ROUGH-IN LOCATION OF CONTROLS.

GENERAL NOTES

(E)
2-1(LPB-2-D1)

(E)
2B(LPA1-2-E1)

HH

CREATION SUITE

2-356A

STORAGE

2-355

CLASSROOM

2-400

STAIR M

S-2M

CORRIDOR

C2-5

GENIUS

2-368

CLASSROOM

2-215

WOMEN

T2-4

OFFICE

2-370

MEN

T2-3

COPY

2-371

OFFICE

2-372

STORAGE

2-374

CLOSET

2-373

LAB

2-402

ENGINEERING LAB

2-432

C.D. CLASSROOM

2-431

STAIR

2-011

FABRICATION LAB

2-433

ENGINEERING LAB

2-434

INCUBATOR

2-436

CORRIDOR

C2-12

CORRIDOR

C2-12

CORRIDOR

C2-14

CORRIDOR

C2-14BRIDGE

C2-15
CORRIDOR

C2-11

C.D. LAB

2-430

STAIR B

S-2B

CLASSROOM

2-426

CLASSROOM

2-425

CLASSROOM

2-415

CLASSROOM

2-424

CTE OFFICE

2-414

OFFICE

2-414A

WOMEN

T2-8

MEN

T2-7

CORRIDOR

C2-4

RESOURCE

2-403

OFFICE

2-512

OFFICE

2-511

OFFICE

2-510

OFFICE

2-508

OFFICE

2-507OFFICE

2-506

OFFICE

2-505

OFFICE

2-500

OFFICE

2-504

OFFICE

2-503

OFFICE

2-501

OFFICE

2-502

CLASSROOM

2-413

CLASSROOM

2-416

CLASSROOM

2-417

CLASSROOM

2-412

CLASSROOM

2-411

CLASSROOM

2-418

CLASSROOM

2-419

CLASSROOM

2-410

EXIT PASSAGEWAY

C2-8

CORRIDOR

C2-9

CORRIDOR

C2-10

CORRIDOR

C2-10

CLASSROOM

2-423

CLASSROOM

2-422

CLASSROOM

2-421

CLASSROOM

2-420

JAN

2-440

STAIR K

S-2K

CORRIDOR

C2-7

(N) P2-433A

(N) P2-433B

CORRIDOR

C2-13

CORRIDOR

C2-13

STORAGE

2-431B

STORAGE

2-431A

P2-357A:16

P2-357A:16

P2-357A:17

P2-357A:17

P2-357A:18

P2-357A:18

56-2556-25

C-CC-C

56-2756-27

C-AC-A

99-C-C

99-C-C

C-5

C-5

C-4

C-4

56-B

56-B

56-E

56-E

56-F

56-F

56-G

56-G

C-3

C-3

C-2

C-2

56-28 56-28

56-29 56-29

56-26 56-26

C-D C-D

C-B

C-B

(N) P2-433C

(N) P2-433D

(N) P2-433E

FPB
2-432

FPB
2-433

P2-433B:1

P2-433B:2

P2-433B:3

P2-433B:4

P2-433B:5

P2-433B:6

P2-433B:7

P2-433B:8

P2-433B:9

P2-433B:10

P2-433B:11

P2-433B:11

P2-433B:11

P2-433B:11

P2-433B:12
P2-433B:13

P2-433B:13

P2-433B:13

P2-433B:13

FPB
2-434

FPB
2-431

1100 CFM

P2-433B:14

P2-433B:14

P2-433B:14

P2-433B:14

P2-433B:15

P2-433B:15

P2-433B:15

P2-433B:15

P2-433B:16

P2-433B:16

P2-433B:16

P2-433B:16

P2-433B:17

P2-433B:17

P2-433B:17

P2-433B:17

P2-433B:18

P2-433B:19

P2-433B:19

P2-433B:19

P2-433B:24 P2-433B:24

P2-433B:25 P2-433B:25

P2-433B:26P2-433B:26

P2-433B:27 P2-433B:27

P2-433B:28 P2-433B:28

P2-433B:29 P2-433B:29

P2-433B:30

P2-433B:31

P2-433B:31

P2-433B:31

P
2
-4

3
3
B

:3
1

P2-433B:31

P2-433C:1

P2-433C:1 P2-433C:1

P2-433C:1

P2-433C:2

P2-433C:2

P2-433C:2

P2-433C:2

P2-433C:2

P2-433C:2

P2-433C:3

P2-433C:4

P2-433C:4

P2-433C:4

P2-433C:4

P2-433C:5

P2-433C:6

P2-433C:7

P2-433C:7

P2-433C:7

P2-433C:8

P2-433C:8

P2-433C:8

P2-433C:8

P2-433C:9

P2-433C:13 P2-433C:14

P2-433C:15 P2-433C:16

P2-433C:17
P2-433C:18

P2-433C:19 P2-433C:20

P2-433C:21P2-433C:22

P2-433C:23

P2-433C:23

P2-433C:23

P2-433C:23

P2-433C:24

P2-433C:24

P2-433C:24

P2-433C:24

P2-433C:25

P2-433C:25

P2-433C:25

P2-433C:25

P2-433C:26

P2-433C:26

P2-433C:26

P2-433C:26

P2-433C:27

P2-433C:27

P2-433C:27

P2-433C:27

P2-433C:27

P2-433C:28

P2-433C:29

P2-433C:30

P2-433C:31

P2-433C:32

P2-433C:33

P2-433C:33

P2-433C:33

P2-433C:34

P2-433C:34

P2-433C:34

P2-433C:34

P2-433C:34

P2-433B:33

P2-433B:34

STORAGE

C2-12A

P2-433B:32

P2-433D:1,3
P2-433D:2

P2-433D:4

P2-433D:5

P2-433D:6

P2-433D:7

P2-433D:8

P2-433D:8

P2-433D:8

P2-433D:8

P2-433D:8

P2-433D:8

P2-433D:8

P2-433D:9

P2-433D:9

P2-433D:9
P2-433D:9

P2-433D:9

P2-433D:9

P2-433B:31

P2-433D:9

P2-433D:9

P2-433D:9

P2-433D:10

P2-433D:11

P2-433C:34

P2-433C:34

CTE OFFICE

2-414

P2-433D:12

P2-433D:12

P2-433D:12

P2-433D:12

P2-433D:12

P2-433D:13 P2-433D:13

P2-433D:13

P2-433D:13

P2-433D:14

P2-433D:15P2-433D:16

P2-433D:16
P2-433D:16

P2-433D:16

P2-433D:16P2-433D:17

P2-433D:17

P2-433D:17

P2-433D:17

P2-433D:17

P2-433D:16

P2-433B:31P2-433B:31

P2-433E:1

P2-433E:2

P2-433E:3

P
2
-4

3
3

E
:4

P
2
-4

3
3

E
:5

P
2
-4

3
3

E
:6

P
2
-4

3
3

E
:7

P2-433E:8 P2-433E:9

P
2
-4

3
3
E

:1
0

P
2
-4

3
3
E

:1
1

P2-433E:12

P
2
-4

3
3
E

:1
2

P2-433E:13

P2-433E:13

P
2
-4

3
3
E

:1
3

P2-433E:13

P2-433B:35 P2-433B:36

1

OFFICE

2-358

CORRIDOR

C2-6

CLASSROOM

2-401

CORRIDOR

C2-6

EF
4

P2-433C:35

P2-357A:16

P2-357A:14

P2-357A:14

P2-357A:14

P2-357A:14

1

(N) P-EMB

LPA3-2-K2

LPA3-2-K1(E)

(E)

8

22

2

2

2

2

2

P2-433D:9

P-EMB:10

P2-433B:19

P2-433C:36

CC
2-360

CC
2-362

P2-357B:15

P2-357B:16

HP
2-361

P2-357B:17

P2-433D:20,22

P2-433D:21,23

P2-433D:24,26

P2-433D:25,27

P2-433E:22

3

4

5

5

5 5

5

4

4

4

4

4

4

4

P-KLN:10

P-KLN:12

4

4

4

LRC VEST. B

2-367

P2-433E:3

P-EMB:12

6

7

13

EF
6

EF
5

8

8

88

8

8

9

EF
14

P2-433E:24

4

10
A10.1

SYMBOL LEGEND

(E) EXISTING TO REMAIN

(R) EXISTING TO BE REMOVED

(RE) EXISTING TO BE RELOCATED

(N) NEW

A B C

DE

F

G

NORTH

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

NOT F
OR 

CONSTRUCTIO
N

C
:\
U

s
e
rs

\s
ja

d
h
a

v
\D

o
c
u

m
e

n
ts

\1
0

-5
2
7

4
-4

2
_
D

G
N

_
M

E
P

-F
P

_
2

0
1

9
_
C

e
n

tr
a

l_
s
ja

d
h
a

v
@

w
ig

h
tc

o
.c

o
m

.r
v
t

1
/3

/2
0
2

0
 9

:0
8

:1
9

 A
M

MFP
IMPLEMENTATION -
NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

LEVEL 2 POWER PLAN
AREA C (PHASE C)

5274-42

Author

E2.02C.c

COMMUNITY HIGH SCHOOL
DISTRICT 99

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 2 POWER PLAN AREA C

# KEYNOTES

1 CONTROL SWITCH FOR THE WINDOW ROLER SHADES.

2 POWER FOR TV SCREEN, REFER TO LOW VOTLAGE DRAWINGS FOR MORE
DETAILS.

3 PROVIDE NEW PANEL RECESSSED PANEL WITH SAME NAME TAG AS EXISTING.
RECONNECT EXISTING BRANCHED CIRCUITS INTERCEPT AND EXTEND CABLES
AS CONDUITS AS REQUIRED. RECONNECT THE EXISTING FEED, INTERCEPT
AND EXTEND EXISITNG CABLES AND CONDUITS AS REQUIRED. CONTRACTOR
TO VERIFY IN THE FIELD.

4 POWER FOR HVAC EQUIPMENT, REFER TO HVAC DRAWINGS FOR EXACT
LOCATION AND POWER REQUIREMENTS.

5 POWER FOR PRINTER, REFER TO ARCHITECTURAL DRAWINGS AND
ELEVATIONS FOR EXACT LOCATION.

6 POWER FOR IDF CABINET, REFER TO TECHNOLOGY DRAWINGS FOR MORE
DETAILS.

7 REFER TO TECHNOLOGY DRAWINGS FOR DETAILS FOR PROVISION OF EMT
SLEEVES FOR ROOM PENETRATION.

8 PROVIDE LEGRAND WIREMOLD EVOLUTION SERIES 6" POKE THRU FLOOR BOX
WITH (2) DUPLEX RECEPTACLES AND SLOT PROVISIONFOR 4 DATA DEVICES.
REFER TO LOW VOLTAGE DRAWINGS FOR MORE DETAILS.

9 CONTROL SWITCH FOR EXHAUST FAN EF-4, 1-POLE TOGGLE SWITCH WITH LED
INDICATING LIGHT AND ENGRAVED NAME PLATE. REFER TO HVAC DRAWINGS
FOR MORE DETAILS.

10 APPROXIMATE NEW LOCATION OF THE COPIER MACHINE, INTERCEPT AND
EXTEND EXISTING POWER ALONG WITH CABLES AND CONDUIT TO THE NEW
LOCATION.
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GENERAL NOTES

1. THESE NOTES ARE APPLICABLE TO ALL LIGHTING PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS SHALL BE 3/4".

3. ALL LIGHTING BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. PROVIDE LOCK-ON CIRCUIT BREAKER DEVICES FOR ALL EMERGENCY LIGHTING 
& EXIT SIGN BRANCH CIRCUITS.

5. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT LUMINAIRE 
LOCATIONS.

6. ALL LUMINAIRES SHOWN HALF SHADED SHALL BE WIRED (NON-SWITCHED 
CIRCUIT) DIRECTLY TO THE EMERGENCY PANEL. PROVIDE DEDICATED 
NEUTRAL CONDUCTOR TO EACH BRANCH CIRCUIT TO THE EMERGENCY PANEL.

7. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 
REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

8. EMERGENCY BATTERY PACKS SHOWN ARE TO BE CONNECTED TO THE 
NEAREST LIGHTING BRANCH CIRCUIT AHEAD OF LOCAL SWITCH UNLESS 
NOTED OTHERWISE.

9. ALL LAY-IN LUMINAIRES SHALL BE INDEPENDENTLY SUPPORTED AT OPPOSITE 
CORNERS TO A STRUCTURAL MEMBER.

10. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

11. PROVIDE SEPARATE NEUTRAL FOR ALL DIMMED CIRCUITS.
12. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 

CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

13. SEE DETAILS SHEET FOR LIGHT FIXTURE SCHEDULE AND LIGHTING CONTROL 
LEGENDS.
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SCALE:  1/8" = 1'-0"
1

LEVEL 2 LIGHITNG PLAN AREA C

# KEYNOTES

1 CONNECT THE NEW LIGHTS TO EXISTING LIGHTING BRANCHED CIRCUITS
SERVING THE AREA. INTERCEPT AND EXTEND EXISTING CABLES AND CONDUIT
AS REQUIRED.

2 CONNECT THE NEW LIGHT FIXTURE TO THE EXISTING EMERGENCY LIGHTING
CIRCUIT SERVING THE AREA. INTERCEPT AND EXTEND EXISTING CABLES AND
CONDUIT AS REQUIRED.
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GENERAL NOTES

1. THESE NOTES ARE APPLICABLE TO ALL LIGHTING PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS SHALL BE 3/4".

3. ALL LIGHTING BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. PROVIDE LOCK-ON CIRCUIT BREAKER DEVICES FOR ALL EMERGENCY LIGHTING 
& EXIT SIGN BRANCH CIRCUITS.

5. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT LUMINAIRE 
LOCATIONS.

6. ALL LUMINAIRES SHOWN HALF SHADED SHALL BE WIRED (NON-SWITCHED 
CIRCUIT) DIRECTLY TO THE EMERGENCY PANEL. PROVIDE DEDICATED 
NEUTRAL CONDUCTOR TO EACH BRANCH CIRCUIT TO THE EMERGENCY PANEL.

7. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 
REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

8. EMERGENCY BATTERY PACKS SHOWN ARE TO BE CONNECTED TO THE 
NEAREST LIGHTING BRANCH CIRCUIT AHEAD OF LOCAL SWITCH UNLESS 
NOTED OTHERWISE.

9. ALL LAY-IN LUMINAIRES SHALL BE INDEPENDENTLY SUPPORTED AT OPPOSITE 
CORNERS TO A STRUCTURAL MEMBER.

10. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

11. PROVIDE SEPARATE NEUTRAL FOR ALL DIMMED CIRCUITS.
12. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 

CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

13. SEE DETAILS SHEET FOR LIGHT FIXTURE SCHEDULE AND LIGHTING CONTROL 
LEGENDS.
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N

SCALE:  1/8" = 1'-0"
1

LEVEL 3 LIGHTING PLAN AREA B

# KEYNOTES

1 PROVIDE OLVTWM-4000K-MVOLT-GREY LITHONIA FIXTURE IN THE SHAFT AND
NEAR THE ELEVATOR MACHINARY WITH CONTROL SWITCH NEAR THE LADDAR
AND DOOR. PROVIDE 120V -1 PHASE CIRCUIT.
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GENERAL NOTES

1. THESE NOTES ARE APPLICABLE TO ALL LIGHTING PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS SHALL BE 3/4".

3. ALL LIGHTING BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. PROVIDE LOCK-ON CIRCUIT BREAKER DEVICES FOR ALL EMERGENCY LIGHTING 
& EXIT SIGN BRANCH CIRCUITS.

5. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT LUMINAIRE 
LOCATIONS.

6. ALL LUMINAIRES SHOWN HALF SHADED SHALL BE WIRED (NON-SWITCHED 
CIRCUIT) DIRECTLY TO THE EMERGENCY PANEL. PROVIDE DEDICATED 
NEUTRAL CONDUCTOR TO EACH BRANCH CIRCUIT TO THE EMERGENCY PANEL.

7. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 
REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

8. EMERGENCY BATTERY PACKS SHOWN ARE TO BE CONNECTED TO THE 
NEAREST LIGHTING BRANCH CIRCUIT AHEAD OF LOCAL SWITCH UNLESS 
NOTED OTHERWISE.

9. ALL LAY-IN LUMINAIRES SHALL BE INDEPENDENTLY SUPPORTED AT OPPOSITE 
CORNERS TO A STRUCTURAL MEMBER.

10. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

11. PROVIDE SEPARATE NEUTRAL FOR ALL DIMMED CIRCUITS.
12. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 

CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

13. SEE DETAILS SHEET FOR LIGHT FIXTURE SCHEDULE AND LIGHTING CONTROL 
LEGENDS.
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SCALE:  1/8" = 1'-0"
1

LEVEL 3 LIGHTING PLAN AREA C

# KEYNOTES

1 CONNECT THE NEW LIGHTS TO THE EXISTING LIGHTING BRANCHED CIRCUITS
SERVING THE CLASSROOM.

2 CONNECT THE NEW LIGHTING FIXTURE TO EXISTING EMERGENCY LIGHTING
CIRCUIT SERVING THE AREA.

3 CONDUITS FOR F20 LIGHT FIXTURES TO RUN PARALLEL TIGHT TO THE SIDE OF
THE STRUCTURAL PURLINS DIRECTLY BELOW ROOF DECK TO EXHIBIT
MINIMUM EXPOSURE. REFER TO STRUCTURAL AND ARCHITECTURAL
DRAWINGS FOR EXACT LOCATION OF THE PURLINS. NO CONDUITS TO RUN
EAST-WEST IN THE COMMONS AREA.

A10.1



1" CONDUIT WITH PULL
STRING STUBBED INTO
ACCESSIBLE CEILING SPACE

PROVIDE SINGLE GANG
BACKBOX EXTRA DEEP (2"
MINIMUM DEPTH). PROVIDE WITH
SINGLE GANG PLASTER RING IN
DRYWALL PARTITIONS.

MOUNT STANDARD BACKBOX AT +16" 
A.F.F. OR ABOVE COUNTER HEIGHT WHEN 
CORRESPONDING RECEPTACLES ARE 
ABOVE COUNTER, UNLESS INDICATED
OTHERWISE.

PROVIDE TWO GANG BACKBOX EXTRA 
DEEP (2" MINIMUM DEPTH).  PROVIDE 
WITH SINGLE GANG PLASTER RING IN 
DRYWALL PARTITIONS AND DOUBLE 
GANG PLASTER RING IN BLOCK WALLS.

CEILING

3/4" CONDUIT WITH PULL
STRING STUBBED INTO
ACCESSIBLE CEILING SPACE

SURFACE MOUNT OR
EXPOSED CONDUIT(S) AND
BACKBOX, (SIMILAR).

20A. 125V. DUPLEX 
RECEPTACLE 
(TYPICAL)

USE ONLY IN NON-PUBLIC AREAS
(E.G. MECHANICAL/ELECTRICAL ROOMS/SERVICE BAYS)

WHERE FLUSH/RECESS INSTALLATION IS NOT REQUIRED. SEE PLAN
DRAWINGS FOR LOCATIONS.

1" CONDUIT WITH PULL 
STRING STUBBED INTO 
ACCESSIBLE CEILING SPACE

3/4" CONDUIT WITH 
WIRING HOMERUN TO 
SERVING PANELBOARD

NOTE:

DETAILS ARE FOR REFERENCE ONLY. NOT ALL DEVICES SHOWN ARE REQUIRED FOR THIS PROJECT.
PROVIDE TWO GANG BACKBOXES (2" MINIMUM DEPTH) FOR ALL RECEPTACLE OUTLETS. WIREMOLD TO 
BE UTILIZED ON EXISTING WALLS. - SEE WIREMOLD DETAILS LEXAN COVERS SHALL BE PROVIDED ON ALL 
THERMOSTATS IN PUBLIC PLACES. PLEASE REFER TO T, AV, S SERIES LOW VOLTAGE DRAWINGS FOR 
ALL THE ROUGH-IN REQUIREMENTS IN THIS PROJECT AND ADDITIONAL SCOPE FOR POWER.

PROVIDE SINGLE GANG BACKBOX, EXTRA DEEP 
WITH SINGLE GANG PLASTER RING IN DRYWALL 
PARTITIONS.

PROVIDE 3/4" CONDUIT WITH
PULL STRING

PROVIDE 1" CONDUIT WITH 
PULL STRING STUBBED INTO 
ACCESSIBLE CEILING SPACE 
(SPEAKER/CLOCK WIRING)

PROVIDE TWO GANG BACKBOX EXTRA 
DEEP (2" MINIMUM DEPTH).  PROVIDE 
WITH SINGLE GANG PLASTER RING IN 
DRYWALL PARTITIONS AND DOUBLE 
GANG PLASTER RING IN BLOCK WALLS.

PROVIDE SINGLE GANG BACKBOX EXTRA 
DEEP (2" MINIMUM DEPTH). PROVIDE WITH 
SINGLE GANG PLASTER RING IN DRYWALL 
PARTITIONS.

PROVIDE THREADED/SCREWED 
INSULATED BUSHING

PROVIDE THREADED/SCREWED 
INSULATED BUSHING

3/4" CONDUIT WITH
WIRING HOMERUN TO
SERVING PANELBOARD

3/4" CONDUIT WITH
WIRING HOMERUN TO
SERVING PANELBOARD

20A. 125V. QUAD 
RECEPTACLE 
(TYPICAL)

PROVIDE THREADED/SCREWED 
INSULATED BUSHING

PROVIDE THREADED/SCREWED 
INSULATED BUSHING

PROVIDE THREADED/SCREWED 
INSULATED BUSHING

3/4" CONDUIT WITH PULL STRING STUBBED 
INTO ACCESSIBLE CEILING SPACE

SYMBOL = 
SYMBOL = SYMBOL = 

T CO

2,3,4
SYMBOL = 

(REFER TO LOW VOTAGE DRAWINGS FOR
ROUGH IN REQUIRMENTS FOR DATA, AV,
SECURITY PORTS)16

" 
A

.F
.F

16
" 

A
.F

.F SYMBOL = 
(REFER TO LOW VOTAGE DRAWINGS FOR
ROUGH IN REQUIRMENTS FOR DATA, AV,
SECURITY PORTS)16

" 
A

.F
.F

(REFER TO LOW VOTAGE DRAWINGS FOR
ROUGH IN REQUIRMENTS FOR DATA, AV,
SECURITY PORTS)16

" 
A

.F
.F

CO2

(REFER TO HVAC DRAWINGS
FOR THERMOSTAT, CO, AND
CO2 CONTROLS FOR ROUGH-IN 
PROVISIONS)+

4'
 0

" 
A

.F
.F

+
4'

 0
" 

A
.F

.F

FLOOR

BOTTOM OF THE 
SHAFT HEAT AND 
SMOKE DETECTOR

ELEVATOR LOBBY SMOKE 
DETECTOR (TYPICAL FOR 
ALL FLOORS)

NOTE: 
VERIFY REQUIRED POWER CONNECTION, FIRE ALARM DEVICES AND LOCATION 
WITH TRACTION ELEVATOR WITHOUT MACHINE ROOM

DETAILS ARE SCHEMATIC AS IN NATURE, CONTRACTOR SHALL PROVIDE AND 
INSTALL ALL NECESSARY EQUIPMENT FOR COMPLETE WORKING SYSTEM 

120V

ADDRESSABLE CONTROL 
MODULE FOR FIRE FIGHTER 
INDICATOR (FLASHING FIRE 
HAT) IN CAR

PROVIDE ADDRESSABLE MODULES 
TO ACTIVATE ELEVATOR RECALL 
AND BATTERY RETURN FUNCTIONS 
WHEN APPLICABLE

CONTROL FOR FLASHING 
FIRE HAT

ELEVATOR HEAVY DUTY FUSIBLE 
DISCONNECT SWITCH

SHUNT TRIP CIRCUIT BREAKER

SHUNT TRIP MONITOR RELAY

PROVIDE ADDRESSABLE 
MODULES TO  ACTIVATE SHUNT 
TRIP BREAKER (POWER SOURCE 
TO ELEVATOR)

ADDRESSABLE CONTROL 
MODULE FOR SHUNT TRIP 
SUPERVISION

TOP OF THE SHAFT 
HEAT AND SMOKE 
DETECTOR

ELEVATOR SHAFT

CABINLIGHT FUSIBLE 
DISCONNECT SWITCH

DEDICATED PHONE SERVICE TO 
ELEVATOR

ELEVATOR EQUIPMENT ROOM, PROVIDE WORK AS FOLLOWS:

A. PROVIDE TWO FOUR FOOT LONG , LED STRIPLIGHT.  FIXTURE TO MATCH BUILDING 
STANDARD. PROVIDE A SEPARATE DEDICATED BRANCH CIRCUIT FOR MACHINE 
ROOM SPACE LIGHTING AND RECEPTACLE PER NFPA 70, 1996, 620-23 TO LOCAL 
120 VOLT PANELBOARD.

B. PROVIDE A CEILING MOUNTED DUAL CONTACT SMOKE DETECTOR WITH ONE 
CONTACT WIRED TO THE LOCAL FIRE ALARM ZONE AND THE OTHER TO OPERATE 
THE ELEVATOR  RECALL FUNCTION.  THE ELEVATOR MANUFACTURER REQUIRES 
WIRING FROM THE SMOKE DETECTORS TO MACHINE ROOM CONTROLLER.  
PROVIDE A SET OF FORM "C" CONTACTS (NORMALLY OPEN - COMMON -
NORMALLY CLOSED) FROM THE SMOKE DETECTOR AT DESIGNATED FIREMAN'S 
LANDING AND ONE SET OF FORM "C" CONTACTS REPRESENTING ALL OTHER 
SMOKE DETECTORS IN THE SYSTEM. REFERENCE ASME A17.1B - 1995 SAFETY 
CODE FOR ELEVATORS AND ESCALATORS RULE 211.3B.

C. PROVIDE A DUPLEX RECEPTACLE, GFCI TYPE.  PROVIDE A SEPARATE DEDICATED 
BRANCH CIRCUIT FOR MACHINE ROOM SPACE LIGHTING AND RECEPTACLE PER 
NFPA 70, 1996, 620-23 TO LOCAL 120 VOLT PANELBOARD.

D. PROVIDE A SEPARATE DEDICATED BRANCH CIRCUIT FOR CAR LIGHTS AND 
RECEPTACLES.   A DISCONNECT MEANS SHALL BE PROVIDED FOR CIRCUIT .  THE 
DISCONNECT MEANS SHALL BE CAPABLE OF BEING LOCKED IN THE OPEN 
POSITION   PER NFPA 70, 1996, 620-22 AND 620-53 HOMERUN CIRCUIT TO LOCAL 120 
VOLT PANELBOARD.

E. PROVIDE TELEPHONE JACK AND PLATE OVER EXISTING OPENING WITH 
TELEPHONE CABLE BACK TO NETWORK POINT OF PRESENCE (NETPOP) FOR 
DIRECT CONNECTION TO A 24 HOUR EMERGENCY MONITORING SERVICE.

F. PROVIDE A 100A. 3 POLE, 600 VOLT, FUSIBLE SAFETY SWITCH WITH FLEXIBLE 
CONNECTION TO ELEVATOR CONTROLLER.  PROVIDE FUSES (LPN-RK) SIZED PER 
EQUIPMENT MANUFACTURERS RECOMMENDATION. PROVIDE SELECTIVE 
COORDINATION OF FUSES PER NFPA 70, 620-6.

AT ELEVATOR SHAFT AND PIT, PROVIDE WORK AS FOLLOWS:

A. IN PIT PROVIDE LIGHTING SWITCH AND PIT LIGHTING FIXTURE (JELLY JAR) WITH 
WIRE GUARD, LED LAMP.  PROVIDE A SEPARATE DEDICATED BRANCH CIRCUIT 
FOR HOISTWAY PIT  LIGHTING AND RECEPTACLE PER NFPA 70, 1996, 620-24 TO 
LOCAL 120 VOLT PANELBOARD.

B. PROVIDE A  DUAL CONTACT SMOKE DETECTOR  AT TOP OF SHAFT WITH ONE 
CONTACT WIRED TO THE LOCAL FIRE ALARM ZONE AND THE OTHER TO OPERATE 
THE ELEVATOR  RECALL FUNCTION.  THE ELEVATOR MANUFACTURER REQUIRES 
WIRING FROM THE SMOKE DETECTORS TO MACHINE ROOM CONTROLLER.  
PROVIDE A SET OF FORM "C" CONTACTS (NORMALLY OPEN - COMMON -
NORMALLY CLOSED) FROM THE SMOKE DETECTOR AT DESIGNATED FIREMAN'S 
LANDING AND ONE SET OF FORM "C" CONTACTS REPRESENTING ALL OTHER 
SMOKE DETECTORS IN THE SYSTEM.  REFERENCE ASME A17.1B - 1995 SAFETY 
CODE FOR ELEVATORS AND ESCALATORS RULE 211.3B.

AT ELEVATOR VESTIBULES, PROVIDE WORK AS FOLLOWS: 

A. PROVIDE A CEILING MOUNTED DUAL CONTACT SMOKE DETECTOR WITH ONE 
CONTACT WIRED TO THE LOCAL FIRE ALARM ZONE AND THE OTHER TO OPERATE 
THE ELEVATOR  RECALL FUNCTION.  THE ELEVATOR MANUFACTURER REQUIRES 
WIRING FROM THE SMOKE DETECTORS TO MACHINE ROOM CONTROLLER.  
PROVIDE A SET OF FORM "C" CONTACTS (NORMALLY OPEN - COMMON -
NORMALLY CLOSED) FROM THE SMOKE DETECTOR AT DESIGNATED FIREMAN'S 
LANDING AND ONE SET OF FORM "C" CONTACTS REPRESENTING ALL OTHER 
SMOKE DETECTORS IN THE SYSTEM.  REFERENCE ASME A17.1B - 1995 SAFETY 
CODE FOR ELEVATORS AND ESCALATORS RULE 211.3B. 

ELEVATOR NOTES:

A. PIT LIGHTING SWITCH SHALL BE UP 
AND OVER BY THE LADDER.

B. PIT LIGHTING SHALL PROVIDE A 
MINIMUM OF TEN FOOT CANDLE AT 
THE PIT FLOOR AND AT THE PIT 
PLATFORM, WHEN PROVIDED.

C. PROVIDE DEDICATED PHONE LAND 
LINE, COORDINATE WITH LOCAL 
AUTHORITIES.

D. PROVIDE FIRE SMOKE SENSORS INTO 
ELEVATOR CONTROLLER WITH 
ALTERNATE FLOOR SENSORS, SHAFT, 
MACHINE ROOM AND ALL LOBBIES.

E. PROVIDE FUSED MAINLINE 
DISCONNECT FOR ELEVATOR 
EQUIPMENT.

F. PROVIDE SEPARATE FUSED LOCKABLE 
DISCONNECT SWITCH FOR CABIN 
LIGHTING.

G. ELEVATOR SHUNT TRIP SHALL BE 
ACTIVATED PRIOR TO IN ONSET OF 
WATER FROM SPRINKLERS. 

HD SD

SD

ARM ARM ARM ARM ARM

R J

HD SD

SD

J

EDS

CR

FINISHED CEILING

RECESSED
MAGNETIC DOOR

CONTACTS

CONDUIT  POWER AND 
CONTROL

PULL CORD FOR DOOR STRIKER WIRING. 
PROVIDE A COMPLETE AND OPERABLE 
SECURITY DOOR SYSTEM.

ELECTRIC MORTISE
LOCK/ DOOR STRIKER HARDWARE.  
WORK AS REQUIRED FOR A 
COMPLETE INSTALLATION

KEYLESS ENTRY SYSTEM 
PROVIDE PULL CORD(S) 
OUTSIDE THE BUILDING

PROVIDE 120V EMERGENCY POWER  TO DOOR 
MOTOR
WITH CONCEALED RACEWAY AND WIRING.
WIRE TO THE NEAREST 120V BRANCH, 20A
CIRCUIT SERVING AREA

NOTES:

A. CONTRACTOR SHALL REVIEW TECHNOLOGY AND SECURITY  SYSTEM SPECIFICATION PRIOR 
TO BID.

B. CONTRACTOR SHALL PROVIDE ALL REQUIRED DEVICES FOR COMPLETE SYSTEM. 
C. SECURITY CONTROL PANEL SHALL EQUIPPED WITH BUILDING AUTOMATION CONTACTS AS 

REQUIRED.
D. ELECTRIC STRIKES, DOOR RELEASE AND DOOR CONTACTS BY OTHERS.
E. CONTRACTOR SHALL PROVIDE JUNCTION BOXES, CONDUIT AND 120V EMERGENCY POWER 

AND COMPLETE CONNECTION FOR THE CARD READER AND SECURED DOOR AS SHOWN BY 
THE IT/AV/SEC LOW VOLTAGE DRAWINGS PRIOR TO START. 

EDS

SYMBOL

MOUNT EACH REEL AT
SAME ELEVATION AS
ADJACENT CEILING
MOUNTED ELECTRICAL
EQUIPMENT. FIELD 
VERIFY.

CORD REEL AS MANUFACTURED
BY HUBBELL-WIRING DEVICE
#HBL45123GF220WM1 OR 
APPROVED
EQUAL

(4) NEMA 5-20R OUTLET

SEE ARCHITECTURAL
SUPPORT DETAIL IN
ARCHITECTURAL 
DRAWINGS

TWIST LOCK
RECEPTACLE
AND PLUG

GFCI PROTECTION

A10.1

FLOOR

CEILING

J-BOX

3/4" CONDUIT WITH 
WIRING HOMERUN TO 
SERVING PANELBOARD

NOTES:

1. DETAILS ARE FOR REFERENCE ONLY.

2. PROVIDE TWO GANG BACKBOXES (2" MINIMUM DEPTH) WITH ALL RECEPTACLE OUTLETS.

JUCNTION BOX MOUNTED 
BELOW THE POTTERY 
WHEEL TABLE

DUPLEX GFCI RECEPTACLES 
SURFACE MOUNTED ON 
EACH SIDE OF THE TABLE ON 
JUNCTION BOX FOR 
POTTERY WHEELS 

POTTERY WHEEL TABLE

COLOUMN

SURFACE MOUNTED 
CONDUIT BELOW THE 
TABLE

3.   COORDINATE ALL THE LOCATIONS AND REQUIREMENTS WITH THE ARCHITECTURAL AND 
FURNITURE DRAWINGS PRIOR TO START. 

C

C

MECHANICALLY HELD LIGHTING CONTACTOR 20A. 
600V. CONTROL. NEMA 1 ENCLOSURE

CIRCUIT CONTROLLED
DUSK TO PRESET TIME CONTROL 
(PHOTOCONTROL ON - TIMECLOCK OFF)

PHOTOCONTROL ON ROOF (AIM 
NORTH) TORK 2101 SERIES OR  
EQUAL

THREE POSITION HAND-
OFF-AUTO MANUAL BY-
PASS SWITCH

277V. A.C. 
INCOMING H1:41

DUSK TO DAWN CONTROL (PHOTOCONTROL 
ON - PHOTOCONTROL OFF)

PARKING LOT LIGHTSEXISTING 

P-KLN:14

EXTERIOR BUILDING LIGHTSP-EMA2:9

EXTERIOR BUILDING WALL LIGHTS

PROVIDE ASCO/SECURITY LIGHTING CONTROL 
PANEL (COMBINATION SEVEN DAY TIME 
SWITCH CONTROL/PHOTOELECTRIC SWITCH) 
ASCO 641AS WITH 917 CONTACTORS. AND AN 
EXTRA SET OF CONTACTS FOR CONNECTION 
TO THE BUILDING AUTOMATION SYSTEM.

TO THE BUILDING AUTOMATION SYSTEM

P-EMC:5 EXTERIOR BUILDING LIGHTS
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DETAILS

5274-42

Author

E7.00.c

COMMUNITY HIGH SCHOOL
DISTRICT 99

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N.T.S.
1

JUNCTION BOX ROUGH-IN DETAIL

N.T.S.
2

ELEVATOR DETAILS

N.T.S.
3

TYPICAL DOOR ACCESS CONTROL DETAIL

N.T.S.
4

CORD REEL DETAIL

N.T.S.
5

POTTERY WHEEL TABLE POWER DETAIL

N.T.S.
6

EXTERIOR LIGHTING CONTROL DETAIL
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BID GROUP 10

EWC-1A

WF-1

WF-1

3/4"Ø CW
3/4"Ø HW

1/2"Ø CW
1/2"Ø HW

3/4"Ø CW
3/4"Ø HW

WC-1A

WC-1A

UR-1

WC-1

WC-1

TYP. 6

TYP. 2

TYP. 3

1

1

1

2

3

1"Ø CW
3/4"Ø HW

1/2"Ø HWR

1"Ø CW
3/4"Ø HW

1/2"Ø HWR

UR-1A

PSB-1PSB-1

TYP. 2

TYP. 2

EWC-1

EWC-1A

EWC-1

1/2"Ø CW
1/2"Ø HW

1/2"Ø HWR

4

4

5 5 5

5

555

6

5

33

7

89

9

101010

ALTERNATE

WF-1

WF-1

WC-1A

WC-1A

KITCHEN

1-301

CLASSROOM

1-201

CLASSROOM

1-202

CLASSROOM

1-203 MULTI-NEEDS

1-204

CLUB ROOM

1-351

CULINARY ARTS

1-360

SERVERY

1-310

STAFF ROOM

1-353

OFFICE

1-364

DINING SOUTH

1-352

STAIR D

S-D1

ELEC

1-400

CLASSROOM

1-213

CLASSROOM

1-214

CORRIDOR

C1-5

DEMO KITCHEN

1-361

ELEV B

MULTI-NEEDS

1-208

OFFICE

1-205

SENSORY

1-207

MEETING

1-401

COLLEGE & CAREER

1-403

OFFICE

1-402

ELEC

1-212

STOR

1-210

STOR

1-209

LOBBY

1-300

FREEZER

1-305

FRIDGE

1-304

STAIR G

S-G1

STAIR M

S-M1

CORRIDOR

C1-3

DINING NORTH

1-350

CORRIDOR

C1-6

CORRIDOR

C1-5

STORAGE

1-362

WOMEN

T1-15

MEN

T1-16

OFFICE

1-303

DRY STORAGE

1-302

DISH

1-306

JAN

1-312

STORAGE

1-331

GYM

1-330

ELEV A

1

CAFE

1-354

STAIR E

S-E1

JAN

1-366

I.T.

1-365

TOILET

T1-23

TOILET

T1-22

STAIR

S-N1

IDF

1-367

S-1 S-1

S-1

S-1S-1S-1

S-1

10

1/2"Ø HW
1 1/2"Ø CW

A10.1

A10.1

A B C

DE

F

G

NORTH
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LEVEL 1 WATER
DISTRIBUTION PLAN
AREA B (PHASE C)

5274-42

E. Aguilar

P3.01B.c

COMMUNITY HIGH SCHOOL
DISTRICT 99

# KEY NOTES

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 WATER DISTRIBUTION PLAN AREA B (PHASE C)

1 EXISTING PLUMBING PIPING, FIXTURES, EQUIPMENT, ETC. TO REMAIN.

2 2 1/2"Ø CW FROM FLOOR BELOW TO SERVE FIXTURE(S).

3 3/4"Ø CW AND 3/4"Ø HW FROM FLOOR BELOW TO SERVE FIXTURES.

4 1/2"Ø CW FROM FLOOR BELOW TO SERVE FIXTURE(S).

5 1/2"Ø CW & 1/2"Ø HW FROM FLOOR BELOW TO SERVE FIXTURE(S).

6 MAKE FINAL CONNECTION TO UNDER COUNTER DISHWASHER FURNISHED BY
OTHERS.

7 1-1/2"Ø CW, 1/2"Ø HW, & 1/2"Ø HWR DN TO FLOOR BELOW. (ALT ONLY)

8 1"Ø CW, 3/4"Ø HW, & 1/2"Ø HWR DN TO FLOOR BELOW.

9 3/4"Ø CW, 3/4"Ø HW, & 1/2"Ø HWR FROM FLOOR BELOW TO SERVE FIXTURE(S).

10 FIXTURE TO BE FURNISHED BY OTHERS. PLUMBING CONTRACTOR TO INSTALL
AND MAKE FINAL CONNECTION TO FIXTURE. REFER TO KITCHEN EQUIPMENT
DRAWINGS FOR ADDITIONAL INFORMATION.

GENERAL NOTES

1 MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED
FLOOR PLANS INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND
LOCATIONS FOR EOR REVIEW.  EOR APPROVAL IS REQUIRED PRIOR TO THE
START OF CORING ACTIVITIES. COORDINATE THE TIMING OF SUBMITTAL
ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT PRIOR TO
CORING.


