
 

 

 
 

ADDENDUM NO. 01 
 

 
Addendum to:   Specifications and Work Plan for the Removal of Asbestos‐Containing Materials at: 
  Downers Grove North High School 
   
WCD Project Nos.:  19‐26332 
 
Date Issued:   October 30, 2019 
 
Distribution to:   Jim Kolodziej, Community School District #99 
  Kristen Kucharski, Community School District #99 
  Nicholas Sleboda, Wight Construction 
  Paul Middleton, Abel Plus Services 
  Matt Boll, Colfax 
  Mike Honan, Cove Remediation 
  Tomasz Stogowski, Husar Abatement 
  Dave Sharkey & Ron Kosiewicz, Midway Contracting Group, LLC 
  Paulina, Nationwide Environmental & Demo 
  Ryan Feil, NES 
  Bob Nelson, Universal Asbestos Removal 
  Kevin Montgomery, Valor 
  Bienville Brooks, Shawn Brown Enterprises 
  Eric Telemaque, GBTSD 
  Esteban Peña, GBTSD 
  Jeff Olson, GBTSD 
 
Distribution via:   Email only 

ITEM       DESCRIPTION 

Add‐01   General Contractor’s (GC) demo/architectural plans have been attached which identify 
dimensions to aid in cost estimation. 

 
Add‐02  Diagram ASB‐1A: 1st Floor 
  Hatching removed (floor tile/mastic) from stairwell “C”. 
  Hatching added (floor tile/mastic) in corridor West of stairwell “S‐M1”. 
 
Add‐03  Diagram ASB‐3A: 3rd Floor 
  Hatching added (floor tile/mastic) in corridor “SB‐2” across room 360. 
 
Add‐04  Kitchen equipment will be moved by others prior to abatement. 
 
Add‐05  Abatement contractor to provide roof flashing removal price in order for School District 

to compare pricing between abatement contractor and roofer. 
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Add‐06    Abatement contractor allowed to work double shifts. 
 
Add‐07  No work to be conducted on Christmas and New Year’s Day. 
 

 
Bid due date remains unchanged; all bids are due by 1:00PM on Thursday, October 31, 2019. 
 
BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA IN THEIR PROPOSAL.



PROJECT:

SCALE: DRAWN BY:

DATE:

1550 Hubbard Ave.

Batavia Il. 60510

Phone: (630) 879-3006

Fax: (630) 879-3014

DOWNERS GROVE NORTH HIGH SCHOOL

G-1.0

JMO

9.26.19
19-26332

4436 MAIN STREET 

DOWNERS GROVE, IL. 

REVISIONS

DRAWING INDEX

PROJECT# 19-26332

OCTOBER, 2019

G-1.0 = GENERAL INFORMATION/COVER PAGE

G-1.1 = GENERAL NOTES

DOWNERS GROVE NORTH:

N-ASB-1A = ABATEMENT PLAN FIRST FLOOR

N-ASB-2A = ABATEMENT PLAN SECOND FLOOR

N-ASB-3A = ABATEMENT PLAN THIRD FLOOR

N-ASB-4A = ABATEMENT PLAN ROOF

ABATEMENT PROJECT FOR:

DOWNERS GROVE

NORTH HIGH SCHOOL

4436 MAIN STREET

DOWNERS GROVE, IL.

10.01.19ISSUE FOR SCOPE REVIEW

10.15.19ISSUE FOR SCOPE REVIEW

10.18.19ISSUE FOR BID

THIS DRAWING WAS PREPARED 

UNDER MY DIRECTION

CHRISTOPHER SPICER

ILLINOIS PROJECT DESIGNER

IDPH# 100-20234

Signature:

10.29.19ADDENDUM-1



PROJECT:

SCALE: DRAWN BY:

DATE:

1550 Hubbard Ave.

Batavia Il. 60510

Phone: (630) 879-3006

Fax: (630) 879-3014

DOWNERS GROVE NORTH HIGH SCHOOL

G-1.1

JMO

9.26.19
19-26332

4436 MAIN STREET

DOWNERS GROVE, IL. 

THIS DRAWING WAS PREPARED 

UNDER MY DIRECTION

CHRISTOPHER SPICER

ILLINOIS PROJECT DESIGNER

IDPH# 100-20234

Signature:

10.18.19ISSUE FOR BID

10.29.19ADDENDUM-1



PER SECTION

01013E

EXISTING VENTS

CAULK TO BE

REMOVED AS ACM

IN COURTYARD

21 VENTS.

APPROX. 210 L.F.

SCOPE OF WORK

= 

= NEGATIVE AIR MACHINE LOCATION

= DE-CONTAMINATION UNIT LOCATION

LEGEND:

= EQUIPMENT TUNNEL LOCATION

= AIR LOCK 

= IDPH BARRIER LOCATION 

DCU

ET

AL

THE LOCATION OF BARRIERS, DCU, ET AND NEGATIVE AIR

EQUIPMENT ARE BASED ON ANTICIPATED REMEDIATION.

DURING CONTAINMENT CONSTRUCTION CONTRACTORS,

PROJECT MANAGER AND PROJECT DESIGNER WILL MAKE

ADJUSTMENTS AS NECESSARY TO MEET IDPH REQUIREMENTS

AND DOCUMENT ON CONSTRUCTION DRAWINGS.

NOTE:

01013A - FULL CONTAINMENT REMOVAL OF ALL

FLOOR TILE UNDER CARPET  AND ALL

ASSOCIATED MASTICS.

= 

01013A - FULL CONTAINMENT REMOVAL OF ALL

FLOOR TILE  AND ALL ASSOCIATED MASTICS.

= 

DEMO BY OTHERS

= 
FULL CONTAINMENT REMOVAL OF DUCT

INSULATION

= 

01013A - FULL CONTAINMENT REMOVAL OF RED

CLAY BASE

= 
01013D - NON-FRIABLE WHOLE TILE REMOVAL

OF ALL FLOOR TILE AND ALL ASSOCIATED

MASTICS.

N
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IN-TACT REMOVAL

OF 7 SINKS IN

ROOM 217

SCOPE OF WORK
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= NEGATIVE AIR MACHINE LOCATION

= DE-CONTAMINATION UNIT LOCATION

LEGEND:
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= AIR LOCK 

= IDPH BARRIER LOCATION 
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ET

AL
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= 
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FLOOR TILE  AND ALL ASSOCIATED MASTICS.
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DEMO BY OTHERS
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FULL CONTAINMENT REMOVAL OF DUCT
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= 

01013A - FULL CONTAINMENT REMOVAL OF RED
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= 

01013D - NON-FRIABLE WHOLE TILE REMOVAL

OF ALL FLOOR TILE AND ALL ASSOCIATED

MASTICS.

N
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SCOPE OF WORK

= 

= NEGATIVE AIR MACHINE LOCATION

= DE-CONTAMINATION UNIT LOCATION
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NORTH
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SCOPE OF WORK

= 

= NEGATIVE AIR MACHINE LOCATION

= DE-CONTAMINATION UNIT LOCATION

LEGEND:

= EQUIPMENT TUNNEL LOCATION

= AIR LOCK 

= IDPH BARRIER LOCATION 

DCU

ET

AL

THE LOCATION OF BARRIERS, DCU, ET AND NEGATIVE AIR

EQUIPMENT ARE BASED ON ANTICIPATED REMEDIATION.

DURING CONTAINMENT CONSTRUCTION CONTRACTORS,

PROJECT MANAGER AND PROJECT DESIGNER WILL MAKE

ADJUSTMENTS AS NECESSARY TO MEET IDPH REQUIREMENTS

AND DOCUMENT ON CONSTRUCTION DRAWINGS.

NOTE:

PER SPEC SECTION 01013F ABATE AREAS OF

ROOF MATERIALS

= DEMO BY OTHERS

N

NORTH

PROJECT:

SCALE: DRAWN BY:

DATE:

1550 Hubbard Ave.

Batavia Il. 60510

Phone: (630) 879-3006

Fax: (630) 879-3014

DOWNERS GROVE NORTH HIGH SCHOOL

N-ASB-4A

JMO

9.26.19

1"=60'

19-26332

4436 MAIN STREET

DOWNERS GROVE, IL. 

THIS DRAWING WAS PREPARED 

UNDER MY DIRECTION

CHRISTOPHER SPICER

ILLINOIS PROJECT DESIGNER

IDPH# 100-20234

Signature:

10.18.19ISSUE FOR BID

10.29.19ADDENDUM-1


	Downers Grove North HS, Asbestos Abatement Addendum #1, October 30, 2019
	Downers Grove North Addendum-1 10.29.19
	NG1.0
	NG1.1
	NASB1A
	NASB2A
	NASB3A
	NASB4A




