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DATE: January 21st , 2020

FROM: Wight & Company
2500 N. Frontage Road
Darien, IL  60561

SUBJECT: ADDENDUM #4 TO THE BIDDING DOCUMENTS FOR:
NORTH HIGH SCHOOL BID GROUP #10
MASTER FACILITY PLAN IMPLEMENTATION
COMMUNITY HIGH SCHOOL DISTRICT 99
NORTH HIGH SCHOOL
4436 MAIN STREET
DOWNERS GROVE, IL 60516

This addendum forms a part of the Bidding Contract Documents, dated November 19, 2019. Bidders must 
acknowledge receipt of this Addendum in the space provided on the Bid Form.

Questions and Answer Log (attached)

Scope of Work BP#83 Excavation & Site Utilities and BP#87 General Trades, Rough and Finish Carpentry 
(attached)

I.  Clarifications 
1. None

II.  Specifications

1. Section 087111 DOOR HARDWARE

Add the following hardware set for added door 2371 in Copy Room 2-371
SET 112
4 EA HINGES AS SPECIFIED 639 HAGER
1 EA OFFICE LOCK L9050R X 03A 612 SCHLAGE
1 EA OVERHEAD STOP GJ100 SERIES 612 GLYNN-JOHNSON
1 EA FLOOR STOP 440 612 ROCKWOOD
2 EA DUTCH DOOR BOLT 054 612 IVES

III.  Drawings
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STRUCTURAL

Sheet S3.7c NON-TYPICAL SECTIONS AND DETAILS (Full size sheet reissued):

Sheet S4.1c COLUMN SCHEDULE (Full size sheet reissued):

ARCHITECTURAL

Sheet A2.01B.b FLOOR PLAN – LEVEL 1 AREA B (PHASE B) (Full size sheet reissued):

Sheet A2.01C FLOOR PLAN - LEVEL 1 AREA C (Full size sheet reissued):

Sheet A2.01E FLOOR PLAN - LEVEL 1 AREA E & F (Full size sheet reissued):

Sheet A2.02B.b FLOOR PLAN – LEVEL 2 AREA B (PHASE B) (Full size sheet reissued):

Sheet A2.03B.b FLOOR PLAN – LEVEL 3 AREA B (PHASE B) (Full size sheet reissued):

Sheet A7.10 INTERIOR ELEVATIONS (Full size sheet reissued):

Sheet A7.11 INTERIOR ELEVATIONS (Full size sheet reissued):

Sheet A7.15 INTERIOR ELEVATIOSN (Full size sheet reissued):

Sheet A8.03 INTERIOR GLAZING ELEVATIONS (Full size sheet reissued):

Sheet A8.10 DOOR SCHEDULES (Full size sheet reissued):

ELECTRICAL

Sheet E2.01C.c LEVEL 1 POWER PLAN AREA C (PHASE C) (Full size sheet reissued):

Sheet E2.02B.c LEVEL 2 POWER PLAN AREA B (PHASE C)  (Full size sheet reissued):

Sheet E2.03B.c LEVEL 3 POWER PLAN AREA B (PHASE C)  (Full size sheet reissued):

Sheet E6.00.c PANEL SCHEDULES (PHASE C)  (Full size sheet reissued):

Sheet E6.01.c PANEL SCHEDULES (PHASE C)  (Full size sheet reissued):

Sheet E7.01.c LIGHTING SCHEDULES AND DETAILS  (Full size sheet reissued):
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PLUMBING

Sheet PD2.0UC UNDERGROUND LEVEL PLUMBING DEMOLITION PLAN AREA C (Full size sheet 
reissued):

Sheet P2.0UC UNDERGROUND LEVEL SANITARY & DISCHARGE PLAN AREA C (Full size sheet 
reissued):

END OF ADDENDUM



 

Downers Grove North Phase C 
5274-43  Bid Group #10, Q&A Log 

he  

          
2500 North Frontage Road 

    Darien, IL 60561 
         630.969.7000 

         Fax 630.737.0518 
www.wightco.com 

   
         

  
 Project Name:  District 99 MFP Implementation DG North Phase C 
 
Project Number:  5274-43 

 
Date:    January 21, 2020 
 
 

Bid Question/Answer Log No. 2 
 

 
The following clarification information is provided in response to questions received in 
accordance with the bid documents for the following Bid Packages: 
 
Bid Group: 10 
Bid Packages:  82-99 
 

# Questions Date Answers Date/By 

1

. 

Item #7 in the RFI log of Addendum 3 states that 
the 084129 aluminum frames are to the furnished 
by the general trades contractor (BP87) and glazed 
by the glazing contractor (BP90). Then in our 
scope summary for BP90, it says we are furnishing 
the frames and glass. These are contradicting 
notes, who is furnishing the framing? 

1-16-20 The scope document is correct 
.  You should include them in 
your base bid.  We will clarify 
again in add#4 
 

1-16-20 

NS 

2. I see the intention is to complete this work this 
summer. I also seen where Saturdays will be 
required my question is will there be potential for 
an afternoon shift? 
 

1-16-20 A majority of this work is to be 
completed in the summer but 
there is a little to be completed by 
2021. Yes you can have 
afternoon shift.  

1-16-20 

JW 

3. Regarding the general trades scope for BG10 at 
DGN, is there a spec for the ash wood paneling 
WP-1 in the commons area? 
  
The typical millwork profile for WP-1 does not look 
like the T&G profile on A7.40.  I assume A7.40 
takes precedence.  If a ½” board can not be 
machined with the T&G profile, I assume we need 
¾” (minimal cost difference).  Is the grade clear?   
 

1-16-20 The ash paneling can be running 
siding boards. The preference is 
for a ship lap profile similar to 
what is shown in the documents. 
If ¾” is required, this would be 
acceptable. Clear grade. 
 

1-16-20 

DS 

4. Are glass types G-22 (3/8” one way vision 

laminated glass) and G-25 (3/8” tempered 

laminated w/ ceramic frit) used on the job 

anywhere? I have not been able to locate these 

glass types. 

1-16-20 No.  Those glass types where 
part of phase A work. 
 

1-16-20 

NS 

5. Also just a note that spec section 084113 calls for 
a 20 year finish warranty and the maximum you 
can get on anodized is 10. Just a note. 
 

1-16-20 Noted. 1-20-20 

JW 
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6. I noticed you have the hydraulic cement 

underlayment in our scope of work.  In our projects 

in the past, typically the flooring contractor takes 

care of this.  I just want to double check that you 

want this in the concrete package as it is not 

something we typically do? 

1-16-20 No, this is to remain in the 

concrete scope of work. 
1-16-20 

JW 

7. The new addenda drawings from addendum #3, 
P2.0UC and PD2.0UC, are these just for 
reference? I see the bubble area and it says 
existing to remain. Please advise.   
 

1-16-20 The piping in the courtyard 
should be new building plumbing. 
This will be clarified in the 
addendum 4 

1-21-20 

DS 

8. Is the steel contractor picking up the steel trusses 
and purlins for the skylights? Please see sheet 
A5.18 for reference.  
 

1-17-20 Yes steel contractor is 
responsible for the trusses and 
purlins.  
 

1-17-20 

JW 

9. Please clarify what trade is to pick up the 7/8 hat 

channel grid required for the WP-1 Wood Plank 

System. Reference details on A7.40. 
 

1-17-20 BP#87 General Trades is to 
install the WP and framing 
components. 

1-17-20 

JW 

10. Is the mechanical contractor responsible for the 
infill of existing spaces where equipment is 
demolished by the demo contractor? Is the 
mechanical contractor responsible for the spray 
booth? I know the HVAC scope mentions it, but I 
can’t find it in a schedule or a spec for it. 

1-17-20 Infills will be by the concrete 
contractor. Mechanical contractor 
is responsible for the exhaust 
fans and connections shown on 
the M drawings. The spray 
booths are to be provided by 
owner.   

1-20-20 

JW & DS 

11. Our geofoam supplier has some questions about 
areas that need the geofoam (see attached 
sketch).  Also they have pointed out that the specs 
and plans call for EPS12 but EPS 12 is not 25 PSI 
at 10%, that would be EPS 29.  EPS 29 would not 
be typical for this application unless there was 
vehicular traffic expected in these areas.  EPS 12 
is 5.8 PSI at 10%, and 2.2 PSI at 1%.  Please 
confirm which foam is needed. 
 

1-17-20 Please utilize EPS12. 
 

1-20-20 

JG 

12. Per addendum #3 we are not responsible for 
084129 aluminum frames but there are conflicting 
tags as to which spec section some of the 
aluminum frames fall under. On A2.01B.b the two 
storefront frames between Dining North and Dining 
South are labeled as 084129 per floor plan keynote 
47 but are labeled as 084113 per elevations 1 & 2 
on A8.02. On A2.03C the storefronts on the bridge 
C3-15 are labeled as 084113 per floor plan 
keynote 49 and 084129 on the elevations 7 & 8 on 
A8.03. Please provide clarification on which 
aluminum frames are 084113 (Alum Framed 
Entrances & Storefronts) and which are 084129 
(Int Alum Framed Drs & Storefront). 

1-17-20 The frames noted below should 
be aluminum storefront per 
specification 084113 with Kynar 
finish. This will be clarified in 
Addendum #4. 
 

1-20-20 

DS 

13.  Elevation Page A7.15, Seems to not be in my set, 
as well as A7.10/11. Are these going to be issued 
as an addendum? 
 

1-17-20 Will be issued in Addendum #4 
 

1-20-20 

DS 

14.  Addendum #3 says general trades is furnishing the 
interior aluminum frames (084129) per the question 
and answer log #7 but our scope of work per 
addendum #3 says we are to furnish these frames. 

1-20-20 Furnish of aluminum frames will 
be the CW, Storefront, and 
Skylight BP 90 contractor. 

1-20-20 

JW 
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15.  Who is to remove & reinstall the existing roof stair 
per A2.04C ? 

1-20-20 This is to be performed by the 
General Trades BP 87 contractor 

1-20-20. 

16. It appears the spec section 084123.13 is to be 
excluded from this entire project, correct? There 
was an arch top fire rated frame included in Phase 
B of the project, but I do not see any doors/frames 
called out as fire rated framing by the curtain wall 
contractor, since door 1514 & 1512 are to be HM 
per addendum #3. Can you please confirm? 

1-20-20 Steel Fire frames per spec 
084123.13 are required as 
indicated by Door schedule 
remark 12 and keynote 67. This 
is for openings 1461A, 1512, 
1515A, & SM-1A. 
 

1-21-20 

DS 

17. I see there are site furnishings on the plan 
including trash receptacles, benches and bollards.  
I do not see the site furnishings listed in the 
landscape scope. 
Is landscape contractor responsible for site 
furnishings and, if so, which ones. 
 

1-20-20 Site Furnishings will not be 

included in this bid group.  

1-20-20 

DS 

18. Is the rigid insulation behind the corrugated metal 

panels meant to be foil-faced or not? 

 

1-20-20 The polyiso insulation shall be foil-

faced per spec 072100(2.1)(B). 
1-20-20 

DS 

19. Page L1.04, Paver Plan specified Unilock Plank Pavers 

Page C5.00, Paver Detail Plan specified Unilock Eco 

Priora Pavers 

 

Please clarify which paver is to be used on the project. 

 

1-20-20 The pavers identified on L1.04 

should be basis-of-design: Unilock 

Plank Pavers. 

 

1-20-20 

DS 

20. The planter box that is in the south plaza area shows 

amended topsoil underlain by CA-7.  Who places the 

amended topsoil and how thick is this layer?   

 

1-21-20 Top soil at the planters will be by 
the excavating/ SU contractor. You 
can anticipate 2’-6” of topsoil.   

 

1-21-20 

JW 

21.     

22.      

23.     

24.     

25.      

26.      

27.     

28.      

29.      

30.     

31.     

32.     

33.     

34.     

35.     

36.     

37.     

38.     

39.     
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.   
 

BG8 BP83 SCOPE OF WORK FOR EXCAVATION & SITE UTILITIES –NORTH HIGH SCHOOL 
 (Phase C) 

 
1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, 

Structural, Architectural sheets included in this Bid Group 10 as they relate to Excavation 
and Site Utilities This TRADE CONTRACTOR shall read all Specification Sections in this 
manual as well as Notes and General Notes included in the drawings as they pertain to 
this scope of work.  This TRADE CONTRACTOR shall review the project SCHEDULE 
included in this project manual (ADD #1) and provide sufficient manpower and equipment 
to complete this trade contractor’s scope of work within the designated durations 
provided. 
 

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits 
A, B. C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus some 
drawings may include areas of work not to be included in this scope of 
work.   
 
Note:  The foundation installations will be broken up into multiple sequences per 
the Construction Schedule and Exhibits.  This TRADE CONTRACTOR shall include 
multiple mobilizations in the BASE BID for excavation of these foundations.  Refer 
to bid schedule for approximate dates and durations for these phases. 

 
Note:  This TRADE CONTRACTOR acknowledges there is some work inside the 
existing courtyard.  Access into this courtyard will be from the South and heavy 
equipment will be limited to a 10’ T x 14’ W opening to the South.   All Spoils, Fills, 
Materials, Equipment, etc., will be limited to this opening.  All access will be from 
the South through the partially demolished building.    
    

2. This TRADE CONTRACTOR shall be responsible for furnishing all material, labor, 
supervision, layout and survey services associated with this work. The surveying/layout 
and utility locating will be done as part of an allowance, see the allowances section of this 
documents for additional information. Control points and CAD documents will be 
provided.  The accurate layout of the radial foundations and sitework is the responsibility 
of this TRADE CONTRACTOR.  If a professional surveyor is needed to accurately 
perform this scope of work, this shall be the responsibility of this TRADE CONTRACTOR. 
 
NOTE: Refer to Exhibit B  for Excavation and Site Utilities Scope Plan and extents of 
Phase C work. This TRADE CONTRACTOR shall include all EXCAVATION & SITE 
UTILITY work as shown in Exhibit B.  Including: 
 
1. Stone installation/removal/restoration of access ramp shown on page 2 of 4.   
2. Stone installation in existing courtyard for new SOG. 
3. All demolition in existing courtyard 
4. Excavation (including dewatering) of elevator pit in basement level shown on S2.1B.c 
5. Removal of the masonry pier and all associated foundations (including saw-cutting) 

as shown on 1/S2.1C.c.  Access to this area is very limited and will need to be done 
with a mini excavator that fits thru a 7’ T x 6’ W double door. 

6.  
 

NOTE:  This TRADE CONTRACTOR shall be responsible for furnishing As-builts signed 
and sealed by a licensed engineer as well as inverts and locations of stormwater utility 
systems in this scope of work no later than 10 days after the work is completed. Refer to 
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contract documents including As-Built Notes on drawing sheet C0.01 and project manual 
for further information. 
 

3. This TRADE CONTRACTOR shall be responsible for all mass grading, earth moving, re-
spread, hauling, importing, excavation, backfill and compaction, rough grading and fine 
grading of base to (+/- 0.1 foot or 1.2”) under sidewalks, building pads, etc. as shown on 
the drawings and specifications to achieve the final working grade.   

 
NOTE:  During School days heavy traffic on Forest Street is to be expected from 
7:30-8:30 & 2:30-3:30. Any trucking/hauling shall not occur during these times.  

 
NOTE:  This TRADE CONTRACTOR responsible for all excavation required for new 
foundations adjacent to existing foundations. This TRADE CONTRACTOR 
responsible for all precaution required to prevent undermining of existing 
foundations. 
 

4. This TRADE CONTRACTOR shall be responsible for SITE DEMOLITION including: 
existing base, sidewalks, topsoil, vegetation, and trees to required sub-grades as 
indicated on construction documents and/or as specified in the project manual. ALL 
Items in the Existing Courtyard as called out on the Civil or Architectural 
Demolition plans shall be part of this TRADE CONTRACTORS scope of work.   
Including removal of the pond.  
 
This TRADE CONTRACTOR shall be responsible for all site demolition as shown on the 
drawings including all storm lines and structures, sanitary lines and structures, sidewalks 
shown for removal, etc... Cut and cap storm and sanitary as shown on contract 
documents. All underground utilities shown to be removed or abandoned shall be 
investigated and confirmed by this TRADE CONTRACTOR.  Any utilities that are 
“live” and need to remain but are shown to be removed shall be indicated to 
CONSTRUCTION MANAGER PRIOR to demolition.  
 
NOTE: The tree/shrub removal in the existing courtyard AND outside the courtyard shall 
be included in this TRADE CONTRACTOR’s scope of work.  

 
5. This TRADE CONTRACTOR shall be responsible for the cut, fill and compaction 

necessary to construct the slabs on grade.  This Trade Contractor is also responsible for 
the excavation and subsequent backfill and compaction for the Footings, Foundations, 
Sidewalks, & Frost Stoops. 

 
NOTE:  Frost Stoops will be constructed of free draining material to frost depth for 
the areas indicated on construction documents and shall be the responsibility of 
this TRADE CONTRACTOR. 
 
NOTE:  This TRADE CONTRACTOR shall provide any necessary lifts/proof rolling to 
complete its scope of work to meet the proper compaction of sub-grade and/or backfill 
materials.  Proof rolls shall be coordinated so that those TRADE CONTRACTORS that 
will install any work above sub-grade, including but not limited to asphalt/paving 
contractor, concrete paving contractor, etc., can be present. 

 
NOTE:  This TRADE CONTRACTOR shall provide unit price per cubic yard for the 
excavation and disposal of undercuts and unit prices for clay and stone backfill of 
undercut areas in the provided area on the bid form. 

 
NOTE: This TRADE CONTRACTOR shall coordinate with concrete contractor regarding 
phasing, logistics, schedule, etc. All dewatering (if necessary) in the footing excavation 
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shall be the responsibility of this Trade Contractor.  Dewatering must be filtered through a 
filter bag and comply with procedures per Illinois Law.   
 

6.  This TRADE CONTRACTOR shall be responsible for the saw-cut and removal of 
existing interior slabs on grade and excavations required to install new footings in interior 
spaces. Verify the new foundation plan and architectural drawings for extents of this 
work. 

 
7. This TRADE CONTRACTOR shall be responsible for the furnish and install of the 

Compacted Granular Fill under all slab-on-grade installations including sidewalks and 
pavement, see structural and civil drawings for thickness and details for the Compacted 
Granular Fill. 

 
NOTE: This Trade Contractor shall account for areas of thickened slabs, depressed 
slabs, grade beams, stepped footings, etc., and shall be responsible for layout and 
excavation of those areas as shown on the Structural Drawings.  
 
NOTE: This Trade Contractor is NOT responsible for the removal of spoils for the under-
slab Plumbing and Electrical, these trade contractors shall be responsible for their own 
excavation, backfill and spoil removal. 
 

8. This TRADE CONTRACTOR shall be responsible for topsoil and/or non-topsoil 
stockpiling, hauling, importing, and management/maintenance thereof for all excavation 
spoils (including re-spreading of topsoil and/or non-topsoil). This TRADE CONTRACTOR 
shall be responsible for all removal and legal off-site disposal of all spoils and debris, 
which corresponds to this TRADE CONTRACTOR’S scope of work. Stockpile locations 
must be coordinated with CONSTRUCTION MANAGER. 
 
NOTE: Refer to the Bid Group 10 Schedule for sequence of operations inside the 
courtyard. Multiple handling of stockpiles will be required per the schedule and bid 
documents.  
 

9. This TRADE CONTRACTOR shall provide a minimum of 4” of topsoil to all areas that are 
to be restored to a vegetative condition. Topsoil to be installed per project specifications 
and standards.   

 
NOTE: Top 2” of topsoil to be free from lumps, stones or foreign matter larger than ½” 
diameter. 
 
NOTE: This TRADE CONTRACTOR is responsible for backfilling of the landscape 
planters with topsoil. 
 

10. This TRADE CONTRACTOR shall also be responsible for the installation and 
subsequent removal of construction haul roads and laydown areas around the new 
addition to construct the building.  REFERENCE S  Top soil will be stripped, and stock 
piled by this TRADE CONTRACTOR.  The haul road shall consist of WW fabric,  9” of 
CA-1 and capped with 4” of CA-6 stone.  Compacted and rolled.   
 

11. This TRADE CONTRACTOR shall be responsible for installation, maintenance, and 
removal of all sediment and erosion control items required for their work only as indicated 
on the drawings and/or as required per codes or local authorities.  This TRADE 
CONTRACTOR shall provide silt screen over all inlets to prevent clogging of 
underground piping. Silt fencing is to be included. Refer to contract documents for 
specific requirements including all notes on C3 sheets on drawings and associated 
specific details. 
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NOTE: Permanent seeding and Erosion Control Blanket shall be by future Landscape 
Trade Contractor and is NOT part of this scope. 
 
NOTE: All interior stone or Geofoam called out on the plans on the interior of the building 
is the responsibility of the CONCRETE TRADE CONTRACTOR. 

 
12. This TRADE CONTRACTOR shall be responsible for all dewatering as associated with 

this TRADE CONTRACTORS work.  Dewatering activities including pumping (gas or 
electric), swales, sump pits, etc. shall be put in place within 24 hours of a rain event so as 
to minimize schedule delays.  Any dewatering activities shall be in accordance with 
Illinois Law and proper SWPPP Procedures. 
 

13. This TRADE CONTRACTOR shall provide all associated trucking of imported and 
exported materials approved by Construction Documents. 
 

14. This TRADE CONTRACTOR shall be responsible for scheduling with Construction 
Manager of all required testing for compaction, etc... This TRADE CONTRACTOR shall 
be responsible for adherence with all testing procedures and/or Geo-Technical 
Engineering findings and recommendations.  Testing by others.   
 

15. This TRADE CONTRACTOR shall be responsible for all public access (streets, roads, 
aprons, curb-cuts, sidewalks, roads, etc.) maintenance on a daily basis and for the 
duration of all on site activities and to ensure that it is clear of dirt, dust, debris, mud, 
stones, rocks, sediment and/or project related materials of any kind caused by this 
TRADE CONTRACTOR.  This TRADE CONTRACTOR shall provide all required street 
sweeper during her/his work period. Refer to contract documents, including General 
Notes on C0.01 for further information. 

 
16. This TRADE CONTRACTOR shall be responsible for all site Storm as shown on C4.03.  

This TRADE CONTRACTOR shall be responsible for furnishing and installing the piping 
(including all trenching, backfill, and accessories) from that point forward with the 
approved tie-ins.  And shall also be responsible for any hot asphalt patching and striping 
as needed around STM 3.0. 
 
NOTE: This TRADE CONTRACTOR shall be responsible for adjusting elevation of any 
existing storm structures to match final grade, as noted on General Note 20 on C0.01. 
 

17. This TRADE CONTRACTOR is responsible for all backfill to complete the utility work 
compacted to proper specification of Construction Documents. 
 

18. This TRADE CONTRACTOR is responsible for doing all necessary research on piping 
and structure sizing with local and/or state authorities as required. 
 

 
ALLOWANCES, BOND, AND ALTERNATES 

 
1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base 

bid to account for any unforeseen conditions and SWPP management as needed.  
Contract amounts will be adjusted by change order for amounts greater or less than the 
allowance.  Allowance to be utilized only at the direction of Construction Manager. 

 
2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 

Bond for their work in accordance with 00201 of the General Conditions.   
 

 
ACCEPTANCE 
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Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based. 
 
Company: Wight Construction Services, Inc.  
 2500 North Frontage Road  
 Darien, IL  60561  
  
 Signed:     
 
 Printed Name:         
 
 Position:         
  
 Date:     

 
 
 
 
 
 
 
 
 
 

END OF SECTION 00300 –Scope 



 DIVISION 1 – GENERAL CONDITIONS 
  SECTION 00300– Bid Package Scope Document 
 

 00300-1 
Community High Schoold District 99   

North High School Master Facility Plan Initials:    /   

 

BG10 BP87 SCOPE OF WORK FOR GENERAL TRADES – SOUTH NORTH HIGH SCHOOL 
 
Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.   
 

1. This TRADE CONTRACTOR shall reference ALL General, Existing, Architectural 
Demolition, Architectural, Structural, Mechanical, Plumbing, Electrical, Audiovisual, 
Security, Food Service Equipment, Theatre Systems, Performance Audiovisual Sheets 
included in this Bid Group 10 as they relate to GENERAL TRADES. This TRADE 
CONTRACTOR shall read all Notes and General Notes included in the drawings as they 
pertain to this scope of work. This TRADE CONTRACTOR shall review the project 
SCHEDULE included in this project manual and provide sufficient manpower to complete 
this TRADE CONTRACTOR’s scope of work within the designated durations provided. 
 

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those 
areas as indicated on plans for Phase C as shown in Construction Exhibits 
A,B, and C.  This is Phase 3 of 3 phases of the Master Facility Plan, thus 
some drawings may include areas of work not to be included in this scope 
of work.  
 
Note:  There are phased areas of work that occur per the Construction 
Schedule.  This TRADE CONTRACTOR will need to properly staff the 
project to meet the durations of the schedule.  Failure to do so will result in 
backcharge to expedite other TRADES.  
 
 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc. to complete all aspects of 
this TRADE CONTRACTOR’s work including Rough Carpentry, Finish Carpentry, Joint 
Sealants, Caulking, Penetration Firestopping, Fire-Resistive Joint Systems, all required 
plywood backing (structural or non-structural) including any plywood for mounting of 
electrical panels and phone systems, wood plates (including pressure treated), all 
blocking (including any required for roof, wall, windows, storefront, curtainwall, roller 
shades, casework, toilet accessories, visual displays, relocated alumni display wall, etc.), 
Doors, Frames, and Hardware, Fire Protection Specialties, Toilet Accessories, Toilet 
Partitions, Overhead Coiling Doors and Grilles, Sectional Doors, Visual Display Boards,  
Folding Partitions, Folding Glass Panel Partitions, Wall & Ceiling Expansion Joint Covers, 
etc. All work shall be completed according to the specifications and as shown on the 
construction documents. 

 
NOTE: Cold formed metal framing, light gauge metal framing, gypsum board sheathing 
and accessories, gypsum board reveals, casework & countertops are by the Metal 
Framing and Drywall Contractor and Millwork Contractor (Bidding at later date). 
 
NOTE: This TRADE CONTRACTOR shall NOT be responsible for any insulation U.N.O. 
in this document. Acoustical, fiberglass, rigid and batt insulation is the responsibility of the 
METAL FRAMING AND DRYWALL TRADE CONTRACTOR. Any masonry cavity wall 
insulation is the responsibility of the MASONRY TRADE CONTRACTOR. Roof Insulation 
is by ROOFING CONTRACTOR.  Below grade insulation is by the CONCRETE 
CONTRACTOR. 

 
3. This TRADE CONTRACTOR shall be responsible for all penetration fire-stopping, 

acoustical penetration details (AC series drawings) and labeling of penetrations for all 
trades and penetrations. This work will be done as part of a contract allowance. See 
Allowances section in this document for more information. This TRADE CONTRACTOR 
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shall be responsible for all misc. caulking between dissimilar materials and otherwise not 
noted in the construction documents, required in this project and shall be taken out of the 
Joint Sealants Allowance. Masonry Joints sealants are by the MASONRY 
CONTRACTOR. Millwork related sealants are by the MILLWORK CONTRACTOR, Glass 
related sealants are by the GLAZING CONTRACTOR, AND DRYWALL related sealants 
are by the FRAMING & DRYWALL CONTRACTOR.  
  

4. This TRADE CONTRACTOR is to furnish and install any blocking and/or backing 
mounted to walls or installed in stud walls needed to support casework, shelving, 
storefront, curtainwall system, windows, window sills, metal panels, IDF racks, AV racks, 
countertops, etc. as indicated on plans. Any blocking not indicated on plans required for 
support of casework/millwork, visual displays, roller shades, etc., is to be included in this 
TRADE CONTRACTOR’s cost.  

 
NOTE: Refer to all MEP/AV/LV/ drawings for wall-mounted equipment.  
 

5. This TRADE CONTRACTOR shall be responsible for furnishing and installing ALL Wood 
Roof Blocking as shown and as necessary per the construction documents, including any 
wood blocking as shown on all details in A5 Series Drawings. 
 
NOTE: The removal and reinstall of the existing roof stairs (wood staircase) per drawing 
A2.04C is to be by THIS TRADE CONTRACTOR.  

 
6. This TRADE CONTRACTOR shall be responsible for furnishing and installing all fire-

rated and non-fire rated expansion joint and covers covers required at interior and 
exterior walls, soffits, ceilings, window sills, etc. as specified in contract documents, 
including CJ-1, CJ-2, WJ-1, WJ-2, WJ-3, XJ-1,  XJ-2.    All roof expansion joints shall be 
by the ROOFING CONTRACTOR. 

 
7. This TRADE CONTRACTOR shall be responsible for the FURNISH AND INSTALL of all 

Hollow Metal Doors, Flush Wood Doors, and associated Door Hardware, including any 
mag door hold opens as shown in the Contract Documents. This Trade Contractor shall 
be responsible for furnishing and installing all ancillary hardware and components 
necessary for a complete install including but not necessarily limited to, shims, Screws, 
Bolts, Sealant (interior and exterior), etc. This TRADE CONTRACTOR shall be 
responsible for unloading and receiving all Hollow Metal & Wood Doors, Hollow Metal 
Frames and Hardware furnished by this TRADE CONTRACTOR.   Per Door Schedule 
10-1 and 10-2 on sheet A8.10.  
 
NOTE: The installation of hollow metal frames in drywall partitions will be by the Metal 
Framing and Drywall Contractor. The installation of hollow metal frames in the masonry 
partitions shall be installed by the Masonry Trade Contractor.  
 

NOTE: This Trade Contractor is NOT responsible for furnishing or installing any 

hardware associated with the Aluminum Entrance Doors. 
 

8. This TRADE CONTRACTOR shall be responsible for furnishing and installing Fire 
Extinguisher Cabinets and Fire Extinguishers, Phenolic-Core Toilet Compartments, Toilet 
Accessories, Corner Guards, Markerboard Units, Recessed Book Drops, Cable Hooks as 
shown in the construction documents. 

 
NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
toilet accessories per the bid documents, including all grab bars and standard mirrors. 
 
NOTE: All Electric Hand Dryers are to be furnished and installed by the Electrical TRADE 
CONTRACTOR.  
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NOTE: This TRADE CONTRACTOR shall install owner-furnished Soap Dispensers 
(consider (1) dispenser per individual sink if not shown in construction documents), Paper 
Towel Dispensers, and Toilet Paper Dispensers.  
 
NOTE: This TRADE CONTRACTOR shall be responsible for coordinating in a timely 
manner with FRAMING AND DRYWALL CONTRACTOR and MEP CONTRACTORS and 
locating any items that shall be installed recessed in walls to avoid any conflicts. 
 
NOTE: This TRADE CONTRACTOR shall be responsible to furnish and install the 
Natural Ash Wood Siding and Framing Components including ceiling hung.  The Metal 
Shadow Box is the responsibility of the CURTAINWALL, STOREFRONT, SKYLIGHT, 
and GLAZING TRADE CONTRACTOR. 
 
NOTE: This TRADE CONTRACTOR shall be responsible for all CK-1 ¼” Natural 
Composition Cork on ½” Plywood Substrate – NO exposed fasteners per the drawings.  
(Example on 3/A7.28. 
 
NOTE:  This TRADE CONTRACTOR shall be responsible to furnish and install all 
metal lockers.  Masonry Bases will be by the MASONRY CONTRACTOR. 
 
NOTE: This TRADE CONTRACTOR shall be responsible for all removal and stair 
guardrail modifications per note 71 on floorplans and sheet A6.11, This occurs at Stair M 
and Stair G.  
 
NOTE: This TRADE CONTRACTOR shall be responsible for all wire mesh partitions.   
 
NOTE: This TRADE CONTRACTOR shall be responsible for all sliding Marker Boards. 
 
NOTE:  This TRADE CONTRACTOR shall be responsible to extend the tunnel hatch 
opening (Frame) and provide new hatch lid shown on A2.01B.b in room 1-351.  And new 
tunnel access door shown on A2.01C. 
 
NOTE: This TRADE CONTRACTOR shall NOT be responsible for the GFRG column 
covers detailed on 6/A5.26.  This is the responsibility of the METAL FRAMING AND 
DRYWALL CONTRACTOR. 
 
NOTE:  THIS TRADE CONTRACTOR is responsible for all HM frames including all 
FIRE RATED HM frames.   
 

 
9. This TRADE CONTRACTOR shall furnish and install the Sectional Overhead Door with 

Glass Lites in the Culinary Arts Demo Kitchen. per the bid documents. 
 
NOTE: This TRADE CONTRACTOR shall be responsible for coordinating with METAL 
FRAMING AND DRYWALL CONTRACTOR for opening sizes and rails installation.  
 
NOTE: This TRADE CONTRACTOR shall be responsible for coordinating any power and 
low voltage rough-in requirements with the ELECTRICAL CONTRACTOR. This Trade 
Contractor shall be responsible for wiring for controls and programming.  
 

10. This TRADE CONTRACTOR shall furnish and install all FOLDING GLASS PANEL 
PARTITIONS per specification section 102239.13 and the MARKERBOARD FOLDING 
PARTITION as shown in the contract documents. This TRADE CONTRACTOR shall be 
responsible for coordinating the bolting pattern required for the installation of the folding 
panel partitions ahead of time to avoid any field-drilling to the steel beams. 
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11. This TRADE CONTRACTOR shall be responsible for furnishing and installing all Interior 

HM Frames per specifications and Door Schedule.  These Frames will be field painted 
and GLAZING CONTRACTOR shall be responsible for glazing these frames/partitions. 
 
NOTE: This TRADE CONTRACTOR shall be responsible for all HM surface applied 
mutins on HM frames. 
 

12. This TRADE CONTRACTOR shall be responsible for furnishing and installing the 
firesafing required between existing concrete slabs and new concrete slabs as shown in 
construction documents).   
 

13. This TRADE CONTRACTOR shall be responsible for furnishing and Installing all full-
height, full width interior and/or exterior Carpentry related sealant and caulking including 
but not necessarily limited to sealant/caulking of joints as part of this TRADE 
CONTRACTOR’s work where indicated and/or required, including where the work of this 
TRADE CONTRACTOR intersects dissimilar materials.  Sealant and caulking shall 
comply with the fire rating requirements of the wall where installed. 
 
Note: For anything not included in the contract documents or otherwise specified in this 
scope, the joint sealants allowance will be utilized.   
 

ALLOWANCES, BOND, & ALTERNATES 
 

14. This TRADE CONTRACTOR shall include an allowance of $125,000.00 in their base 
bid to account for any Unforeseen Conditions, Additional Temporary / Safety Enclosures, 
Winter Conditions and General Labor.  Contract amounts will be adjusted by change 
order for amounts greater or less than the allowance.  Allowance to be utilized only at the 
direction of Construction Manager. 
 

15. This TRADE CONTRACTOR shall include an allowance of $25,000.00 to be included 
in the base bid for all misc. Joint Sealants, penetration fire-stopping, fire-resistive 
joint systems, Fire-resistant assembly identification, acoustical penetration, and 
joint sealants.  Contract amounts will be adjusted by change order for amounts 
greater or less than the allowance.  Allowance to be utilized only at the direction of 
Construction Manager. 
 

16. Alternate 1: This TRADE CONTRACTOR shall provide an ADD Alternate to Furnish and 
Install the Door, Frame and Hardware at door # C2-20B shown on A2.02E.   
 

17. Alternate 2: This TRADE CONTRACTOR shall provide an ADD Alternate to Furnish and 
Install the Door, Frame and Hardware and all Toilet Accessories for the (2) single use 
bathrooms as shown on A2.01B.b and 9/A2.11. 
 

18. Alternate 3: This TRADE CONTRACTOR shall provide an ADD alternate price to 
Furnish and Install the Wire Mesh Partition Gates shown in 2 locations on A2.02E. 
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19. Alternate 4: This TRADE CONTRACTOR shall provide an ADD or DEDUCT alternate 

price to Furnish and Install Solid Panel Partitions with Marker Board Surface in lieu of 
Glass Panel Partitions. 
 

 
20. This TRADE CONTRACTOR will be required to provide a Performance and Payment 

Bond for their work in accordance with 002010 of the General Conditions.   
 
 

ACCEPTANCE 
 

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based. 
 
Company: Wight Construction Services, Inc.  

 2500 North Frontage Road  
 Darien, IL  60561  
  
 Signed:  ______________________________ 
 
 Printed Name:  ______________________________ 
 
 Position:  ______________________________ 
 
 Date:  _____________________________ 

 
 
 
   

END OF SECTION 00300 –Scope 
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SCALE:  3/4" = 1'-0"
1

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
2

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
3

FRAMING DETAIL

SCALE:  1" = 1'-0"
14

FRAMING DETAIL

SCALE:  1" = 1'-0"
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FRAMING DETAIL

SCALE:  1" = 1'-0"
8

FRAMING DETAIL

SCALE:  1" = 1'-0"
9

FRAMING DETAIL

SCALE:  1" = 1'-0"
10

FRAMING DETAIL

SCALE:  1" = 1'-0"
5

FRAMING DETAIL

SCALE:  1" = 1'-0"
7

FRAMING DETAIL

SCALE:  1" = 1'-0"
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FRAMING DETAIL

SCALE:  1" = 1'-0"
12

FRAMING DETAIL

SCALE:  1" = 1'-0"
13

FRAMING DETAIL

SCALE:  1" = 1'-0"
11

PURLIN SPLICE DETAIL

SCALE:  3/4" = 1'-0"
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FRAMING DETAIL

SCALE:  3/4" = 1'-0"
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FRAMING DETAIL

SCALE:  3/4" = 1'-0"
17

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
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FRAMING DETAIL

SCALE:  1" = 1'-0"
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FRAMING DETAIL

SCALE:  3/4" = 1'-0"
20

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
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FRAMING DETAIL

SCALE:  1" = 1'-0"
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FRAMING DETAIL
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COLUMN LOCATION

B
A

S
E

 P
L
A

T
E

 D
E

T
A

IL
S

LENGTH (in.)

WIDTH (in.)

X (in.)

Y (in.)

T (in.)

# OF RODS

ROD Ø (in.)

EMBED DEPTH (in.)

1ST FLOOR

EL: SEE PLAN

BASE PLATE TYPE

2ND FLOOR

EL: SEE PLAN

3RD FLOOR

EL: SEE PLAN

ROOF

EL: SEE PLAN

TYPE 1

BASE PLATE TYPE 1 (4 ANCHOR BOLTS)

LE
N

G
T

H

WIDTH

E
Q

E
Q

EQ EQ

Y Y

X
X

20

16

8

6

3/4

4

1/2

12

56-27/C-B NEAR, 
56-27/99-C NEAR

TYPE 1

16

14

6

5

3/4

4

1/2

12

C-2/99-C NEAR

TYPE 1

12

12

4

4

3/4

4

1/2

12

C-1/56-H,
C-1/56-G NEAR,
56-26/56-H

TYPE 1

16

16

6.5

6.5

3/4

4

1/2

12

C-3/C-A,
C-3/56-J,
C-3/56-H

NOTES:

1. REFER TO S2 SERIES PLANS FOR SPECIFIC LOCATIONS OF COLUMNS
2. SEE TYPICAL DETAILS FOR ADDITIONAL COLUMN BASE PLATE INFORMATION

COLUMN SIZE HSS10X10X3/8HSS6X6X1/4W10X33W14X68

NEW ROOF PERIMETER BEAM

EL: SEE PLAN

COLUMN SCHEDULE

A10.1

STOREYEX. COLUMN LOCATION EXISTING
ØPn (KIP)

EXISTING
ØMn (KIP-FT)

ABOUT MINOR AXIS

REQUIRED
Pu (KIP)

REQUIRED
Mu (KIP-FT)

ABOUT MINOR AXIS

56-G/56-20 3RD TO ROOF 98.5 - 57.8 98.5

NOTES:
1. GLASS FIBER REINFORCED POLYMER REINFORCEMENT TO BE PROVIDED FOR FULL HEIGHT OF THE COLUMN FROM T/FLOOR SLAB TO UNDERSIDE OF SLAB ABOVE.
2. EX. CONCRETE COMPRESSIVE STRENGTH, f'c = 3500 PSI
3. EX. STEEL REINFORCEMENT YIELD STRENGTH, fy = 40,000 PSI 
4. EX. CONCRETE COLUMNS HAVE ADEQUATE AXIAL STRENGTH (ØPn) TO RESIST THE REQUIRED FACTORED AXIAL LOAD DEMAND (Pu). DESIGN THE GLASS FIBER REINFORCED POLYMER 
    REINFORCEMENT TO RESIST THE DIFFERENCE BETWEEN REQUIRED FACTORED MOMENT DEMAND (Mu) AND THE EXISITING MOMENT CAPACITY (ØMn) OF THE COLUMNS.

EXISTING CONCRETE COLUMN REINFORCEMENT SCHEDULE

COLUMN SIZE MAJOR AXIS 
ORIENTATION

MINOR AXIS

MAJOR AXIS

GLASS FIBER REINFORCED POLYMER REINFORCEMENT
Mu

Pu

EX. CONCRETE COLUMN

EXISTING
ØMn (KIP-FT)

ABOUT MAJOR AXIS

REQUIRED
Mu (KIP-FT)

ABOUT MAJOR AXIS

E-W12X14 - 86

2ND TO 3RD E-W12X14 134.6 - 50.9 134.6 - 67

56-G/56-19 3RD TO ROOF 96 - 59 96E-W12X14 - 87

137.2 - 52.2 137.2E-W12X14 - 632ND TO 3RD

56-G/56-18 3RD TO ROOF 110.8 - 56.1 110.8E-W12X14 - 66

56-G/56-17 3RD TO ROOF 102.9 - 53.8 102.9E-W12X14 - 68

56-G/56-16 3RD TO ROOF 106.4 - 53.8 106.4E-W12X14 - 68

56-G/56-15 3RD TO ROOF 104.5 - 53.8 104.5E-W12X14 - 68

56-G/56-14 3RD TO ROOF 107.5 - 56 107.5E-W12X14 - 66

56-G/56-13 3RD TO ROOF 79.3 66 - 79.3N-S14X12 89 -

2ND TO 3RD 150.2 59.8 - 150.2N-S14X12 66 -

56-N/56-13 3RD TO ROOF 121.7 40.5 45.8 121.7N-S14X14 47 53

- - - - -- - - -

A10.1

A10.1

DIFFERENCE BETWEEN 
REQUIRED Mu (KIP-FT) 
AND EXISTING ØMn (KIP-
FT) ABOUT MAJOR AXIS

DIFFERENCE BETWEEN 
REQUIRED Mu (KIP-FT) 
AND EXISTING ØMn (KIP-
FT) ABOUT MINOR AXIS

-

-

-

-

-

-

-

-

-

-

23

6.2

6.5

28.2

16.1

28

10.8

9.9

14.2

14.2

14.2

10

7.2

-

-

-

A10.4

A10.4
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OVEN
EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN

101

1i

FESR FIRE EXTINGUISHER CABINET SEMI RECESSED

MARKER BOARDM.B.

TACK BOARDT.B.

FE FIRE EXTINGUISHER ON BRACKETS

HATCH DENOTES UNEXCAVATED / EXISTING 

TO REMAIN, UNO 

FIRE EXTINGUISHER CABINET SURFACE MOUNTFESM

1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES
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1

A5.06
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A4.01

1

SEE 1 / A2.01C
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EXISTING COL, TYP

LINE OF EXTERIOR 
WALL TO BE 
REMOVED

LINE OF 
BALCONY 
ABOVE

2

A5.03

FRIDGE

1-304

OFFICE

1-303

FREEZER

1-305

DRY STORAGE

1-302

SERVERY

1-310

DISH

1-306

LOBBY

1-300

ELEV A

1

CLUB ROOM

1-351

GYM

1-330

STAIR G

S-G1

DINING SOUTH

1-352

DINING NORTH

1-350

STAFF ROOM

1-353

STAIR M

S-M1

CLASSROOM

1-214

CLASSROOM

1-213

ELEC

1-212

STAIR D

S-D1

STOR

1-210

STOR

1-209

CORRIDOR

C1-3

CLASSROOM

1-202

CLASSROOM

1-203

MULTI-NEEDS

1-204

OFFICE

1-205

SENSORY

1-207

MULTI-NEEDS

1-208

CORRIDOR

C1-51

STAIR R

S-1R

STAIR Q

S-Q1

LOCKER ROOM

1-130

SHOWERS

1-131

LOCKER

1-138

TOILET

T1-20

TOILET

T1-21

STAIR

N

LIFT

1-139

CORRIDOR

C1-50

CORRIDOR

C1-0
WOMEN

T1-6

CLASSROOM

1-201

CORRIDOR

C1-2

PURPLE GYM

144

MEN

T1-16

WOMEN

T1-15

ELEV B

2

OFFICE

1-364

A4.01

2

1

A4.21

2

A4.21

4

A4.20

3

A5.04

5

A5.04

4

A5.06

1

A5.02

5

A5.02

4

A5.02

2

A5.05

S-1R

111

1C24

1C23

1C24

1C24

1C231C23

1C24

1C24
1330C

1330A

1330B

1

1

1

1

1

1C42

1C22

1C22

2A42

1303

3

1138

1C14

1C14

1C24

1C24

1C35

1300A

1310B

1310A

1C24

1C24

A7.15

3

CORRIDOR

C1-5

ALLEY

C1-4

DINING NORTH

1-350

1302A 1302B

1C14
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1C24

1A30
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1C171C171C17
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1C45
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1C17

1C171C17
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4
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REFER TO ELEVATION A3
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REMOVED
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PATCH MASONRY AT 
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FLUSH TO ADJACENT WALLS
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NOTE: REFER TO 
SHEET A10.20 FOR 
COURT STRIPING AND 
DIMENSIONS
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# KEYNOTES

1 INFILL WALL OPENING WITH MASONRY EQUAL IN SIZE AND
COUSING TO ADJACENT WALLS. TOOTH NEW MASONRY INTO
EXISTING.

2 NEW OPENING IN EXISTING MASONRY WALL. PATCH JAMBS
WITH MASONRY EQUAL IN SIZE AND COURSING TO ADJACENT
WALLS.

3 NEW CASEWORK. SEE A9 SERIES DRAWINGS.

25 FIRE RATED DOOR IN ISOLATED FIRE WALL. SEE STRUCTURAL
DRAWINGS AND ARCH DETAILS.

26 LOCKABLE WALL DIPLAY CASE WITH GLASS FRONT. SIZE AS
NOTED. SEE SPECIFICATION 101200.

28 COLUMN WRAPPED WITH STAINLESS STEEL SHEET
ENCLOSURE FROM FLOOR SLAB TO 6" ABOVE CEILING.

30 IN GROUND LIGHT FIXTURES - REFER TO ELECTRICAL
DRAWINGS

31 OVERHEAD COILING GRILLE PER SPECIFICATION 083326.

32 NEW WINDOW IN EXISTING OPENING, TYP. THIS WALL.

35 PROVIDE TILE BACKER BOARD WITH 2" CMU SOAP ON FACE
OF THIS WALL ANCHORED WITH CORRUGATED TIES.

37 NEW 12" X 12" X 6' METAL LOCKERS WITH SLOPED TOP, METAL
BASE, AND FILLERS AGAINST WALL AS REQUIRED.

38 NEW 12" X 12" X 6' METAL LOCKERS, RECESSED IN WALL WITH
METAL TRIM AND FILLERS.

41 FOLDING GLASS PANEL PARTITION WITH FROSTED ETCHED
BAND PER SPECIFICATION 102239.13

44 GLASS PARTITION - 2" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

45 GLASS PARTITION - 1" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

49 GLASS PARTITION - 2" ALUMINUM STOREFRONT PER
SPECIFICATION 084113.

52 SECTIONAL OVERHEAD DOOR WITH GLASS LITES PER
SPECIFICATION 083613.

54 STEEL RAILING PER DETAIL

56 NEW MILLWORK. SEE A9 SERIES DRAWINGS.

66 CUSTOM FULL HEIGHT PRESSURE APPLIED VINYL GRAPHIC

67 FIRE RATED STEEL FRAME ENTRACE PER SPECIFICATION
084123.13

69 TV MONITOR - COORD. HEIGHT WITH ARCHITECT IN FIELD

71 STAIR GUARDRAIL MODIFICATIONS. SEE SHEET A6.11.
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SCALE:  1/8" = 1'-0"
1
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EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN
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1i

FESR FIRE EXTINGUISHER CABINET SEMI RECESSED

MARKER BOARDM.B.

TACK BOARDT.B.

FE FIRE EXTINGUISHER ON BRACKETS

HATCH DENOTES UNEXCAVATED / EXISTING 

TO REMAIN, UNO 

FIRE EXTINGUISHER CABINET SURFACE MOUNTFESM

1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES

1. ALL DIMENSIONS ARE TO OUTSIDE FACE OF WALL MATERIAL 
(GYPSUM BOARD OR MASONRY) UNLESS NOTED OTHERWISE.

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

+/- (DIMENSION)
DIMENSION IS NOT CRITICAL. WALL 
PLACED AT REMAINDER OF 
DIMENSION STRING

(DIMENSION) HOLD
DIMENSION IS CRITICAL. HOLD 
DIMENSION FACE TO FACE OF WALL

AL ALIGN FACES OF WALL

(DIMENSION) CL
DIMENSION TO STRUCTURAL 
COLUMN CENTERLINE
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NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

FLOOR PLAN - LEVEL 1
AREA C

5274-42

Author

A2.01C

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 FLOOR PLAN - AREA C

REV ISSUE DATE

ISSUED FOR 100% DD - PHASE C 07.12.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.3 BID GROUP 10 - ADDENDUM #3 01.15.2020

A10.4 BID GROUP 10 - ADDENDUM #4 01.21.2020

# KEYNOTES

1 INFILL WALL OPENING WITH MASONRY EQUAL IN SIZE AND
COUSING TO ADJACENT WALLS. TOOTH NEW MASONRY INTO
EXISTING.

17 SOLID SURFACE SILL SEALED IN PLACE.

21 WIRE MESH PARTITIONS AND GATES PER SPECIFICATION
102213.

32 NEW WINDOW IN EXISTING OPENING, TYP. THIS WALL.

38 NEW 12" X 12" X 6' METAL LOCKERS, RECESSED IN WALL WITH
METAL TRIM AND FILLERS.

40 FOLDING GLASS PANEL PARTITION PER SPECIFICATION
102239.13

44 GLASS PARTITION - 2" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

45 GLASS PARTITION - 1" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

47 GLASS PARTITION - 1" WRAPPED ALUMINUM FRAME WITH
WOOD GRAIN APPLIED FINISH PER SPECIFICATION 084129.

48 GLASS PARTITION - CUSTOM ALUMINUM PIVOT DOOR IN
ALUMINUM FRAME. SEE DOOR HARDWARE SPECIFICATION.

49 GLASS PARTITION - 2" ALUMINUM STOREFRONT PER
SPECIFICATION 084113.

50 GLASS PARTITION - CLEAR LAMINATED GLASS IN FRAMELESS
PARTITION SYSTEM PER SPECIFICATION 084126.23.

54 STEEL RAILING PER DETAIL

56 NEW MILLWORK. SEE A9 SERIES DRAWINGS.

57 EXISTING CONCRETE PLANTER TO REMAIN, REFACE W/ NEW
CONCRETE

58 CONCRETE PLANTER W/ TEXTURE FORMLINER

59 CONCRETE PODIUM SEATING W/ TEXTURE FORMLINER

60 FIBER REINFORCED COLUMN COVER. SEE SPECIFICATION
092713.

66 CUSTOM FULL HEIGHT PRESSURE APPLIED VINYL GRAPHIC

67 FIRE RATED STEEL FRAME ENTRACE PER SPECIFICATION
084123.13

68 PATCH CMU WALL OPENING AT REMOVED DUCTWORK. MATCH
EXISTING MATERIAL AND COURSING.

69 TV MONITOR - COORD. HEIGHT WITH ARCHITECT IN FIELD

73 CUSTOM MILLWORK DISPLAY CASE - SEE A9 SERIES
DRAWINGS.

78 PROVIDE CONTINUOUS TRACK STRIP AROUND ROOM @ 9'-0"
A.F.F. SEE ELEVATIONS FOR MOE INFORMATION.
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1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES

EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN

101

1i

FESR FIRE EXTINGUISHER CABINET SEMI RECESSED

MARKER BOARDM.B.

TACK BOARDT.B.

FE FIRE EXTINGUISHER ON BRACKETS

HATCH DENOTES UNEXCAVATED / EXISTING 

TO REMAIN, UNO 

FIRE EXTINGUISHER CABINET SURFACE MOUNTFESM

1. ALL DIMENSIONS ARE TO OUTSIDE FACE OF WALL MATERIAL 
(GYPSUM BOARD OR MASONRY) UNLESS NOTED OTHERWISE.

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

+/- (DIMENSION)
DIMENSION IS NOT CRITICAL. WALL 
PLACED AT REMAINDER OF 
DIMENSION STRING

(DIMENSION) HOLD
DIMENSION IS CRITICAL. HOLD 
DIMENSION FACE TO FACE OF WALL

AL ALIGN FACES OF WALL

(DIMENSION) CL
DIMENSION TO STRUCTURAL 
COLUMN CENTERLINE

SECURITY

NEW ALUM. 
STOREFRONT 
ENCLOSURE

BULLET RESISTANT 
TRANSACTION 
WINDOW 

NEW MASONRY 
WALL

C1-5A

NEW DOORS IN NEW 
OPENING (ENLARGE 
OPENING)

EVENT LOBBY

1-396

CONCESSIONS

1-391

FOYER

1-390

CORRIDOR

C1-80

SECURE VEST

V-002
DESK (FURNITURE) 
WITH CAMERA 
MONITOR INTO FOYER 
AND EVENT 
ENTRANCE

A2.01E

2

STAFF 
ENTRY

VISITOR ENTRY

1397

V-002A

V-002B

REPLACE DOOR AND 
PROVIDE ADA POWER 
ASSIST TO THIS 
DOOR. INCLUDE 
DOOR ON ACCES 
CONTROL SYSTEM

WIRELESS 
ACTUATORS 

REPLACE 
DOOR WITH 
HALF LITE 
GLASS

POWER AND DATA 
DROP AT WALL

1390A

1390B

C122A

C122B

SHOWER

1-804

TOWEL ROOM

OFFICE

1-803

SHOWER

1-808

SHOWER

1-805

TOWEL ROOMLOCKER ROOM

1-801

CORRIDOR

C1-80

STAIR

S-P1

PUMP ROOM

1-809

STAIR

S-Q1

FOYER

1-390

PURPLE GYM

144

OFFICE

1-386

ALTERNATE WORK

ALTERNATE WORK

8 FEET HIGH HEAVY DUTY 
FOLDING SECURITY GATE (STACK 
AT WALL) PER SPECIFICATION 
102216

MOTORIZED EMERGENCY 
EGRESS SECURITY GRILLE  
WITH EXIT PUSH BUTTON 
EQUAL TO CORNELL MODEL 
ERG-IBC

3 X 3 STEEL TUBE MOUNTED 
FROM FLOOR TO UNDERSIDE OF 
FLOOR STRUCTURE ABOVE

V
.I.

F
.

+
/-

 1
0'

-1
"

+/- 9'-4"

A2.01E

6
3" x 3" JAMB TUBE

EMERGENCY EXIT PUSH 
BUTTON

KEYED 
CONTROLLER

7'-4"

+
/-

 4
'-8

 1
/2

"

2'-0"

NEW ALUMINUM STOREFRONT WITH 
LAMINATED SAFETY GLASS (G-03 )

NEW ENTRANCE FLOOR 
GRILLE IN EXISTING 
FLOOR RECESS

REMOVE DOOR

NEW EXTRUDED 
ALUMINUM CORNER POST

NEW EXTRUDED 
ALUMINUM CORNER 
POST

NEW ELECTRONIC LATCH & 
REMOTE ACCESS CONTROL 
ON EXISTING DOOR

REPLACE GLAZING IN 
THESE DOORS WITH 
LAMINATED SAFETY 
GLASS (G-03)

EXISTING 
CURTAINWALL 
ENTRANCE

BULLET RESISTANT 
TRANSACTION 
WINDOW 36"W x 48" 
HIGH MOUNTED 2'-10" 
A.F.F

A2.01E

3

A2.01E

4

RACEWAY FOR 
CONNECTIONS FOR 
COMPUTER/SECURITY 
SYSTEM IN LOCKABLE 
CABINET

"VISITOR ENTRY" 
SIGNAGE ON GLASS

SECURE VEST

V-002

V-002A

SECURITY

1-397

1397

WIRELESS DOOR 
ACTUATOR RECESSED 
INTO MASONRY WALL

WIRELESS DOOR 
ACTUATOR RECESSED 
IN MULLION

FLOOR GRILLE IN 
EXISTING FLOOR 
RECESS

7'-4"

V-002B

WIRELESS DOOR 
ACTUATOR RECESSED 
INTO STONE WALL

PATCH FACEBRICK AT 
REMOVED 
EXTINGUISHER CABINET

POWER OUTLET TO 
REMAIN

1C17

NEW FIRE ALARM PULL 
STATION

INTERCOM

6'-1"

INTERCOM

WALL MOUNTED 
LIGHT FIXTURE @ 8'-0" 
A.F.F.

+
/-

 8
'-2

 1
/2

"

MATCH TOP OF EXISTING 
CURTAINWALL MULLION

NEW ALUMINUM STOREFRONT 
SYSTEM WITH LAMINATED 
SAFETY GLASS (G-03)

EXISTING CURTAINWALL 
BEYOND

V-002A 1397

3'
-6

"

NEW EXIT SIGN LOCATION

EXIT 

4" TOP

+
/-

 2
'-1

 1
/2

"

A10.4

NEW ALUMINUM 
STOREFRONT SYSTEM

+
/-

8'
- 

2 
1/

2"

ALIGN TOP OF NEW 
STOREFRONT WITH 
EXISTING

3'
-6

"

EXISTING ALUM. 
CURTAINWALL

LAMINATED GLASS TYPE 
(G-03), TYP.

4" TOP

+
/-

 2
'-1

 1
/2

"

A10.4

OPEN COILING GRILLE HOOD 
WITH POWDER COAT 
FINISH

3" X 3" X 1/4" STEEL 
VERTICAL TUBES 
ANCHORED TO CMU

MOTORIZED EMERGENCY 
EGRESS SECURITY GRILLE  
WITH EXIT PUSH BUTTON 
EQUAL TO CORNELL 
MODEL ERG-IBC

EXISTING CMU 
WALL

EXISTING CMU 
WALL
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IMPLEMENTATION -

NORTH

4436 MAIN STREET
DOWNERS GROVE, IL 60515

FLOOR PLAN - LEVEL 1

AREA E & F

5274-42

Author

A2.01E

COMMUNITY HIGH SCHOOL

DISTRICT 99

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

A10.3 BID GROUP 10 - ADDENDUM #3 01.15.2020

A10.4 BID GROUP 10 - ADDENDUM #4 01.21.2020

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 FLOOR PLAN - AREA E

N

SCALE:  1/8" = 1'-0"
5

LEVEL 1 - AREA F

N

SCALE:  1/2" = 1'-0"
2

ENLARGED FLOOR PLAN - WEST EVENTS SECUITY VESTIBULE

SCALE:  1/4" = 1'-0"
4

WEST EVENTS ENTRANCE SECURE VESTIBULE - EAST

SCALE:  1/4" = 1'-0"
3

WEST EVENTS ENTRANCE VESTIBULE - SOUTH

SCALE:  1/4" = 1'-0"
6

POOL FOYER C1-6 ELEVATION - NEW GATE
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MULTIPURPOSE

2-301
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1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES

1. ALL DIMENSIONS ARE TO OUTSIDE FACE OF WALL MATERIAL 
(GYPSUM BOARD OR MASONRY) UNLESS NOTED OTHERWISE.

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

+/- (DIMENSION)
DIMENSION IS NOT CRITICAL. WALL 
PLACED AT REMAINDER OF 
DIMENSION STRING

(DIMENSION) HOLD
DIMENSION IS CRITICAL. HOLD 
DIMENSION FACE TO FACE OF WALL

AL ALIGN FACES OF WALL

(DIMENSION) CL
DIMENSION TO STRUCTURAL 
COLUMN CENTERLINE

EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN
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SCALE:  1/8" = 1'-0"
1

LEVEL 2 FLOOR PLAN - AREA B

# KEYNOTES

1 INFILL WALL OPENING WITH MASONRY EQUAL IN SIZE AND
COUSING TO ADJACENT WALLS. TOOTH NEW MASONRY INTO
EXISTING.

19 FLOOR JOINT COVER AND TYPE. SEE DETAILS ON SHEET
A7.50.

20 HIGH IMPACT WALL: STUD SPACING @ 12" O.C. WITH HIGH
IMPACT + HIGH ABUSE GYP BOARD TO +6'0" A.F.F.

21 WIRE MESH PARTITIONS AND GATES PER SPECIFICATION
102213.

22 BASKEBALL GOAL - FORWARD FOLD PER SPECIFICATION
116623.

23 SCOREBOARD PER SPECIFICATION 116623

32 NEW WINDOW IN EXISTING OPENING, TYP. THIS WALL.

33 1" ISOLATION JOINT WITH 2 HOUR FIRE SEALANT. SEE
STRUCTURAL DRAWINGS.

38 NEW 12" X 12" X 6' METAL LOCKERS, RECESSED IN WALL WITH
METAL TRIM AND FILLERS.

41 FOLDING GLASS PANEL PARTITION WITH FROSTED ETCHED
BAND PER SPECIFICATION 102239.13

42 FOLDING PARTITION - MARKER BOARD FULL HEIGHT BOTH
SIDES PER SPECIFICATION 102239.

44 GLASS PARTITION - 2" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

45 GLASS PARTITION - 1" HOLLOW METAL FRAME PER
SPECIFICATION 081113, FIELD PAINTED.

51 COILING COUNTER WITH SOLID SLATS DOOR PER
SPECIFICATION 083313.

56 NEW MILLWORK. SEE A9 SERIES DRAWINGS.

66 CUSTOM FULL HEIGHT PRESSURE APPLIED VINYL GRAPHIC

69 TV MONITOR - COORD. HEIGHT WITH ARCHITECT IN FIELD

71 STAIR GUARDRAIL MODIFICATIONS. SEE SHEET A6.11.

74 MAGNAETIC DOOR HOLDERS AT WALL FOR THIS DOOR.
RECESS INTO WALL.

75 INFILL WALL OPENING FROM REMOVED EQUIPMENT WITH
MASONRY TO MATCH EXISTING ON THE EXTERIOR AND
DRYWALL ON METAL STUDS ON THE INTERIOR, FLUSH WITH
EXISTING WALL.

79 PROVIDE CONTINUOUS TRACK STRIP AROUND ROOM @ 8'-0"
A.F.F. SEE ELEVATIONS FOR MOE INFORMATION.

C24 GYM DIVIDER CURTAIN (ALTERNATE)

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

13 DOC MOD 13 08.02.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

15 DOC MOD 15 09.05.2019

16 DOC MOD 16 09.16.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

A10.3 BID GROUP 10 - ADDENDUM #3 01.15.2020

28 DOC MOD 28 01.14.2020

A10.4 BID GROUP 10 - ADDENDUM #4 01.21.2020
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1. REFER TO SHEET G0.2 FOR TYPICAL FIXUTRE MOUNTING 
HEIGHTS AND ADA COMPLAINT PLANS, ELEVATIONS, AND 
DETAILS.

2. REFER TO X2 SERIES FOR OVERALL ARCHITECTURAL FLOOR 
PLANS AND PHASING PLANS

3. NEW SLEEVES AND OPENINGS IN FIRE RATED FLOOR, WALL & 
CEILING CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY 
MATERIAL. REFER TO G1 SERIES LIFE SAFETY DRAWINGS FOR 
LOCATION OF RATED CONSTRUCTION.

4. NEW SLEEVES AND OPENINGS IN ACOUSTICAL SEPARATION 
WALLS AND FLOORS SHALL BE SEALED PER DETAILS ON AC 
SERIES SHEETS.

5. FOR MASONRY WALL PATCHING, TOOTH-IN COURSING INTO 
EXISTING MASONRY.

6. ALL MISC ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC) 
THAT INTERFERE WITH THE COMPLETION OF CONTRACT WORK 
ARE TO BE REINSTALLED AT NO ADDITIONAL COST TO THE 
OWNER. COORDINATE LOCATIONS WITH ARCHITECT.

7. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, 
REPAIRED AND LEVELED TO MATCH EXISTING ADJACENT 
SURFACE. 

8. REFER TO A12 SERIES FOR OWNER PROVIDED FFE THAT 
REQUIRES BLOCKING OR OTHER CONTRACT WORK.

9. REFER TO A9 SERIES FOR CASEWORK PLANS AND ELEVATIONS 
(INCLUDING THOSE NOT TAGGED HERE).

10. DELINEATION OF BID GROUPS PROVIDED FOR BIDDER 
REFERENCE - CONFIRM FULL SCOPE OF WORK WITH THE 
CONSTRUCTION MANAGER, INCLUDING INCIDENTAL WORK NOT 
SHOWN HERE. 

GENERAL NOTES

1. ALL DIMENSIONS ARE TO OUTSIDE FACE OF WALL MATERIAL 
(GYPSUM BOARD OR MASONRY) UNLESS NOTED OTHERWISE.

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

+/- (DIMENSION)
DIMENSION IS NOT CRITICAL. WALL 
PLACED AT REMAINDER OF 
DIMENSION STRING

(DIMENSION) HOLD
DIMENSION IS CRITICAL. HOLD 
DIMENSION FACE TO FACE OF WALL

AL ALIGN FACES OF WALL

(DIMENSION) CL
DIMENSION TO STRUCTURAL 
COLUMN CENTERLINE

EXISTING WALL

NEW WALL WITH TAG

FLOOR PLAN LEGEND

PARTITION TYPE. 

REFER TO A8 SERIES SHEETS

1i WINDOW TYPE. 

REFER TO A8 SERIES SHEETS

DOOR TAG. 

REFER TO SHEET A8 SERIES SHEETS 

NEW DOOR & HARDWARE

EXISTING DOOR TO REMAIN
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SCALE:  1/8" = 1'-0"
1

LEVEL 3 FLOOR PLAN - AREA B

# KEYNOTES

32 NEW WINDOW IN EXISTING OPENING, TYP. THIS WALL.

38 NEW 12" X 12" X 6' METAL LOCKERS, RECESSED IN WALL WITH
METAL TRIM AND FILLERS.

71 STAIR GUARDRAIL MODIFICATIONS. SEE SHEET A6.11.

80 PATCH GYPSUM BOARD WALL AT REMOVED DOOR OR
WINDOW. FINISH TO MATCH ADJACENT WALLS - BOTH SIDES.

81 PATCH GYPSUM BOARD AT REMOVED WALL.  FINISH TO
MATCH ADJACENT WALLS - BOTH SIDES.

REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID – BID GROUP 10 11.19.2019

A10.3 BID GROUP 10 - ADDENDUM #3 01.15.2020

A10.4 BID GROUP 10 - ADDENDUM #4 01.21.2020



LEVEL 2
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LEVEL 3
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CLEAR LAMINATED GLASS W/ 
CERAMIC FRIT AT TOILET 
ROOM LOCATIONS (G-08)

3" BUILDING ISOLATION 
JOINT COVER (INTERIOR)

3" BUILDING ISOLATION 
JOINT COVER (INTERIOR)

2" ALUMINUM FRAME 
AROUND OPENING 

SINGLE SLOPE 
SKYLIGHT

A8

PT-1PT-1 PT-1

A8

SG1ASG1B

A3

A3

LEARNING RESOURCE

CENTER

2-351

TEMPERED GLASS IN 
ALUMINUM WINDOW 
FRAME  W/ EXTERIOR 
APPLIED ALUMINUM 
MUNTINS

3" BUILDING ISOLATION 
JOINT COVER (INTERIOR)

A1A

SINGLE SLOPE SKYLIGHT

PT-1

LEVEL 2

EL: =  14'-0"

LEVEL 3

EL: =  26'-0"

LEVEL 1 (1928)

EL: =  2'-0"

REMOVED ALL PAINT AND 
RESTORE MASONRY/STONE

NEW MASONRY OPENING 
FOR NEW WINDOW

REMOVE FLASHING AND 
REPAIR MASONRY

EXISTING CMG ROOF 
(DEMOLISHED IN 
PREVIOUS BID GROUP)

EXISTING CMG WALL AND OVERHANG  
(DEMOLISHED IN PREVIOUS BID GROUP)

REMOVED ALL PAINT AND 
RESTORE STONE

REMOVE MASONRY INFILL AND 
PREPARE OPENING FOR NEW 
WINDOWS

REMOVE MASONRY INFILL AND 
PREPARE OPENING FOR NEW 
WINDOWS

REMOVE WINDOW AND 
PREPARE OPENING FOR NEW 
WINDOW

REMOVE WINDOW AND 
PREPARE OPENING FOR NEW 
WINDOWS

EXISTING 
WALL 

OPENING

REMOVE VENT GRILLS AND INFILL 
TO MATCH EXISTING

EXISTING CMG (DEMOLISHED 
IN PREVIOUS BID GROUP)

REMOVE WINDOW AND PREPARE 
OPENING FOR NEW WINDOWS

REMOVE DOORS & TRANSOM AND 
PREPARE OPENING FOR NEW DOORS 
& TRANSOM
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REF:1/ A2.01B.b

2
ALLEY C1-4  ELEVATION - EAST

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

4
DINING NORTH 1-354 ELEVATION - SOUTH

SCALE:  1/4" = 1'-0"

REF:6/ A5.04

1
ALLEY C1-4 DEMOLITION ELEVATION - EAST

SCALE:  1/4" = 1'-0"

REF:3/ A5.23

3
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REV ISSUE DATE

ISSUED FOR CONSTRUCTION -
PHASE B

07.26.2019



LEVEL 2

EL: =  14'-0"

LEVEL 3

EL: =  26'-0"

LEVEL 1 (1928)

EL: =  2'-0"

10

OPEN TO 
CORRIDOR

MULTIPURPOSE

2-301

SERVERY

1-310

8
' 
- 

0
"

1
2

' 
- 

0
"

ALUMINUM FRAME 
(SIM A8)

1/2" "U" STAINLESS STEEL GYPSUM 
BOARD REVEAL AROUND PILASTER

SINGLE SLOPE 
SKYLIGHT

STRUCTURAL BEAM

3" BUILDING ISOLATION 
JOINT COVER (INTERIOR)

A8

EQ8'-5 1/2"EQ

WALL BASE AS SCHEDULED

DASH LINES INDICATE 1/4" "V" 
GYP. BD. CONTROL JOINT -
PAINT TO MATCH ADJ. WALL 
FINISH, TYP.

A8

4'
-0

"
8'

-0
"

WALL JOINT COVER 

LEVEL 2

EL: =  14'-0"

LEVEL 3

EL: =  26'-0"

LEVEL 1 (1928)

EL: =  2'-0"

STRUCTURAL

3' - 9 1/4"

STRUCTURAL

9' - 3"

S
T
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U
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T
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R
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L
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0
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R
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' 
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6
"

S
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R
U

C
T

U
R

A
L

9
' 
- 

6
"

REMOVE FLASHING

EXISTING CMG ROOF (DEMOLISHED 
IN PREVIOUS BID GROUP)

REMOVE MASONRY  FOR NEW 
WALL OPENINGS

EXISTING PILASTER (DEMOLISHED 
IN PREVIOUS BID GROUP)

REMOVE MASONRY  FOR NEW 
WALL OPENINGS

INFILL WINDOWS BEFORE CREATING 
NEW WALL OPENING, REFER TO 
STRUCTURAL DRAWINGS

REMOVE PILASTER

REMOVE STONE CAP

H6 H6 H6

OPEN

HATCH INDICATES 
ACOUSTICAL PERFORATED 
GYPSUM BOARD, TYP. 

1/2" "U" STAINLESS STEEL 
GYPSUM BOARD REVEALS, 
TYP. THIS ELEVATION

LEARNING RESOURCE

CENTER

2-351

MULTIPURPOSE

2-301

SERVERY

1-310

SINGLE SLOPE SKYLIGHT

WALL MOUNTED 
LIGHT FIXTURE, TYP.

DINING NORTH

1-350

A1A

E
Q

 T
Y

P
.

E
Q

 T
Y

P
.

RETURN GRILL, PAINT TO
MATCH ADJ. WALL FANISH

TYP.

1'-3"

TYP.

1'-3"

A7.11

7
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IG
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A
L
IG

N
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L
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IG
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CENTER PERFORATION 
PATTERN BETWEN GYPSUM 
BOARD REVEALS, TYP.

TYP.

1'-3"

TYP.

1'-3"

EQ EQ EQEQ EQ EQ

3'
-4

"

RUNNING BOND TILE 
PATTERN, U.N.O.

PROVIDE EXTRUDED STAINLESS STEEL EASED 
90 DEGREE PROFILE LIKE SCHLUTER JOLLY AT 
EXPOSED EDGE OF TILE,TYP.

6

A3.12

NPRWYZ.1Z.2

H6 H6 H6 H6

HATCH INDICATES ACOUSTICAL 
PERFORATED GYPSUM BOARD, TYP. 

1/2" "U" STAINLESS STEEL GYPSUM 
BOARD REVEALS, TYP. THIS ELEVATION

GYMNASTICS BALCONY

2-302

WALL JOINT COVER 

ALUMINUM FRAME 
(SIM A8)

H7

SINGLE SLOPE SKYLIGHT

5'-0" H. WOOD LETTERING 

2'-0" H. WOOD LETTERING 

T.V. MONITOR

A8

WALL MOUNTED LIGHT 
FIXTURE, TYP.

V
.I.

F
.

SUPPLY GRILL, PAINT TO
MATCH ADJ. WALL FANISH

EQ EQ

E
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.
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WALL BASE AS SCHEDULED
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"
3'

-0
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CENTER PERFORATION 
PATTERN BETWEN GYPSUM 
BOARD REVEALS, TYP.

STAINLESS STEEL CASED 
OPENING FRAME

OVERHEAD 
COILING GRILLE

OVERHEAD 
COILING GRILLE

OVERHEAD 
COILING GRILLE

TYP.

EQ

TYP.

EQ

ALIGN

ALIGN

SIM

P

GYMNASTICS BALCONY

2-302

DINING NORTH

1-350

1928 PILASTER 
BEHIND

A1

A1A

SINGLE SLOPE SKYLIGHT

3" BUILDING ISOLATION 
JOINT COVER (INTERIOR)

PT-1

METAL COVER OVER 
STRUCTURAL HSS TUBE 

1928 PILASTER BEHIND

REMOVE VENT GRILLS AND 
INFILL TO MATCH EXISTING

1/2" "U" STAINLESS STEEL 
GYPSUM BOARD REVEALS, 
TYP. THIS ELEVATION

HATCH INDICATES 
ACOUSTICAL PERFORATED 
GYPSUM BOARD, TYP. 

LAMINATED GLASS IN 
HOLLOW METAL FRAME

ALIGN

A
L
IG

N
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SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

6
ALLEY C1-4 ELEVATION - SOUTH

SCALE:  1/4" = 1'-0"

REF:6/ A2.11

5
ALLEY C1-4 DEMOLITION ELEVATION - SOUTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

3
DINING NORTH 1-354 ELEVATION - NORTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

4
ALLEY C1-4 ELEVATION - WEST

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

2
DINING NORTH 1-354 ELEVATION - EAST

SCALE:  1/4" = 1'-0"

REF:3/ A5.23

1
DINING NORTH 1-354 DEMOLITION ELEVATION - EAST

SCALE:  3" = 1'-0"
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OPEN TO 
ALLEY

EXIST. LOCKERS TO REMAIN

EXIST. TERRAZZO COVE BASE

EXIST. BRICK WAINSCOT, 
RUNNING BOND

EXIST. SOLDIER COURSE 

EXIST. TERRAZZO COVE BASE

EXIST. BRICK WAINSCOT, 
RUNNING BOND

EXIST. SOLDIER COURSE 

REMOVE HOSE CABINET AND PATCH 
OPENING WITH SALVAGED BRICK

ALUMINUM FRAME 

OPEN 
TO 

LOBBY

NEW PARTITION, MATCH EXISTING 
BRICK AND PLASTER FINISH

NEW PARTITION, MATCH EXISTING 
BRICK AND PLASTER FINISH

NEW EWC NEW BRICK SOLDIER COURSE TO 
MATCH EXISTING

NEW LOCKERSEXISTING LOCKERS NEW LOCKERS

4

A7.50
4

A7.50

LOCKERS DEMOLISHED: 9

EXIST. TERRAZZO COVE BASE

EXIST. BRICK WAINSCOT, 
RUNNING BOND

EXIST. SOLDIER COURSE 

EXIST. LOCKERS TO REMAIN

REMOVE HOSE CABINET AND PATCH 
OPENING WITH SALVAGED BRICK

2301A

EXIST. TERRAZZO COVE BASE

EXIST. BRICK WAINSCOT, 
RUNNING BOND

EXIST. SOLDIER COURSE 

A8
OPEN 

TO 
LOBBY

NEW SOFFIT W/ PLASTER 
FINSIH TO MATCH EXISTING

NEW PARTITION, MATCH EXISTING 
BRICK AND PLASTER FINISH

NEW EWC

NEW SOFFIT W/ PLASTER 
FINSIH TO MATCH EXISTING

NEW BRICK SOLDIER COURSE TO MATCH EXISTING

NEW LOCKERS

4

A7.50

EXIST. LOCKERS TO REMAIN

EXIST. TERRAZZO COVE BASE

EXIST. BRICK WAINSCOT, 
RUNNING BOND

EXIST. SOLDIER COURSE 

LOCKERS DEMOLISHED: 8 + 1FE

REMOVE HOSE CABINET AND PATCH 
OPENING WITH SALVAGED BRICK

EXIST. TERRAZZO COVE BASE

EXIST. BRICK WAINSCOT, 
RUNNING BOND

EXIST. SOLDIER COURSE 

TYCO MODEL WS, ONLY 
AT 3RD LEVEL WINDOW

OPEN 
TO 

LOBBY

NEW SOFFIT W/ PLASTER 
FINSIH TO MATCH EXISTING

EXISTING TO REMAIN

NEW DOOR INFILL, MATCH EXISTING 
BRICK AND PLASTER FINISH

NEW PARTITION, MATCH 
EXISTING BRICK AND 
PLASTER FINISH

A8

NEW EWC

NEW BRICK SOLDIER COURSE

NEW LOCKERSNEW 
LOCKERS

4

A7.50

1310B

1310A

HERRINGBONE 
TILE PATERN

HERRINGBONE TILE PATERN

3'
-1

0"
3'

-4
"

3'-3" 11'-10"

EQ 2' - 10 3/4" EQ

1'
-0

"
6'

-4
"

SEE K-SERIES FOR EQUIPMENT/MILLWORK

RUNNING BOND TILE PATTERN, U.N.O.

SEE K-SERIES FOR 
EQUIPMENT/MILLWORK

WALL BASE AS SCHEDULED

HERRINGBONE 
TILE PATERN

3'
-4

"
4'

-0
"

8'-0"2'-0" 10"6'-0"

HERRINGBONE 
TILE PATERN

SEE K-SERIES FOR EQUIPMENT/MILLWORK

RUNNING BOND TILE PATTERN, U.N.O.

WALL BASE AS SCHEDULED BEYOND

EQ 8' - 0" EQ

4'
-0

"
3'

-4
"

HERRINGBONE 
TILE PATERN

SEE K-SERIES FOR EQUIPMENT

RUNNING BOND TILE PATTERN, U.N.O.

R W Y Z.1

H7

OVERHEAD COILING GRILLE SEE K-SERIES FOR 
EQUIPMENT/MILLWORK

SEE K-SERIES FOR 
EQUIPMENT/MILLWORK

3'
-4

"

3'
-4

"

RUNNING BOND TILE 
PATTERN, U.N.O.

PROVIDE EXTRUDED STAINLESS STEEL EASED 
90 DEGREE PROFILE LIKE SCHLUTER JOLLY AT 
EXPOSED EDGE OF TILE,TYP.
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COMMUNITY HIGH SCHOOL

DISTRICT 99

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

3
CORRIDOR C1-2 ELEVATION - NORTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.02B.b

2
CORRIDOR C2-1 ELEVATION - NORTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.03B.b

1
CORRIDOR C3-1 ELEVATION - NORTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

4
SERVERY 1-310 ELEVATION - WEST

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

6
SERVERY 1-310 ELEVATION - SOUTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

7
SERVERY 1-310 ELEVATION - NORTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.01B.b

5
SERVERY 1-310 ELEVATION - EAST
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LAMINATED GLASS IN GLASS ENTRANCE SYSTEM W/ 
BOTH STANDARD & RECESSED TRACKS AND CLEAR 
SILICONE BUTT JOINTS PER SPECIFICATION 084126.23

GYP. BOARD CUBE FRAME, REFER 
TO PLAN & SECTION DETAILS

27'-8"

EQEQEQEQEQEQ

6'
-2

 3
/4

"

G-27 G-27 G-27 G-27 G-27 G-27

LAMINATED GLASS IN GLASS ENTRANCE SYSTEM W/ 
BOTH STANDARD & RECESSED TRACKS AND CLEAR 
SILICONE BUTT JOINTS PER SPECIFICATION 084126.23

GYP. BOARD CUBE FRAME, REFER 
TO PLAN & SECTION DETAILS

3438 34397'
-0

 3
/4

"

EQEQEQ3'-4"8"3'-4"EQEQEQ
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G-27 G-27 G-27 G-27 G-27 G-27 G-27 G-27

7'
-1

0"

2"
7'

-6
"

2"

11'-9 3/4"

2" EQ 2" EQ 2" EQ 2"

LAMINTED GLASS IN ALUMINUM 
STOREFRONT PER 
SPECIFICATION 084113
KYNAR FINISH

G-24 G-24 G-24

A10.4

LAMINTED GLASS IN 
ALUMINUM STOREFRONT 
PER SPECIFICATION 084113
KYNAR FINISH

7'
-1

0"

2"
7'

-6
"

2"

13'-11 1/2"

2"EQ2"EQ2"EQ2"

G-24 G-24 G-24

A10.4

2432B

9'
-0

"

7'
-0

"
1"

1'
-1
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1" 3'-0" 1" EQ 1" EQ 1" EQ 1"

1" HM FRAME -
PAINTED
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-1
0"
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3'

-1
"
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3'

-1
0"

G-24
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G-24 G-24 G-24
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3'
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1"3'-0"1"EQ1"EQ1"EQ1"

1" HM PAINTED

G-24 G-24 G-24 G-24
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G-24G-24G-24

1" HM FRAME - PAINTED

2436B
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 1
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"
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2'

-3
 1
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"

1"
6'

-7
"

1"

1" HM FRAME - PAINTED

13'-8"

1" EQ 1" EQ 1" EQ 1" 3'-0" 1"

FLOOR LINE

13'-8"

1" EQ 1" EQ 1" EQ 1" EQ 1"

G-24

G-24 G-24 G-24 G-24

G-24G-24
G-24

G-24

G-24 G-24 G-24 G-24

G-24G-24G-24
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4" 4"

C312
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9'
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4"
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-1
0"

1"

10'-4 1/4"

1"EQ1"6'-0"1"EQ3/4"

G-23 G-23 G-23

G-23

G-23G-23

G-23

G-23G-23

DESCRIPTIONS BELOW FOR GENERAL GLASS TYPES INDICATIONS -
REFER TO SPECIFICATIONS 088000 FOR ADDITIONAL INFORMATION

G-01 = 1" IGU (TEMPERED / TEMPERED), LOW-E COATING ,CLEAR
G-02 = TBD
G-03 = LAMINATED SECURITY GLASS
G-04 =   SECURITY FILM APPLIED TO EXISTING GLASS
G-05 =   1/4" SPANDREL GLASS  -  CERAMIC FRIT
G-06 = 1" IGU (TEMPERED / TEMPERED), LOW-E COATING, LIGHT 
REFLECTANCE
G-07 =  1" IGU (TEMPERED/TEMPERED), CLEAR, BLACK MUTIN 
SPACERS
G-08 =  1" IGU (TEMPERED TEMPERED), CLEAR #1, VELOUR#3, BLACK 
MUTIN SPACERS

G-21 =  1/4" LAMINATED GLASS, CLEAR
G-22 = 3/8" LAMINATED GLASS, ONE-WAY VISION GLASS
G-23 = 1/4" TEMPERED GLASS, CLEAR
G-24 = 3/8" LAMINATED GLASS, CLEAR
G-25 = 3/8" LAMINATED GLASS, CLEAR WITH CERAMIC FRIT
G-26 = SKYLIGHT GLASS, INSULATED
G-27 = 1/2" LAMINATED GLASS, CLEAR

G-30 = FIRE RESISTIVE GLASS PER SECIFICATION 088813 (45 MIN)
G-31 = FIRE RESISTIVE GLASS PER SECIFICATION 088813 (90 MIN)

GLAZING TYPES

SEE WALL TYPE FOR 
WALL CONSTRUCTION 

DOOR - SEE SCHEDULE

METAL FILLER PLATE 
GROUND SMOOTH -
BOTH SIDES

METAL STUD POST OR TUBE 
STEEL ENGINEERED TO 
SUPPORT HEADER ABOVE

GLAZING SET IN 
SEALANT - SEE 
WINDOW SCHEDULE 
FOR GLAZING TYPES

HOLLOW METAL 
WINDOW FRAME

S
E

E
 W

A
L

L
 T

Y
P

E
1

/2
"

1
/2

"

5"

SEE WALL TYPE FOR 
WALL CONSTRUCTION 

METAL BOX BEAM 
HEADER  
ENGINEERED FOR 
OPENING

GLAZING SET IN 
SEALANT - SEE 
ELEVATIONS FOR 
GLAZING TYPES

HOLLOW METAL 
WINDOW FRAME

SEE WALL TYPE1/2" 1/2"
SEE WALL TYPE FOR 
WALL CONSTRUCTION 

METAL STUD POST  
ENGINEERED TO SUPPORT 
HEADER ABOVE

GLAZING SET IN 
SEALANT - SEE 
WINDOW SCHEDULE 
FOR GLAZING TYPES

HOLLOW METAL 
WINDOW FRAME

S
E

E
 W

A
L

L
 T

Y
P

E
1

/2
"

1
/2

"

HEAD JAMB

PACK FRAME & HEADER 
WITH BATTS OR 
MINERAL WOOL

PACK FRAME AND JAMB 
STUD WITH BATTS OR 
MINERAL WOOL

2"
3'

-8
"

2"

8'-0"_ 2" HOLLOW METAL FRAME, 
PAINTED

G-24

LAMINATED GLASS IN GLASS ENTRANCE 
SYSTEM W/ BOTH STANDARD & RECESSED 
TRACKS AND CLEAR SILICONE BUTT JOINTS 
PER SPECIFICATION 084126.23

GYP. BOARD CUBE 
FRAME, REFER TO PLAN 
& SECTION DETAILS

G-27 G-27

7'
-0

"

4'-2 1/2"

9 
1/

4"
6'

-2
 3

/4
"

10
"

5"

BUTT JOINT
BUTT JOINT
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SCALE:  1/4" = 1'-0"

REF:1/ A2.03C

6
B/O 3-438 & 3-439 GLAZING ELEVATION - NORTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.03C

5
B/O 3-438 & 3-439 GLAZING ELEVATION - SOUTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.03C

7
BRIDGE C3-15 GLAZING ELEVATION - SOUTH - FRAME 1

SCALE:  1/4" = 1'-0"

REF:1/ A2.03C

8
BRIDGE C3-15 GLAZING ELEVATION - SOUTH - FRAME 2

SCALE:  1/4" = 1'-0"

REF:1/ A2.02C

2
FABRICATION LAB 2-433 GLAZING ELEATION - EAST

SCALE:  1/4" = 1'-0"

REF:1/ A2.02C

3
FABRICATION LAB 2-433 GLAZING ELEATION - NORTH

SCALE:  1/4" = 1'-0"

REF:1/ A2.02C

1
CORRIDOR C2-12 GLAZING ELEVATION - WEST

SCALE:  1/4" = 1'-0"

REF:1/ A2.03C

4
CORRIDOR C3-14 GLAZING ELEVATION - SOUTH

SCALE:  3" = 1'-0"
12

DETAIL - JOINED JAMB

SCALE:  3" = 1'-0"
11

DETAILS - TYPICAL HOLLOW METAL WINDOW FRAME

SCALE:  1/4" = 1'-0"
10

CORRIDOR C1-5 ELEVATION DEMO KIT - NORTH -

SCALE:  1/4" = 1'-0"

REF:1/ A2.03C

9
B/O 3-439 GLAZING ELEVATION - WEST



1. PROVIDE GALVANIZED DOOR AND FRAME FOR WET LOCATION

2. DOORS ARE WITHIN AN EXTERIOR STOREFRONT OR  CURTAINWALL SYSTEM. SEE 
ELEVATIONS, PLANS, AND DETAILS  FOR FURTHER INFORMATION.

3. DOOR TO BE REMOTELY RELEASED WITH PUSH BUTTON.

4. PROVIDE ELECTROMAGNETIC HOLD OPEN HARDWARE.

5. OVERHEAD COILING DOOR SYSTEM PER SPECIFICATION 083323. DOOR TO HAVE 
PUSH BUTTON AND REMOTE CONTROL.

6. PROVIDE POWER ASSIST AND ACTUATOR ON EXTERIOR AND INTERIOR SIDES OF 
DOOR.

7. ACOUSTICALLY RATED DOOR ASSEMBLY PER SPECIFICATION 083474. DOOR 
THICKNESS AS REQUIRED BY MANUFACTURER TO ACHIEVE STC RATING INDICATED.

8. FOLDING PANEL PARTITION WITH OVERHEAD TRACK PER SPECIFICATION 102239.

9. FLEXIBLE TRAFFIC SERVICE DOOR PER SPECIFICATION 083800.

10. UNDERCUT DOOR 1" (DIMENSION FROM FINISH FLOOR TO UNDERSIDE OF DOOR)..

11. OVERHEAD COILING GRILLE PER SPECIFICATION 083326.

12. FIRE RATED STEEL FRAMED ENTRANCE PER SPECIFICATION 084113.23.

13. INTERIOR ALUMINUM FRAMING SYSTEM . SEE INTERIOR ELEVATIONS AND DETAILS 
FOR FURTHER INFORMATION.

14. NEW DOOR AND FRAME IN EXISTING OPENING. FIELD VERIFY EXISTING OPENING 
SIZE.

15. ACOUSTICAL GASKETING - SEE DOOR HARDWARE SPECIFICATIONS

16. NEW DOOR OPENING IN EXISTING WALL. FIELD VERIFY HEIGHT TO ALIGN WITH 
MASONRY COURSING.

17. LOCKABLE GATE IN WIRE MESH PARTITION SYSTEM PER SPECIFICATION 102113. 
PROVIDE LOCK CYLINDER FOR BUILDING KEY SYSTEM. 

18. DOORS PROVIDED BY PRESS BOX MANUFACTURER. HARDWARE SUB-
CONTRACTOR TO FURNISH AND INSTALL LOCKSETS KEYED TO MATER KEY STSTEM/

19. SLIDING DOOR WITH OVERHEAD TRACK HARDWARE AND PULL.

20. DOORS WITHIN HOLLOW METAL WINDOW FRAME SYSTEM. SEE INTERIOR 
ELEVATIONS AND DETAILS.

21. SECTIONAL OVERHEAD DOOR PER SPECIFICATION

22. ALUMINUM DOORS MULLED TOGETHER WITH CENTER PIVOT HARDWARE AND 
FLUSH BOLTS FOR LOCKING.

23. DOORS ARE WITHIN A ALL-GLASS ENTRANCE AND STOREFRONT SYSTEM PER 
SPECIFICATION 084126.23.

DOOR SCHEDULE REMARKS

DOOR SCHEDULE GENERAL NOTES

1. REFER TO PROJECT SPECIFICATION SECTION 087112 FOR DOOR HARDWARE SET 
ASSIGNMENTS FOR EACH OPENING AND SECTION 087111 FOR DOOR HARDWARE 
SETS.

2. REFER TO SECURITY DRAWINGS FOR DOOR ACCESS CONTROL LOCATIONS. 
COORDINATE HARDWARE AND FRAME PREP WITH HARDWARE REQUIRED FOR 
ACCESS CONTROL.

3. PROVIDE 1/4" TEMPERED GLASS (GLASS TYPE G-23) FOR DOOR LITES AND SIDE 
LITES AT NON-FIRE RATED DOORS UNLESS NOTED ON THE INTERIOR FRAME 
ELEVATIONS.

4. PROVIDE FIRE PROTECTIVE GLAZING FRG-1 IN FIRE RATED DOORS WITH GLASS 
LESS THAN 100 SQUARE INCHES. PROVIDE RESISTIVE GLAZING FRG-2 IN DOOR LITES 
AND SIDE LITES AT FIRE RATED DOORS WITH GLASS GREATER THAN 100 SQUARE 
INCHES. REFER TO SPECIFICATION 088813 FOR FURTHER INFORMATION.
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4436 MAIN STREET
DOWNERS GROVE, IL 60515

DOOR SCHEDULES

5274-42

DS

A8.10

COMMUNITY HIGH SCHOOL

DISTRICT 99

DOOR SCHEDULE (BID GROUP #2)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE DETAIL

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

1101A A 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 - 1, 16

1101B H 7'-0" 9'-0" 1 1/2" STEEL FACTORY - - - 5/A8.20 - 5

1102A A 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 - 1, 16

1102B H 8'-0" 8'-0" 1 1/2" STEEL FACTORY - - - 5/A8.20 - 5

1102C A1 7'-4" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 - 1

1103 A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1104A C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1104B C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1104C B1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 45 MIN 4

1106 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1107A F 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1107B G 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 6/A8.20 -

1108 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1109 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1110 A 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1111 A 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1112A 5'-0" 8'-0" WIRE MESH FACTORY - - - - - 17

1112B 5'-0" 8'-0" WIRE MESH FACTORY - - - - 17

1113 C 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 7/A8.20 - 15

1114 D 3'-0" 7'-0" 2 1/4" SC WOOD STAIN F1 H METAL PAINT 10/A8.20 - 7

1115 D 3'-0" 7'-0" 2 1/4" SC WOOD STAIN F1 H METAL PAINT 10/A8.20 - 7

1116 D 3'-0" 7'-0" 2 1/4" SC WOOD STAIN F1 H METAL PAINT 10/A8.20 - 7

1117 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 - 15

1118 D 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 - 15

1120 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 - 15

1121 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 10/A8.20 - 15

1132 A 3'-2" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 - 14

1152 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 - 6

1153 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 - 6

1154 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1155 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 4/A8.20 -

1156 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1204 C 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 4/A8.20 - 14

1205 A 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1207A K 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1207B K 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1208 C 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 4/A8.20 - 14

1212A A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 4/A8.20 120 MIN

1212B A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 120 MIN

2101 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 7/A8.20 - 15

2102 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 7/A8.20 - 15

2103 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 -

3103 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F2 H METAL PAINT 2/A8.20 -

SF-01A B 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 60 MIN 14

SF-01B A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT - 1

SF-02 B 3'-2" 6'-10" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 60 MIN 14

SF-03 B 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 60 MIN 14

DOOR SCHEDULE (BID GROUP #7)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE DETAIL

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

104 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 - 14

105 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 90 MIN

111 A 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 45 MIN

1130A K1 6'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 9/A8.20 - 14

1130B K1 6'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 9/A8.20 - 14

1131 A1 6'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 9/A8.20 -

1138 A 3'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 2/A8.20 45 MIN

1300A B 3'-6" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 2/A8.20 90 MIN 1

1302A D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL PAINT 2/A8.20 1

1302B D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL PAINT 2/A8.20 1

1303 D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 2/A8.20 - 1

1310A D 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 2/A8.20 - 1

1310B L 3'-4" 7'-0" 1 3/4" FACTORY FACTORY F1 FACTORY FACTORY - - 9

1312 A 3'-0" 7'-2" 1 3/4" H METAL EPOXY PAINT F1 H METAL PAINT 2/A8.20 - 1

1330A C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F7 H METAL PAINT 2/A8.20 -

1330B C1 6'-0" 7'-2" 1 3/4" H METAL PAINT F7 H METAL PAINT 2/A8.20 -

1330C B1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 90 MIN

1330D A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1330E A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

2300 B 3'-0" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2301A C1 6'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 2/A8.20 -

2301B C1 6'-0" 8'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 -

2305 B 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 90 MIN

C150 B1 6'-0" 7'-2" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 7/A8.20 90 MIN

S-1R B 3'-0" 6'-11" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 60 MIN

SG1A F 3'-1" 7'-0" 1 3/4" STEEL FACTORY F6 STEEL FACTORY 12/A8.20 60 MIN 2, 12

SG1B F 3'-1" 7'-0" 1 3/4" STEEL FACTORY F6 STEEL FACTORY 12/A8.20 60 MIN 2, 12

SR0 C 3'-0" 6'-8" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 60 MIN

DOOR SCHEDULE (BID GROUP #5)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE DETAIL

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

1900A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1900B A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1901A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1901B H 8'-0" 8'-0" 1 1/2" STEEL FACTORY - - - - 5

1903 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1904 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1905A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1905B A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1905C A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1906A A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1906B H 8'-0" 8'-0" 1 1/2" STEEL FACTORY - - - - 5

1908 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1909 A 3'-0" 7'-0" 1 3/4" H METAL EPOXY PAINT F1 H METAL EPOXY PAINT 1

1910 A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY - 18

1911A A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY 18

1911B A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY 18

1912 A 3'-0" 6'-8" 1 3/4" H METAL FACTORY - WOOD FACTORY 18
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DOOR SCHEDULE (BID GROUP #10-1)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

050A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 9/A8.20 - 14

0364A A 3'-0" 6'-8" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 7/A8.20 -

0364B A 3'-0" 6'-8" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 -

0366 A 3'-0" 6'-8" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 60 MIN

1351A E 3'-6" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1351B E 3'-6" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1351C A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 90 MIN

1352A E 3'-0" 7'-0" 1 3/4" ALUM KYNAR F8 ALUM KYNAR 3/A8.11 - 13

1352B E 3'-0" 7'-0" 1 3/4" ALUM KYNAR F8 ALUM KYNAR 3/A8.11 - 13

1352C E 3'-0" 7'-0" 1 3/4" ALUM KYNAR F8 ALUM KYNAR 3/A8.11 - 13

1352D F 3'-2" 8'-2" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1352E F 3'-2" 8'-2" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1353A E 3'-6" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1353B E 3'-6" 7'-0" 1 3/4" OAK WOOD STAIN - ALUM KYNAR 3/A8.11 - 13

1353C A1 6'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 8/A8.20 90 MIN

1353D A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 5/A5.36 - 13

1360A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 7/A8.20 -

1360B E1 6'-1" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 1/A8.20 - 20

1361 C 3'-4" 7'-0" 1 3/4" SC WOOD STAIN F1 H METAL PAINT 1/A8.20 -

1362 L 3'-4" 7'-0" 1 3/4" FACTORY FACTORY F1 H METAL PAINT 1/A8.11 - 9

1364 K 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1365 A 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 - 10

1367 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 -

1390A D 3'-0" 7'-0" 1 3/4" H METAL PAINT EX EX H METAL PAINT - 90 MIN

1390B D 3'-0" 7'-0" 1 3/4" H METAL PAINT EX EX H METAL PAINT - 90 MIN

1397 E 3'-0" 7'-11" 1 3/4" ALUM CLR ANOD - ALUM CLR ANOD - - 2

2304A A 3'-8" 7'-0" 1" WIRE MESH FACTORY - STEEL FACTORY - - 17

2304B A 3'-8" 7'-0" 1" WIRE MESH FACTORY - STEEL FACTORY - - 17

2351A E1 6'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2352A A 3'-0" 7'-2" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 7/A8.20 -

2352B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2353 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2354 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2355 C 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2356A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN - H METAL PAINT - 10, 20

2356B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN H METAL PAINT - 10, 20

2358 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2359B A 3'-0" 6'-10" 1 3/4" OAK WOOD PAINT - H METAL PAINT 1/A8.20 - 20

2360A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2360B D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2362 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2363 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2364 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 - 10

2365 A 3'-0" 6'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 1/A8.20 - 20

2366A C1 6'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT - 90 MIN

2366B F 6'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 1/A8.20 - 20

2367A F 6'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2367B C1 6'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT - 90 MIN

2368 A 3'-0" 8'-10" 1 3/4" OAK WOOD STAIN - H METAL PAINT - 20

2371 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 3/A8.20 - 16

C1-5A B 7'-4" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 -

C2-20A C1 6'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 -

C2-20B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

C122A B1 6'-0" 7'-0" 1 3/4" H METAL PAINT F7 H METAL PAINT 9/A8.20 90 MIN 1, 14

C122B B1 6'-0" 7'-0" 1 3/4" H METAL PAINT F7 H METAL PAINT 9/A8.20 90 MIN 1, 14

SM-1A E1 6'-2" 7'-0" 1 3/4" STEEL FACTORY F6 STEEL FACTORY 12/A8.20 90 MIN 2, 12

T31 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 4/A8.20 -

T32 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 4/A8.20 -

T115 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

T116 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

T122 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

T123 A 3'-0" 7'-2" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 1, 10

V-002A E 3'-0" 7'-11" 1 3/4" ALUM CLR ANOD - ALUM CLR ANOD - - 2

DOOR SCHEDULE (BID GROUP #10-2)

MARK ELEVATION TYPE

DOOR

TYPE

FRAME
FIRE

RATING
REMARKSSIZE

MATERIAL FINISH DETAILS
WIDTH HEIGHT THICKNESS MATERIAL FINISH

1401 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1402 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1403 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1404 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1404A F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1404B F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1404C F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1404D F1 6'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR - - 22

1405A C 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1405B M 3'-0" 8'-0" 2" MAPLE WOOD STAIN - FACTORY PAINT 2/A8.11

1405C M 3'-0" 8'-0" 2" MAPLE WOOD STAIN - FACTORY PAINT 2/A8.11

1406 F 3'-0" 7'-0" 1 3/4" MAPLE WOOD FACTORY - ALUM FACTORY 3/A8.11 - 13

1407 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1A H METAL PAINT 1/A8.20 -

1408 F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT - - 20

1409 C 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1420 F1 6'-2" 7'-4" 1 3/4" ALUM CLR ANOD - ALUM CLR ANOD - 2

1421 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1422 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1423 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1424 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1425 F 3'-0" 7'-0" 1 3/4" ALUM KYNAR - ALUM KYNAR 3/A8.11 - 13

1426 A 3'-4" 7'-0" 9/16" GLASS - - - - - - 23

1440 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1A H METAL PAINT 1/A8.20 -

1450A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1450B C 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1 H METAL PAINT 2/A8.20 - 10

1452A A 3'-0" 7'-0" 1" WIRE MESH PAINT - STEEL FACTORY - - 17

1452B A 3'-0" 7'-0" 1" WIRE MESH PAINT - STEEL FACTORY - - 17

1453A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1453B A 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT - - 1

1454A C 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 7/A8.20 90 MIN

1454B A 3'-8" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT - 1

1455 D 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 - 10

1456A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1456B A 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT - - 1

1456D M 6'-0" 8'-0" 2" MAPLE WOOD STAIN - H METAL PAINT 2/A8.11 - 19

1457 K 3'-6" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

1458 K 3'-6" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20

1459 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F3A H METAL PAINT 1/A8.20 -

1461A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 4/A8.11 60 MIN 12

1461B A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 - 10

1461C F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

1461D E 3'-0" 7'-2" 1 3/4" ALUM FACTORY - ALUM FACTORY - - 2

1462 A1 6'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 60 MIN

1470 A 2'-8" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 90 MIN 1

1512 E1 6'-0" 7'-0" 1 3/4" H METAL PAINT F5A H METAL FACTORY 4/A8.11 60 MIN 12, 14

1514 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 7/A8.20 45 MIN

1515A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL FACTORY 4/A8.11 45 MIN 12

1515B A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL FACTORY 3/A8.20 -

1517 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 3/A8.20 - 16

1525 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1528A A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1528B A 3'-0" 7'-2" 1 3/4" H METAL PAINT F1 H METAL PAINT 2/A8.20 -

1535 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1536 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1537 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1538 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1540 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

1551 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1560 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 - 10

1644 C 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 7/A8.20 -

2414A D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

2430 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

2431 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

2431A K 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

2431B K 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

2431C M 7'-0" 8'-0" 2" MAPLE WOOD PAINT - - - 2/A8.11 -

2431D M 7'-0" 8'-0" 2" MAPLE WOOD PAINT - - - 2/A8.11 -

2432A F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 14/A8.20 -

2432B F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2432C AA 8'-0" 7'-0" 2" STEEL FACTORY F1A H METAL PAINT 14/A8.20 - 21

2432D AA 8'-0" 7'-0" 2" STEEL FACTORY F1A H METAL PAINT 14/A8.20 - 21

2434A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2434B AA 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 14/A8.20 -

2434C AA 8'-0" 7'-0" 2" STEEL FACTORY F1A H METAL PAINT 14/A8.20 - 21

2436A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2 H METAL PAINT 1/A8.20 -

2436B F 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT 13/A8.20 - 20

2438 A 3'-0" 7'-0" 1 3/4" H METAL PAINT F1 H METAL PAINT 1/A8.20 -

3209 D 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

3234C A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F1A H METAL PAINT 1/A8.20 -

3402 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F1 H METAL PAINT 1/A8.20 -

3403 A 3'-0" 7'-0" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 1/A8.20 -

3431A E 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3432A E 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3432B F 3'-0" 7'-0" 1 3/4" ALUM FACTORY - - FACTORY - 2

3433 A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3434A E 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3434B F 3'-0" 7'-0" 1 3/4" ALUM FACTORY - ALUM FACTORY - - 2

3436A E 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

3436B F 3'-0" 7'-0" 1 3/4" ALUM FACTORY - ALUM FACTORY - - 2

3437 F1 6'-2" 7'-4" 1 3/4" ALUM FACTORY - ALUM FACTORY - 2

3438 A 3'-4" 7'-0" 9/16" GLASS - - - - 1/A5.34 - 23

3439 A 3'-4" 7'-0" 9/16" GLASS - - - - 1/A5.34 - 23

C114 E1 6'-8" 7'-0" 1 3/4" MAPLE WOOD STAIN - H METAL PAINT - 20

C212A A 3'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F2A H METAL PAINT 1/A8.20 -

C312 E1 6'-0" 7'-0" 1 3/4" MAPLE WOOD STAIN F5B H METAL PAINT - 20

T112 A 3'-0" 7'-2" 1 3/4" OAK WOOD STAIN F2 H METAL PAINT 7/A8.20 -

A10.4
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1. THESE NOTES ARE APPLICABLE TO ALL POWER PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS AND BRANCH FEEDS TO POWER OUTLETS 
SHALL BE 3/4". 1/2" CONDUIT IS ACCEPTABLE FOR BRANCH WIRING TO END OF 
THE LINE RECEPTACLES ONLY.

3. ALL POWER BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. THE CONTRACTOR SHALL PROVIDE ALL PENETRATIONS, SLEEVES, AND 
SEALANT AS REQUIRED THROUGH PARTITIONS TO ACCOMMODATE THE FIRE 
ALARM, PAGING, SECURITY, AUDIO/VISUAL, VOICE, AND DATA CABLING. ANY 
PENETRATIONS THROUGH WALLS AND FLOORS SHALL BE PROPERLY SEALED 
AND TREATED TO MAINTAIN THE FIRE STOPPING RATING OF THE WALLS, 
FLOORS, AND CEILINGS.

5. BACKBOXES ARE TO BE MOUNTED OFFSET, NOT BACK TO BACK.
6. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 

REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

7. UNLESS INDICATED OTHERWISE, ALL MATERIALS REQUIRED TO PROVIDE 
BRANCH CIRCUITS AND FEEDERS ARE TO BE NEW.

8. REFER TO MECHANICAL AND PLUMBING SHEETS FOR ADDITIONAL EQUIPMENT 
INFORMATION.

9. ANY ELECTRICAL DEVICES ON NEW WALLS SHALL BE FLUSH MOUNTED. NO 
WIREMOLDS ARE ACCEPTABLE ON NEW WALLS UNLESS NOTED OTHERWISE.

10. VERIFY RECEPTACLE LOCATIONS WITH ARCHITECTURAL FURNITURE LAYOUT 
TO ENSURE PROPER ACCESSIBILITY.

11. LOW VOLTAGE WIRING SHALL NOT LIE ON TOP OF CEILING GRID SYSTEM. 
WIRING SHALL BE SUPPORTED AT INTERVALS NOT EXCEEDING 5 FEET BY 
UTILIZING J-HOOKS SUPPORTED BY STRUCTURAL MEMBERS. WIRING SHALL BE 
ROUTED PARALLEL OR PERPENDICULAR TO STRUCTURAL MEMBERS.

12. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

13. SPECIAL ATTENTION SHALL BE PAID TO ALL CONDUIT ROUTING IN OPEN 
CEILING SPACE FOR AESTHETIC PURPOSES. ALL EXPOSED CONDUITS SHALL BE 
ROUTED PERPENDICULAR AND PARALLEL TO BUILDING LINES AND TIGHT TO 
CEILING/STRUCTURAL CORNERS. WHERE THIS IS NOT FEASIBLE, SUBMIT 
CONDUIT ROUTING PLAN TO ARCHITECT/ENGINEER FOR APPROVAL PRIOR TO 
INSTALLATION.

14. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 
CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

15. PROVIDE MANUAL MOTOR STARTER THERMAL OVERLOAD SWITCH AND 120V. 
20A. CONTROL RELAY/CONTACTOR TO CONTROL PUMP/FAN (VERIFY CONTROL 
VOLTAGE WITH BUILDING AUTOMATION SYSTEM CONTRACTOR).

16. PROVIDE AUXILIARY RELAY nAR40 FOR INTERFACING OF HVAC CONTROLS AS 
REQUIRED. SEE MECHANICAL PLANS FOR ALL REQUIREMENTS. SEE 
MECHANICAL PLANS FOR ROUGH-IN LOCATION OF CONTROLS.
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SCALE:  1/8" = 1'-0"
1

LEVEL 1 POWER PLAN AREA C

# KEYNOTES

1 ALL THE DEVICES IN THE ROOM TO BE EXPLOSION PROOF.

2 POWER FOR TV SCREEN, REFER TO LOW VOLTAGE DRAWINGS FOR MORE
DETAILS.

3 POWER FOR POTTERY WHEELS, REFER TO DETAILS SHEET FOR ADDITIONAL
INFORMATION.

4 POWER FOR PUG MILL, COORDINATE WITH MANUFACTURER FOR EXACT
DETAILS FOR POWER CONNECTION PRIOR TO START.

5 EMERGENCY POWER SHUT OFF FOR ALL THE POWER CIRCUITS TO THE
WORKSHOP AREA. ALL THE LIGHTING TO REMAIN ON. PROVIDE THE SHUT OFF
IN A POLYCARBONATE COVER TO PROVIDE ACCIDENTAL COVER WITH TAG
WITH RESET BUTTON AT THE SHUT OFF.

6 LEGRAND RFB4 SERIES FLOOR BOX WITH 2 DUPLEX RECEPTACLES TO POWER
THE ENTIRE ROW OF WORK STATIONS INTERNALLY POWERED THROUGH THE
SPINE. PROVIDE DATA DEVICE PLATES IN THE BOX FOR A MINIMUM OF 6 DATA
DROPS. REFER TO FURNITURE, ARCHITECTURAL, AND LOW VOLTAGE
DRAWINGS FOR MORE DETAILS. COVER PER ARCHITECTS SELECTION.
COORDINATE EXACT LOCATION PRIOR TO START.

7 POWER FOR TABLE THROUGH THE WALL. REFER TO FURNITURE AND
ARCHITECTURAL DRAWINGS FOR MORE DETAILS.

8 POWER FOR DATA RACK, REFER TO  TECHNOOGY DRAWINGS FOR EXACT
LOCATION AND PROVISION OF SLEEVES FOR ROOM PENETRATION PRIOR TO
START.

9 REFER TO SHEET E2.01B.c FOR DETAILS.

10 LEGRAND RFB4 SERIES RECESSED FLOOR BOX WITH DUPLEX RECEPTACLE
AND COVER POLE FOR LOW VOLTAGE PROVISION. REFER TO LOW VOLTAGE
DRAWINGS FOR DETAILS. COVER PER ARCHITECTS SELECTION. COORDINATE
EXACT LOCATION OF THE BOX WITH THE ARCHITECT PRIOR TO START.

11 LEGRAND RFB2 SERIES RECESSED FLOOR BOX WITH DUPLEX RECEPTACLE
AND COMMUNICATION PLATE FOR LOW VOLTAGE. REFER TO LOW VOLTAGE
DRAWINGS FOR MORE DETAILS. COVER PER ARCHITECTS SELECTION.
COORDENATE EXACT LOCATION OF THE BOX WITH ARCHITECT PRIOR TO
START.

12 CONTROL SWITCH FOR EXHAUST FAN EF-6. PROVIDE 1-POLE TOGGLE SWITCH
WITH LED INDICATING LIGHT AND ENGRAVED NAME PLATE. REFER TO HVAC
DRAWINGS FOR MORE DETAILS.

13 DISCONNECT AND REMOVE EXISTING CONDUITS, JUNCTION BOXES AND
ELECTRICAL CIRCUITS ON THE COLUMNS GETTING FIBER COATING.
RECONNECT AT THE SAME LOCATION USING EXISTING SIZES OF CABLES,
CONDUITS AND JUNCTION BOXES. EXISTING CONDITIONS TO BE VERIFIED IN
THE FIELD. THIS IS FOR COLUMNS THROUGH ROOMS ON LEVEL 2 AND LEVEL 3.
COORDINATE EXACT LOCATIONS OF THE COLUMNS WITH ARCHITECTURAL
AND STRUCTURAL DRAWINGS PRIOR TO START. SHOWN ON LEVEL 2 FOR
REFERENCE ONLY.

14 PUTTY PAD WRAPS REQUIRED AROUND BACK OF THE BOX. (CAD DETAILS
INCLUDED WITH REVIEW).
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1. THESE NOTES ARE APPLICABLE TO ALL POWER PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS AND BRANCH FEEDS TO POWER OUTLETS 
SHALL BE 3/4". 1/2" CONDUIT IS ACCEPTABLE FOR BRANCH WIRING TO END OF 
THE LINE RECEPTACLES ONLY.

3. ALL POWER BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. THE CONTRACTOR SHALL PROVIDE ALL PENETRATIONS, SLEEVES, AND 
SEALANT AS REQUIRED THROUGH PARTITIONS TO ACCOMMODATE THE FIRE 
ALARM, PAGING, SECURITY, AUDIO/VISUAL, VOICE, AND DATA CABLING. ANY 
PENETRATIONS THROUGH WALLS AND FLOORS SHALL BE PROPERLY SEALED 
AND TREATED TO MAINTAIN THE FIRE STOPPING RATING OF THE WALLS, 
FLOORS, AND CEILINGS.

5. BACKBOXES ARE TO BE MOUNTED OFFSET, NOT BACK TO BACK.
6. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 

REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

7. UNLESS INDICATED OTHERWISE, ALL MATERIALS REQUIRED TO PROVIDE 
BRANCH CIRCUITS AND FEEDERS ARE TO BE NEW.

8. REFER TO MECHANICAL AND PLUMBING SHEETS FOR ADDITIONAL EQUIPMENT 
INFORMATION.

9. ANY ELECTRICAL DEVICES ON NEW WALLS SHALL BE FLUSH MOUNTED. NO 
WIREMOLDS ARE ACCEPTABLE ON NEW WALLS UNLESS NOTED OTHERWISE.

10. VERIFY RECEPTACLE LOCATIONS WITH ARCHITECTURAL FURNITURE LAYOUT 
TO ENSURE PROPER ACCESSIBILITY.

11. LOW VOLTAGE WIRING SHALL NOT LIE ON TOP OF CEILING GRID SYSTEM. 
WIRING SHALL BE SUPPORTED AT INTERVALS NOT EXCEEDING 5 FEET BY 
UTILIZING J-HOOKS SUPPORTED BY STRUCTURAL MEMBERS. WIRING SHALL BE 
ROUTED PARALLEL OR PERPENDICULAR TO STRUCTURAL MEMBERS.

12. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

13. SPECIAL ATTENTION SHALL BE PAID TO ALL CONDUIT ROUTING IN OPEN 
CEILING SPACE FOR AESTHETIC PURPOSES. ALL EXPOSED CONDUITS SHALL BE 
ROUTED PERPENDICULAR AND PARALLEL TO BUILDING LINES AND TIGHT TO 
CEILING/STRUCTURAL CORNERS. WHERE THIS IS NOT FEASIBLE, SUBMIT 
CONDUIT ROUTING PLAN TO ARCHITECT/ENGINEER FOR APPROVAL PRIOR TO 
INSTALLATION.

14. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 
CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

15. PROVIDE MANUAL MOTOR STARTER THERMAL OVERLOAD SWITCH AND 120V. 
20A. CONTROL RELAY/CONTACTOR TO CONTROL PUMP/FAN (VERIFY CONTROL 
VOLTAGE WITH BUILDING AUTOMATION SYSTEM CONTRACTOR).

16. PROVIDE AUXILIARY RELAY nAR40 FOR INTERFACING OF HVAC CONTROLS AS 
REQUIRED. SEE MECHANICAL PLANS FOR ALL REQUIREMENTS. SEE 
MECHANICAL PLANS FOR ROUGH-IN LOCATION OF CONTROLS.
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SCALE:  1/8" = 1'-0"
1

LEVEL 2 POWER PLAN AREA B

# KEYNOTE

1 PROVIDE LEGRAND WIREMOLD 4000 SERIES DUAL CHANNEL STEEL RACEWAY
FOR POWER AND DATA. COLOR PER ARCHITECTS SELECTION.

2 PROVIDE LEGRAND WIREMOLD EVOLUTION SERIES 6" POKE THRU FLOOR BOX
WITH (2) TWO DUPLEX RECEPTACLES AND SLOT PROVISION FOR 4 DATA
DEVICES.

3 PROVIDE LEGRAND WIREMOLD EVOLUTION SERIES 4" POKE THRU FLOOR BOX
WITH (1) ONE DUPLEX RECEPTACLES AND SLOT PROVISION FOR 2 DATA
DEVICES.

4 POWER TO THE TABLE FROM THE RECESSED BOX IN THE WALL WITH FLEXIBLE
CONDUIT THROUGH THE SPINE OF THE TABLE.

5 RECESSED BOX FOR DATA TO THE SPINE OF THE FURNIITURE THROUGH FLEX
CONDUIT. REFER TO TECHNOLOGY DRAWINGS FOR MORE DETAILS.

6 POWER FOR COMPUTERS. REFER TO ARCHITECTS AND LOW VOLTAGE
DRAWINGS FOR MORE DETAILS.

7 POWER FOR COPIER. REFER TO ARCHITECTS AND LOW VOLTAGE DRAWINGS
FOR MORE DETAILS.

8 POWER FOR TV SCREEN, REFER TO LOW VOLTAGE DRAWINGS FOR MORE
DETAILS.

9 EXISTING ELECTRICAL PANELS TO REMAIN. NEW HVAC EQUIPMENT TO BE
MINIMUM 36" FROM THE SURFACE OF THE PANELS. COORDINATE WITH HVAC
DRAWINGS AND CONTRACTOR PRIOR TO START.

10 NEW LOCATION OF THE HVAC UNIT.

11 POWER FOR HVAC UNIT. REFER TO HVAC DRAWINGS FOR EXACT LOCATION
AND POWER EQUIPMENTS.

12 POWER FOR CONDENSATE PUMP, REFER TO HVAC DRAWINGS FOR DETAILS.

13 POWER FOR DATA CABINET, REFER TO TECHNOLOGY DRAWINGS FOR
ADDITIONAL DETAILS AND CONDUIT SLEEVES REQUIREMENTS FOR ROOM
PENETRATIONS.

14 POWER FOR AV HEAD END EQUIPMENT, REFER TO LOW VOTLAGE DRAWINGS
FOR MORE DETAILS.
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1. THESE NOTES ARE APPLICABLE TO ALL POWER PLANS.
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS AND BRANCH FEEDS TO POWER OUTLETS 
SHALL BE 3/4". 1/2" CONDUIT IS ACCEPTABLE FOR BRANCH WIRING TO END OF 
THE LINE RECEPTACLES ONLY.

3. ALL POWER BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. THE CONTRACTOR SHALL PROVIDE ALL PENETRATIONS, SLEEVES, AND 
SEALANT AS REQUIRED THROUGH PARTITIONS TO ACCOMMODATE THE FIRE 
ALARM, PAGING, SECURITY, AUDIO/VISUAL, VOICE, AND DATA CABLING. ANY 
PENETRATIONS THROUGH WALLS AND FLOORS SHALL BE PROPERLY SEALED 
AND TREATED TO MAINTAIN THE FIRE STOPPING RATING OF THE WALLS, 
FLOORS, AND CEILINGS.

5. BACKBOXES ARE TO BE MOUNTED OFFSET, NOT BACK TO BACK.
6. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 

REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

7. UNLESS INDICATED OTHERWISE, ALL MATERIALS REQUIRED TO PROVIDE 
BRANCH CIRCUITS AND FEEDERS ARE TO BE NEW.

8. REFER TO MECHANICAL AND PLUMBING SHEETS FOR ADDITIONAL EQUIPMENT 
INFORMATION.

9. ANY ELECTRICAL DEVICES ON NEW WALLS SHALL BE FLUSH MOUNTED. NO 
WIREMOLDS ARE ACCEPTABLE ON NEW WALLS UNLESS NOTED OTHERWISE.

10. VERIFY RECEPTACLE LOCATIONS WITH ARCHITECTURAL FURNITURE LAYOUT 
TO ENSURE PROPER ACCESSIBILITY.

11. LOW VOLTAGE WIRING SHALL NOT LIE ON TOP OF CEILING GRID SYSTEM. 
WIRING SHALL BE SUPPORTED AT INTERVALS NOT EXCEEDING 5 FEET BY 
UTILIZING J-HOOKS SUPPORTED BY STRUCTURAL MEMBERS. WIRING SHALL BE 
ROUTED PARALLEL OR PERPENDICULAR TO STRUCTURAL MEMBERS.

12. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

13. SPECIAL ATTENTION SHALL BE PAID TO ALL CONDUIT ROUTING IN OPEN 
CEILING SPACE FOR AESTHETIC PURPOSES. ALL EXPOSED CONDUITS SHALL BE 
ROUTED PERPENDICULAR AND PARALLEL TO BUILDING LINES AND TIGHT TO 
CEILING/STRUCTURAL CORNERS. WHERE THIS IS NOT FEASIBLE, SUBMIT 
CONDUIT ROUTING PLAN TO ARCHITECT/ENGINEER FOR APPROVAL PRIOR TO 
INSTALLATION.

14. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 
CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

15. PROVIDE MANUAL MOTOR STARTER THERMAL OVERLOAD SWITCH AND 120V. 
20A. CONTROL RELAY/CONTACTOR TO CONTROL PUMP/FAN (VERIFY CONTROL 
VOLTAGE WITH BUILDING AUTOMATION SYSTEM CONTRACTOR).

16. PROVIDE AUXILIARY RELAY nAR40 FOR INTERFACING OF HVAC CONTROLS AS 
REQUIRED. SEE MECHANICAL PLANS FOR ALL REQUIREMENTS. SEE 
MECHANICAL PLANS FOR ROUGH-IN LOCATION OF CONTROLS.

GENERAL NOTES

(E) 3-3(LPB-3-A1)

(E) 3-2(LPB-3-B1)

(E)
3-1(LPB-3-C1)

(E)
325(LPB-3-D1)

(E)
3B(LPA2-3-E1)

(E) LPG1-3-A2

(E) LPG1-3-A1

(E) LPG2-3-A1

480/277V
(E) MDP-G

A

A

B

B

CC

DD

EE

FF

H

H

JJ

K

K

LL

M
M

NN

Q
Q

XX

ZZ

Z.2Z.2

Z.1Z.1

YY

WW

RR

PP

1

1

3

3

4

4

6

6

9

9

10

10

11

11

12

12

13

13

14

14

15

15

7

7

5

5

2

2

FACULTY

3-350

MEN

T3-3

WOMEN

T3-1

MEN

T3-2

CORRIDOR

C3-3

CLASSROOM

3-352

OFFICE

3-355

RESOURCE

3-356

CLASSROOM

3-357

CLASSROOM

3-207

CLASSROOM

3-208

CLASSROOM

3-206

OFFICE

3-205

OFFICE

3-203

OFFICE

3-204

SCIENCE OFFICE

3-210

OFFICE

3-209

CLASSROOM

3-358

CLASSROOM

3-359

WOMEN

T3-4

STAIR M

S-3M

CLASSROOM

3-400

CORRIDOR

C3-6

CLASSROOM

3-401

OFFICE

3-354

OFFICE

3-353

ELEC/IDF

3-351

ELEV B

CLASSROOM

3-402CORRIDOR

C3-6

CORRIDOR

C3-7

SCOPE: PROVIDE NEW POWER LAYOUTS
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N

SCALE:  1/8" = 1'-0"
1

LEVEL 3 POWER PLAN AREA B

# KEYNOTE

1 PROVIDE 30 AMP FUSED MAIN DISCONNECT FOR THE ELEVATOR WITH
PROVISIONS TO BE LOCKED OUT AND TAGGED OUT FOR MAINTENANCE AND
REPAIR. THE FUSE SIZES PER MANUFACTURER RECOMENDATION. REFER TO
ELEVATOR MANUFACTURER SUBMITTAL FOR ADDITIONAL DETAILS AND SCOPE
OF WORK. THE MAIN DISCONNECT TO FEED THE AUXILLARY DISCONNECT IN
THE ELEVATOR SHAFT.

2 PROVIDE 30 AMP AUXILLARY DISCONNECT AT THE TOP OF THE HOISTWAY,
REFER TO MANUFACTURER CUT SHEET FOR EXACT LOCATION AND FOR
ADDITIONAL DETAILS. THE AUXILLARY DISCONNECT GETS THE FEED FROM THE
MAIN ELEVATOR DISCONNECT AND THEN TO THE ELEVATOR MACHINARY.

3 POWER FOR ELEVATOR CAB LIGHTING.

4 MAKE WALL SPACE FOR THESE EQUIPMENTS IN THE FIELD, CONTRACTOR TO
COORDINATE WITH THE CLIENT PRIOR TO START.

5 LEGRAND RFB4 SERIES FLOOR BOX WITH 2 DUPLEX RECEPTACLES TO POWER
THE ENTIRE ROW OF WORK STATIONS INTERNALLY POWERED THROUGH THE
SPINE. PROVIDE DATA DEVICE PLATES IN THE BOX FOR A MINIMUM OF 6 DATA
DROPS. REFER TO FURNITURE, ARCHITECTURAL, AND LOW VOLTAGE
DRAWINGS FOR MORE DETAILS. COVER PER ARCHITECTS SELECTION.
COORDINATE EXACT LOCATION PRIOR TO START.

6 POWER FOR HVAC EQUIPMENT, REFER TO HVAC DRAWINGS FOR EXACT
LOCATION AND POWER REQUIREMENTS.

7 POWER FOR CONDENSATE PUMP, REFER TO HVAC DRAWINGS FOR DETAILS.

2
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NOTES:(N) PROVIDE NEW CIRCUIT BREAKER

EST. DEMAND CURRENT: 170 A

CONNECTED CURRENT: 170 A

ESTIMATED DEMAND: 141609 VA

Power 22372 VA 100.00% 22372 VA CONNECTED LOAD: 141609 VA

HVAC 5537 VA 100.00% 5537 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 170 A 170 A 170 A

TOTAL LOAD: 47 kVA 47 kVA 47 kVA

MDP-G-41 3.4 0.9 MDP-G-42

MDP-G-39 3.4 0.9 MDP-G-40(E)RTU-12 25 A 3

MDP-G-37 3.4 0.9 MDP-G-38

3 20 A (N) COOKING EXHAUST FAN

MDP-G-35 2.7 2.7 MDP-G-36

MDP-G-33 2.7 2.7 MDP-G-34(E)RTU-11 20 A 3

MDP-G-31 2.7 2.7 MDP-G-32

3 20 A (E)LOAD

MDP-G-29 5.5 2.7 MDP-G-30

MDP-G-27 5.5 2.7 MDP-G-28(E)MST-G3 45 A 3

MDP-G-25 5.5 2.7 MDP-G-26

3 20 A (E)RTU-7

Spare 20 A 1 MDP-G-23 0.0 5.5 MDP-G-24

Spare 20 A 1 MDP-G-21 0.0 5.5 MDP-G-22

Spare 20 A 1 MDP-G-19 0.0 5.5 MDP-G-20

3 45 A (E)MST-G2

MDP-G-17 0.9 3.6 MDP-G-18

MDP-G-15 0.9 3.6 MDP-G-16(N) COOKING SUPPLY FAN 20 A 3

MDP-G-13 0.9 3.6 MDP-G-14

3 60 A (E)RTU-2

MDP-G-11 7.5 3.6 MDP-G-12

MDP-G-9 7.5 3.6 MDP-G-10(E)ELEVATOR 100 A 3

MDP-G-7 7.5 3.6 MDP-G-8

3 60 A (E)LOAD

MDP-G-5 5.5 2.7 MDP-G-6

MDP-G-3 5.5 2.7 MDP-G-4(E) RTU 40 A 3

MDP-G-1 5.5 2.7 MDP-G-2

3 20 A (E)MST-G1

LOAD DESCRIPTION BKR P CKT A B C CKT P BKR LOAD DESCRIPTION

BUS AMPS: 600 AMPS

MAIN DEVICE: 600 A MAIN CB SPECIAL: EXISTING PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 14,000 AMPS SYMMETRICAL

LOCATION: OFFICE 2-364 VOLTAGE: 480/277 Wye V. 3 ø 4 W.

PANELBOARD: MDP-G

NOTES:

EST. DEMAND CURRENT: 23 A

CONNECTED CURRENT: 23 A

ESTIMATED DEMAND: 19121 VA

Power 10808 VA 100.00% 10808 VA CONNECTED LOAD: 19121 VA

HVAC 8314 VA 100.00% 8314 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 23 A 23 A 23 A

TOTAL LOAD: 6 kVA 6 kVA 6 kVA

Spare 20 A 1 MDP-G2:29 0.0 0.0 MDP-G2:30 1 20 A Spare

Spare 20 A 1 MDP-G2:27 0.0 0.0 MDP-G2:28 1 20 A Spare

Spare 20 A 1 MDP-G2:25 0.0 0.0 MDP-G2:26 1 20 A Spare

Spare 20 A 1 MDP-G2:23 0.0 0.0 MDP-G2:24 1 20 A Spare

Spare 20 A 1 MDP-G2:21 0.0 0.0 MDP-G2:22 1 20 A Spare

Spare 20 A 1 MDP-G2:19 0.0 0.0 MDP-G2:20 1 20 A Spare

Spare 20 A 1 MDP-G2:17 0.0 0.0 MDP-G2:18 1 20 A Spare

Spare 20 A 1 MDP-G2:15 0.0 0.0 MDP-G2:16 1 20 A Spare

Spare 20 A 1 MDP-G2:13 0.0 0.0 MDP-G2:14 1 20 A Spare

Spare 20 A 1 MDP-G2:11 0.0 0.0 MDP-G2:12 1 20 A Spare

Spare 20 A 1 MDP-G2:9 0.0 0.0 MDP-G2:10 1 20 A Spare

Spare 20 A 1 MDP-G2:7 0.0 0.0 MDP-G2:8 1 20 A Spare

MDP-G2:5 3.6 2.8 MDP-G2:6

MDP-G2:3 3.6 2.8 MDP-G2:4ELEVATOR -PHASE-C 20 A 3

MDP-G2:1 3.6 2.8 MDP-G2:2

3 25 A MAU-3

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 100 AMPS

MAIN DEVICE: 100 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 14,000 AMPS SYMMETRICAL

LOCATION: OFFICE 2-364 VOLTAGE: 480/277 Wye V. 3 ø 4 W.

PANELBOARD: MDP-G2

NOTES:

EST. DEMAND... 729 A

CONN. CURRENT: 1146 A

SPEC 0 VA 0.00% 0 VA EST. DEMAND LOAD: 262621 VA

RCPT 228186 VA 35.26% 80456 VA CONN. LOAD: 412931 VA

Power 81362 VA 100.00% 81362 VA

Other 3169 VA 100.00% 3169 VA

Lighting 24632 VA 100.00% 24632 VA

HVAC 69780 VA 100.00% 69780 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A...

MDP-A... ... 3 200 A 58.8 kVA P2-357A

MDP-A... ... 3 200 A 49.6 kVA P-KLN

MDP-A... ... 3 200 A 42.1 kVA P-WS

MDP-A... ... 3 400 A 82.4 kVA P2-433A

MDP-A... ... 3 200 A 21.2 kVA P1-462D

MDP-A... ... 3 200 A 17.8 kVA P1-462C

MDP-A... ... 3 200 A 27.9 kVA P1-462B

MDP-A... ... 3 200 A 27.1 kVA P1-462A

MDP-A... ... 3 400 A 86.1 kVA P3-433A

CKT ... POLES RATING KVA DESCRIPTION/NAMEPLATE NOTES

SECTION No. 1

BUS AMPS: 1200 AMPS SPECIAL: NEW MCB PANEL

MAIN DEVICE: 1200 A MLO A.I.C.... 65 KAIC

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

DISTRIBUTION PANEL: MDP-A2

NOTES:

RCPT 8340 VA 50.00% 4170 VA EST. DEMAND CURRENT: 467 A

Power 600 VA 100.00% 600 VA CONNECTED CURRENT: 478 A

Other 1560 VA 100.00% 1560 VA ESTIMATED DEMAND: 168124 VA

Lighting 960 VA 100.00% 960 VA CONNECTED LOAD: 172293 VA

HVAC 161399 VA 100.00% 161399 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 507 A 462 A 468 A

TOTAL LOAD: 61 kVA 55 kVA 56 kVA

Space -- -- MDP-M:41 0.0 0.0 MDP-M:42 -- -- Space

Space -- -- MDP-M:39 0.0 0.0 MDP-M:40 -- -- Space

RCPT-TS ROOM 3-350 20 A 1 MDP-M:37 0.4 0.0 MDP-M:38 -- -- Space

Lighting - CLASSROOM 3-358 20 A 1 MDP-M:35 0.1 0.2 MDP-M:36 1 20 A RCPT-PROJECTOR RM 3-350

Exhaust fan 15 20 A 1 MDP-M:33 0.2 0.2 MDP-M:34 1 20 A Exhaust Fan EF-16

HVAC-Condensate pump 20 A 1 MDP-M:31 1.5 0.6 MDP-M:32 1 20 A HVAC-HUV 365

HVAC-MAU-3 20 A 1 MDP-M:29 0.0 0.2 MDP-M:30 1 20 A CONDENSATE PUMP HUV 365

HVAC-EXHAUST FAN 20 A 1 MDP-M:27 0.2 1.2 MDP-M:28 1 20 A HVAC EXHAUST FAN

HFCU-358, CRP-2 20 A 1 MDP-M:25 1.8 1.1 MDP-M:26 1 20 A CRP-1

Lighting-CORRIDOR C3-3 20 A 1 MDP-M:23 0.7 0.7 MDP-M:24 1 20 A FCU-3-209

Lighting - Dwelling Unit 20 A 1 MDP-M:21 0.4 0.2 MDP-M:22 1 20 A Lighting-C3-4 CORRIDOR

UV-359 20 A 1 MDP-M:19 1.4 0.5 MDP-M:20 1 20 A Lighting - Dwelling Unit

RCPT-210 20 A 1 MDP-M:17 1.3 0.5 MDP-M:18 1 20 A RCPT-210

REFRIGERATOR 210 20 A 1 MDP-M:15 0.6 1.1 MDP-M:16 1 20 A RCPT-210

RCPT-FACULTY 20 A 1 MDP-M:13 1.4 1.4 MDP-M:14 1 20 A RCPT- OFFICE 209

MDP-M:11 8.0 1.1 MDP-M:12 1 20 A TOILETS -FACULTY AREA

MDP-M:9 8.0 0.5 MDP-M:10 1 20 A HANDDRYER - T3-1AHU-1 100 A 3

MDP-M:7 8.0 0.5 MDP-M:8 1 20 A HANDDRYER -T3-2

MDP-M:5 21.0 22.2 MDP-M:6

MDP-M:3 21.0 22.2 MDP-M:4RTU-1 200 A 3

MDP-M:1 21.0 22.2 MDP-M:2

3 225 A RTU-2

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 600 AMPS

MAIN DEVICE: 600 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: ELEC/IDF 3-351 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: MDP-M

NOTES:

SPEC 0 VA 0.00% 0 VA EST. DEMAND CURRENT: 133 A

RCPT 60480 VA 43.31% 26192 VA CONNECTED CURRENT: 229 A

Power 7000 VA 100.00% 7000 VA ESTIMATED DEMAND: 48087 VA

Lighting 6842 VA 100.00% 6842 VA CONNECTED LOAD: 82375 VA

HVAC 7258 VA 100.00% 7258 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 247 A 255 A 198 A

TOTAL LOAD: 29 kVA 30 kVA 24 kVA

Spare 20 A 1 P2-433A:41 0.0 0.1 P2-433A:42

Spare 20 A 1 P2-433A:39 0.0 0.1 P2-433A:40

Spare 20 A 1 P2-433A:37 0.0 0.1 P2-433A:38

3 60 A SURGE PROTECTION DEVICE

Spare 20 A 1 P2-433A:35 0.0 0.0 P2-433A:36 1 20 A Spare

Spare 20 A 1 P2-433A:33 0.0 0.0 P2-433A:34 1 20 A Spare

Spare 20 A 1 P2-433A:31 0.0 0.0 P2-433A:32 1 20 A Spare

Spare 20 A 1 P2-433A:29 0.0 0.0 P2-433A:30 1 20 A Spare

Spare 20 A 1 P2-433A:27 0.0 0.0 P2-433A:28 1 20 A Spare

Spare 20 A 1 P2-433A:25 0.0 0.0 P2-433A:26 1 20 A Spare

Spare 20 A 1 P2-433A:23 0.0 0.0 P2-433A:24 1 20 A Spare

Spare 20 A 1 P2-433A:21 0.0 0.0 P2-433A:22 1 20 A Spare

Spare 20 A 1 P2-433A:19 0.0 0.0 P2-433A:20 1 20 A Spare

Spare 20 A 1 P2-433A:17 0.0 0.0 P2-433A:18 1 20 A Spare

Spare 20 A 1 P2-433A:15 0.0 0.0 P2-433A:16 1 20 A Spare

Spare 20 A 1 P2-433A:13 0.0 0.0 P2-433A:14 1 20 A Spare

P2-433A:11 5.1 6.0 P2-433A:12

P2-433A:9 10.3 8.1 P2-433A:10P2-433D 150 A 3

P2-433A:7 8.5 6.3 P2-433A:8

3 150 A P2-433E

P2-433A:5 5.8 6.8 P2-433A:6

P2-433A:3 5.0 6.3 P2-433A:4P2-433B 150 A 3

P2-433A:1 6.7 7.3 P2-433A:2

3 150 A P2-433C

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 400 AMPS

MAIN DEVICE: 400 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: STORAGE C2-12A VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P2-433A

NOTES:

EST. DEMAND CURRENT: 24 A

CONNECTED CURRENT: 48 A

ESTIMATED DEMAND: 8794 VA

SPEC 0 VA 0.00% 0 VA CONNECTED LOAD: 17434 VA

RCPT 17280 VA 50.00% 8640 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 57 A 41 A 50 A

TOTAL LOAD: 7 kVA 5 kVA 6 kVA

Spare 20 A 1 P2-433B:41 0.0 0.0 P2-433B:42 1 20 A Spare

Spare 20 A 1 P2-433B:39 0.0 0.0 P2-433B:40 1 20 A Spare

Spare 20 A 1 P2-433B:37 0.0 0.0 P2-433B:38 1 20 A Spare

Window shade power 20 A 1 P2-433B:35 0.0 0.0 P2-433B:36 1 20 A Window shade power

Garage door 432 20 A 1 P2-433B:33 0.0 0.0 P2-433B:34 1 20 A Garage door 432

RCPT 431 20 A 1 P2-433B:31 1.4 0.2 P2-433B:32 1 20 A RCPT TS 431

Cord Reel 431 20 A 1 P2-433B:29 0.7 0.4 P2-433B:30 1 20 A Projector 431

Cord Reel 431 20 A 1 P2-433B:27 0.7 0.7 P2-433B:28 1 20 A Cord Reel 431

Sewing machines 431 20 A 1 P2-433B:25 0.7 0.7 P2-433B:26 1 20 A Sewing machines 431

RCPT 20 A 1 P2-433B:23 1.1 0.7 P2-433B:24 1 20 A Sewing machines 431

Lights level 2 str, ofc 20 A 1 P2-433B:21 0.2 0.0 P2-433B:22 1 20 A Spare

RCPT 432 20 A 1 P2-433B:19 0.7 0.0 P2-433B:20 1 20 A Spare

Computers 432 20 A 1 P2-433B:17 0.7 0.2 P2-433B:18 1 20 A Projector  432

Computers 432 20 A 1 P2-433B:15 0.7 0.7 P2-433B:16 1 20 A Computers 432

Computers 432 20 A 1 P2-433B:13 0.7 0.7 P2-433B:14 1 20 A Computers 432

Computers 432 20 A 1 P2-433B:11 0.7 0.6 P2-433B:12 1 20 A Printer 432

Printer 432 20 A 1 P2-433B:9 0.6 0.6 P2-433B:10 1 20 A Printer 432

Cord Reel 432 20 A 1 P2-433B:7 0.4 0.4 P2-433B:8 1 20 A Cord Reel 432

Cord Reel 432 20 A 1 P2-433B:5 0.4 0.4 P2-433B:6 1 20 A Cord Reel 432

Cord Reel 432 20 A 1 P2-433B:3 0.4 0.4 P2-433B:4 1 20 A Cord Reel 432

Cord Reel 432 20 A 1 P2-433B:1 0.4 0.4 P2-433B:2 1 20 A Cord Reel 432

LOAD DESCRIPTION BKR P CKT A B C CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 150 A MLO SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P2-433B

NOTES:

EST. DEMAND CURRENT: 29 A

CONNECTED CURRENT: 57 A

SPEC 0 VA 0.00% 0 VA ESTIMATED DEMAND: 10536 VA

RCPT 19680 VA 50.00% 9840 VA CONNECTED LOAD: 20376 VA

HVAC 696 VA 100.00% 696 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 62 A 53 A 57 A

TOTAL LOAD: 7 kVA 6 kVA 7 kVA

Spare 20 A 1 P2-433C:41 0.0 0.0 P2-433C:42 1 20 A Spare

Spare 20 A 1 P2-433C:39 0.0 0.0 P2-433C:40 1 20 A Spare

Spare 20 A 1 P2-433C:37 0.0 0.0 P2-433C:38 1 20 A Spare

Exhaust fan fabrication 20 A 1 P2-433C:35 0.7 0.2 P2-433C:36 1 20 A RCPT 431

Coputers 434 20 A 1 P2-433C:33 0.5 1.3 P2-433C:34 1 20 A RCPT 434

Projector 434 20 A 1 P2-433C:31 0.4 0.4 P2-433C:32 1 20 A Teachers Station 434

Plotter 434 20 A 1 P2-433C:29 0.7 0.6 P2-433C:30 1 20 A Printer 434

Computers 434 20 A 1 P2-433C:27 0.9 0.6 P2-433C:28 1 20 A Printer 434

Computers 434 20 A 1 P2-433C:25 0.7 0.7 P2-433C:26 1 20 A Computers 434

Computers 434 20 A 1 P2-433C:23 0.7 0.7 P2-433C:24 1 20 A Computers 434

Garage Door 434 20 A 1 P2-433C:21 0.0 0.6 P2-433C:22 1 20 A Printer 434

Cord Reel 434 20 A 1 P2-433C:19 0.4 0.4 P2-433C:20 1 20 A Cord Reel 434

Cord Reel 434 20 A 1 P2-433C:17 0.4 0.4 P2-433C:18 1 20 A Cord Reel 434

Cord Reel 434 20 A 1 P2-433C:15 0.4 0.4 P2-433C:16 1 20 A Cord Reel 434

Cord Reel 434 20 A 1 P2-433C:13 0.6 0.6 P2-433C:14 1 20 A Cord Reel 434

Spare 20 A 1 P2-433C:11 0.0 0.0 P2-433C:12 1 20 A Spare

RCPT-teachers station 436 20 A 1 P2-433C:9 0.6 0.0 P2-433C:10 1 20 A Spare

RCPT-436 20 A 1 P2-433C:7 0.5 0.9 P2-433C:8 1 20 A RCPT-436

Laptop Charging-436 20 A 1 P2-433C:5 1.2 1.2 P2-433C:6 1 20 A Laptop Charging-436

Projector-436 20 A 1 P2-433C:3 0.4 0.7 P2-433C:4 1 20 A RCPT-436

RCPT-436 20 A 1 P2-433C:1 0.7 1.1 P2-433C:2 1 20 A RCPT-436

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 150 A MLO SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P2-433C

NOTES:

EST. DEMAND CURRENT: 43 A

RCPT 17040 VA 50.00% 8520 VA CONNECTED CURRENT: 66 A

Power 1200 VA 100.00% 1200 VA ESTIMATED DEMAND: 15367 VA

Lighting 180 VA 100.00% 180 VA CONNECTED LOAD: 23886 VA

HVAC 5158 VA 100.00% 5158 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 75 A 90 A 42 A

TOTAL LOAD: 8 kVA 10 kVA 5 kVA

Spare 20 A 1 P2-433D:41 0.0 0.0 P2-433D:42 1 20 A Spare

Spare 20 A 1 P2-433D:39 0.0 0.0 P2-433D:40 1 20 A Spare

Spare 20 A 1 P2-433D:37 0.0 0.0 P2-433D:38 1 20 A Spare

Spare 20 A 1 P2-433D:35 0.0 0.0 P2-433D:36 1 20 A Spare

Spare 20 A 1 P2-433D:33 0.0 0.0 P2-433D:34 1 20 A Spare

Spare 20 A 1 P2-433D:31 0.0 0.0 P2-433D:32 1 20 A Spare

Spare 20 A 1 P2-433D:29 0.0 0.0 P2-433D:30 1 20 A Spare

P2-433D:27 0.6 0.0 P2-433D:28 1 20 A Spare
FPB-434 20 A 2

P2-433D:25 0.6 0.6 P2-433D:26

P2-433D:23 0.6 0.6 P2-433D:24
2 20 A FPB-2-433

FPB-2 432 20 A 2
P2-433D:21 0.6 0.6 P2-433D:22

Lights - big bridge 20 A 1 P2-433D:19 0.2 0.6 P2-433D:20
2 20 A FPB-2 431

RCPT-414A, 414 office 20 A 1 P2-433D:17 1.3 0.3 P2-433D:18 1 20 A Lighting-414

Microwave-414 20 A 1 P2-433D:15 1.0 1.1 P2-433D:16 1 20 A RCPT-414

Computers 414 20 A 1 P2-433D:13 0.7 0.6 P2-433D:14 1 20 A Refrigerator 414

Projector Corrdior 12 20 A 1 P2-433D:11 0.6 0.9 P2-433D:12 1 20 A Computers 414

RCPT-12 corrdior 20 A 1 P2-433D:9 1.8 0.4 P2-433D:10 1 20 A Teachers Station Corrdior 12

Projector 430 20 A 1 P2-433D:7 0.2 1.3 P2-433D:8 1 20 A RCPT-430

Projector 430 20 A 1 P2-433D:5 0.4 0.4 P2-433D:6 1 20 A Teachers Station 430

P2-433D:3 3.0 1.2 P2-433D:4 1 20 A Microwave 430
Electric Stove 430 40 A 2

P2-433D:1 3.0 0.6 P2-433D:2 1 20 A Refrigerator 430

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 150 A MLO SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P2-433D

NOTES:

EST. DEMAND CURRENT: 48 A

RCPT 6480 VA 50.00% 3240 VA CONNECTED CURRENT: 57 A

Power 5800 VA 100.00% 5800 VA ESTIMATED DEMAND: 17139 VA

Lighting 6662 VA 100.00% 6662 VA CONNECTED LOAD: 20379 VA

HVAC 1404 VA 100.00% 1404 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 53 A 68 A 50 A

TOTAL LOAD: 6 kVA 8 kVA 6 kVA

Spare 20 A 1 P2-433E:41 0.0 0.0 P2-433E:42 1 20 A Spare

Spare 20 A 1 P2-433E:39 0.0 0.0 P2-433E:40 1 20 A Spare

Spare 20 A 1 P2-433E:37 0.0 0.0 P2-433E:38 1 20 A Spare

Spare 20 A 1 P2-433E:35 0.0 0.0 P2-433E:36 1 20 A Spare

Spare 20 A 1 P2-433E:33 0.0 0.0 P2-433E:34 1 20 A Spare

Spare 20 A 1 P2-433E:31 0.0 0.0 P2-433E:32 1 20 A Spare

Spare 20 A 1 P2-433E:29 0.0 0.0 P2-433E:30 1 20 A Spare

Spare 20 A 1 P2-433E:27 0.0 0.0 P2-433E:28 1 20 A Spare

Spare 20 A 1 P2-433E:25 0.0 0.0 P2-433E:26 1 20 A Spare

LIGHT-IDF-438 20 A 1 P2-433E:23 0.1 0.2 P2-433E:24 1 20 A HVAC

LIGHTS-FABRICATION... 20 A 1 P2-433E:21 0.7 1.2 P2-433E:22 1 20 A AF-2

LTG-C.D. LAB-430 20 A 1 P2-433E:19 0.6 0.7 P2-433E:20 1 20 A LIGHTS-C.D. CLASSRM-431

2-436 LIGHTS 20 A 1 P2-433E:17 0.8 0.6 P2-433E:18 1 20 A CORRIDOR 2-12 LIGHTS

LIGHT-ENGINEERING... 20 A 1 P2-433E:15 1.3 1.4 P2-433E:16 1 20 A 2-434 LIGHTS

RCPT-CONV. -433 20 A 1 P2-433E:13 0.7 0.5 P2-433E:14 1 20 A CORRIDOR 2-14 LIGHTS

PRINTER-433 20 A 1 P2-433E:11 0.6 0.4 P2-433E:12 1 20 A RCPT-433

CORD REEL-433 20 A 1 P2-433E:9 0.2 0.6 P2-433E:10 1 20 A PRINTER-433

TABLE SAW-433 20 A 1 P2-433E:7 1.4 0.2 P2-433E:8 1 20 A CORD REEL-433

JIG SAW-433 20 A 1 P2-433E:5 1.9 1.4 P2-433E:6 1 20 A DRIL PRESS-433

GRINDER-433 20 A 1 P2-433E:3 1.7 1.0 P2-433E:4 1 20 A BAND SAW-433

CNC MACHINE-433 20 A 1 P2-433E:1 1.9 0.2 P2-433E:2 1 20 A CNC COMPUTER-433

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 150 A MLO SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P2-433E

NOTES:

SPEC 0 VA 0.00% 0 VA EST. DEMAND CURRENT: 51 A

RCPT 17562 VA 50.00% 8781 VA CONNECTED CURRENT: 75 A

Power 3603 VA 100.00% 3603 VA ESTIMATED DEMAND: 18340 VA

Other 1290 VA 100.00% 1290 VA CONNECTED LOAD: 27107 VA

HVAC 5408 VA 100.00% 5408 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 91 A 58 A 84 A

TOTAL LOAD: 11 kVA 7 kVA 10 kVA

Spare 20 A 1 P1-462A:41 0.0 0.0 P1-462A:42 1 20 A Spare

Spare 20 A 1 P1-462A:39 0.0 0.5 P1-462A:40 1 20 A COMMONS GROUND LIGHTS

Spare 20 A 1 P1-462A:37 0.0 1.0 P1-462A:38

P1-462A:35 0.6 1.0 P1-462A:36
2 20 A FPB-461

FPB-456 20 A 2
P1-462A:33 0.6 0.6 P1-462A:34

P1-462A:31 1.0 0.6 P1-462A:32
2 20 A FPB-450

FPB-453 20 A 2
P1-462A:29 1.0 1.2 P1-462A:30

Spare 20 A 1 P1-462A:27 0.0 1.2 P1-462A:28

Table power 459 20 A 1 P1-462A:25 0.7 1.2 P1-462A:26

3 30 A Compressor

Table power 459 20 A 1 P1-462A:23 0.7 0.7 P1-462A:24 1 20 A Table power 459

Table power 459 20 A 1 P1-462A:21 0.7 0.7 P1-462A:22 1 20 A Table power 459

Table power 459 20 A 1 P1-462A:19 0.7 0.7 P1-462A:20 1 20 A Table power 459

RCPT 459 20 A 1 P1-462A:17 1.1 0.7 P1-462A:18 1 20 A Table power 459

Plotters 459 20 A 1 P1-462A:15 0.6 0.4 P1-462A:16 1 20 A Projector 459

Printer 459 20 A 1 P1-462A:13 0.6 0.4 P1-462A:14 1 20 A Teachers station 459

Projector 461 20 A 1 P1-462A:11 0.4 1.4 P1-462A:12 1 20 A RCPT storage drawwer 461

Spray booth 461 20 A 1 P1-462A:9 0.6 0.0 P1-462A:10 1 20 A Spray booth exhaust power

RCPT-461 20 A 1 P1-462A:7 1.2 0.7 P1-462A:8 1 20 A RCPT-461

Cord Reel 461 20 A 1 P1-462A:5 1.0 0.4 P1-462A:6 1 20 A Teachers Station 461

Cord Reel 461 20 A 1 P1-462A:3 1.0 0.6 P1-462A:4 1 20 A Printer 461

Cord Reel 461 20 A 1 P1-462A:1 1.0 0.6 P1-462A:2 1 20 A Printer 461

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 200 A MCB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-462A

NOTES:

EST. DEMAND CURRENT: 49 A

SPEC 0 VA 0.00% 0 VA CONNECTED CURRENT: 78 A

RCPT 20340 VA 49.83% 10136 VA ESTIMATED DEMAND: 17720 VA

Power 6360 VA 100.00% 6360 VA CONNECTED LOAD: 27924 VA

HVAC 1224 VA 100.00% 1224 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 102 A 86 A 54 A

TOTAL LOAD: 12 kVA 10 kVA 6 kVA

Spare 20 A 1 P1-462B:41 0.0 0.0 P1-462B:42

Spare 20 A 1 P1-462B:39 0.0 0.0 P1-462B:40

Screen 456 20 A 1 P1-462B:37 0.2 1.2 P1-462B:38

3 100 A 462B2

RCPT Conv. 456 20 A 1 P1-462B:35 0.9 0.4 P1-462B:36 1 20 A Projector 456

Network Printer 456 20 A 1 P1-462B:33 0.7 0.7 P1-462B:34 1 20 A Photo Printer 456

Scanners 456 20 A 1 P1-462B:31 0.5 1.0 P1-462B:32 1 20 A Camera Store 456

Desk power 456 20 A 1 P1-462B:29 0.6 0.6 P1-462B:30 1 20 A Desk power 456

Desk power 456 20 A 1 P1-462B:27 0.6 0.6 P1-462B:28 1 20 A Desk power 456

Desk power 456 20 A 1 P1-462B:25 0.6 0.6 P1-462B:26 1 20 A Desk power 456

Desk power 456 20 A 1 P1-462B:23 0.6 0.6 P1-462B:24 1 20 A Desk power 456

Spare 20 A 1 P1-462B:21 0.0 0.4 P1-462B:22 1 20 A Teachers Station 456

RCPT 458 20 A 1 P1-462B:19 0.9 0.9 P1-462B:20 1 20 A RCPT 458

RCPT-PROJECTOR 20 A 1 P1-462B:17 0.4 0.0 P1-462B:18 1 20 A Spare

RCPT 453 20 A 1 P1-462B:15 1.1 0.2 P1-462B:16 1 20 A RCPT-commons screen

Spray booth exhaust system 20 A 1 P1-462B:13 0.0 0.4 P1-462B:14 1 20 A Spray booth power

Projector 453 20 A 1 P1-462B:11 0.4 0.4 P1-462B:12 1 20 A Teachers Station 453

Potter Wheel 453 20 A 1 P1-462B:9 0.8 0.8 P1-462B:10 1 20 A Potter Wheel 453

Potter Wheel 453 20 A 1 P1-462B:7 0.8 0.8 P1-462B:8 1 20 A Potter Wheel 453

Potter Wheel 453 20 A 1 P1-462B:5 0.8 0.8 P1-462B:6 1 20 A Potter Wheel 453

P1-462B:3 3.0 0.8 P1-462B:4 1 20 A Potter Wheel 453
Pug Mill power 453 40 A 2

P1-462B:1 3.0 0.8 P1-462B:2 1 20 A Potter Wheel 453

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 200 A MCB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-462B

REV ISSUE DATE

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

A10.3 BID GROUP 10-ADDENDUM #3 01.16.2020

A10.4 BID GROUP 10-ADDENDUM #4 01.21.2020

NOTES:

EST. DEMAND CURRENT: 3 A

CONNECTED CURRENT: 3 A

ESTIMATED DEMAND: 1224 VA

CONNECTED LOAD: 1224 VA

HVAC 1224 VA 100.00% 1224 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 10 A 0 A 0 A

TOTAL LOAD: 1 kVA 0 kVA 0 kVA

Spare 20 A 1 462B2:41 0.0 0.0 462B2:42 1 20 A Spare

Spare 20 A 1 462B2:39 0.0 0.0 462B2:40 1 20 A Spare

Spare 20 A 1 462B2:37 0.0 0.0 462B2:38 1 20 A Spare

Spare 20 A 1 462B2:35 0.0 0.0 462B2:36 1 20 A Spare

Spare 20 A 1 462B2:33 0.0 0.0 462B2:34 1 20 A Spare

Spare 20 A 1 462B2:31 0.0 0.0 462B2:32 1 20 A Spare

Spare 20 A 1 462B2:29 0.0 0.0 462B2:30 1 20 A Spare

Spare 20 A 1 462B2:27 0.0 0.0 462B2:28 1 20 A Spare

Spare 20 A 1 462B2:25 0.0 0.0 462B2:26 1 20 A Spare

Spare 20 A 1 462B2:23 0.0 0.0 462B2:24 1 20 A Spare

Spare 20 A 1 462B2:21 0.0 0.0 462B2:22 1 20 A Spare

Spare 20 A 1 462B2:19 0.0 0.0 462B2:20 1 20 A Spare

Spare 20 A 1 462B2:17 0.0 0.0 462B2:18 1 20 A Spare

Spare 20 A 1 462B2:15 0.0 0.0 462B2:16 1 20 A Spare

Spare 20 A 1 462B2:13 0.0 0.0 462B2:14 1 20 A Spare

Spare 20 A 1 462B2:11 0.0 0.0 462B2:12 1 20 A Spare

Spare 20 A 1 462B2:9 0.0 0.0 462B2:10 1 20 A Spare

Spare 20 A 1 462B2:7 0.0 0.0 462B2:8 1 20 A Spare

Spare 20 A 1 462B2:5 0.0 0.0 462B2:6 1 20 A Spare

Spare 20 A 1 462B2:3 0.0 0.0 462B2:4 1 20 A Spare

AF-1 20 A 1 462B2:1 1.2 0.0 462B2:2 1 20 A Spare

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 125 AMPS

MAIN DEVICE: 100 A MLO SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: 462B2

MCB

MCB

A10.4
A10.4
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DOWNERS GROVE, IL 60515

PANEL SCHEDULES
(PHASE C)

5274-42

Author

E6.01.c

COMMUNITY HIGH SCHOOL
DISTRICT 99

NOTES:

EST. DEMAND CURRENT: 36 A

CONNECTED CURRENT: 49 A

ESTIMATED DEMAND: 12913 VA

RCPT 9720 VA 50.00% 4860 VA CONNECTED LOAD: 17771 VA

Lighting 6914 VA 100.00% 6914 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 53 A 53 A 45 A

TOTAL LOAD: 6 kVA 6 kVA 5 kVA

Spare 20 A 1 P1-462C:41 0.0 0.0 P1-462C:42 1 20 A Spare

Spare 20 A 1 P1-462C:39 0.0 0.0 P1-462C:40 1 20 A Spare

Spare 20 A 1 P1-462C:37 0.0 0.0 P1-462C:38 1 20 A Spare

Spare 20 A 1 P1-462C:35 0.0 0.0 P1-462C:36 1 20 A Spare

Spare 20 A 1 P1-462C:33 0.0 0.0 P1-462C:34 1 20 A Spare

Spare 20 A 1 P1-462C:31 0.0 0.0 P1-462C:32 1 20 A Spare

Spare 20 A 1 P1-462C:29 0.0 0.0 P1-462C:30 1 20 A Spare

Spare 20 A 1 P1-462C:27 0.0 0.0 P1-462C:28 1 20 A Spare

Spare 20 A 1 P1-462C:25 0.0 0.0 P1-462C:26 1 20 A Spare

Spare 20 A 1 P1-462C:23 0.0 0.0 P1-462C:24 1 20 A Spare

RCPT-526 20 A 1 P1-462C:21 0.7 1.1 P1-462C:22 1 20 A RCPT-524, 525

RCPT-537, 536 20 A 1 P1-462C:19 1.1 1.1 P1-462C:20 1 20 A RCPT-535, 528

Lighting - 524, 525, 526, 528 20 A 1 P1-462C:17 0.5 1.3 P1-462C:18 1 20 A RCPT-540, 538

Lighting - 550 20 A 1 P1-462C:15 0.2 0.7 P1-462C:16 1 20 A RCPT-CORIDOR

RCPT-GROUP ROOM-426 20 A 1 P1-462C:13 0.9 0.4 P1-462C:14 1 20 A Lighting - 535, 536, 537, 538, 540

RCPT (COMMONS RCPT) 20 A 1 P1-462C:11 1.4 0.9 P1-462C:12 1 20 A RCPT (COMMONS RCPT)

LIGHTS-ROOM 454, 455 20 A 1 P1-462C:9 0.0 0.5 P1-462C:10 1 20 A TV Screen

Lighting-C1-13 20 A 1 P1-462C:7 0.3 0.1 P1-462C:8 1 20 A Lighting-PROJ. STOR.-460

Lighting-C1-12, C1-3 20 A 1 P1-462C:5 1.0 0.3 P1-462C:6 1 20 A Lighting-426

Lighting-456, 457, 458, 459 20 A 1 P1-462C:3 1.8 1.2 P1-462C:4 1 20 A Lighting-450, 450A, 452, C1-14

Lighting-453 20 A 1 P1-462C:1 1.1 1.4 P1-462C:2 1 20 A Lighting-461

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 200 A MCB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-462C

NOTES:

SPEC 0 VA 0.00% 0 VA

RCPT 60180 VA 43.32% 26072 VA EST. DEMAND CURRENT: 144 A

Power 360 VA 100.00% 360 VA CONNECTED CURRENT: 239 A

Other 1170 VA 100.00% 1170 VA ESTIMATED DEMAND: 51960 VA

Lighting 7472 VA 100.00% 7472 VA CONNECTED LOAD: 86059 VA

HVAC 17108 VA 100.00% 17108 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 259 A 247 A 219 A

TOTAL LOAD: 31 kVA 29 kVA 26 kVA

Spare 20 A 1 P3-433A:41 0.0 0.0 P3-433A:42 1 20 A Spare

Spare 20 A 1 P3-433A:39 0.0 0.0 P3-433A:40 1 20 A Spare

Spare 20 A 1 P3-433A:37 0.0 0.0 P3-433A:38 1 20 A Spare

Spare 20 A 1 P3-433A:35 0.0 0.0 P3-433A:36 1 20 A Spare

Spare 20 A 1 P3-433A:33 0.0 0.0 P3-433A:34 1 20 A Spare

Spare 20 A 1 P3-433A:31 0.0 0.0 P3-433A:32 1 20 A Spare

Spare 20 A 1 P3-433A:29 0.0 0.0 P3-433A:30 1 20 A Spare

Spare 20 A 1 P3-433A:27 0.0 0.0 P3-433A:28 1 20 A Spare

Spare 20 A 1 P3-433A:25 0.0 0.0 P3-433A:26 1 20 A Spare

Spare 20 A 1 P3-433A:23 0.0 0.0 P3-433A:24 1 20 A Spare

Spare 20 A 1 P3-433A:21 0.0 0.0 P3-433A:22 1 20 A Spare

Spare 20 A 1 P3-433A:19 0.0 0.0 P3-433A:20 1 20 A Spare

Spare 20 A 1 P3-433A:17 0.0 0.0 P3-433A:18 1 20 A Spare

Spare 20 A 1 P3-433A:15 0.0 0.0 P3-433A:16 1 20 A Spare

Spare 20 A 1 P3-433A:13 0.0 0.0 P3-433A:14 1 20 A Spare

Spare 20 A 1 P3-433A:11 0.0 0.0 P3-433A:12 1 20 A Spare

Spare 20 A 1 P3-433A:9 0.0 0.0 P3-433A:10 1 20 A Spare

RCPT RTU-1 20 A 1 P3-433A:7 0.2 0.4 P3-433A:8 1 20 A RCPT RTU-2

P3-433A:5 13.4 12.8 P3-433A:6

P3-433A:3 12.9 16.3 P3-433A:4P3-433B 150 A 3

P3-433A:1 17.1 12.9 P3-433A:2

3 150 A P3-433C

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 400 AMPS

MAIN DEVICE: 400 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: PREP 3-433 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P3-433A

NOTES:

EST. DEMAND CURRENT: 54 A

CONNECTED CURRENT: 121 A

RCPT 43200 VA 44.63% 19280 VA ESTIMATED DEMAND: 19605 VA

Power 360 VA 100.00% 360 VA CONNECTED LOAD: 43524 VA

Other 0 VA 0.00% 0 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 143 A 108 A 113 A

TOTAL LOAD: 17 kVA 13 kVA 13 kVA

Spare 20 A 1 P3-433B:41 0.0 7.2 P3-433B:42

Spare 20 A 1 P3-433B:39 0.0 5.4 P3-433B:40

Spare 20 A 1 P3-433B:37 0.0 9.8 P3-433B:38

3 100 A P3-433B2

Cord reel 434 20 A 1 P3-433B:35 0.4 0.4 P3-433B:36 1 20 A Cord reel 434

Cord reel 434 20 A 1 P3-433B:33 0.4 0.4 P3-433B:34 1 20 A Cord reel 434

Cord reel 434 20 A 1 P3-433B:31 0.4 0.4 P3-433B:32 1 20 A Cord reel 434

Cord reel 434 20 A 1 P3-433B:29 0.4 0.4 P3-433B:30 1 20 A Cord reel 434

CPU power 432 20 A 1 P3-433B:27 0.4 0.4 P3-433B:28 1 20 A Cord reel 434

RCPT 432 20 A 1 P3-433B:25 1.0 0.2 P3-433B:26 1 20 A Solenoid valve 432

Projector 432 20 A 1 P3-433B:23 0.7 0.7 P3-433B:24 1 20 A RCPT 432 + goggle station

RCPT 432 20 A 1 P3-433B:21 1.0 1.0 P3-433B:22 1 20 A RCPT 432

RCPT 432 20 A 1 P3-433B:19 1.0 1.0 P3-433B:20 1 20 A RCPT 432

RCPT 432 20 A 1 P3-433B:17 1.0 1.0 P3-433B:18 1 20 A RCPT 432

RCPT 432 20 A 1 P3-433B:15 1.0 1.0 P3-433B:16 1 20 A RCPT 432

Cord reel 432 20 A 1 P3-433B:13 0.4 0.8 P3-433B:14 1 20 A Printer 432

Cord reel 432 20 A 1 P3-433B:11 0.4 0.4 P3-433B:12 1 20 A Cord reel 432

Cord reel 432 20 A 1 P3-433B:9 0.4 0.4 P3-433B:10 1 20 A Cord reel 432

Cord reel 432 20 A 1 P3-433B:7 0.4 0.4 P3-433B:8 1 20 A Cord reel 432

Cord reel 432 20 A 1 P3-433B:5 0.4 0.4 P3-433B:6 1 20 A Cord reel 432

laptop charging -433 20 A 1 P3-433B:3 1.2 0.4 P3-433B:4 1 20 A Cord reel 432

RCPT-Prep-433 20 A 1 P3-433B:1 1.1 0.6 P3-433B:2 1 20 A Referigerator-433

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 150 A MCB SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: PREP 3-433 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P3-433B

NOTES:

SPEC 0 VA 0.00% 0 VA EST. DEMAND CURRENT: 94 A

RCPT 16440 VA 50.00% 8220 VA CONNECTED CURRENT: 117 A

Other 1170 VA 100.00% 1170 VA ESTIMATED DEMAND: 33790 VA

Lighting 7472 VA 100.00% 7472 VA CONNECTED LOAD: 42004 VA

HVAC 17108 VA 100.00% 17108 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 108 A 136 A 107 A

TOTAL LOAD: 13 kVA 16 kVA 13 kVA

Spare 20 A 1 P3-433C:41 0.0 7.1 P3-433C:42

Spare 20 A 1 P3-433C:39 0.0 9.5 P3-433C:40

Spare 20 A 1 P3-433C:37 0.0 8.0 P3-433C:38

3 100 A P3-433C2

Spare 20 A 1 P3-433C:35 0.0 P3-433C:36

HFCU-433 20 A 1 P3-433C:33 0.7 0.1 P3-433C:34 1 20 A COND PUMP HFCU 433

EF-11 20 A 1 P3-433C:31 0.5 0.2 P3-433C:32 1 20 A RTU RCPT

EF-10 20 A 1 P3-433C:29 1.2 1.1 P3-433C:30 1 20 A CRP-3

RCPT-432 20 A 1 P3-433C:27 0.4 1.2 P3-433C:28 1 20 A EF- 9 ROOF

Spare 20 A 1 P3-433C:25 0.0 0.0 P3-433C:26 1 20 A Spare

Spare 20 A 1 P3-433C:23 0.0 0.0 P3-433C:24 1 20 A Spare

Spare 20 A 1 P3-433C:21 0.0 0.0 P3-433C:22 1 20 A Spare

Spare 20 A 1 P3-433C:19 0.0 0.0 P3-433C:20 1 20 A Spare

Solenoid valve 431 20 A 1 P3-433C:17 0.2 0.7 P3-433C:18 1 20 A TABLE RCPT 431

Projectors 436 20 A 1 P3-433C:15 0.7 1.1 P3-433C:16 1 20 A RCPT 436

RCPT 431 20 A 1 P3-433C:13 0.7 0.5 P3-433C:14 1 20 A RCPT 431

Fume hood power 20 A 1 P3-433C:11 1.0 1.3 P3-433C:12 1 20 A RCPT 431+ Goggle Station

CPU power 20 A 1 P3-433C:9 0.4 0.7 P3-433C:10 1 20 A Projectors  431

Cord Reel 431 20 A 1 P3-433C:7 1.0 0.6 P3-433C:8 1 20 A Printer 431

TABLE RCPT 431 20 A 1 P3-433C:5 0.7 0.7 P3-433C:6 1 20 A TABLE RCPT 431

TABLE RCPT 431 20 A 1 P3-433C:3 0.7 0.7 P3-433C:4 1 20 A TABLE RCPT 431

TABLE RCPT 431 20 A 1 P3-433C:1 0.7 0.7 P3-433C:2 1 20 A TABLE RCPT 431

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 150 A MCB SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: CORRIDOR C3-14 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P3-433C

NOTES:

EST. DEMAND CURRENT: 64 A

SPEC 0 VA 0.00% 0 VA CONNECTED CURRENT: 68 A

RCPT 2880 VA 50.00% 1440 VA ESTIMATED DEMAND: 23139 VA

Lighting 7472 VA 100.00% 7472 VA CONNECTED LOAD: 24579 VA

HVAC 13428 VA 100.00% 13428 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 68 A 80 A 59 A

TOTAL LOAD: 8 kVA 10 kVA 7 kVA

Spare 20 A 1 P3-433C2:41 0.0 0.0 P3-433C2:42 1 20 A Spare

Spare 20 A 1 P3-433C2:39 0.0 0.0 P3-433C2:40 1 20 A Spare

Spare 20 A 1 P3-433C2:37 0.0 0.0 P3-433C2:38 1 20 A Spare

Spare 20 A 1 P3-433C2:35 0.0 0.0 P3-433C2:36 1 20 A Spare

Spare 20 A 1 P3-433C2:33 0.0 0.0 P3-433C2:34 1 20 A Spare

Spare 20 A 1 P3-433C2:31 0.0 0.0 P3-433C2:32 1 20 A Spare

SPEC 20 A 1 P3-433C2:29 0.0 0.0 P3-433C2:30 1 20 A Spare

CONDENSATE PUMP UV... 20 A 1 P3-433C2:27 0.2 0.2 P3-433C2:28 1 20 A CONDENSATE PUMP UV 437-2

CONDENSATE PUMP UV... 20 A 1 P3-433C2:25 0.2 0.2 P3-433C2:26 1 20 A CONDENSATE PUMP UV 436-2

CONDENSATE PUMP UV... 20 A 1 P3-433C2:23 0.2 0.2 P3-433C2:24 1 20 A CONDENSATE PUMP UV 431-2

LIGHITNG - COMMONS 20 A 1 P3-433C2:21 1.0 1.0 P3-433C2:22 1 20 A LIGHTING-COMMONS

Lighting-432 20 A 1 P3-433C2:19 0.9 0.8 P3-433C2:20 1 20 A LIGHTING - COMMONS

Lighting-434 20 A 1 P3-433C2:17 1.0 1.1 P3-433C2:18 1 20 A Lighting-431

Lighting-436 20 A 1 P3-433C2:15 1.2 0.2 P3-433C2:16 1 20 A Lighting-433,c3-12

Lighting C3-14, B/0 20 A 1 P3-433C2:13 0.4 0.8 P3-433C2:14 1 20 A Lighting - Dwelling Unit

RCPT-B/O 20 A 1 P3-433C2:11 1.1 0.7 P3-433C2:12 1 20 A FCU-483,439

UV-437-2 20 A 1 P3-433C2:9 1.4 1.8 P3-433C2:10 1 20 A RCPT-collab lab / bridge

UV-431-2 20 A 1 P3-433C2:7 1.4 1.4 P3-433C2:8 1 20 A UV 437-1

UV-436-2 20 A 1 P3-433C2:5 1.4 1.4 P3-433C2:6 1 20 A UV 431-1

Exhaust Fan -8 20 A 1 P3-433C2:3 1.2 1.4 P3-433C2:4 1 20 A UV 436-1

Exhaust Fan -9 20 A 1 P3-433C2:1 0.7 1.2 P3-433C2:2 1 20 A Exhaust Fan -13

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 100 A MCB SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: CORRIDOR C3-14 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P3-433C2

NOTES:

EST. DEMAND CURRENT: 118 A

RCPT 29580 VA 46.76% 13832 VA CONNECTED CURRENT: 163 A

Other 1020 VA 100.00% 1020 VA ESTIMATED DEMAND: 42663 VA

Lighting 1832 VA 100.00% 1832 VA CONNECTED LOAD: 58761 VA

HVAC 22932 VA 100.00% 22932 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 177 A 144 A 177 A

TOTAL LOAD: 21 kVA 17 kVA 21 kVA

TV SCRRENS C2-4 20 A 1 P2-357A:41 0.2 8.7 P2-357A:42

PROJECTOR-354 20 A 1 P2-357A:39 0.4 8.4 P2-357A:40

TS-354 20 A 1 P2-357A:37 0.4 9.3 P2-357A:38

3 100 A P2-357B

RCPT-354 CLASSROOM 20 A 1 P2-357A:35 0.7 0.9 P2-357A:36 1 20 A RCPT-354 CLASSROOM

TS 353 20 A 1 P2-357A:33 0.4 0.4 P2-357A:34 1 20 A PROJECTOR 353

PROJECTOR-352 20 A 1 P2-357A:31 0.2 1.1 P2-357A:32 1 20 A RCPT-353

RCPT LIBRARY 20 A 1 P2-357A:29 0.9 0.5 P2-357A:30 1 20 A RCPT-VESTIBULE

COMPUTER OUTLETS 20 A 1 P2-357A:27 0.3 0.3 P2-357A:28 1 20 A COMPUTER OUTLETS

LIBRARY- COPIER 20 A 1 P2-357A:25 0.6 0.9 P2-357A:26 1 20 A FLOOR RECEPTION POWER

COPIER-351 LIBRARY 20 A 1 P2-357A:23 0.4 0.6 P2-357A:24 1 20 A COFFEE MAKER.

RCPT-351 LIBRARY 20 A 1 P2-357A:21 0.7 0.5 P2-357A:22 1 20 A RCPT-IT 359 FLOOR OUTLET

RCPT-351 LIBRARY 20 A 1 P2-357A:19 1.1 1.2 P2-357A:20 1 20 A RCPT- MICROWAVE 360

RCPT-356A,356B 20 A 1 P2-357A:17 1.8 1.4 P2-357A:18 1 20 A RCPT-352 CASSROOM

TABLE POWER-LIBRARY 20 A 1 P2-357A:15 0.4 1.3 P2-357A:16 1 20 A RCPT-IT 359

TABLE POWER-LIBRARY 20 A 1 P2-357A:13 0.4 0.7 P2-357A:14 1 20 A RCPT-IT 359

RCPT-IT 359 20 A 1 P2-357A:11 1.1 0.7 P2-357A:12 1 20 A RCPT-IT DEPT CHAIR

RCPT-364,363 20 A 1 P2-357A:9 1.3 1.1 P2-357A:10 1 20 A RCPT-IT 359

REFRIGERATOR - 360 20 A 1 P2-357A:7 0.4 1.8 P2-357A:8 1 20 A RCPT-coaches 365

RCPT- 362,387 20 A 1 P2-357A:5 1.3 1.4 P2-357A:6 1 20 A RCPT-CONV. OFFICE AREA.

HUV 20 A 1 P2-357A:3 1.4 0.6 P2-357A:4 1 20 A Printer

HUV 20 A 1 P2-357A:1 1.4 1.4 P2-357A:2 1 20 A HUV

LOAD DESCRIPTION BKR P CKT A B C CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 200 A MLO SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: IT 2-359 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P2-357A

NOTES:

EST. DEMAND CURRENT: 69 A

RCPT 2400 VA 50.00% 1200 VA CONNECTED CURRENT: 73 A

Other 480 VA 100.00% 480 VA ESTIMATED DEMAND: 24829 VA

Lighting 1832 VA 100.00% 1832 VA CONNECTED LOAD: 26388 VA

HVAC 18612 VA 100.00% 18612 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 78 A 70 A 73 A

TOTAL LOAD: 9 kVA 8 kVA 9 kVA

Spare 20 A 1 P2-357B:41 0.0 0.0 P2-357B:42 1 20 A Spare

Spare 20 A 1 P2-357B:39 0.0 0.0 P2-357B:40 1 20 A Spare

RCPT-DESK ROOM 2-371 20 A 1 P2-357B:37 0.4 0.0 P2-357B:38 1 20 A Spare

P2-357B:35 1.9 0.2 P2-357B:36 1 20 A RCPT-ROOM 2-371

P2-357B:33 1.9 0.6 P2-357B:34 1 20 A RCPT-COPIER ROOM 2-371EDH-4 25 A 3

P2-357B:31 1.9 0.2 P2-357B:32 1 20 A Lighting - 2-371, 372

P2-357B:29 1.9 1.9 P2-357B:30

P2-357B:27 1.9 1.9 P2-357B:28EDH-5 25 A 3

P2-357B:25 1.9 1.9 P2-357B:26

3 25 A EDH-6

HUV-265 20 A 1 P2-357B:23 0.6 0.2 P2-357B:24 1 20 A CONDENSATE PUMP HUV 265

RCPT 20 A 1 P2-357B:21 0.2 0.1 P2-357B:22 1 20 A ELEVATOR SHAFT LIGHT

CONDENSATE PUMP HUV... 20 A 1 P2-357B:19 0.2 0.2 P2-357B:20 1 20 A CONDENSATE PUMP HUV 354

HP-2-361 (HEAT PUMP) 20 A 1 P2-357B:17 0.1 0.2 P2-357B:18 1 20 A CONDENSATE PUMP HUV 352

CC-2-360 OFFICE(2-360) 20 A 1 P2-357B:15 0.2 0.2 P2-357B:16 1 20 A CC-2-362 (OFFICE 362)

LIGHTS- LIBRARY 20 A 1 P2-357B:13 1.0 0.2 P2-357B:14 1 20 A Lighting - Dwelling Unit

LIGHTS-LIBRARY 20 A 1 P2-357B:11 0.3 0.3 P2-357B:12 1 20 A LIGHTS- 360 AREA

LIGHTS- 359 20 A 1 P2-357B:9 0.4 0.8 P2-357B:10 1 20 A LIGHTS-351

LIGHTS- 353 20 A 1 P2-357B:7 0.4 0.2 P2-357B:8 1 20 A LIGHTS- 355

RCPT 20 A 1 P2-357B:5 1.1 0.3 P2-357B:6 1 20 A LIGHTS- 354

Lighting-CORRIDOR-C2-4, 5 20 A 1 P2-357B:3 0.3 0.3 P2-357B:4 1 20 A Lighting - Dwelling Unit

Lighting-CORRIDOR-C2-2, 4 20 A 1 P2-357B:1 0.3 0.5 P2-357B:2 1 20 A Lighting-CORRIDOR-C2-3, 4

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 125 AMPS

MAIN DEVICE: 100 A MLO SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: IT 2-359 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P2-357B

NOTES:

EST. DEMAND CURRENT: 101 A

CONNECTED CURRENT: 117 A

ESTIMATED DEMAND: 36458 VA

RCPT 11340 VA 50.00% 5670 VA CONNECTED LOAD: 42128 VA

Power 30788 VA 100.00% 30788 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 128 A 109 A 117 A

TOTAL LOAD: 15 kVA 13 kVA 14 kVA

Spare 20 A 1 P-WS:41 0.0 0.0 P-WS:42 1 20 A Spare

Spare 20 A 1 P-WS:39 0.0 0.0 P-WS:40 1 20 A Spare

Spare 20 A 1 P-WS:37 0.0 0.0 P-WS:38 1 20 A Spare

Spare 20 A 1 P-WS:35 0.0 0.0 P-WS:36 1 20 A Spare

Spare 20 A 1 P-WS:33 0.0 0.0 P-WS:34 1 20 A Spare

Spare 20 A 1 P-WS:31 0.0 0.0 P-WS:32 1 20 A Spare

Cord Reel 450 20 A 1 P-WS:29 0.7 0.4 P-WS:30 1 20 A RCPT

Cord Reel 450 20 A 1 P-WS:27 0.7 0.7 P-WS:28 1 20 A Cord Reel 450

Hydraulic Press 450 20 A 1 P-WS:25 1.0 1.6 P-WS:26 1 20 A RCPT 450

Drill Press 450 20 A 1 P-WS:23 1.0 1.0 P-WS:24 1 20 A Drill Press 450

Rolling Mill 450 20 A 1 P-WS:21 1.0 1.0 P-WS:22 1 20 A Grinder 450

P-WS:19 3.6 1.2 P-WS:20 1 20 A Drill press-450

P-WS:17 3.6 1.4 P-WS:18 1 20 A Tumbler 452Large Kiln 50 A 3

P-WS:15 3.6 1.2 P-WS:16 1 20 A RCPT-452

Small Kiln 20 A 1 P-WS:13 1.4 1.4 P-WS:14 1 20 A Small Kiln

Pickling Station 20 A 1 P-WS:11 1.5 1.4 P-WS:12 1 20 A Small Kiln

Etching Station 20 A 1 P-WS:9 0.6 1.4 P-WS:10 1 20 A Sand Blaster

Jig Saw 20 A 1 P-WS:7 1.4 0.6 P-WS:8 1 20 A Etching Station

Belt Sander 20 A 1 P-WS:5 1.4 1.4 P-WS:6 1 20 A Band Saw

Polishing machine 20 A 1 P-WS:3 1.4 1.4 P-WS:4 1 20 A Combination Sander

Polishing machine 20 A 1 P-WS:1 1.4 1.4 P-WS:2 1 20 A Polishing machine

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 200 A MCB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: STORAGE 1-450A VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P-WS

NOTES:

EST. DEMAND CURRENT: 137 A

RCPT 360 VA 50.00% 180 VA CONNECTED CURRENT: 138 A

Power 33288 VA 100.00% 33288 VA ESTIMATED DEMAND: 49474 VA

Lighting 175 VA 100.00% 175 VA CONNECTED LOAD: 49636 VA

HVAC 15849 VA 100.00% 15849 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 173 A 178 A 86 A

TOTAL LOAD: 19 kVA 20 kVA 10 kVA

Spare 20 A 1 P-KLN:29 0.0 0.0 P-KLN:30 1 20 A Spare

Spare 20 A 1 P-KLN:27 0.0 0.0 P-KLN:28 1 20 A Spare

Spare 20 A 1 P-KLN:25 0.0 0.0 P-KLN:26 1 20 A Spare

Spare 20 A 1 P-KLN:23 0.0 0.0 P-KLN:24 1 20 A Spare

Spare 20 A 1 P-KLN:21 0.0 0.0 P-KLN:22 1 20 A Spare

Spare 20 A 1 P-KLN:19 0.0 0.0 P-KLN:20 1 20 A Spare

Spare 20 A 1 P-KLN:17 0.0 0.0 P-KLN:18 1 20 A Spare

P-KLN:15 4.1 0.0 P-KLN:16 1 20 A Spare

P-KLN:13 4.1 0.2 P-KLN:14 1 20 A LIGHTS-OUTDOOR WALLEDH-1 50 A 3

P-KLN:11 4.1 1.8 P-KLN:12 1 30 A EF-6

P-KLN:9 2.5 1.8 P-KLN:10 1 30 A EF-5

P-KLN:7 2.5 1.1 P-KLN:8 1 20 A RCPT- 454,455, EXTERIORKILN 40 A 3

P-KLN:5 2.5 1.9 P-KLN:6 1 20 A GRINDER

P-KLN:3 5.8 5.8 P-KLN:4
KILN 60 A 2

P-KLN:1 5.8 5.8 P-KLN:2
2 60 A KILN

LOAD DESCRIPTION BKR P CKT A B C CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 200 A MCB SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: KILN 1-454 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P-KLN

NOTES:

EST. DEMAND CURRENT: 33 A

CONNECTED CURRENT: 59 A

RCPT 18660 VA 50.00% 9330 VA ESTIMATED DEMAND: 11882 VA

Other 150 VA 100.00% 150 VA CONNECTED LOAD: 21210 VA

Lighting 1397 VA 100.00% 1397 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 75 A 49 A 54 A

TOTAL LOAD: 9 kVA 6 kVA 6 kVA

Spare 20 A 1 P1-462D:41 0.0 2.8 P1-462D:42

Spare 20 A 1 P1-462D:39 0.0 3.1 P1-462D:40

Spare 20 A 1 P1-462D:37 0.0 3.3 P1-462D:38

3 60 A P1-462E

Spare 20 A 1 P1-462D:35 0.0 0.0 P1-462D:36 1 20 A Spare

Spare 20 A 1 P1-462D:33 0.0 0.0 P1-462D:34 1 20 A Spare

Spare 20 A 1 P1-462D:31 0.0 0.0 P1-462D:32 1 20 A Spare

Spare 20 A 1 P1-462D:29 0.0 0.0 P1-462D:30 1 20 A Spare

Spare 20 A 1 P1-462D:27 0.0 0.0 P1-462D:28 1 20 A Spare

Spare 20 A 1 P1-462D:25 0.0 0.0 P1-462D:26 1 20 A Spare

Spare 20 A 1 P1-462D:23 0.0 0.0 P1-462D:24 1 20 A Spare

Spare 20 A 1 P1-462D:21 0.0 0.0 P1-462D:22 1 20 A Spare

Spare 20 A 1 P1-462D:19 0.0 0.0 P1-462D:20 1 20 A Spare

Spare 20 A 1 P1-462D:17 0.0 0.0 P1-462D:18 1 20 A Spare

RCPT-COPIER ROOM 1-406 20 A 1 P1-462D:15 0.6 0.0 P1-462D:16 1 20 A Spare

RCPT- ROOM 1-406 20 A 1 P1-462D:13 0.7 0.6 P1-462D:14 1 20 A RCPT-PLOTTER ROOM 1-406

RCPT-560, 551 20 A 1 P1-462D:11 1.1 1.1 P1-462D:12 1 20 A RCPT-513, 517

RCPT-GROUP ROOM-424 20 A 1 P1-462D:9 1.1 0.7 P1-462D:10 1 20 A RCPT

RCPT 20 A 1 P1-462D:7 0.7 1.1 P1-462D:8 1 20 A RCPT-GROUP ROOM-422

RCPT 20 A 1 P1-462D:5 0.9 0.5 P1-462D:6 1 20 A RCPT

RCPT-WATER FOUNTAIN 20 A 1 P1-462D:3 0.2 0.2 P1-462D:4 1 20 A RCPT-WATER FOUNTAIN

RCPT-FLOOR RCPT 20 A 1 P1-462D:1 1.3 1.3 P1-462D:2 1 20 A RCPT-GROUP ROOM (1-421)

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 200 A MCB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: STORAGE 1-440 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-462D

NOTES: (ST - PROVIDE SHUNT TRIP CIRCUIT BREAKER) (G -GFCI CIRCUIT BREAKER)

SPEC 360 VA 100.00% 360 VA

RCPT 42720 VA 44.68% 19088 VA

Power 1200 VA 100.00% 1200 VA EST. DEMAND CURRENT: 140 A

Other 1082 VA 100.00% 1082 VA CONNECTED CURRENT: 210 A

Motor 360 VA 112.50% 405 VA ESTIMATED DEMAND: 50276 VA

Lighting 1190 VA 100.00% 1190 VA CONNECTED LOAD: 75782 VA

HVAC 17292 VA 100.00% 17292 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 242 A 250 A 161 A

TOTAL LOAD: 28 kVA 29 kVA 19 kVA

Spare 20 A 1 P1-362A:41 0.0 0.0 P1-362A:42 1 20 A Spare

Spare 20 A 1 P1-362A:39 0.0 0.0 P1-362A:40 1 20 A Spare

Spare 20 A 1 P1-362A:37 0.0 0.0 P1-362A:38 1 20 A Spare

Spare 20 A 1 P1-362A:35 0.0 0.0 P1-362A:36 1 20 A Spare

P1-362A:33 2.9 1.0 P1-362A:34

P1-362A:31 2.9 1.0 P1-362A:32
2 30 A Wall Oven- Demo Kitchen

EDH-2 30 A 3

P1-362A:29 2.9 2.9 P1-362A:30

Burner- 361 (ST) 20 A 1 P1-362A:27 1.0 2.9 P1-362A:28

Freezer- 362. 20 A 1 P1-362A:25 1.2 2.9 P1-362A:26

3 30 A EDH-3

Door heater + lights- 362 20 A 1 P1-362A:23 0.5 1.0 P1-362A:24 1 20 A Burner-361 (ST)

Fire Supression-kitchen(ST) (G) 20 A 1 P1-362A:21 0.4 0.5 P1-362A:22 1 20 A RCPT-362 conv.

P1-362A:19 0.2 1.7 P1-362A:20 1 20 A Compressor-362
STEAMER- KITCHEN (ST) (G) 30 A 2

P1-362A:17 0.2 0.5 P1-362A:18 1 20 A RCPT-KITCHEN

Dishwasher-kitchen (G) 20 A 1 P1-362A:15 1.2 0.2 P1-362A:16 1 20 A Hood lights- kitchen (ST) (G)

P1-362A:13 1.4 0.5 P1-362A:14 1 20 A Refrigerator-Kitchen
Wall Oven -Demo kitchen 30 A 2

P1-362A:11 1.4 0.4 P1-362A:12 1 20 A RCPT-360

P1-362A:9 1.2 1.2 P1-362A:10
DRYER -360 30 A 2

P1-362A:7 1.2 1.2 P1-362A:8
2 30 A DRYER-360

WASGHER-360 20 A 1 P1-362A:5 1.0 8.7 P1-362A:6

WASHER-360 20 A 1 P1-362A:3 1.0 15.3 P1-362A:4

Other 20 A 1 P1-362A:1 0.4 13.7 P1-362A:2

3 150 A P1-362B

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 400 AMPS

MAIN DEVICE: 400 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE Type 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: SUMP 0-366 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-362A

NOTES:

EST. DEMAND CURRENT: 53 A

SPEC 0 VA 0.00% 0 VA CONNECTED CURRENT: 105 A

RCPT 34080 VA 45.87% 15632 VA ESTIMATED DEMAND: 19272 VA

Motor 360 VA 112.50% 405 VA CONNECTED LOAD: 37670 VA

Lighting 1190 VA 100.00% 1190 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 120 A 134 A 72 A

TOTAL LOAD: 14 kVA 15 kVA 9 kVA

PROJECTOR + MOTOR 20 A 1 P1-362B:41 0.2 0.2 P1-362B:42 1 20 A PROJECTOR + MOTOR

PROJECTOR + SCREENS 20 A 1 P1-362B:39 0.7 1.7 P1-362B:40 1 20 A TC SCREENS-353

WATER FOUNTAIN C1-5 20 A 1 P1-362B:37 0.2 0.2 P1-362B:38 1 20 A WATER FOUNTAIN C1-5

Hand dryer - T1-16 20 A 1 P1-362B:35 0.5 0.5 P1-362B:36 1 20 A Hand dryer - T1-16

Hand dryer - T1-15 20 A 1 P1-362B:33 0.5 0.5 P1-362B:34 1 20 A Hand dryer - T1-16

Hand dryer - T1-15 20 A 1 P1-362B:31 0.5 0.5 P1-362B:32 1 20 A Hand dryer - T1-15

Lighting - 364, C1-7 20 A 1 P1-362B:29 0.0 0.4 P1-362B:30 1 20 A Lighting- C1-5, C1-6

Lighting - T1-15, T1-16 20 A 1 P1-362B:27 0.8 0.2 P1-362B:28 1 20 A Lighting - C1-5

Lighting - 361, 362 20 A 1 P1-362B:25 0.2 1.0 P1-362B:26 1 20 A Lighting -C1-5

MICROWAVE 360 20 A 1 P1-362B:23 0.7 0.6 P1-362B:24 1 20 A Lighting - 360

MICROWAVE 360 20 A 1 P1-362B:21 0.7 0.7 P1-362B:22 1 20 A MICROWAVE 360

MICROWAVE 360 20 A 1 P1-362B:19 0.7 0.7 P1-362B:20 1 20 A MICROWAVE

RCPT-351 CLUB ROOM 20 A 1 P1-362B:17 1.6 0.7 P1-362B:18 1 20 A MICROWAVE 360

RCPT-351 CLUB ROOM 20 A 1 P1-362B:15 1.8 1.6 P1-362B:16 1 20 A RCPT-353 STAF DINING

RCPT-TOILETS, C1-5 20 A 1 P1-362B:13 1.8 2.3 P1-362B:14 1 20 A RCPT-353 STAFF DINING

WATER FOUNTAIN C1-5 20 A 1 P1-362B:11 0.4 0.4 P1-362B:12 1 20 A WATER FOUNTAIN C1-5

RCPT-352 DINING 20 A 1 P1-362B:9 1.4 1.8 P1-362B:10 1 20 A RCPT-361 CORRIDOR

RCPT-352 DINING 20 A 1 P1-362B:7 1.3 1.4 P1-362B:8 1 20 A RCPT-352 DINING

RCPT-352 DINING 20 A 1 P1-362B:5 1.4 1.1 P1-362B:6 1 20 A RCPT-352 DINING

RCPT-352  DINING 20 A 1 P1-362B:3 1.4 1.4 P1-362B:4 1 20 A RCPT-352 DINING

RCPT-352 DINING 20 A 1 P1-362B:1 1.4 1.4 P1-362B:2 1 20 A RCPT-352 DINING

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 225 AMPS

MAIN DEVICE: 150 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: STORAGE 1-362 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-362B

NOTES:

SPEC 13777 VA 86.29% 11888 VA

RCPT 41604 VA 44.81% 18642 VA EST. DEMAND CURRENT: 120 A

Power 900 VA 100.00% 900 VA CONNECTED CURRENT: 194 A

Motor 180 VA 125.00% 225 VA ESTIMATED DEMAND: 43277 VA

Lighting 975 VA 100.00% 975 VA CONNECTED LOAD: 69957 VA

HVAC 1476 VA 100.00% 1476 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 183 A 203 A 202 A

TOTAL LOAD: 22 kVA 24 kVA 24 kVA

refrigerator-360 20 A 1 P1-400A:41 0.6 13.8 P1-400A:42

Microwave-360 20 A 1 P1-400A:39 1.0 11.9 P1-400A:40

Microwave-360 20 A 1 P1-400A:37 1.0 9.1 P1-400A:38

3 150 A P1-400B

Microwave-360 20 A 1 P1-400A:35 1.0 1.0 P1-400A:36 1 20 A Microwave-360

Microwave-360 20 A 1 P1-400A:33 1.0 1.0 P1-400A:34 1 20 A Microwave-360

Stove-360 20 A 1 P1-400A:31 1.0 1.0 P1-400A:32 1 20 A Stove-360

Stove-360 20 A 1 P1-400A:29 1.0 1.0 P1-400A:30 1 20 A Stove-360

Stove-360 20 A 1 P1-400A:27 1.0 1.0 P1-400A:28 1 20 A Stove-360

Blender- Cafe 20 A 1 P1-400A:25 0.6 0.6 P1-400A:26 1 20 A Blender- Cafe

Under counter refrigerator-Cafe 20 A 1 P1-400A:23 0.4 0.4 P1-400A:24 1 20 A Under counter freezer-Cafe.

P1-400A:21 1.2 1.2 P1-400A:22
Milk frother-Cafe 30 A 2

P1-400A:19 1.2 1.2 P1-400A:20
2 30 A Coffee machine-Cafe

Freezer -Cafe 20 A 1 P1-400A:17 0.3 1.2 P1-400A:18 1 20 A Milk Frother- Cafe

ref mrachndiser- Cafe 20 A 1 P1-400A:15 1.9 0.4 P1-400A:16 1 20 A Point of sale-Cafe

RCPT 20 A 1 P1-400A:13 0.2 0.9 P1-400A:14 1 20 A LIGHTS-350

Lighting - 401, 402, 403, 404,... 20 A 1 P1-400A:11 0.8 0.7 P1-400A:12 1 20 A Lighting- C1-6, 354

RCPT-406 STUDENT... 20 A 1 P1-400A:9 1.1 0.6 P1-400A:10 1 20 A PRINTER - 406

RCPT-404 C&C 20 A 1 P1-400A:7 1.3 1.4 P1-400A:8 1 20 A RCPT-409,405

RCPT- 403 C& C 20 A 1 P1-400A:5 0.9 1.1 P1-400A:6 1 20 A RCPT-404 FLOOR POWER

PRINTER- 403 20 A 1 P1-400A:3 0.7 0.4 P1-400A:4 1 20 A PROJECTOR-404

RCPT 20 A 1 P1-400A:1 1.3 1.4 P1-400A:2 1 20 A RCPT-401,402

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 400 AMPS

MAIN DEVICE: 250 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: STORAGE 1-362 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-400A

NOTES:

SPEC 8977 VA 100.00% 8977 VA EST. DEMAND CURRENT: 71 A

RCPT 15012 VA 50.00% 7506 VA CONNECTED CURRENT: 97 A

Power 900 VA 100.00% 900 VA ESTIMATED DEMAND: 25457 VA

Motor 180 VA 125.00% 225 VA CONNECTED LOAD: 34795 VA

Lighting 384 VA 100.00% 384 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 76 A 102 A 119 A

TOTAL LOAD: 9 kVA 12 kVA 14 kVA

RCPT-TV SCREEN 20 A 1 P1-400B:41 0.5 0.0 P1-400B:42 1 20 A Spare

RCPT-TV SCREEN 20 A 1 P1-400B:39 0.5 0.0 P1-400B:40 1 20 A Spare

RCPT-TV SCREEN 20 A 1 P1-400B:37 0.4 0.0 P1-400B:38 1 20 A Spare

RCPT-TV SCREEN 20 A 1 P1-400B:35 0.5 0.0 P1-400B:36 1 20 A Spare

RCPT-tv screen 20 A 1 P1-400B:33 0.4 0.9 P1-400B:34 1 20 A RCPT-TV SCREEN

RCPT-cafe 354 20 A 1 P1-400B:31 1.3 0.2 P1-400B:32 1 20 A PROJECTOR + MOTOR

P1-400B:29 0.2 0.9 P1-400B:30 1 20 A RCPT-TV SCREEN
WALL OVEN 30 A 2

P1-400B:27 0.2 0.2 P1-400B:28 1 20 A RCPT-ELEV B

P1-400B:25 1.4 0.2 P1-400B:26 1 20 A RCPT-ELEV B
WALL OVEN 30 A 2

P1-400B:23 1.4 2.9 P1-400B:24

RCPT 20 A 1 P1-400B:21 1.4 2.9 P1-400B:22
2 30 A WALL OVEN

RCPT-DEMO KITCHEN 20 A 1 P1-400B:19 0.5 0.5 P1-400B:20 1 20 A RCPT-DEMO KITCHEN

RCPT-CAFE 20 A 1 P1-400B:17 2.4 0.4 P1-400B:18 1 20 A Lighting- CAFE

RCPT CONV. 360 20 A 1 P1-400B:15 0.5 1.4 P1-400B:16

P1-400B:13 1.4 1.4 P1-400B:14
2 30 A WALL OVEN

WALL OVEN 30 A 2
P1-400B:11 1.4 1.4 P1-400B:12

RCPT TV SCREENS 360 20 A 1 P1-400B:9 0.7 1.4 P1-400B:10
2 30 A WALL OVEN

STOVE 360 20 A 1 P1-400B:7 1.0 0.2 P1-400B:8 1 20 A RCPT

DISHWASH 360 20 A 1 P1-400B:5 0.7 1.0 P1-400B:6 1 20 A MICROWAVE 360

RCPT-CONV. 360 20 A 1 P1-400B:3 0.7 0.5 P1-400B:4 1 20 A RCPT-OFFICE 364

TV SCREEN-361 20 A 1 P1-400B:1 0.2 0.4 P1-400B:2 1 20 A UNDERCOUNTER REF- 360

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 100 AMPS

MAIN DEVICE: 150 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: STORAGE 1-362 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P1-400B

NOTES:

EST. DEMAND CURRENT: 29 A

LITES 182 VA 125.00% 227 VA CONNECTED CURRENT: 36 A

RCPT 4800 VA 50.00% 2400 VA ESTIMATED DEMAND: 10583 VA

Power 600 VA 100.00% 600 VA CONNECTED LOAD: 12933 VA

Lighting 5380 VA 100.00% 5380 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 35 A 44 A 30 A

TOTAL LOAD: 4 kVA 5 kVA 4 kVA

Spare 20 A 1 P-EMA:41 0.0 0.0 P-EMA:42 1 20 A Spare

Spare 20 A 1 P-EMA:39 0.0 0.0 P-EMA:40 1 20 A Spare

Spare 20 A 1 P-EMA:37 0.0 0.0 P-EMA:38 1 20 A Spare

Spare 20 A 1 P-EMA:35 0.0 0.0 P-EMA:36 1 20 A Spare

Spare 20 A 1 P-EMA:33 0.0 0.0 P-EMA:34 1 20 A Spare

Spare 20 A 1 P-EMA:31 0.0 0.0 P-EMA:32 1 20 A Spare

Spare 20 A 1 P-EMA:29 0.0 0.0 P-EMA:30 1 20 A Spare

Spare 20 A 1 P-EMA:27 0.0 0.0 P-EMA:28 1 20 A Spare

Spare 20 A 1 P-EMA:25 0.0 0.0 P-EMA:26 1 20 A Spare

Spare 20 A 1 P-EMA:23 0.0 0.0 P-EMA:24 1 20 A Spare

Spare 20 A 1 P-EMA:21 0.0 0.0 P-EMA:22 1 20 A Spare

Spare 20 A 1 P-EMA:19 0.0 0.0 P-EMA:20 1 20 A Spare

Spare 20 A 1 P-EMA:17 0.0 0.0 P-EMA:18 1 20 A Spare

EM LIGHTS-STAIR M-S-M1 20 A 1 P-EMA:15 0.1 1.0 P-EMA:16 1 20 A AV HEAD END

EM LIGHTS-STAIR G-S-G1 20 A 1 P-EMA:13 0.1 0.1 P-EMA:14 1 20 A EXIT SIGNS

P-EMA:11 1.0 0.0 P-EMA:12 1 20 A EXIT SIGNS

P-EMA:9 1.1 0.1 P-EMA:10 1 20 A EM LIGHTS 351P-EMA2 100 A 3

P-EMA:7 1.1 0.6 P-EMA:8 1 20 A EM LIGHTS 353

P-EMA:5 2.6 0.0 P-EMA:6

P-EMA:3 2.8 0.1 P-EMA:4P-EMB 100 A 3

P-EMA:1 1.3 0.9 P-EMA:2

3 60 A P-EMC

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 400 AMPS

MAIN DEVICE: 250 A MAIN CB SPECIAL: NEW PANEL

MOUNTING: SURFACE NEMA 1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P-EMA

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 08.30.2019

ISSUED FOR 50% CD - PHASE C 10.02.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.01.2019

ISSUED FOR BID - BID GROUP 10 11.19.2019

A10.1 BID GROUP 10-ADDENDUM #1 12.30.2019

A10.2 BID GROUP 10-ADDENDUM #2 01.03.2020

A10.3 BID GROUP 10-ADDENDUM #3 01.16.2020

A10.4 BID GROUP 10-ADDENDUM #4 01.21.2020

NOTES:

EST. DEMAND CURRENT: 31 A

CONNECTED CURRENT: 62 A

RCPT 22260 VA 48.98% 10904 VA ESTIMATED DEMAND: 11066 VA

Power 180 VA 100.00% 180 VA CONNECTED LOAD: 22422 VA

Other 0 VA 0.00% 0 VA

LOAD CLASSIFICATION CONNECTED DEMAND ESTIMATED PANEL TOTALS

TOTAL AMPS: 84 A 45 A 62 A

TOTAL LOAD: 10 kVA 5 kVA 7 kVA

Spare 20 A 1 P3-433B2:41 0.0 0.0 P3-433B2:42 1 20 A Spare

Spare 20 A 1 P3-433B2:39 0.0 0.0 P3-433B2:40 1 20 A Spare

Spare 20 A 1 P3-433B2:37 0.0 0.0 P3-433B2:38 1 20 A Spare

Spare 20 A 1 P3-433B2:35 0.0 0.0 P3-433B2:36 1 20 A Spare

Spare 20 A 1 P3-433B2:33 0.0 0.2 P3-433B2:34 1 20 A Solenoid valve 436

RCPT 436 + Goggle station 20 A 1 P3-433B2:31 1.3 1.0 P3-433B2:32 1 20 A RCPT 436

RCPT 436 20 A 1 P3-433B2:29 1.0 1.0 P3-433B2:30 1 20 A RCPT 436

Printer 436 20 A 1 P3-433B2:27 0.6 0.4 P3-433B2:28 1 20 A CPU Power

RCPT 436 20 A 1 P3-433B2:25 1.0 1.1 P3-433B2:26 1 20 A RCPT 436

RCPT 436 20 A 1 P3-433B2:23 1.0 1.0 P3-433B2:24 1 20 A RCPT 436

Cord Reel 436 20 A 1 P3-433B2:21 0.4 0.4 P3-433B2:22 1 20 A Cord Reel 436

Cord Reel 436 20 A 1 P3-433B2:19 0.4 0.4 P3-433B2:20 1 20 A Cord Reel 436

Cord Reel 436 20 A 1 P3-433B2:17 0.4 0.4 P3-433B2:18 1 20 A Cord Reel 436

Cord Reel 436 20 A 1 P3-433B2:15 0.4 0.4 P3-433B2:16 1 20 A Cord Reel 436

Printer 434 20 A 1 P3-433B2:13 0.4 0.4 P3-433B2:14 1 20 A Cord Reel 436

PROJECTOR 434 20 A 1 P3-433B2:11 0.7 0.0 P3-433B2:12 1 20 A SOLENOID VALVE 434

RCPT +Goggle Station 20 A 1 P3-433B2:9 0.7 0.2 P3-433B2:10 1 20 A CPU POWER

RCPT 434 20 A 1 P3-433B2:7 1.1 1.0 P3-433B2:8 1 20 A RCPT 434

RCPT 434 20 A 1 P3-433B2:5 1.0 1.0 P3-433B2:6 1 20 A RCPT 434

RCPT 434 20 A 1 P3-433B2:3 1.0 1.0 P3-433B2:4 1 20 A RCPT 434

RCPT 434 20 A 1 P3-433B2:1 1.0 1.0 P3-433B2:2 1 20 A RCPT 434

LOAD DESCRIPTION BKR P CKT
PHASE
A kVA

PHASE B
kVA

PHASE
C kVA CKT P BKR LOAD DESCRIPTION

BUS AMPS: 200 AMPS

MAIN DEVICE: 100 A MCB SPECIAL: NEW PANEL

MOUNTING: RECESSED NEMA1 A.I.C. RATING: 10,000 AMPS SYMMETRICAL

LOCATION: PREP 3-433 VOLTAGE: 120/208 Wye V. 3 ø 4 W.

PANELBOARD: P3-433B2

MCB

A10.4

A10.4

A10.4
A10.4



STEEL CABLE SUPPORTS AT 
OPPOSITE CORNERS OF 
FIXTURE.  TIE TO STRUCTURAL 
MEMBER.

CEILING GRID SYSTEM

LIGHT FIXTURE

FLEXIBLE CONNECTION

1. FIXTURES LISTED IN THE SCHEDULE ARE BASIS OF DESIGN, ANY SUBSTITUTION 
SHALL BE APPROVED BY THE ARCHITECT AND ENGINEER. 

2. CONTRACTOR SHALL SEE ARCHITECTURAL DRAWINGS FOR HEIGHTS, LOCATIONS 
AND QUANTITIES. IF ANY CONFLICT, CONTRACTOR SHALL PROVIDE AND INSTALL 
PER ARCHITECTURAL DRAWINGS AND USE ELECTRICAL DRAWING FOR 
CIRCUITING / SWITCHING. 

3. CONTRACTOR SHALL REVIEW ARCHITECTURAL DRAWINGS FOR CEILING TYPES, 
FIXTURES SHALL BE ORDERED WITH PROPER TRIM MATCHING THE CEILING TYPE. 

4. ACUITY NLIGHT CONTROL SYSTEM IS ONLY THE BASIS OF DESIGN. CONTRACTOR 
SHALL PROVIDE ALL REQUIRED PARTS NECESSARY FOR COMPLETE WORKING 
SYSTEM INCLUDING FACTORY START UP AND OWNER TRAINING. 

5. LIGHTING CONTROL DEVICES SHOWN ARE FOR GRAPHICAL PURPOSE ONLY. 
CONTRACTOR SHALL FOLLOW MANUFACTURERS REQUIREMENTS, ADJUST 
SENSOR AS REQUIRED. 

6. CONTINUOUS LINEAR FIXTURES SHALL HAVE CONTINUOUS LENSES. 
CONTRACTOR SHALL PROVIDE FACTORY SHOP DRAWING FOR EACH TYPE PRIOR 
TO ORDER. 

7. ALL THE SWITCHES IN THE CORRIDOR SHALL BE KEYED TYPE SWITCHES. 
8. POWER PACKS REPRESENT ZONING OF THE LIGHITNG. 
9. EXTERIOR LIGHTS SHALL BE CONTROLLED THRU DAY LIGHT SENSOR AS WELL AS 

BUIDLING TIME CLOCK U.N.O.

LIGHTING PLAN NOTE (APPLCIABLE TO ALL LIGHTING PLANS)

HOT

NEUTRAL

NEUTRAL

CIRCUIT BREAKER AT 
PANEL WITH LOCK-ON 
DEVICE

NORMAL ILLUMINATION LIGHT FIXTURES

LOCAL LIGHT SWITCH

EMERGENCY LIGHTING 
WITH 90MIN . BATTERY 
BACK-UP

NOTE:

BATTERY OPERATED EMERGENCY LIGHT FIXTURES SHALL BE WIRED ON THE 
SAME BRANCH CIRCUIT SERVING THE NORMAL ILLUMINATION IN THE AREA 
AND CONNECT AHEAD OF ANY LOCAL SWITCHES. 

nPP

16D

nWSX PDT LV - WALL SWITCH DECORATOR SENSOR, PASSIVE 
INFRARED, LOW VOLTAGE

nPODM DX - 1 CHANNEL ON/OFF TOGGLE WITH DIMMING, LOW VOLTAGE

nPODM 2S DX - 2 CHANNEL ON/OFF TOGGLE WITH DIMMING, LOW VOLTAGE

nPODM 4S DX - 4 CHANNEL ON/OFF TOGGLE WITH DIMMING, LOW VOLTAGE

nPP16 D - POWER/RELAY PACK:16A 120/277VAC WITH 0-10VDC DIMMING

LIGHTING CONTROL SYMBOL LEGEND

• ACUITY CONTROL/N-LIGHT SYSTEM IS BASIS OF DESIGN. ANY SUBSITUTIONS SHALL BE 
PRE-APPROVED BY ARCHITECT/ENGINEER.

• CONTRACTOR SHALL COMMISION THE LIGHTING SYSTEM WITH 3RD PARTY CONSULTANT.
• CONTRACTOR SHALL INCLUDE PROGRAMMING AND USER TRAINING FOR THE LIGHTING 

CONTROL SYSTEM. 
• CONTROL SYSTEM SHALL MEET IECC 2015 ENERGY CODE IN ALL SCOPE OF WORK. SEE 

DESIGN GUIDE LINES IN DETAILS. 
• ALL PARTS AND WIRING NOT SHOWN IN DRAWINGS, CONTRACTOR SHALL PROVIDE AND 

INSTALL COMPLETE WORKING SYSTEM, INCLUDING ALL DEVICES, WIRING REQUIRED BY 
MANUFACTURER AND COMMISIONING AS REQUIRED BY IECC 2015. 

• PROVIDE AUXILLARY RELAY NAR40 FOR HVAC EXHAUST FAN CONTROLS,COORDINATE 
WITH HVAC DRAWINGS FOR EXACT QUANTITY AND LOCATION OF EXHAUST FANS. 

• POWER PACK RELAYS ARE NOT SHOWN ON THE DRAWINGS, PROVIDE PER MANUFACTURE 
REQUIREMENTS. 

nPODM - 1 CHANNEL ON/OFF TOGGLE, LOW VOLTAGE

nWSX PDT LV DX - WALL SWITCH DECORATOR SENSOR, DUAL 
TECHNOLOGY, DIMMING, LOW VOLTAGE

nPOD KEY - KEYED WALL SWITCH, LOW VOLTAGE

nGWY2 L400 KIT WITH nGWY2 CTRL L400 UNIT, nGATEWAY 2 GFX, PS250 (250mA 
POWER SUPPLY), SENSORVIEW SOFTWARE 

nPP

16
nPP16 - POWER/RELAY PACK:16A 120/277VAC 

nPP

16P
nSP5 PCD - SECONDARY POWER/RELAY PACK:16A 120/277VAC, TYPE(S) : 2-WIRE, 
3-WIRE, MAGNETIC LOW OR ELECTRONIC LOW VOLTAGE(120V) DIMMING. 

nPP

16E
nPP16 (D) ER - EMERGENCY POWER/RELAY PACK:16A 120/277VAC WITH 0-10VDC 
DIMMING

nCM PDT 9 RJB - SMALL MOTION 360 SENSOR, CEILING MOUNT,REAR RJ-45 
PORT,  DUAL TECHNOLOGY (PDT), LOW VOLTAGEOS

A

nCM PDT 10 RJB - LARGE MOTION 360 SENSOR, CEILING MOUNT,REAR RJ-45 
PORT,  DUAL TECHNOLOGY (PDT), LOW VOLTAGEOS

B

nCM 6 RJB - HIGH MOUNT 360 SENSOR, CEILING MOUNT,REAR RJ-45 PORT,  LOW 
VOLTAGE

OS
C

OS
D
DX

nCM PDT 9 RJB ADCX - SMALL MOTION 360 SENSOR, CEILING MOUNT,REAR RJ-45 
PORT,  DUAL TECHNOLOGY, LOW VOLTAGE,  AUTO DIMMING CONTROL

OS
E
DX

nCM PDT 10 RJB ADCX - LARGE MOTION 360 SENSOR, CEILING MOUNT,REAR 
RJ-45 PORT,  DUAL TECHNOLOGY, LOW VOLTAGE,  AUTO DIMMING CONTROL

A

B

K

C

D

2S

GF

4S

nWV PDT 16 KIT - 120 WIDE VIEW SENSOR, DUAL TECHNOLOGY,  LOW VOLTAGE 
WITH WV BR BRACKET

DS
nCM ACDX RJB - DAY LIGHT SENSOR ONLY, AUTO DIMMING CONTROL, CEILING 
MOUNT, REAR RJ-45 PORT, LOW VOLTAGE

OS
F

nAR40 AUXILIARY RELAY PACK
nAR
40

nLIGHT  NWV PDT 16 KIT, LOW VOLTAGE CORNER MOUNT SENSOR, PASSIVE 
DUAL TECHNOLOGY, 16, KIT

TS nLIGHT UNI TOUCH SCREEN WALL SWITCH
nPADTOUCH WH (PROVIDE 120V POWER SUPPLY)

NOTE: POWER PACKS 
AND RELAYS ARE NOT 
SHOWN ON THE 
DRAWINGS. 
CONTRATOR TO 
PROVIDE PER 
MANUFACTURER 
REQUIREMENTS. 

NOTE: POWER 
PACKS AND 
RELAYS ARE NOT 
SHWON ON THE 
DRAWINGS. 
CONTRACTOR TO 
PROVIDE PER 
MANFUACTURER 
REQUIREMENTS.  

LIGHTING FIXTURE SCHEDULE

TYPE MARK DESCRIPTION MOUNTING LAMP WATTAGE VOLTAGE MANUFACTURER / CATALOG NUMBER APPROVED EQUAL 1 NOTESAPPROVED EQUAL 2

F-1

F-4

F-12

F-15

LINEAR RECESSED SLOT4 LED RECESSED LED

LED

LED

LED

RECESSED

RECESSED

PENDANT

2'X2' LOW PROFILE LED 

CYLINDRICAL PENDANT DOWN LIGHT

4" DOWNLIGHT CAN

120V

MVOLT

MVOLT

32 W GOTHAM 4" EVO / EVO-35/30-4AR- -MWD-LSS-MVOLT-EZ1

LITHONIA / EPANL-2X2-4000 LUMENS-80CRI-35K-3500K-MIN1-ZT- MVOLT 

V2 LIGHTING CORE 200 LX / C2LP-R-V-D-20-98-35-40

MARK ARCHITECTURAL LIGHTING  / SL4L-QS-LOP-4FT-FLP-TG-90CRI-35K-800LMF-MIN1-120V-ZT32 W

26 W VENTURE LED TRULY GREEN ECO PANEL DRIVER TO BE 0-10V DIMMING.

PROVIDE DRYWALL FLANGE WHERE DRYWALL CEILING. REFER TO ARCHITECTURAL DRAWING FOR CEILING TYPES.

16 W

EX1 LITHONIA LED EXIT SIGN LIGHT RECESSED LED 5 W MVOLT LITHONIA/ EDG/ EDGR- -1/2-RMR-EL
CONTRACTOR TO COORDINATE SURFACE MOUNT EXIT SIGN REQUIREMENT. MINIMUM 90 MINUTE BATTERY BACK-UP OPTION, 
REFER TO DRAWINGS FOR SIDES AND CHEVRONS. 

F-18

RECESSED LINEAR LED, ACRYLIC LENSE, STANDARD DISTRIBUTION. REFER TO ARCHITECTURAL DRAWINGS FOR FINISH. H.E. WILLIAMS L4 SERIES NULITE REGOLO 4

CONTECH R4NC USAI LRTO4

F-6 SURFACE MOUNTED LINEAR LED LEDSURFACE 36 W MVOLT PRUDENTIAL LIGHTING/ S1-LED35-SO-4'-SAL-TMW-UNV-SUR-DM10 AXIS PRIME SQUARE H.E.WILLIAMS LLM
0-10V DIMMING DRIVER. FINISH PER ARCHITECTS SELECTION. REFER TO ARCHITECTS DRAWING FOR EXACT LENGTH OF THE 
FIXTURE. 

MVOLT 40 DEGREE BEAM SPREAD PENDANT. PROVIDE CORD, FINISH AND CORD COLOR PER ARCHITECTS SELECTION. 

F-9 WALL MOUNTED LED WALL MOUNTED LED 25 W UNV LITHONIA LIGHTING/ WSTLED- P2-40K-MVOLT-PE-PIR FINISH PER ARCHITECTS SELECTION. REFER TO ARCHITECTS PLANS FOR EXACT MOUNTING LOCATION OF THE FIXTURE ON 
THE WALL. INBUILD OCCUPANCY SENSOR. 

F-2 2X2 RECESSED DIREC-INDIRECT LED LIGHT FIXTURE RECESSED LED 39 W 120V LITHONIA 2BLT/ 2BLT2-40L-ADP-MVOLT-EZ1-LP935 FINELITE HPR METALUX CZ COORDINATE TRIMS, OPTIONS, MOUNTING HEIGHT AND FINISHES WITH THE ARCHITECT. 

F19

LEDPENDANTSCIENCE/ART/CLASSROOM LINEAR PENDANT, 
DIRECT/INDIRECT DIMMABLE, DUAL CONTROL 

MVOLT AXIS BEAM 4 / BBDILED-300UP/750DOWN-90-35-SO-4-W-UNV-DP 39 W WILLIAM MX4UD DRIVER TO BE 0-10V DIMMING. FOR SUSPENSION LENGTH REFER TO ARCHITECTURAL DRAWINGS. VERIFY FIXTURE LENGTH 
WITH ARCHITECTS DRAWING PRIOR TO ORDER. 

F20

FIXTURE SCHEDULES GENERAL NOTES: 
1. PROVIDE DRYWALL FLANGE KITS ON FIXTURE LOCATED IN GYPSUM CEILINGS OR HARD CEILINGS. 
2. PROVIDE POWER PACK RELAYS FOR CONTROL SCENES- ALL THE DEVICES ARE NOT SHOWN ON THE DRAWINGS. CONTRACTOR TO PROVIDE PER MANUFACTURER REQUIREMENTS. 
3. PROVIDE EMERGENCY POWER PACK RELAYS FOR ALL THE EMERGENCY CIRCUITED LIGHTS SO THAT THEY CAN BE CONTROLLED BY DIMMING AND GO TO 100% ON WHEN GENERATOR POWER IS ON.
4.FIXTURES LISTED IN THE SCHEDULE ARE BASIS OF DESIGN, ANY SUBSTITUION SHALL BE APPROVED BY THE ARCHITECT AND ENGINEER. 
5.CONTRACTOR SHALL SEE ARCHITECTURAL DRAWINGS FOR HEIGHTS, LOCATIONS AND QUANTITIES. IF ANY CONFLICT, CONTRACTOR SHALL PROVIDE AND INSTALL PER ARCHITECTURAL DRAWINGS AND USE ELECTRICAL DRAWINGS FOR CIRCUITING/ SWITCHING. 
6. CONTRACTOR SHALL REVIEW ARCHITECTURAL DRAWINGS FOR CEILING TYPES, FIXTURES SHALL BE ORDERED WITH PROPER TRIM MATCHING THE CEILING TYPE. 
7. ACUITY NLIGHT CONTROL  IS ONLY THE BASIS OF DESIGN. CONTRACTOR SHALL PROVIDE ALL REQUIRED PARTS NECESSARY FOR COMPLETE WORKING SYSTEM INCLUDING FACTORY SET UP AND OWNER TRAINING.
8. LIGHTING CONTROL DEVICES SHOWN ARE FOR GRAPHICAL PURPOSE ONLY. CONTRACTOR SHALL FOLLOW MANUFACATURER REQUIREMENTS, ADJUST SENSOR AS REQUIRED. 
9. CONTINUOUS LINEAR FIXTURES SHALL HAVE CONTINUOUS LENSES. CONTRACTOR SHALL PROVIDE FACTORY SHOP DRAWINGS FOR EACH TYPE PRIOR TO ORDER. 
10. ALL SWITCHES IN THE CORRIDOR SHALL BE KEYED TYPE. 
11. EXTERIOR LIGHTS SHALL BE CONTROLLED THRU DAY LIGHT SENSOR AS WELL AS BUILDING TIME CLOCK.  

2X4 RECESSED DIREC-INDIRECT LED LIGHT FIXTURE RECESSED LED MVOLT LITHONIA LIGHTING/ 2BLT4-48L-4800 LUMENS-ADP-MVOLT-EZ1-LP935 COORDINATE TRIMS, OPTIONS, MOUNTING HEIGHT AND FINISHES WITH THE ARCHITECT. 

HIGH BAY WITH NOMINAL 22 IN. DIA., PRISMATIC 
ACRYLIC REFRACTOR, BOTTOM DROP LENS, 25% 
UPLIGHT, AND INTERNAL DRIVER 

PENDANT 
CEILING LED

192 W MVOLT KENALL/ EPLB-22-E-PM-CA-XXX-192L-35K9-DCC-DV
WHITE LED INTEGRAL SOURCE, 21000 LUMENS. FINISH PER ARCHITECT, CONFIRM PENDANT LENGTH WITH ARCHITECTS 
DRAWINGS. CONTRACTOR SHALL PROVIDE ALL NECESSARY MOUNTING HARDWARE. 

F23

F22A

F22B

SKYDOME LED LED UNV FSDL-4'-(4'-7,000 LUMENS)-3500K-1C-UNV-L11
MOUNTING HEIGHT PER ARCHITECTURAL ELEVATIONS. FINISH PER ARCHITECTURAL REQUIREMENTS. PROVIDE PENDANT 
MOUNTING ACCESSORIES. 

SKYDOME LED PENDANT  LED UNV FSDL-4'-(4'-14,000 LUMENS)-3500K-1C-UNV-L11
MOUNTING HEIGHT PER ARCHITECTURAL ELEVATIONS. FINISH PER ARCHITECTURAL REQUIREMENTS. PROVIDE PENDANT 
MOUNTING ACCESSORIES. 

F-4B LEDRECESSED4" DOWNLIGHT CAN MVOLT32 W GOTHAM 4" EVO / EVO-35/30-4AR- -WD-LSS-MVOLT-EZ1 PROVIDE DRYWALL FLANGE WHERE DRYWALL CEILING. REFER TO ARCHITECTURAL DRAWING FOR CEILING TYPES.CONTECH R4NC USAI LRTO4

F-8 RECESSED WALL LED -SHIELDED RECESSED LED 37 W UNV BEGA LIGHTING/ 22 267-UNV-0-10V-4000K-K4-BRZ REFER TO ARCHITECTURAL DRAWINGS FOR EXACT MOUNTING LOCATION OF THE FIXTURE. 

BELARO REFRACTOR LED PENDANT MOUNTED  PENDANT LED 70 W MVOLT BELARO REFRACTOR/ 20 2270-70W-3500K-0-10V DIM FINISH PER ARCHITECTS DRAWINGS. PROVIDE PENDANT MOUNTING ACCESSORIES. MOUNTING HEIGHT PER ARCHITECTS 
DRAWINGS.  

PENDANT  

F-11 IN GROUND ADJUSTABLE LAMP IN GROUND LED 10 W MVOLT BEGA LIGHTING/ 77 146 K4/5.7W-MVOLT-0-10V DIM/4000K->90CRI REFER TO ARCHITECTURAL DRAWINGS FOR EXACT LOCATION. 

F21 TRACK LIGHTING WITH ARTICULATING HEADS TRACK MOUNTED LED 11 W 120V JUNO T261L TRAC HEAD/ T261L-G3-3500K-90CRI-PDIM-NFL
DRIVER TO BE -10V DIMMING. FINISH PER ARCHITECTS SELECTION. PROVIDE JUNO TRACKS COMPATIBLE TO THIS FIXTURE 
HEADS. LENGTH PER ARCHITECTS DRAWINGS. 

ADVANCE LIGHTING CONTROL SEQUENCE OF OPERATION

ROOM TYPE SEQUENCE OF OPERATION 

OFFICES WITH 
DAYLIGHTING

1) OCCUPANCY OPERATION IS IN VACANCY MODE (MANUAL ON/AUTO OFF).

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 15 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS.

3) DAYLIGHT HARVESTING TO MAINTAIN LIGHT LEVEL TO ADEQUATELY ILLUMINATE THE SPACE IN DAYLIGHTING ZONES.

4) MANUAL ON/OFF RAISE/LOWER. 

5) SWITCH PRIORITY LEFT AT PERMANENT SO LIGHTS WILL MANUAL ON WHERE LIGHT LEVELS WERE LEFT AT BY END USER.

6) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

OFFICES WITHOUT 
DAYLIGHTING / STUDY/ 
MOTHERS/ SENSORY 
FRIENDS, DINING, CLUB 
ROOM, STAFF ROOM, 
STUDENT ACTIVITIES, IT, 
GROUP ROOM,   

1) OCCUPANCY OPERATION IS IN VACANCY MODE (MANUAL ON/AUTO OFF).

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 20 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS.

3) MANUAL ON/OFF RAISE/LOWER.

4) SWITCH PRIORITY LEFT AT PERMANENT SO LIGHTS WILL MANUAL ON WHERE LIGHT LEVELS WERE LEFT AT BY END USER.

5) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

CONFERENCE ROOMS/ 
MULTIPURPOSE ROOM, 
2D STUDIO,DIGITAL, 
PHOTO, CERAMICS, 
JEWELRY

1) OCCUPANCY OPERATION IS IN VACANCY MODE (MANUAL ON/AUTO OFF) TO 30FC.

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 15 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS.

3) DAYLIGHT HARVESTING TO MAINTAIN LIGHT LEVEL TO ADEQUATELY ILLUMINATE THE SPACE IN DAYLIGHTING ZONES.

4) MANUAL ON/OFF RAISE/LOWER WITH 2 SCENES. 

5) SWITCH PRIORITY CHANGED TO TEMPORARY OVERRIDE SO LIGHTS MANUAL TURN ON TO 30FC.

6) 2 SCENES SET FOR SPACE 1) AV HIGH =AV ZONE OFF AND ROOM AT 50% 2) AV ZONE OFF AND ROOM AT 5%.

7) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

OPEN OFFICE / TEEN/ 
GRAPHICS 

1) WHEN OCCUPANCY IS SENSED, LIGHTS WILL TURN ON TO 30FC.

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 20 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS.

3) MANUAL ON/OFF ONLY, ON SET TO 30FC.

4) SWITCH PRIORITY CHANGED TO TEMPORARY OVERRIDE SO LIGHTS MANUAL TURN ON TO 30FC.

5) DAYLIGHT HARVESTING TO MAINTAIN LIGHT LEVEL TO ADEQUATELY ILLUMINATE THE SPACE IN DAYLIGHTING ZONES.

6) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

LOBBY, CORRIDORS, 
STUDENT COMMON 
AREA

1) LIGHTS WILL TURN ON TO 25FC DURING SCHOOL HOURS, ONLY EM LIGHT WILL STAY OF AFTER SCHOOL HOURS AS NIGHT LIGHT.

2) ON/OFF MANUAL CONTROL BY KEY SWITCH AT THE END OF THE CORRIDOR. 

3) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

SMALL STORAGE 
ROOMS AND TOILET

1) WHEN OCCUPANCY IS SENSED, LIGHTS WILL TURN ON TO 20FC.

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 20 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS.

3) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

4) CONTROL EXHAUST FANS IF PRESENT. COORDINATE WITH HVAC DRAWINGS FOR PROVISION OF AUXILLARY CONTACTS FOR 
CONTROL. 

LARGER STORAGE OR 
BATHROOMS

1) WHEN OCCUPANCY IS SENSED, LIGHTS WILL TURN ON TO 20FC.

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 15 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS. 

3) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

4) CONTROL EXHAUST FANS IF PRESENT. COORDINATE WITH HVAC DRAWINGS FOR PROVISION OF AUXILLARY CONTACTS FOR 
CONTROL.

LIBRARY 

ALL ROOMS ARE ON NETWORK.  WEBSERVER SOFTWARE TO BE ABLE TO ACCESS ALL DEVISES SETTINGS AND FIXTURE SETTINGS.

ALL ROOMS DIM EVEN IF IT HAS A ON/OFF ONLY SWITCH, TUNE THE LIGHT LEVEL FOR ENERGY SAVING LEVEL. 

FACTORY PROGRAMMING AND CALIBRATION OF LIGHTING LEVELS AND CONTROL SEQUENCES.

3 MONTH FACTORY FOLLOWUP TRAINING AND TUNING VISIT TO DIAL IN LIGHT LEVELS AND ADDRESS ANY FURTHER 
CONTROL OPTIONS.

1) OCCUPANCY OPERATION IS IN VACANCY MODE (MANUAL ON/AUTO OFF) TO 30FC.

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 15 MINS / IDLE TIME TO DIM TO 50% IS AT 10 MINS.

3) DAYLIGHT HARVESTING TO MAINTAIN LIGHT LEVEL TO ADEQUATELY ILLUMINATE THE SPACE IN DAYLIGHTING ZONES.

4) MANUAL ON/OFF RAISE/LOWER WITH 2 SCENES.

5) SWITCH PRIORITY CHANGED TO TEMPORARY OVERRIDE SO LIGHTS MANUAL TURN ON TO 30FC.

6) 4 SCENES SET FOR SPACE 1) AV HIGH =AV ZONE OFF AND ROOM AT 50% 2) AV ZONE OFF AND ROOM AT 5%.

7) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.

CLASSROOM ROOMS, 
LABS, CULINARY ARTS 

4) DAYLIGHT HARVESTING TO MAINTAIN LIGHT LEVEL TO ADEQUATELY ILLUMINATE THE SPACE IN DAYLIGHTING ZONES WHERE DAY 
LIGHTING AVAILIBLE.

THESE DRAWINGS MAY NOT SHOWN ALL REQUIRED PARTS FOR COMPLETE WORKING SYSTEM, CONTRACTOR SHALL 
PROVIDE SHOP DRAWINGS PER SPECIFICATION AND GUIDELINE. 

SHOP DRAWINGS SHALL INCLUDE OCCUPANCY AND DAYLIGHT ZONE COVERAGE MAPS TO VERIFY PROPER OPERATION. 
CONTRACTOR SHALL BE REPONSIBLE FOR COMPLETE WORKING SYSTEM TO MEET IECC 2015 AND PART EVEN ITS NOT 
SHOWN IN THESE DRAWINGS. 

ALL FIXTURES SHALL BE ZONED FOR THE USE LISTED BELOW BUT NOT LIMITED TO; 
CLASSROOMS, CONFERENCE ROOMS, MUSIC ROOMS, SCIENCE ROOMS SHALL BE 2 ZONES
ACCENT LIGHTS FOR CABINETS  
CORRIDORS 
EXTERIOR LIGHTS
PARKING LOT LIGHTS
GROW LIGHTS
CAN LIGHTS ABOVE SEATING
PENDANT LIGHTS IN STUDENT COMMON AREA

1) OCCUPANCY OPERATION IS IN VACANCY MODE (MANUAL ON/AUTO OFF) TO 30FC.

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 15 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS.

3) DAYLIGHT HARVESTING TO MAINTAIN LIGHT LEVEL TO ADEQUATELY ILLUMINATE THE SPACE IN DAYLIGHTING ZONES.

4) MANUAL ON/OFF RAISE/LOWER WITH 4 SCENES. 

5) SWITCH PRIORITY CHANGED TO TEMPORARY OVERRIDE SO LIGHTS MANUAL TURN ON TO 30FC.

6) 4 SCENES SET FOR SPACE 1) SCENE 1 =F23 TYPE LIGHTS AT 80% REST AT 50% 2) SCENE-2: ALL THE LIGHTS AT 50%
    3) SCENE-3: ENTRY F4 TYPE OF LIGHTS AT 80% REST OF THE LIGHTS AT 50% 4) SCENE 4:ALL THE LIGHTS AT 100%                                                                                                                                                                   

7) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.
8) ALL THE CONTROLS FOR THE LIBRARY TO BE THROUGH A 4 SCENE SWITCH LOCATED NEAR THE LIBRARIANS DESK. 

ADULT SERVICES, 
TECH CENTER, 
YOUTH SERVICES

1) SWITCH ON AND OFF OPERATION NEED TO BE TIED INTO EXISTING LIGHTING CONTROL ZONE CONTROLLING THE ADULT 
SERVICES AND YOUTH SERVICES AREA. 
2) OCCUPANCY OPERATION IS IN VACANCY MODE (MANUAL ON/AUTO OFF) TO 50% REST. 

3) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 
100% PER UL924.
4) USERS TO HAVE OPTION TO DIM THE INTENSITY DOWN TO 50%. 

A10.4

A10.4

A10.4

A10.4

A10.4

1) OCCUPANCY OPERATION IS IN VACANCY MODE (MANUAL ON/AUTO OFF) TO 30FC.

2) OCCUPANCY SENSORS DIM TO OFF TO BE SET AT 20 MINS / IDLE TIME TO DIM TO 50%  IS AT 10 MINS.

3) DAYLIGHT HARVESTING TO MAINTAIN LIGHT LEVEL TO ADEQUATELY ILLUMINATE THE SPACE IN DAYLIGHTING ZONES.

LEARNING 
COMMONS

A10.4

4) SWITCHING ON/OFF MANUAL CONTROL OF THE LIGHTS IN THE SPACE THROUGH A PASSWORD PROTECTED LED TOUCH 
SCREEN. LED TOUCH SCREEN TO BE A PROGRAMMABLE MULTI SCENE LED. 

5) TOUCH SCREEN TO BE LOCATED IN THE CORRIDOR PER DRAWINGS, 
    SCENE-1: F-20, F-15 TYPE OF LIGHTS TO BE AT 50%, F-11 TO BE AT 100%. 
    SCENE-2: F-20, F-15 TYPE OF LIGHTS TO BE AT 100%, F-11 TO BE A T 50%. 
    SCENE-3: F-20,F-15, AND F-11 TYPE OF LIGHTS TO BE AT 50%. 
    SCENE-4: F-20, F-15 TYPE OF LIGHTS AT 80%, F-11 TO BE OFF. 
    SCENE-5: F-20, F-15 TYPE OF LIGHTS OFF, F-11 TYPE TO BE AT 80%. 
6) ALL EM FIXTURES LIGHTING TO BE CONTROLLED AND IF POWER LOSS THE FIXTURES WILL BYPASS ANY OFF OR DIM LEVEL TO 

100% PER UL924.
(F-22B TYPE OF LIGHTS TO BE CONTROLLED BY TIME CLOCK AND OS IN SPACE AS CALLED OUT ON THE DRAWINGS) 

A10.4

LOW 
VOLTAGE 
DAY LIGHT 
SENSOR

BROWN
BROWN

LOW 
VOLTAGE 

OCCUPANC
Y SENSOR

MASTER CONTROL
4-SCENE 

MASTER ON/OFF
& RAISE/LOWER

WHI
TEBLA
CKORAN
GEBLU
EBLU
EVIOLE
TGRAY

DIMMABLE 
POWER PACK 

PER ZONE

WHI
TEBLA
CKORAN
GEBLU
EBLU
EVIOLE
TGRAY

DIMMABLE 
POWER PACK 

PER ZONE

CAT 5 CABLE LINK THRU ALL DEVICES

TO LIGHT 
FIXTURE(S)
POWER 
AND 0-10V 
DIMMING

TO LIGHT 
FIXTURE(S)
POWER 
AND 0-10V 
DIMMING

TO OTHER 
CONTROLERS 
AS REQUIRED

NOTES:

1. DETAILS SHALL BE USED AS GUIDE LINE PURPOSE.
2. N-LIGHT SYSTEM IS BASES OF DESIGN, CONTRACTOR SHALL PROVIDE 

AND INSTALL ALL REQURIED PARTS PER DESIGN INTENT AND 
MANUFACTURER REQUIREMENTS.

3. DESIGN INTENT AND SWITHING AND SENSORS SHOWNED IN THE 
LIGHTING PLAN, CONTRACTOR SHALL SUBMIT SHOP DRAWINGS WITH ALL 
REQUIRED PARTS. INITIAL BUDDING SHALL INCLUDE ALL MATERIAL AND 
LABOR COST.

4. CONTRACTOR SHALL PROVIDE 120V OR 277V POWER TO ALL 
NETWORKING DEVICES WHERE REQUIRED BY MANUFACTURER. 

5. SYSTEM SHALL BE TESTED, CALIBRATED. AND COMMISIONED.  
6. FINAL LIGHTING LEVEL AND SCENE SHALL BE SET WITH ARCHITECT AND 

OWNER. CONTRACTOR SHALL MAKE SUCH ARRANGEMENT.

WHI
TEBLA
CKORAN
GEBLU
EBLU
EVIOLE
TGRAY

DIMMABLE 
POWER PACK 

PER ZONE

TO LIGHT 
FIXTURE(S)
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SCALE:  1/8" = 1'-0"
1

UNDERGROUND LEVEL PLUMBING DEMOLITION PLAN AREA C

# KEY NOTES

1 EXISTING 8"Ø DS STORM PIPING TO REMAIN, PREPARE FOR NEW CONNECTION.

2 REMOVAL OF EXISTING UNDERGROUND STORM DRAINAGE PIPING TO BE
COMPLETED BY CIVIL CONTRACTOR.

A10.4
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ISSUED FOR BID - BID GROUP 10 11.19.2019
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N

SCALE:  1/8" = 1'-0"
1

UNDERGROUND LEVEL SANITARY & DRAINAGE PLAN AREA C

1 4"Ø DS UP TO FCO.

2 4"Ø SAN UP TO FCO.

3 EXISTING PLUMBING PIPING, FIXTURES, EQUIPMENT, ETC. TO REMAIN.

4 3"Ø SAN UP TO SERVE PLUMBING FIXTURE(S).

5 2"Ø SAN UP TO SERVE PLUMBING FIXTURE(S).

6 4"Ø SAN UP TO TD-1.

7 2"Ø V UP TO ABOVE SLAB.

8 2"Ø SAN & 2"Ø V (LOOP VENT) UP TO SERVE SINKS.

9 4"Ø SAN UP TO FD-1.

10 3"Ø V UP TO ABOVE SLAB.

11 6"Ø DS UP TO ABOVE SLAB.

12 6"Ø SAN UP TO ABOVE SLAB.

13 4"Ø DS UP TO ABOVE SLAB.

14 2"Ø SAN UP TO ABOVE SLAB.

15 4"Ø KW UP TO FLOOR SINK.

16 4"Ø SAN UP TO FLOOR SINK.

17 4"Ø KW UP TO FCO.

18 2"Ø SAN UP TO SERVE FIXTURE.

19 2"Ø KW & 2"Ø V UP TO ISLAND SINK (LOOP VENT).

20 8"Ø DS TO BE INSTALLED IN ENCLOSED COURTYARD BY PLUMBING
CONTRACTOR, SAME LOCATION AS EXISTING.

21 8"Ø TO CONNECT AND MATCH SAME INVERT OF (E) 8"Ø DS ENTERING/EXISTING
BUILDING.

A10.4


