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DATE: December 16, 2019

FROM: Wight & Company
2500 N. Frontage Road
Darien, IL  60561

SUBJECT: ADDENDUM #4 TO THE BIDDING DOCUMENTS FOR:
BID GROUP #8
MASTER FACILITY PLAN IMPLEMENTATION
COMMUNITY HIGH SCHOOL DISTRICT 99
1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

This addendum forms a part of the Bidding Contract Documents, dated November 20, 2019. Bidders must acknowledge receipt 
of this Addendum in the space provided on the Bid Form. Drawing revisions clouded and tagged throughout with delta 41.

SOUTH

Notice to Bidders- revised Bid Package #83 Structural Steel & Misc. Metals for Auditorium Bid date is January 9th, 
2020 at 1:00 p.m.
Revised Scope of Work: Bid Packages #81, #93, #94 and #97.
Revised All Scope of Work
Revised Bid Forms: Bid Packages: #81, #93, #94 and #97. 
Question and Answer Log

I.  Clarifications 
1. CLARIFICATION:  Voluntary alternates regarding precast concrete wall panel layout, insulation, etc. will be 

evaluated.
2. CLARIFICATION:  All DS piping routed through the existing pipe tunnel will be part of the phase B 

contractor’s scope.  Bid Group 8 contractor to make final connection to piping in courtyard/addition areas.  
Refer to plumbing drawings included in this addendum for further information.

3. QUESTION: The web members are called out to be double angles but the only note on the chords is that they are 
8” wide minimum. Are there any limitations on what sections are used for the top & bottom chord? ANSWER: Yes, 
the top and bottom chords shall be WT members.  Trusses shall be designed for a maximum live load 
deflection of 2.75” at midspan.  Net dead load deflection at midspan after camber shall not exceed 1”.  
These will be issued as note revisions 1, 11 and 12 on addendum 4, scheduled for 12.16.19. 

4. QUESTION: The locations of the web members are just graphically shown on S4.4 but no dimensions are 
given. Do we have any limitations at to where we locate the diagonal & vertical web members? ANSWER:  The 
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diagonal and vertical web members shall be located per truss elevations in terms of general layout and 
number of bays.  Ductwork is passing through the trusses, so we do not want to alter the layout.  See 
2/A4.25 for reference.

5. QUESTION: Do we have any limits on the number of vertical or diagonal web members we use as long as the 
truss meets design requirements?. ANSWER: See above for limitations. 

6. QUESTION: The plan S2.5 shows 3 lines of cross bracing between the trusses but there are no locational 
dimensions given 2 of the locations of the cross bracing are graphically shown to be in between the 2 runs of W8 X 
18 beams (the W8 X 18’s are located by dim). Does the cross bracing need to be between the W8 X 18’s or does it 
need to go where determined by our engineer?   (e.g. typically it might be equally spaced ?)  ANSWER: The 
number of cross bridging lines, the size of the cross bridging and the locations may be determined by your 
engineer.  We only ask that the cross bridging avoid conflict with the current duct locations as indicated on 
2/A4.25.  Additionally, per structural drawings, cross bridging at end truss bays will need to be removed at 
the middle catwalk and the easternmost catwalk, per plan note 31 on S2.5C-F. 

7. QUESTION: There are now shear studs called out on the top flange of the beams spanning between the 
trusses. Truss notes call out the truss is NOT composite design & there are no studs shown on the top of the 
trusses. Just want to check again that the trusses do not have to be composite ANSWER: Trusses shall be non-
composite.

8. QUESTION: Original bid drawing E3.01B-1c column line 63.7 corridor 1-003 and learning commons had a symbol 
with no markings. Addendum #2 issued 12-4-19 clouded them to remove. Addendum #3 issued 12-11-19 now has 
them shown on the columns. Is it the intent that addendum #3 insert them back on the columns ANSWER: The 
fixtures on the columns are to be removed per Addendum #2 

9. QUESTION: On page PD1.10B.c the west side of the page going from the courtyard into the existing building is 
this basement or slab on grade? . ANSWER: Slab-on-grade with the exception of a pipe tunnel running north 
– south. Please reference sheet A2.00 for pipe tunnel locations. 

10. QUESTION: DIRTT glass fronts and folding walls is not listed as an accepted manufacturer per the spec 
book. Would you consider using our proposal since we aren't listed as an accepted manufacturer (we are a DIRTT 
partner and only use DIRTT materials).  ANSWER: Alternate products will be considered with proper 
substitution request documentation illustrating compliance with the product performance. . 

11. QUESTION: Who is responsible for the graphics film applied to interior glass (VG-1)? Is there a spec for VG-1? 
ANSWER: VG-1 spec will be included in future bid group. This scope of work is not responsibility of any 
Bid Package included in this bid group.

12. QUESTION: Door #1120 is not shown on the door schedule ANSWER: Door schedule on A8.12 was revised 
to include door 1120. 

13. QUESTION: Need information on transaction window, glazing and storefront framing on left side of 
3/A7.17 ANSWER: Refer to spec section 085653.

14. QUESTION: Need glass type and frame info at 13/A7.17. ANSWER: See specification section 081216 for 
interior glass partition. Provide glass type GL-20.

15. QUESTION: Reference Library Vestibule 1-201: Doors 1201A, 1201B & 1201C are not on door 
schedule ANSWER: Listed doors have been added to the door schedule. 

16. QUESTION: Storefront spec calls for painted finish and the curtain wall spec calls for class 1 clear anodized. 
Please clarify. ANSWER: Provide clear anodized, typical.

17. QUESTION: It appears that no PVC conduit will be allowed for under slab raceway which is going to drive costs up 
substantially based on the amount of AV conduit in the design. ANSWER: PVC will be acceptable for 
under slab raceway, however minimum spacing requirements would be revised as such: Between AV 
signals of any type and common or convenience power - 36” MIN. Between AV services of differing types 
(e.g. between M and L, or between L and V/D) - 12” MIN. 



CHSD 99 Master Facility Implementation
Bid Group 8 – Addendum #4 Page 3

18. QUESTION: Will there be a future bid package for finishes such as acoustical ceiling, acoustical wall panels, 
tectum panels?  Will this cover the acoustic panels per note 72 of the architectural drawings (A2.11F)?  ANSWER: 
The acoustical panels and other finishes not included in this bid group will be bid at a later date, including 
acoustic panels per A2.11F. 

19. QUESTION: Is the design of the “deep defusive acoustic panels” on A4.28, 3/A5.16, and A7.23 similar to the 
“reflective panels” on the ceiling?  Will these panels be constructed under BP98 drywall per note 14 of the scope 
(built off-site and lifted into place)? ANSWER: These are intended to be similar and can be constructed off-site 
and lifted into place.

20. QUESTION: Reference detail 21/S1.4C: Is this just a typical detail or is it cut in a specific place?  I could not locate 
on plan. Main question is that we are told to weld the L5 X 5 to the embed  ¼” X 3” top & bottom but it does not tell 
us the spacing. Please advise.  ANSWER: The typical details only apply where a custom section is not cut on 
plan for that type of condition. Given that we have cut a custom section at all of the slab-to-precast wall 
conditions, this detail no longer applies.  Refer to non-typical sections and details for slab-to-precast 
concrete wall details. 

21. QUESTION: Reference details 20 & 21/S1.6C.  Do you know where these details apply? ANSWER:  It will be a 
few miscellaneous areas where we have to enclose an existing floor opening once the existing ductwork is 
removed.  Assume (3) such locations per each of the two details. 

22. QUESTION: Reference 2/S2.8C-EP.  Only the floor PL is sized. Please provide hanger size as well as the rest of 
the catwalk framing & rail sizes. ANSWER: This has been provided in addendum 3, issued on 12.11.19. 

23. QUESTION: On sheet A2.12F Keynote 88 is called to be a steel rail.  Keynote 88 is also noted at rails on A2.14F.  
But sections on A7.27, detail 5 calls for rails to be stainless. Please clarify rail material ANSWER: Keynote 88 is 
correct. Notes on A7.27 have been revised to call out painted steel handrails. 

24. QUESTION: Reference A2.14F.  There is a spiral stair by NJ line that appears to just be hanging from above. But I 
would think there should be a structural member at the bottom to help support or stabilize the stair. From looking at 
S2.3.CF there does NOT appear to be any.  Please confirm. I do not think the Spiral stair suppliers will pick this 
up. ANSWER:  The supports for the spiral stair will be provided in the forthcoming addendum 4. 

25. QUESTION: Reference A6.03.  Just want to confirm that TS 2 X 2 is acceptable for cable rail posts. Also, where / 
how are posts to attached to?  All details just show the posts stopping at the top of floor but there is not base plate 
detail given. Especially at stairs, the posts just stop at the top of the stair tread. ANSWER: The 2x2 posts are 
welded to a continuous bent plate or embed plate per structural drawings on S3.4C-B. 

26. QUESTION: When comparing sheets A7.29 & S3.10C-F the catwalk designs do not agree. Please ask for final 
structural catwalk design.  ANSWER: Final structural catwalk design is correct per addendum 3, issued on 
12.11.19.  Sheet A7.29 has been revised to match S3.10C-F.

27. QUESTION: Could you please confirm which glass makeup (per glazing specifications addendum #2) we should 
proceed with for the skylight glass? ANSWER: Provide Insulated Unit. Exterior Lite Clear glass with 
Low-E Solarban 70XL surface #2. Interior Lite laminated 3/16” clear heat strengthened. 

28. QUESTION:  Door 1211, please confirm Door Type, Material, Size, and hardware set. ANSWER: Door to be F1, 
Wood. 

29. QUESTION: Door 1602B, 1602C, & 1602D are aluminum doors with aluminum frames. ANSWER: Confirmed. 
30. QUESTION: Door 1613A, please confirm Door Type, Material, Size, and hardware set. ANSWER: Door 1613A is 

an insulated overhead door per spec section 083613. Size indicated in plan and elevation. 
31. QUESTION: Per Addendum #3 the width of Skylight C.1 and C.2 was supposed to be shown on the roof plan 

drawing but it is still not listed.  Please advise what size these skylights are. ANSWER: Width of C.1 and C.2 to 
be 10’-5 ¾".

32. QUESTION: The following doors can only be found via the floor plan or interior elevations: 1201A (pair), 1201B 
(pair), 1120, 1220A, 1220B, 1211 (on door schedule, no material description). I think there are more, but this is just 
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from my initial review. Will any of these be aluminum? If so, which hardware set should we quote? Am I 
misinterpreting this? Are elevations 3, 4, 5, 9, 12, 13, & 14 on A7.17 to be aluminum storefront systems to be 
included in our scope package, or the scope package picking up the Raco framing? ANSWER: Doors have been 
added to the door schedule with materials noted. Elevations listed are intended to be Interior Aluminum 
Partition denoted by keynote 22.  

33. QUESTION: I did a cursory review of Add #3. Looks like they covered a lot. It looks like they still have to do truss 
design at the Theatre. Is that your understanding? ANSWER: Truss is a delegated design item.  Refer to the 
truss elevation sheet on S4 series. 

34. QUESTION: 1. Reference elevations 3/A7.17 and 4/A7.17 of the Issue for Addendum #3 set of Architectural 
Drawings. According to the Life Safety Plan (pg G1.01), this wall should have a 1-hour fire rating separation, 
however, the glazing type is not called out on the elevations.  Furthermore, the Wilson Partition aluminum framing 
specified at these locations (to be provided by the general trades contractor) is not a fire-rated system, indicating 
that this is not a fire-rated wall. a. Please confirm if the glazing at elevations 3/A7.17 and 4/A7.17 are to be fire-
rated b. Please confirm all glass types on these elevations, including the transaction window on elevation 3/A7-
17. ANSWER: a. These elevations need not be fire-rated. Life safety plan will be updated. b. Provide GL-20 
for these elevations. 2.1304A is included in the door schedule, listed under Level 02. 

35. QUESTION: Door # 1211 is not on the schedule. ANSWER: Door schedule has been revised to 
include door #1211 

36. QUESTION: According to life safety plan on page G1.01, door number 1217 should carry a 1-hour of separation, 
however, it is not a fire-rated door according to the door hardware schedule on page A8.12. ANSWER: Door 1217 
need be fire-rated. Life Safety Plan will be revised. 

37. QUESTION: Please identify the locations of the following glass types: GL-07, G-01, G-02, GL-9 ANSWER: GL-07 
occurs on elevation 1/A4.05 as revised within. GL-01, GL-02 are not applicable to this phase. GL-09 has 
been removed as revised within on sheet A4.04. 

38. QUESTION: Reference detail 10/A7.33:  The framing for the side lite for door 1218 appears to be curtain wall.  Is 
this the intention, or should this be a different type of framing system, and if so, what kind? ANSWER: This 
opening is intended to be a Hollow Metal Frame. Detail will be revised.

39. QUESTION: The risers for the radius stair in Area B are assembled above the stringer, leaving the outside edge of 
the stair exposed (See sheet A6.03).  I’m wondering if we need to add an additional run of cable closer to the base 
of the rail to meet code. I’m afraid that the edges of the treads being exposed will leave a gap larger than the 4” 
sphere rule.  Or will the stair be framed with gypsum board and metal studs?  Looking at the elevation 1/A4.30, it 
appears that the steps would be exposed.  Please advise. ANSWER: Correct, the steps are meant to be 
exposed per elevation 1/A4.30 and will require additional cable rails to meet code. 

40. QUESTION: The following doors are probably in Bid Group 8 (Phase C), but not on the door schedule: 1101, 
1201A, 1201B, 1220A, 1220B, 1120, 1148, 1565. ANSWER: Doors have been added to the door schedule as 
revised within. 

41. QUESTION: Are 3603 and 3607 access doors ANSWER: These are intended for access under the seating but 
should be considered as doors, not as access doors

42. QUESTION: 1202 is not labeled on the floor plan but is on the door schedule ANSWER: Refer to A2.11D
43. QUESTION: Door 1304 is listed on level 2, but probably is level 1 (curtainwall to courtyard). ANSWER: Correct. 

Door 1304A is incorrectly listed under Level 2, however it is intended to be at Level 1.
44. QUESTION: On sheet S2.5C-F we are just given bearing bar depth of 2”, loading & an opening size in the grating 

of 2” X 4”.  How exact does the 2” X 4” opening have to be? The closest we can find with that size opening is 38 
spaced (38/16”) grating which will have a 2” opening (within standard grating manufacturing tolerance) but the 
cross bars are 4” c/c so the ‘opening’ will be slightly under 4”. Is this acceptable? Also see below comments from 
one of our grating supplier’s engineers: They say: 38W4 2” x 3/16” plain surface grating will not safely clear span 
9’-2” under 120 psf loading. 38W4 2” x 1/4” plain surface grating will safely clear span 9’-2” under 120 psf loading, 
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but the deflection will be 0.808 inches. 38W4 2” x 3/8” plain surface grating will safely clear span 9’-2” under 
120 psf loading, but the deflection will be 0.539 inches. They say 2” grating can make the span but there will be a 
deflection between approx. ½” or ¾”. Is this acceptable? Otherwise we would probably have to increase the depth 
of the grating.  Please advise. What are the deflection criteria & what is the max depth of grating bearing bars we 
can go to meet the deflection? ANSWER: From structural standpoint, the grating is not limited to 2” 
maximum depth, so the grating shall be designed as required to meet the specified loads. In addition, the 
grating shall be designed to meet L/360 live load deflection limit and L/240 total deflection limit. 38W4 2” x 
3/8” plain surface grating with deflection of 0.539 inches will be acceptable.

45. QUESTION: How exactly am I supposed to price to openings with an Acoustical Designation? There are spec 
sections for both STC Rated Acoustical Openings & Non-STC Rated Acoustical Openings. Are the designations 
D1-D4 just requiring the gasketing in hardware sets, or do you need STC rated door?  If STC rated doors are 
required I will need a rating. There is a big cost difference between a true STC rated door and just a door with 
gasketing to help with acoustics. ANSWER: STC rated doors are not required unless specifically noted. The 
acoustical designations direct you to the correct details regarding gasketing, kerfed frames, etc. 

46. QUESTION: Please send the following drawings: AD 4.24, A4.245, A5.10, A5.21. ANSWER: Drawings are 
included within. It assumed that A4.24 is being asked for as there is no sheet A4.245. Sheet AD4.24 has 
been removed. Disregard references to it.

47. QUESTION: Sheet A2.04 (Addendum #3 Drawing): In legend what is the construction of RF-01. (Please specify 
the difference over steel deck and concrete / Light Weight Concrete) ANSWER: RF-01 assembly has been added 
to the legend. 

48. QUESTION: Is there a curtainwall storefront schedule in these drawings? Are you expecting us to size all this work 
off the elevations? A8.12 in not very comprehensive. ANSWER: There is no schedule. Typical dimensions 
and relevant overall dimensions are provided on the plans and elevations. A8.12 is intended for door 
information. 

49. QUESTION: Please advise where the following glass types are located on the project or if they are no longer on 
the project, we are unable to locate any of these glass types...  G-21, G-22, G-05A,  G-07,  G-01,  G-02,  GL-04. 
ANSWER: GL-05A occurs on elevation 1/A4.04. GL-07 occurs on elevation 1/A4.05 as revised within this 
addendum. GL-04 replaces GL-09 as revised within this addendum. GL-01, GL-02, GL- 21 & GL-22 are not 
applicable to this phase. 

50. QUESTION: Please see attached. can you clarify whether the yellow highlighted columns are meant to be included 
as metal column covers in the metal panel scope? 
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ANSWER: The 2 columns to the north of the image should be considered as metal column covers. The 7 
columns along the radiused curtainwall need not be considered as metal column covers. These will be 
Architecturally Exposed Structural Steel.

II.  Specifications
1. REVISE Section 012300 - ALTERNATES

2. REVISE Section 087111 – DOOR HARDWARE

a. Sets 109 – 113 added.

3. RENUMBER Section 079200 – ACOUSTIC SEALANTS 

a. RENUMBERED Section 079202 – ACOUSTIC SEALANTS included within.

III.  Modified Drawings

CIVIL

1. Sheet C3.03 GRADING AND EC PLAN SOUTH (Full size sheet issued)
a. Revised courtyard drainage to coordinate with plumbing.

2. Sheet C4.03 UTILITY PLAN SOUTH (Full size sheet issued)
a. Revised courtyard drainage to coordinate with plumbing.

3. Sheet C4.06 UTILITY PROFILES SOUTH (Full size sheet issued)
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a. Revised profile of STM 8A-S.

STRUCTURAL

4. Sheet S2.0C-F BASEMENT LEVEL FOUNDATION PLAN -AREA F (Full size sheet issued)
a. Added threshold steel plate detail per new plan note 37 at one location.
b. Added plan note 38 – related to comments on S2.1C-F

5. Sheet S2.1C-F LEVEL 1 FOUNDATION PLAN -AREA F (Full size sheet issued)
a. Added threshold steel plate detail per new plan note 37 at two locations.
b. Added masonry wall infill per new plan note 38 at one location.

6. Sheet S2.1C-F-EP1 ENLARGED FOUNDATION PLANS (Full size sheet issued)
a. Plan 2: Added wind brace column for decorative column cover.

7. Sheet S2.2C-F LEVEL 2 AND LOW ROOF FRAMING PLANS -AREA F (Full size sheet issued)
a. Added detail 4 on the sheet to address the top of the wind brace column added to S2.1C-F-EP1.
b. Revised 3 joist end reactions near the scene shop.

8. Sheet S2.3C-F LEVEL 3 FRAMING PLAN -AREA F (Full size sheet issued)
a. Revised beam end reaction at 7 locations at the scene shop roof.
b. Revise shear studs at 4 beam locations on the scene shop roof.
c. Revised total RTU-2 weight.

9. Sheet S2.5C-F AUDITORIUM AND FLY GALLERY ROOF LEVEL FRAMING PLAN -AREA F (Full size sheet 
issued)

a. Plan 1: Added detail 3/S2.5C-F at 4 major column locations which braces the 4 columns to the precast at the 
auditorium roof level and 2 of the same columns to the precast at the intermediate floor level.

b. Plan 2: Relocated the roof hatch opening.

10. Sheet S2.6C-F ENLARGED PLANS (Full size sheet issued)
a. Plan 7: Added steel support for the spiral stair and revised existing beam end reactions at precast wall 

accordingly.

11. Sheet S2.7C-F ENLARGED PLANS (Full size sheet issued)
a. Plan 2: Added steel support for the spiral stair and revised existing framing and beam end reactions at 

precast wall supports accordingly.

12. Sheet S3.3C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued)
a. Revised detail 1 slab edge pour stop to a continuous bent plate with modified slab reinforcement as well.

13. Sheet S3.6C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued)
a. Revised details 2 and 10.  

14. Sheet S3.7C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued)
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a. Revised details 1 and 18.

15. Sheet S3.13C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued)
a. Revised detail 6.

16. Sheet S4.4C-F MISCELLANEOUS ELEVATIONS (Full size sheet issued)
a. Revised Roof Truss Delegated Design notes 1, 5, 11 and added note 12.

17. Sheet S4.7C-F THEATRE BUILD-UP SEATING ELEVATIONS AND DETAILS (Full size sheet issued)
a. Revised detail 3.

ARCHITECTURAL

1. Sheet A2.04 OVERALL ROOF PLAN (Full size sheet issued)

a. Dimensions added to skylights C.1 and C.2

b. RF-01 description added to legend.

2. Sheet A2.10F FLOOR PLAN LOWER LEVEL F (Full size sheet issued)

a. Added new concrete stairs in existing corridor

3. Sheet A2.11A FLOOR PLAN LOWER LEVEL A (Full size sheet issued)

a. Labeled door 1101A

4. Sheet A3.11F REFLECTED CEILING PLAN LEVEL 1 – AREA F (Full size sheet issued)

a. Added roller shades along each bay of curtain wall at Studio Theatre

5. Sheet A5.16 EXTERIOR WALL SECTIONS & DETAILS – PHASE C 

a. Deleted duplicative detail 5/A5.16. Refer to detail 11/A10.00.

6. Sheet A6.04 STAIR PLANS & DETAILS – PHASE C (Full size sheet issued)

a. Added enlarged plan 7/A6.04 & section 8/A.604

7. Sheet A7.27 AUDIRORIUM SECTIONS & DETAILS – PHASE C 

a. Clarified handrail material to be painted steel on the following details 2, 5 & 8/A7.27

8. Sheet A7.29 AUDIRORIUM SECTIONS & DETAILS – PHASE C (Full size sheet issued)

a. Revised catwalk kick plates to be steel angles

9. Sheet A8.12 DOOR & WINDOW SCHEDULES & DETAILS – PHASE C (Full size sheet issued)
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a. The following doors have been added to the door schedule; #1101, 1120, 1148, 1201A, 1201B, 1201C, 
1220A, 1220B

b. Missing hardware assignments added. Revised door hardware spec included within.

10. Sheet A10.00 FINISH SCHEDULE & GENERAL DETAILS (Full size sheet issued)

a. Moved detail 5/A5.16 to 11/A10.00. Added headed stud information, welding information & steel plate sizes

b. Renamed detail 7/A10.00
MECHANICAL

1. Sheet M2.02B.c MECHANICAL DUCT FLOOR PLAN LEVEL 2 AREA B (Full size sheet issued)

a. Added EDH-5 & EDH-6. 

2. Sheet M2.03F.c MECHANICAL DUCT FLOOR PLAN LEVEL 3 AREA F (Full size sheet issued)

a. Added EDH-7.

3. Sheet M5.01.c MECHANICAL SCHEDULES (Full size sheet issued)

a. Added EDH-5, EDH-6 & EDH-7 to the schedule. 
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PLUMBING

1. Sheet P1.10B.c SANITARY & DRAINAGE FLOOR PLAN – UNDERGROUND AREA B (PHASE C) (Full size sheet 
issued)

a. Revised new downspout piping layout.

2. Sheet P1.11B.c SANITARY & DRAINAGE FLOOR PLAN – LEVEL 1 AREA B (PHASE C) (Full size sheet 
issued)

a. Revised new downspout piping layout.

3. Sheet P1.12B.c SANITARY & DRAINAGE FLOOR PLAN – LEVEL 2 AREA B (PHASE C) (Full size sheet 
issued)

a. Revised new downspout piping layout.

4. Sheet P1.13B.c SANITARY & DRAINAGE FLOOR PLAN – LEVEL 3 AREA B (PHASE C) (Full size sheet 
issued)

a. Revised new downspout piping layout.

ELECTRICAL

1. Sheet ED3.01Bc FIRST FLOOR DEMOLITION POWER PLAN AREA B (Full size sheet issued)
a. Added demo scope to match arch. Plans for 4 rooms. 

2. Sheet ED3.01Fc FIRST FLOOR DEMOLITION POWER PLAN AREA F (Full size sheet reissued)
a. Added demo keynote for auditorium for preserving existing equipment.

3. Sheet ED4.01Bc FIRST FLOOR DEMOLITION  LIGHTING PLAN AREA B (Full size sheet reissued)
a. Added demo lighting scope for north area in Area B

4. Sheet ED4.01Cc FIRST FLOOR DEMOLITION POWER AND LIGHITNG PLAN (Full size sheet issued)
a. Added new sheet for lighting and power demo for Area C to match architectural plans. 

5. Sheet ED4.01Dc FIRST FLOOR DEMOLITION LIGHTING PLAN AREA D (Full size sheet reissued)
a. Added keynote 1 for lighting demo scope 

END OF ADDENDUM



DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS
SECTION 00200 –NOTICE TO BIDDERS

Community High School District 99 00200-1 180030
South High School Master Facility Plan

NOTICE TO BIDDERS:

Notice is hereby given that Community High School District 99 is accepting sealed bids for the South High School Master 
Facility Plan.  Such proposals as herein concerned shall be for the following as described:

BID GROUP NO. 8 
BID PACKAGES #80, #81, #82, #83, #84, #85, #86, #87, #88, #89, #90, #91,

       #92, #93, #94, #96, #97, #98, #99, #100, #101, #102 and #103

Bid Package #80 - Selective Demolition & Partial Wrecking
Bid Package #81 - Excavation & Site Utilities
Bid Package #82 - Concrete
Bid Package #83 - Structural Steel & Misc. Metals for Auditorium
Bid Package #84 - Structural Steel & Misc. Metals for Learning Commons & Library
Bid Package #85 - Precast Concrete Panels
Bid Package #86 – NOT USED
Bid Package #87 - Masonry
Bid Package #88 - Roofing
Bid Package #89 - Metal Panels
Bid Package #90 - Curtain Wall, Storefront, Skylights & Glazing
Bid Package #91 - Mechanical
Bid Package #92 – HVAC & Plumbing Insulation
Bid Package #93 - Electrical
Bid Package #94 - Plumbing
Bid Package #95 – NOT USED
Bid Package #96 - Low Voltage – Paging, Security, Data and AV
Bid Package #97 – Performance Audio Visual
Bid Package #98 - Metal Framing & Drywall
Bid Package #99 - General Trades
Bid Package #100 - Doors & Hardware
Bid Package #101 - Ceramic Tile
Bid Package #102 - Theatre Seating
Bid Package #103 - Theatre Rigging

SEALED BIDS will be received by Community High School District 99 at the place, date and time stated below and publicly 
opened and read there:

PLACE: DUE DATE:
Administrative Center Thursday December 19th, 2019
6301 Springside Avenue
Downers Grove, IL 60516

TIME:
1:00 PM (CST) BP#80, #81, #82, #83, #84, #85, 
#86 and #87 (ADDENDUM 4)

1:45 PM (CST) BP#91, BP#92, BP#93, BP#94, 
BP#96 and BP#97

2:30 PM (CST) BP#88, BP#89, BP#90, BP#98, 
BP#99, BP#100, BP#101, BP#102, BP#103
(as Date/Time stamped by District 99’s receptionist)
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PLACE: DUE DATE:
Administrative Center Thursday January 9th, 2019
6301 Springside Avenue
Downers Grove, IL 60516

TIME:
1:00 PM (CST) BP#83 ONLY (ADDENDUM 4)

All bids must be sealed and marked on the envelope with the bid package title and bid package number. 

Pre-qualification of all bidders in this bid group is required prior to the bid due date. Submit one fully executed copy of 
AIA Document A305 “Contractor’s Qualification Statement” prior to submitting this bid form unless we have one on 
file. Please email to Jeaneen Turner- jturner@wightco.com.  In addition to supplying this form, each trade Contractor 
is also required to answer the following questions and provide these answers with your AIA Document A305:

1) List of trade union agreements and date the current agreement expires. 

2) Within the last seven years, has any officer or principal of your organization ever been an officer or principal of 
another organization when it failed to complete a construction contract?  (if the answer is yes, please attach the 
details.)

3) On a separate sheet, list the major projects your organization has completed in the past five years giving the name 
of project, owner, architect, contract amount, date of completion and percentage of the cost of the work 
performed with your own forces. 

4) Trade/Supplier References (minimum of 3):

The competency and responsibility of the bidders will be considered in making awards.  The successful bidder shall, 
upon acceptance of his bid, be required to procure and pay for a Performance Bond and Labor and Material Payment 
Bond in an amount equal to one hundred percent (100%) of the bid. Bonds shall comply with all laws of the State of 
Illinois governing public contracts let by governmental units. Bid security in the form of a Bid Bond, certified check 
or cashier's check made payable to Community High School District 99 in an amount equal to not less than ten percent 
(10%) of the Base Bid shall be submitted with the Bid.  Bid security is required of all parties submitting a proposal.  A 
fully executed and compliant Bid Security must be included with the Bid Form.

All Contracts for the Construction of Public Works are subject to the Illinois Prevailing Wage Act (820 ILCS 130/1-12).

The Construction Manager for this project is Wight Construction Services, Inc. All questions concerning this project or 
those concerning bidding requirements should be directed to: DownersGroveSouth@wightco.com 
Questions must be received in writing, or via email (DownersGroveSouth@wightco.com),
until 12:00 p.m. Monday December 16th, 2019. 

(Addendum #2) A building walk thru will be held at the Downers Grove South High School on Wednesday December 
4th, at 3:30 PM. which is NON-MANDATORY for Bid Packages: BP#80 Selective Demolition & Partial Wrecking, BP#81 
Excavation & Site Utilities, and Non-Mandatory for BP#82 Concrete, BP#83 Structural Steel & Misc. Metals for 
Auditorium, BP#84 Structural Steel & Misc. Metals for Learning Commons & Library, BP#85 Precast Concrete Panels, 
BP#86 Crane, and BP#87 Masonry.

A non-mandatory building walk thru will be held at the Downers Grove South High School on Monday December 9th, at 
7:00 AM. for Bid Packages: BP#91 Mechanical, BP#92 HVAC & Plumbing Insulation, BP#93 Electrical, BP#94 Plumbing, 
BP#96 Low Voltage and BP#97 Performance Audio Visual.

A non-mandatory building walk thru will be held at the Downers Grove South High School on Tuesday December 10th, 
at 1:00 PM. for Bid Packages: BP#88 Roofing, BP#89 Metal Panels,  BP#90 Curtain Wall, Storefront & Glazing BP#98 

mailto:jturner@wightco.com
mailto:DownersGroveSouth@wightco.com
mailto:DownersGroveSouth@wightco.com
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Metal Framing & Drywall, BP#99 General Trades, BP#100 Doors & Hardware, BP#101 Ceramic Tile, BP#102 Theatre 
Seating and BP#103 Theatre Rigging.

Please contact Nick Sleboda to Schedule walk thru times/access for DG South at 630-442-4569 or via email 
DownersGroveSouth@wightco.com.

The School District reserves the right to reject any or all bids, to negotiate contract terms with various Bidders, and to 
waive all formalities or irregularities to any bid when such is deemed by the Owner to be in the Owner’s best interests.  

1) Plans and Specifications can be viewed or downloaded electronically via buildingconnected.com Please send 
email to DownersGroveSouth@wightco.com to receive electronic invitation after 3:00 PM on Monday, 
November 25th, 2019.

                        This invitation is issued in the name of Community High School District 99

END OF SECTION 00200
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BG8 BP093 SCOPE OF WORK FOR ELECTRICAL – SOUTH HIGH SCHOOL PHASE C

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope listed below.  
Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, Structural, Existing 
Architectural, Architectural Demolition, Architectural, Landscape, Mechanical, Plumbing, 
Electrical, Technology and Food Service drawings in this Bid Group 8 as they relate to Electrical 
and Electrical Demolition.  This TRADE CONTRACTOR shall read all Specification Sections in this 
manual as well as Notes and General Notes included in the drawings as they pertain to this scope 
of work.  This TRADE CONTRACTOR shall review the project SCHEDULE included in this project 
manual and provide sufficient manpower and equipment to complete this TRADE CONTRACTOR’s 
scope of work within the designated durations provided.  

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those areas as indicated on 
plans for Phase C as shown in Exhibit A Construction Phasing.  This is Phase 3 of 3 phases of the 
Master Facility Plan, thus some drawings may include areas of work not to be included in this 
scope of work.

Note:  This TRADE CONTRACTOR acknowledges there are phased areas of Demolition / 
Disconnects that occur per Exhibit D Demolition Phasing Plan. 

NOTE: This TRADE CONTRACTOR shall review and become familiar with the Bid Group 8 
Construction Schedule to verify phasing and timing of demolition and new work in different 
areas. Multiple mobilizations shall be figured to complete the work per the schedule. 

2. This TRADE CONTRACTOR acknowledges there is an occupied portion of the building that will 
remain occupied throughout the duration of this project.  Existing Life Safety systems must 
remain protected and in-service.  

3. This TRADE CONTRACTOR acknowledges there is a portion of work inside utility tunnels where 
access is restricted. This TRADE CONTRACTOR shall also acknowledge that there is work that will 
have to be performed from the auditorium catwalks. 

4. This TRADE CONTRACTOR is responsible for BIM COORDINATION MODELING and attending BIM 
Coordination meetings until all conflicts and ceiling heights are accommodated. This TRADE 
CONTRACTOR shall also be responsible for shop drawings, layout, and field layout of this Trade 
Contractor’s work.  This TRADE CONTRACTOR shall coordinate the installation of his work with, 
sprinkler, electrical, HVAC, technology, ceiling and all other trades as required. Mechanical 
contractor shall lead in the coordination effort of all of these trades. This shall include obtaining 
the BIM files from the sprinkler, plumbing, steel and electrical contractor and plotting all systems 
in color on one drawing.

5. This TRADE CONTRACTOR is responsible for shop drawings, layout, and field layout of conduits, 
boxes, hangers, fixtures, etc… This TRADE CONTRACTOR acknowledges that this contractor shall 
coordinate conduit layout in a neat and orderly fashion.  This TRADE CONTRACTOR shall 
coordinate the installation of his work with plumbing, electrical, HVAC, technology, ceiling and all 
other trades as required. This Trade Contractor further acknowledges that the design team will 
have some input on location and routing of exposed raceways.

NOTE: There will be no extra costs allowed to this TRADE CONTRACTOR for any field routing or 
modifications that may be required for piping/duct/conduit due to existing field conditions in 
existing building
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Note:  Any piping, conduit or ductwork resulting in lower ceiling heights than indicated in the 
construction documents will need approval from the CONSTRUCTION MANAGER.  This piping or 
ductwork may be reinstalled at higher elevations at the request of the CONSTRUCTION 
MANAGER.

NOTE: This TRADE CONTRACTOR shall assume that the main feeder conduits from the existing 
switchgear to the new electrical panels located in 1-342 shall be routed through existing 
interior spaces; no routing on the roof will be allowed for it. 

6. This TRADE CONTRACTOR shall be responsible for coordinating, furnishing and installing all 
RACEWAYS for the Telecommunications, AV, Data, Security, Paging System, Performance AV. This 
includes all raceways, pathways, pull boxes, junction boxes, and pull points as noted on the 
drawings.  All low voltage wiring shall be by the Low Voltage or Performance AV Trade 
Contractors.

NOTE: This TRADE CONTRACTOR shall be responsible for coordinating with the Low Voltage and 
Performance AV Trade Contractor prior to installing the rough-in to verify locations and 
requirements.  

NOTE: This TRADE CONTRACTOR shall be responsible to provide sufficient man-power to 
complete rough-in for A/V, Communications, Security Systems Rough-In and electrical rough-in 
concurrently.  

NOTE: This TRADE CONTRACTOR shall be responsible for installing the floor boxes furnished by 
the Performance AV Trade Contractor. Any floor boxes not included in the performance AV scope 
of work shall be furnished and installed by this TRADE CONTRACTOR.

7. This TRADE CONTRACTOR shall be responsible for the Theatre Lighting Systems, including all 
rough-in, plug boxes, plug strips, raceways, wiring, light fixtures, controls, panels, programming, 
training, start-up, commissioning, aiming, etc. to provide a functioning and complete Theatre 
Lighting System. This TRADE CONTRACTOR shall contract an authorized Theatre Lighting 
Consultant per the project manual. 

8. This TRADE CONTRACTOR responsible for all rough-in and final wiring for auditorium seat 
lighting. The light fixtures and transformers shall be furnished by the Theatre Seating Contractor.

9. This TRADE CONTRACTOR shall review and become familiar with ALL documents included in this 
bid group. This Trade Contractor shall furnish, install, complete and/or otherwise comply with all 
work as noted and or implied by the following but not limited to: All Specification sections in 
Divisions 26, 27, and 28, all General Notes AND keynotes on Sheets K, TE, TG, TO, TP, TR, TS, EA, 
PA, E, ED, LD, SKE, AV, SS, T drawings sets. 

10. This TRADE CONTRACTOR shall be responsible for removing and disposing of all items as noted in 
the exterior electrical demolition drawings. 

NOTE: For Interior Electrical Demolition, this TRADE CONTRACTOR shall be responsible to verify 
all demolition work and make safe any connections and remove wiring back to existing panels.  
This TRADE CONTRACTOR shall figure an additional mobilization to complete this work around 
the school occupants.
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NOTE: This TRADE CONTRACTOR shall be responsible for electrical disconnect of all HVAC & 
Plumbing Demolition work shown on construction documents.  This TRADE CONTRACTOR shall 
mobilize prior to demolition activities to assist in marking existing conduits., “to remain” and 
“to be removed” for coordination with the DEMOLTION CONTRACTOR and CONSTRUCTION 
MANAGER.  This TRADE CONTRACTOR is responsible for disconnecting and MAKING SAFE all 
conduit, equipment, controls that are “to be removed”.  Removal of these items to be by 
DEMOLITION CONTRACTOR.

NOTE: This TRADE CONTRACTOR shall be responsible for removing, salvaging, packing and 
delivering the existing house lights per keynote 2 on ED4.01Fc. The fixtures shall be delivered to 
Downers Grove North High School. Delivery shall be coordinated with the CM. 

11. This TRADE CONTRACTOR shall be responsible for furnishing and installing all materials, skilled 
and/or licensed labor, equipment, tools, etc. to complete all aspects of this trade contractor’s 
work for the complete electrical package including but not limited to power, temporary power, 
panels, outlets, interior lighting, occupancy sensors, exterior lighting, site lighting, emergency 
lighting, exit lighting, temporary lighting, lighting controls, transformer(s), disconnects, 
miscellaneous equipment/motor wiring, exit signs, switchgear, plates, boxes, motion 
detectors, dimming devices, relays, etc… all work as listed in the specifications and shown on 
the construction documents. This TRADE CONTRACTOR shall be responsible for all conduit, pull 
string and junction boxes as required within the specifications and as indicated on drawings.

12. This TRADE CONTRACTOR shall be responsible for all electrical requirements for electric door 
strikes, power transfer supplies, locks and other hardware as indicated on the architectural door 
schedule whether shown on the Electrical plans or not. Hardware by others. This Trade 
Contractor is also responsible for the final electrical connections of these components for a 
complete install per Sheet E7.01C.

13. This TRADE CONTRACTOR shall be responsible for installing ALL Light Fixtures supported 
independent from ceiling grid per details on E7.01C. 

NOTE: Regardless of fixture designation, i.e. grid type, flange type, lay-in as may be designated 
on the drawings, this TRADE CONTRACTOR will correlate with the reflected ceiling plan and will 
furnish the fixture to fit the ceiling construction as outlined in the reflected ceiling drawings 
and/or room finish schedule.

14. This TRADE CONTRACTOR shall be responsible for the complete furnish and install of the 
EXTERIOR LIGHTING SYSTEM as indicated on the contract documents.

NOTE: This TRADE CONTRACTOR shall be responsible for any removal, salvage and re-install of 
existing lighting poles to be relocated. 

15. This TRADE CONTRACTOR shall be responsible for coordination with other trade contractors to 
obtain wiring diagrams and power requirements for equipment furnished by others, including, 
rigging equipment, projections screens, overhead coiling doors, overhead grilles, sectional doors, 
kitchen equipment, etc. prior to wiring same in the field.

16. This TRADE CONTRACTOR is responsible for any necessary electrical required for all mechanical, 
plumbing, fire protection equipment/devices, kitchen equipment, as required within the 
specifications and indicated on drawings, including but not limited to all electrical connections 
for all starters, motor control devices, installation of VFD’s, etc.. 
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17. This TRADE CONTRACTOR shall be responsible for all directory label charts, along with 
identification and tagging requirements of work as required within the specifications and as 
indicated on the drawings, per Construction Manager direction (verify numbering and tagging 
sequence with Construction Manager).  Contractor shall provide a typed directory in every panel 
matching the As-Built condition and not necessarily as shown in the panel schedules.

18. This TRADE CONTRACTOR shall be responsible for all hand or machine excavation, backfill, 
compaction, and concrete as required to install this Trade Contractor’s work, including granular 
fill requirements for any under slab or sitework as required within the specifications and 
indicated on drawings.  This includes the saw-cutting and patching of existing concrete slab for 
installation of underground rough-in.

19. This TRADE CONTRACTOR shall provide all sleeves and coring of walls, floors, etc., including 
caulking, and packing of sleeves and openings as indicated on construction documents and/or as 
specified in the project manual.  Contractor to protect all floor openings left in floors for passage 
of piping and other items.

NOTE: This trade contractor responsible for furnishing all roof penetrations for electrical conduit, 
including all boots associated with conduit. Installation of boots will be by the Roofing Trade 
Contractor.

20. This TRADE CONTRACTOR shall be NOT be responsible for fire stopping all thru wall penetrations 
in rated walls and acoustical sensitive walls as indicated on construction documents and/or as 
specified in the project manual.  This work is by others.  This TRADE CONTRACTOR shall provide 
all clip hangers, angles, and miscellaneous metal of any nature, which is required for work 
covered by this Contract. This work is to be completed by the GENERAL  CARPENTRY BID 
PACKAGE.

21. This TRADE CONTRACTOR shall be responsible for furnishing, installing and maintaining all 
temporary electrical service and lighting as required by CONSTRUCTION MANAGER, per OSHA 
standards, in all areas of construction.

NOTE:  Installation of temporary lighting and power may be installed prior to electrician 
mobilization demolition activities and a separate mobilization shall be figured.  Coordinate with 
CONSTRUCTION MANAGER.  

22. This TRADE CONTRACTOR shall be responsible for and compliant with all specified requirements 
including but not limited to all: Performance Requirements, Submittals, QA, Testing, Training, QC, 
and Extra Materials specified and pertaining to this trade contractor’s work as noted in the plans 
and specifications. 

Note: This TRADE CONTRACTOR’s Guarantee/warranty period of equipment will not start until 
after final acceptance, including any and all equipment utilized before final acceptance.   
Targeted Substantial Completion Date of 8-1-21.

23. This TRADE CONTRACTOR shall be responsible for coordinating with CM for inspections by 
jurisdictional inspection agencies (i.e. local code enforcement, testing agency’s) associated with 
the work of this Trade Contractor to: 
A)   Schedule any and all required inspections so as not to delay project schedule, 
B)  Complete all work required for acceptance of this Trade Contractors work by the jurisdictional 
inspecting agency (at no additional cost, including incidentals) and 
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C)  Submit all inspecting agency ruling related documentation/correspondence to Construction 
Manager before close of business the day of occurrence.  

Note: This TRADE CONTRACTOR shall be responsible for any out-of-sequence and/or additional 
piping & testing of contractor’s work to permit expedited completion of partitions, ceilings, and 
other work, including the furnishing and installation of equipment.

24. This TRADE CONTRACTOR shall include all rigging, hoisting, cranes, lifts, etc. necessary to install 
any work in this scope of work.

25. All power shut downs and/or interruptions in power system shall be coordinated through 
Construction Manager and scheduled to minimize any disruption.  Forty eight (48) hour 
notification must be provided to the Construction Manager of any shutdown or interruption that 
occurs even when facility is not in operation.

                                             ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $100,000.00 in their base bid to account 
for any unforeseen conditions interior to building.  Contract amounts will be adjusted by change 
order for amounts greater or less than the allowance.  Allowance to be utilized only at the 
direction of Construction Manager.

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their 
work in accordance with 00201 of the General Conditions.  

3. Alternate No. 8.5 THEATRICAL LUMINAIRES DEDUCTIVE ALTERNATE: Provide pricing to revise the 
schedule of quantities for the Proscenium Theatre as noted per specification section 012300 
Alternates, item 3.1E. ADDENDUM 4

4. Alternate No. 8.6 Theatrical Luminaires Deductive Alternate: Provide pricing to revise the 
schedule of quantities for the Proscenium Theatre as noted per specification section 012300 
Alternates, item 3.1F. ADDENDUM 4

                                                       ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents on which 
the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:
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END OF SECTION 00300 –Scope
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope listed below.  
Please see entirety of bid documents for all scope requirements.  

BG8 BP81 SCOPE OF WORK FOR EXCAVATION & SITE UTILITIES –SOUTH HIGH SCHOOL (Phase C)

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, Structural, 
Architectural sheets included in this Bid Group 8 as they relate to Mass Grading, Excavation and 
Site Utilities This TRADE CONTRACTOR shall read all Specification Sections in this manual as well 
as Notes and General Notes included in the drawings as they pertain to this scope of work.  This 
TRADE CONTRACTOR shall review the project SCHEDULE included in this project manual and 
provide sufficient manpower and equipment to complete this trade contractor’s scope of work 
within the designated durations provided.

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those areas as indicated on 
plans for Phase C as shown in Exhibit A Construction Phasing.  This is Phase 3 of 3 phases of the 
Master Facility Plan, thus some drawings may include areas of work not to be included in this 
scope of work.

Note:  The foundation installations will be broken up into multiple sequences per the 
Construction Schedule and Exhibits.  This TRADE CONTRACTOR shall include multiple 
mobilizations in the BASE BID for excavation of these foundations.  Refer to bid schedule for 
approximate dates and durations for these phases.

Note:  This TRADE CONTRACTOR acknowledges there is substantial work inside of an interior 
courtyard surrounded by a 3-Story existing building. Access into this courtyard for heavy 
equipment will be limited to an 8’x8-6” opening in the existing building.  All Spoils, Fills, 
Materials, Equipment, etc., will be limited to this opening.  The use of small excavation 
equipment for this work shall be figured in the Base Bid.  If Premium shift work is required to 
meet the project schedule utilizing small equipment, the costs for this premium shift work will 
be the responsibility of this TRADE CONTRACTOR.  If this TRADE CONTRACTOR elects to crane 
materials or heavy equipment up over existing building into courtyard, all costs for Crane, 
hoisting, rigging, etc., are the responsibility of this TRADE CONTRACTOR. 
   

2. This TRADE CONTRACTOR shall be responsible for furnishing all material, labor, supervision, 
layout and survey services associated with this work. The surveying/layout and utility locating 
will be done as part of an allowance, see the allowances section of this documents for additional 
information. Control points and CAD documents will be provided.  The accurate layout of the 
radial foundations and sitework is the responsibility of this TRADE CONTRACTOR.  If a 
professional surveyor is needed to accurately perform this scope of work, this shall be the 
responsibility of this TRADE CONTRACTOR.

NOTE: Refer to Exhibit B Site Phasing Plan for extents of Phase C work. This TRADE CONTRACTOR 
shall include all work highlighted as Phase C or Incidental to Phase C.  

NOTE:  This TRADE CONTRACTOR shall be responsible for furnishing As-builts signed and sealed 
by a licensed engineer as well as inverts and locations of stormwater utility systems in this scope 
of work no later than 10 days after the work is completed. Refer to contract documents including 
As-Built Notes on drawing sheet C0.01 and project manual for further information.

3. This TRADE CONTRACTOR shall be responsible for all mass grading, earth moving, re-spread, 
hauling, importing, excavation, backfill and compaction, rough grading and fine grading of base 
to (+/- 0.1 foot or 1.2”) under sidewalks, building pads, etc. as shown on the drawings and 
specifications to achieve the final working grade.  



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

00300-2
Community High School District99 180030
South High School Master Facility Plan Initials:   / 

NOTE:  During School days heavy traffic on Dunham Rd and Norfolk Rd is to be expected from 
7:30-8:30 & 2:30-3:30. Any trucking/hauling shall not occur during these times. 

NOTE:  This TRADE CONTRACTOR responsible for all excavation required for new foundations 
adjacent to existing foundations. This TRADE CONTRACTOR responsible for all precaution 
required to prevent undermining of existing foundations.

4. This TRADE CONTRACTOR shall be responsible for SITE DEMOLITION including: existing base, 
sidewalks, topsoil, vegetation, and trees to required sub-grades as indicated on construction 
documents and/or as specified in the project manual.  

This TRADE CONTRACTOR shall be responsible for all site demolition as shown on the drawings 
including all storm lines and structures, sanitary lines and structures, sidewalks shown for 
removal, etc... Cut and cap storm and sanitary as shown on contract documents. All 
underground utilities shown to be removed or abandoned shall be investigated and confirmed 
by this TRADE CONTRACTOR.  Any utilities that are “live” and need to remain but are shown to 
be removed shall be indicated to CONSTRUCTION MANAGER PRIOR to demolition. 

NOTE: The tree removal in the existing courtyard was completed previously and shall not be 
included in this TRADE CONTRACTOR’s scope of work. 

5. This TRADE CONTRACTOR shall be responsible for the cut, fill and compaction necessary to 
construct the slabs on grade.  This Trade Contractor is also responsible for the excavation and 
subsequent backfill and compaction for the Footings, Foundations, Sidewalks, & Frost Stoops.

NOTE:  Frost Stoops will be constructed of free draining material to frost depth for the areas 
indicated on construction documents and shall be the responsibility of this TRADE 
CONTRACTOR.

NOTE:  This TRADE CONTRACTOR shall provide any necessary lifts/proof rolling to complete its 
scope of work to meet the proper compaction of sub-grade and/or backfill materials.  Proof rolls 
shall be coordinated so that those TRADE CONTRACTORS that will install any work above sub-
grade, including but not limited to asphalt/paving contractor, concrete paving contractor, etc., 
can be present.

NOTE:  This TRADE CONTRACTOR shall provide unit price per cubic yard for the excavation and 
disposal of undercuts and unit prices for clay and stone backfill of undercut areas in the provided 
area on the bid form.

NOTE: This TRADE CONTRACTOR shall coordinate with concrete contractor regarding phasing, 
logistics, schedule, etc. All dewatering (if necessary) in the footing excavation shall be the 
responsibility of this Trade Contractor.  Dewatering must be filtered through a filter bag and 
comply with procedures per Illinois Law.  

6.  This TRADE CONTRACTOR shall be responsible for the saw-cut and removal of existing interior 
slabs on grade and excavations required to install new footings in interior spaces. Verify the new 
foundation plan and architectural drawings for extents of this work.

7. This TRADE CONTRACTOR shall be responsible for the furnish and install of the Compacted 
Granular Fill under all slab-on-grade installations including sidewalks and pavement, see 
structural and civil drawings for thickness and details for the Compacted Granular Fill.



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

00300-3
Community High School District99 180030
South High School Master Facility Plan Initials:   / 

NOTE: This Trade Contractor shall account for areas of thickened slabs, depressed slabs, grade 
beams, stepped footings, etc., and shall be responsible for layout and excavation of those areas 
as shown on the Structural Drawings. 

NOTE: This Trade Contractor is NOT responsible for the removal of spoils for the under-slab 
Plumbing and Electrical, these trade contractors shall be responsible for their own excavation, 
backfill and spoil removal.

8. This TRADE CONTRACTOR shall be responsible for topsoil and/or non-topsoil stockpiling, hauling, 
importing, and management/maintenance thereof for all excavation spoils (including re-
spreading of topsoil and/or non-topsoil). This TRADE CONTRACTOR shall be responsible for all 
removal and legal off-site disposal of all spoils and debris, which corresponds to this TRADE 
CONTRACTOR’S scope of work. Stockpile locations must be coordinated with CONSTRUCTION 
MANAGER.

NOTE: Refer to the Bid Group 8 Schedule for sequence of operations inside the courtyard. 
Multiple handling of stockpiles will be required per the schedule and bid documents. 

9. This TRADE CONTRACTOR shall provide a minimum of 4” of topsoil to all areas that are to be 
restored to a vegetative condition. Topsoil to be installed per project specifications and 
standards.  

NOTE: Top 2” of topsoil to be free from lumps, stones or foreign matter larger than ½” diameter.

NOTE:  No importing of topsoil will be required.  All topsoil will be distributed on-site.  Haul-off of 
excess spoils will be required. Spoil locations and distribution to be coordinated with 
Construction Manager

10. This TRADE CONTRACTOR shall also be responsible for the installation and subsequent removal 
of construction haul roads and laydown areas around the new addition to construct the building.  
Top soil will be stripped, and stock piled by this TRADE CONTRACTOR.  The haul road shall consist 
of 9” of CA-1 and capped with 4” of CA-6 stone.  Compacted and rolled.  This work will be done 
as part of an allowance, refer to the Allowances section in this document for additional 
information. 

11. This TRADE CONTRACTOR shall be responsible for installation, maintenance, and removal of all 
sediment and erosion control items required for their work only as indicated on the drawings 
and/or as required per codes or local authorities.  This TRADE CONTRACTOR shall provide silt 
screen over all inlets to prevent clogging of underground piping. Silt fencing is to be included. 
Refer to contract documents for specific requirements including all notes on C3 sheets on 
drawings and associated specific details.

NOTE: Permanent seeding and Erosion Control Blanket shall be by future Landscape Trade 
Contractor and is NOT part of this scope.

12. This TRADE CONTRACTOR shall be responsible for all dewatering as associated with this TRADE 
CONTRACTORS work.  Dewatering activities including pumping (gas or electric), swales, sump 
pits, etc. shall be put in place within 24 hours of a rain event so as to minimize schedule delays.  
Any dewatering activities shall be in accordance with Illinois Law and proper SWPPP Procedures.

13. This TRADE CONTRACTOR shall provide all associated trucking of imported and exported 
materials approved by Construction Documents.
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14. This TRADE CONTRACTOR shall be responsible for scheduling with Construction Manager of all 
required testing for compaction, etc... This TRADE CONTRACTOR shall be responsible for 
adherence with all testing procedures and/or Geo-Technical Engineering findings and 
recommendations.  Testing by others.  

15. This TRADE CONTRACTOR shall be responsible for all public access (streets, roads, aprons, curb-
cuts, sidewalks, roads, etc.) maintenance on a daily basis and for the duration of all on site 
activities and to ensure that it is clear of dirt, dust, debris, mud, stones, rocks, sediment and/or 
project related materials of any kind caused by this TRADE CONTRACTOR.  This TRADE 
CONTRACTOR shall provide all required street sweeper during her/his work period. Refer to 
contract documents, including General Notes on C0.01 for further information.

16. This TRADE CONTRACTOR shall be responsible for all site Storm, Sanitary, and Water utilities to a 
point 5’ 0” from the building’s perimeter foundation wall.  This TRADE CONTRACTOR shall be 
responsible for furnishing and installing the piping (including all trenching, backfill, and 
accessories) from that point forward with the approved tie-ins.

NOTE:  For installation of storm structures inside the courtyard area this TRADE CONTRACTOR 
shall figure the use of an LP gas forklift to deliver structures thru the existing building to the 
courtyard area.  If the structures need to be sectioned into pieces to accommodate the 8’x8’-6” 
opening thru the building and load capacities of this forklift all costs associated with this work is 
the responsibility of this TRADE CONTRACTOR.   

NOTE: This TRADE CONTRACTOR shall be responsible for adjusting elevation of any existing storm 
structures to match final grade, as noted on General Note 20 on C0.01.

(Deleted in Addendum 4) (Addendum #2) NOTE: This TRADE CONTRACTOR shall be responsible 
for the directional boring required to install the new underground storm piping from structure 
STM8.0 to STM8.1.  The directional boring allowance listed below shall be utilized for this work.   

17. This TRADE CONTRACTOR is responsible for all backfill to complete the utility work compacted to 
proper specification of Construction Documents.

18. This TRADE CONTRACTOR is responsible for doing all necessary research on piping and structure 
sizing with local and/or state authorities as required.

19. The crane required for setting steel and precast in this area will be provided by the CM. This 
TRADE CONTRACTOR shall comply with the durations in the Bid Group 8 Schedule as to not delay 
the crane demobilization. If this TRADE CONTRACTOR is responsible for additional crane rental 
days or crane downtime, the cost for this will be backcharged to this TRADE CONTRACTOR. 

ALLOWANCES, BOND, AND ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base bid to account 
for any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts 
greater or less than the allowance.  Allowance to be utilized only at the direction of Construction 
Manager.

2. This TRADE CONTRACTOR shall include a layout/surveying allowance of $10,000.00 in their base 
bid to account for layout, surveying and utility locating associated to this TRADE CONTRACTOR’s 
scope of work per scope item #2 of this document.  Contract amounts will be adjusted by change 
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order for amounts greater or less than the allowance.  Allowance to be utilized only at the 
direction of Construction Manager.

3. This TRADE CONTRACTOR shall include an allowance of $15,000.00 in their base bid to account 
for the installation and removal of temporary haul road and laydown areas per scope item #10 of 
this document.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.

4. This TRADE CONTRACTOR shall include a SWPPP allowance of $5,000.00 to be included in the 
base bid to account for future maintenance of Sediment and Erosion Control Measures.  Contract 
amounts will be adjusted by change order for amounts greater or less than the allowance.  
Allowance to be utilized only at the direction of Construction Manager.

NOTE: This allowance is for unforeseen maintenance of the Erosion Control Measures. Initial 
install and maintenance are included in Base Bid work and will not be covered by this 
allowance.

5. Deleted per Addendum 4 - (Addendum #2) This TRADE CONTRACTOR shall include a Directional 
Boring allowance of $120,000.00 to be included in the base bid to account for the directional 
boring associated with scope item #16.  Contract amounts will be adjusted by change order for 
amounts greater or less than the allowance.  Allowance to be utilized only at the direction of the 
Construction Manager. 

6. This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their 
work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents on which 
the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:
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END OF SECTION 00300 –Scope
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BG8 BP094 SCOPE OF WORK FOR PLUMBING – SOUTH HIGH SCHOOL PHASE C

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope listed below.  
Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, Structural, and 
Architectural drawings in this Bid Group 8 as they relate to Plumbing & Plumbing Demolition.  
This TRADE CONTRACTOR shall read all Specification Sections in this manual as well as Notes and 
General Notes included in the drawings as they pertain to this scope of work.  This TRADE 
CONTRACTOR shall review the project SCHEDULE included in this project manual and provide 
sufficient manpower and equipment to complete this TRADE CONTRACTOR’s scope of work 
within the designated durations provided.  

Note:  This TRADE CONTRACTOR’S scope of work shall be limited to those areas as 
indicated on plans for Phase C as shown in Exhibit A Phasing Plan.  This is Phase 3 of 3 
phases of the Master Facility Plan, thus some drawings may include areas of work not 
to be included in this scope of work.

Note:  This TRADE CONTRACTOR acknowledges there are phased areas of 
demolition/Disconnects that occur per Exhibit D Demolition Phasing Plan. 

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all materials, skilled 
and/or licensed labor, equipment, tools, etc… for a complete and operable Plumbing system 
including but not limited to all sanitary and storm/overflow piping, valves, drains, vents, 
equipment, fixtures, cleanouts, roof drains, overflow drains, traps, hangers, mixing valves, 
supports, hangers, etc… as listed in the specifications and shown on the construction documents.

NOTE: This TRADE CONTRACTOR shall NOT be responsible for plumbing piping insulation. This 
scope will be done by the Insulation Trade Contractor. 

NOTE: This TRADE CONTRACTOR shall be responsible for final plumbing connections to 
all Kitchen Equipment. 

3. This TRADE CONTRACTOR shall review and become familiar with ALL documents included in this 
bid group.  This Trade Contractor shall furnish, install, complete and/or otherwise comply with all 
work as noted and or implied by the following but not limited to: All Specification sections in 
Divisions 22, General Notes on Sheet P0.01 and all PD and P Drawings.

NOTE: This TRADE CONTRACTOR shall review and become familiar to the Kitchen Equipment (K 
Series) Drawings and Kitchen Equipment Shop Drawings and coordinate any plumbing rough-in 
requirements. 

4. This TRADE CONTRACTOR is responsible for BIM COORDINATION MODELING and attending BIM 
Coordination meetings until all conflicts and ceiling heights are accommodated. This TRADE 
CONTRACTOR shall also be responsible for shop drawings, layout, and field layout of this Trade 
Contractor’s work.  This TRADE CONTRACTOR shall coordinate the installation of his work with, 
sprinkler, electrical, HVAC, technology, ceiling and all other trades as required. Mechanical 
contractor shall lead in the coordination effort of all of these trades. This shall include obtaining 
the BIM files from the sprinkler, plumbing, steel and electrical contractor and plotting all systems 
in color on one drawing.
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NOTE: There will be no extra costs allowed to this TRADE CONTRACTOR for any field routing or 
modifications that may be required for piping/duct/conduit due to existing field conditions in 
existing building.

5. This TRADE CONTRACTOR shall be responsible for furnishing, lay-out, and installation of all 
plumbing fixtures including water closets, urinals, lavatories, sinks, electric water coolers, 
drinking fountains, mop sink basins, grease traps, solid interceptors, pumps, fixture carries, mop 
hangers, stainless-steel splash plates, etc… including trim, faucets, drains, mixing valves, etc... 
unless otherwise noted, as listed in the specifications and shown on the construction documents.

Note: Gas lines are NOT furnished or installed by this Trade Contractor.  Any Gas Piping work will 
be the responsibility of HVAC CONTRACTOR

6. All demolition of overhead plumbing will be completed by the DEMOLITION CONTRACTOR.  
However, disconnecting of overhead plumbing is responsibility of the THIS TRADE CONTRACTOR.  
All interior underground piping that is to be demo’d shall be by this TRADE CONTRACTOR. 

Note:  This TRADE CONTRACTOR, shall mobilize prior to demolition activities to assist in marking 
existing piping, fixtures, equipment, etc., “to remain” and “to be removed” for coordination with 
the DEMOLITION CONTRACTOR and CONSTRUCTION MANAGER.   

This TRADE CONTRACTOR is responsible for disconnecting and MAKING SAFE all Plumbing related 
piping, equipment, controls that are “to be removed”.  Removal of these items to be by 
DEMOLITION CONTRACTOR.

Unless otherwise noted, all branch Plumbing piping “to be removed” needs to be disconnected 
and capped at piping header and labeled for DEMOLITION Contractor

7. This TRADE CONTRACTOR shall be responsible for connecting to existing plumbing lines (ie 
sanitary, storm, CW/HW/HWR,, vents) as shown on the bidding documents.  This Trade 
Contractor shall furnish and install all Plumbing piping, valves, check valves, etc.. for these tie-
ins as listed in the specifications and shown on the construction documents.

8. This TRADE CONTRACTOR shall be responsible for all below grade rough plumbing according to 
the drawings, specifications and contract documents including but not limited to all piping, clean 
outs, floor drains, etc… all work to be completed per applicable codes and standards. 

NOTE: All new underground sanitary and storm piping inside the new building footprint in the 
existing courtyard area shall be by this TRADE CONTRACTOR. Directional boring of new storm line 
and manhole will be responsibility of the Excavation and Site Utilities Trade Contractor. 
Demolition of any existing underground sanitary will be by the Excavation and Site Utilities Trade 
Contractor.

Note:  This TRADE CONTRACTOR is responsible to sawcut, remove concrete, and replacement of 
15 mil vapor barrier and concrete at all underground plumbing that is to be installed in the 
existing building. This includes all stone fill replacement, and any rebar dowelling that required 
for new concrete.  This also includes verification of any u/g conduit/utilities in existing concrete 
that is to be removed. Refer to detail 19 on S1.1C for further details and instructions. 

NOTE: This TRADE CONTRACTOR responsible for protecting all adjacent areas to concrete slab 
removal with plastic and other means to prevent dust migration, or damage to adjacent areas 
from water or concrete placement.  This TRADE CONTRACTOR responsible for removing 
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protection after concrete placement is completed.  This TRADE CONTRACTOR responsible for all 
cleanup associated with the concrete placement. Any spoils removal associated to this work will 
be responsibility of this TRADE CONTRACTOR. 

Note: This TRADE Contractor is required to inspect and power jet all existing sewer lines that are 
being tied into.  All capping of abandoned lines shall be the responsibility of this TRADE 
CONTRACTOR.  

9. This TRADE CONTRACTOR shall be responsible for all above grade rough and finish plumbing 
according to the drawings, specifications and contract documents including but not limited to all 
piping, vents, hangers, valves, wall hydrants, hose bibs, water hammer arrestor(s), funnel drains, 
roof drains, overflow drains, extension collars, roof hydrants, wall cleanouts, reduced pressure 
zone backflow preventers, sediment traps, etc… all work to be completed per applicable codes 
and standards.  

10. This TRADE CONTRACTOR shall be responsible for furnishing, lay-out, and installation of ALL 
condensate piping per the plans and specs for equipment furnished and installed by this TRADE 
CONTRACTOR.

11. This TRADE CONTRACTOR acknowledges there is a portion of work inside utility tunnels where 
access is restricted

12. This TRADE CONTRACTOR shall be responsible for furnishing and installing all PVC related vent 
system piping complete for all Plumbing equipment as listed in the specifications and shown on 
the contract documents.

13. This TRADE CONTRACTOR shall furnish and deliver to the electrical contractor, at the project site, 
all loose motor control devices for any Plumbing equipment and any other items considered part 
of the Plumbing system but requiring installation by the electrical trade contractor (Coordinate 
with electrical specifications).  This Trade Contractor shall be aware of the electrical contractor’s 
scope of work.  Electrical contractor will always be responsible for a single point of connection 
for each piece of Plumbing equipment at a minimum.  

14. This TRADE CONTRACTOR shall coordinate all piping to avoid conflicts with areas required for 
other trade contractor’s work (i.e., light fixtures, ceiling heights, FP Piping, FP Heads, etc…).  

Note: Any Piping which is not coordinated and results in re-work either by this TRADE 
CONTRACTOR or OTHERS, the cost of such re-work will be the responsibility of this TRADE 
CONTRACTOR.

Note:  Any piping resulting in lower ceiling heights than indicated in the construction documents 
will need approval from the CONSTRUCTION MANAGER.  This piping may be reinstalled at higher 
elevations at the request of the CONSTRUCTION MANAGER.

15. This TRADE CONTRACTOR shall include all rigging, hoisting, cranes, lifts, etc. necessary to install 
ALL of the plumbing equipment or piping.  Any crane/lift/hoisting equipment for all plumbing 
equipment must be mobilized, set up, utilized, taken down and demobilized with approval of the 
Construction Manager.  Cribbing and protection of existing concrete, asphalt, roofing, and 
landscaping must be provided, and this TRADE CONTRACTOR will be responsible for any damages 
caused.
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16. All shutdowns and/or interruptions in plumbing system shall be coordinated through 
Construction Manager and scheduled to minimize any disruption to the school’s operations.  
Forty eight (48) hour notification must be provided to the Construction Manager of any 
shutdown or interruption that occurs even when facility is not in operation.

17. This TRADE CONTRACTOR shall be responsible for and compliant with all specified requirements 
including but not limited to all: Performance Requirements, Submittals, QA, Testing, Training, QC, 
and Extra Materials specified and pertaining to this trade contractor’s work as noted in the plans 
and specifications. 

Note: This TRADE CONTRACTOR’s Guarantee/warranty period of equipment will not start until 
after final acceptance, including any and all equipment utilized before final acceptance. Targeted 
Substantial Completion Date of 8-1-21.

18. This TRADE CONTRACTOR shall be responsible for contacting jurisdictional inspection agencies 
(i.e. local code enforcement, testing agency’s) associated with the work of this Trade Contractor 
to: 
A)   Schedule any and all required inspections so as not to delay project schedule, 
B)  Complete all work required for acceptance of this Trade Contractors work by the jurisdictional 
inspecting agency (at no additional cost, including incidentals) and 
C)  Submit all inspecting agency ruling related documentation/correspondence to Construction 
Manager before close of business the day of occurrence.  

Note: This TRADE CONTRACTOR shall be responsible for any out-of-sequence and/or additional 
piping & testing of contractor’s work to permit expedited completion of partitions, ceilings, and 
other work, including the furnishing and installation of equipment.

19. This TRADE CONTRACTOR shall provide all clip hangers, angles, and miscellaneous metal of any 
nature, which is required for work covered by this Contract.

20. This TRADE CONTRACTOR shall provide all sleeves and coring of walls, floors, etc., including 
caulking, packing of sleeves and openings as indicated on construction documents and/or as 
specified in the project manual.  Contractor to protect all floor openings left in floors for passage 
of piping and other items. Any scanning of walls/existing concrete floors shall be included in this 
TRADE CONTRACTOR’s scope of work. 

NOTE: Refer to AC Series Drawings regarding details for penetrations to acoustical-sensitive 
walls. Any sleeved required to accomplish these details shall be by this TRADE CONTRACTOR. Any 
sealants required for it shall be by the General Trades Contractor. 

21. This TRADE CONTRACTOR shall be responsible to provide its own project layout according to the 
drawings, considering the benchmark locations and elevations that will be given by the 
Construction Manager.

22. This Trade Contractor shall be responsible to balance the HWR loop for areas that areas that are 
impacted by this scope of work. 

23. This TRADE CONTRACTOR shall furnish and install all required piping identification, valve tagging, 
equipment tagging, and charts as per the specifications. Valve tags shall not be repeated 
anywhere in the building. A detailed schematic and list shall be provided and installed in the 
main mechanical room or in a location as selected by the owner.  
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24. This TRADE CONTRACTOR shall NOT be responsible for fire stopping all thru wall penetrations in 
rated walls as indicated on construction documents and/or as specified in the project manual.  
This work is to be completed by the GENERAL CARPENTRY BID PACKAGE.

This TRADE CONTRACTOR shall coordinate with Acoustical Ceiling Contractor and 
CONSTRUCTION MANAGER on all existing ceiling locations where ceiling grid/tile need to be 
removed for new piping install.  Existing Ceiling Grid/Tile to be removed/replaced with 
Acoustical Ceiling Contractor.

25. This TRADE CONTRACTOR to identify in bid proposal lead times for all major pieces of equipment.

ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $90,000.00 in their base bid to account 
for any unforeseen conditions. Contract amounts will be adjusted by change order for amounts 
greater or less than the allowance.  Allowance to be utilized only at the direction of Construction 
Manager. (Addendum 4)

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their 
work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents on which 
the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG8 BP97 SCOPE OF WORK FOR PERFORMANCE AUDIO VISUAL SYSTEMS – SOUTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope listed below.  
Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Civil, Structural, Demolition and 
Architectural Sheets included in this Bid Group 8 as they relate to PERORMANCE AUDIO VISUAL 
SYSTEMS. This TRADE CONTRACTOR shall read all Specification Sections in this manual as well as 
Notes and General Notes included in the drawings as they pertain to this scope of work. This 
TRADE CONTRACTOR shall review the project SCHEDULE included in this project manual and 
provide sufficient manpower and equipment to complete this TRADE CONTRACTOR’s scope of 
work within the designated durations provided.

NOTE: This TRADE CONTRACTOR’S scope of work shall be limited to those areas as indicated by 
Phase C (South) on plans. Any work shown outside of this scope area shall not be included in this 
TRADE CONTRACTOR’S scope of work U.O.N in this document. This is Phase 3 of 3 phases of the 
Master Facility Plan, thus some drawings may include areas of work not to be included in this 
scope of work.

NOTE: This TRADE CONTRACTOR shall review all exhibits included in the contract documents 
including the Phasing Plan, Sequencing Plan, Site Logistics Plan, etc.

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all materials, skilled 
and/or licensed labor, equipment, tools, etc... to complete all aspects of this TRADE 
CONTRACTOR’s work for the PERFORMANCE AUDIO VISUAL SYSTEM including but not limited to 
wiring, loudspeakers, patchbays, patch panels, projection screens, motorized projection screens, 
video projectors, video cameras, hearing assisting system, audio video panels, floor boxes, 
microphones, AV racks, volume control wall boxes, cable trays, ladder trays, cable hooks, jacks, 
plates, cables, etc. all work as listed in the specification division 274100 and shown on the 
construction documents

NOTE: This TRADE CONTRACTOR is NOT responsible for the furnish and install of the associated 
conduits, boxes, and all related rough-in materials for these systems. This is responsibility of the 
Electrical Trade Contractor. 

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and delivering the Floor 
Boxes to be installed by the Electrical Contractor. 

NOTE:  This TRADE CONTRACTOR shall bond and ground all items listed in General Notes on 
EA1.00.

3. This TRADE CONTRACTOR shall install all materials in strict accordance with all applicable rules 
and regulations of 2015 IBC including all local amendments and per all applicable codes as listed 
on Code Plans.  
  

4. This TRADE CONTRACTOR shall review and become familiar with ALL documents included in this 
bid group.  This TRADE CONTRACTOR shall furnish, install, complete and/or otherwise comply 
with all work as noted and or implied by Specification section in Divisions 274100 & 2 General 
Notes on Sheet EA1.00, all sheets under the Performance AV scope, including but not limited to 
all EA and PA series drawings.



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

00300-2
Community High Schoold District 99
South High School Master Facility Plan Initials:   / 

5. This TRADE CONTRACTOR shall be responsible for all clip hangers, angles, unistrut, and 
miscellaneous metal of any nature, which is required for the work of this TRADE CONTRACTOR.

NOTE: All backing for racks and ceiling-mounted loudspeakers shall be furnished and installed by 
the General Trades Contractor. This TRADE CONTRACTOR shall be responsible for coordinating 
locations with the General Trades Contractor.

6. This TRADE CONTRACTOR shall be responsible for all labeling and/or engraving of jacks, plates, 
cables, equipment, etc... as required within the specifications and as indicated on the drawings, 
per Construction Manager direction (verify numbering and tagging sequence with Construction 
Manager).

  
7. This TRADE CONTRACTOR shall be responsible for and compliant with all specified requirements 

including but not limited to all: Performance Requirements, Submittals, QA, Testing, Training, 
Programming, Commissioning, QC, and Extra Materials specified and pertaining to this trade 
contractor’s work as noted in the plans and specifications. 

NOTE: This TRADE CONTRACTOR shall be responsible for scheduling the training sessions. The 
training shall be video recorded by this TRADE CONTRACTOR and the video shall be submitted to 
the Construction Manager as part of the closeout documents. 

NOTE: This TRADE CONTRACTOR’s Guarantee/warranty period of equipment will not start until 
after final acceptance, including any and all equipment utilized before final acceptance.

8. This TRADE CONTRACTOR shall include any and all required programing, controls, etc... as 
required for fully operational system(s).

9. This TRADE CONTRACTOR shall complete all pre-construction due diligence required for the work 
of this TRADE CONTRACTOR including but not limited to installation, resolve/coordinate any 
conflicts with other work, and ensure proper clearances and ceiling heights.

10. This TRADE CONTRACTOR shall be responsible for scheduling the aiming meeting and any other 
coordination meetings with the Owner or other TRADE CONTRACTORS as required to complete 
the programming and commissioning of the system.

11. This TRADE CONTRACTOR shall be responsible for protecting any and all Performance AV related 
materials and equipment on-site and as specified: prior to installation, during installation and/or 
until final acceptance by Construction Manager.

ALLOWANCES, BOND, & ALTERNATES

12. This TRADE CONTRACTOR shall include an allowance of $10,000.00 in their base bid to account 
for any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts 
greater or less than the allowance.  Allowance to be utilized only at the direction of Construction 
Manager.

13. Alternate 8.10: This TRADE CONTRACTOR shall provide an alternate pricing in the corresponding 
space in the bid form for furnishing and installing the Specified Alternate Equipment as listed in 
the specification section PERFORMANCE AUDIO-VIDEO SYSTEMS 274100. Pricing shall include all 
the equipment, wiring, accessories, training, programming, etc. for a complete functioning 
system. See specification section 012300 Alternates for additional information. Pricing per each 
individual equipment is required shall be attached to the bid form. (Addendum 4)
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14. This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their 
work in accordance with 00201 of the General Conditions.

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents on which 
the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

00300-1
Community School District 99 
North & South High School Master Facitily Plan

Initials:   / 

PART 1 GENERAL

1.1 SUMMARY

A. General Notes Pertaining to all and or specific Bid Packages:

Scope: ALL SCOPE
Attendees:  

Project: Community School  Dist. 99 MFP implementation North & South High Schools.

REVIEW ITEM COMMENTS

Schedule, sequencing of work: Per contract documents. Coordinate all site activities with WCS Site 
Superintendent

Payment Procedure: Billing Schedule will be sent out
Bonds (P&P) Per project manual
Insurance: Per project manual
Work areas to be clean at all times; transport waste to 
dumpsters

Per project manual

Correspondence / Communication To Project Manager 
(Nick Sleboda & Dan Bartkowiak)

Temporary Utilities By this trade contractor
Submittals shall be transmitted via the Submittal Exchange 
website: www.submittalexchange.com

Per project manual Section 01300 - 
Submittals

Variations Only with Prior approval of WCS project 
manager (Nick Sleboda & Dan Bartkowiak)

Change Orders Only with Prior approval of WCS project 
manager (Nick Sleboda & Ivonne 
Elizondo).  OH&P is capped at 10% and 5% 
for subcontractors.  

Prevailing Wages DuPage County Per project manual
Certified Payroll Per project manual
Safety, meetings, documentation including Safety Data Sheet Per project manual, will attend & provide 

documentation as required.
Meeting: Will attend
Weekly Meetings: Will attend
Storage of Materials, Lay down areas, Deliveries As coordinated with WCS Site 

Superintendent
Warranties Per project manual
O&M Manuals Per project manual
Quality Control/Assurance Per project manual
Permitting responsibility, call out for own inspections As required by DuPage County
Crew Size expectations: As required per project schedule
MWBE Participation N/A
City of Chicago Residency Participation N/A
Premium time Only as directed by WCS project manager 

(Nick Sleboda & Dan Bartkowiak)
Close Out Submittal Package Line Item Trade Contractor to provide Close Out Line 

Item in Schedule of Value at a rate of 1% 
of Contract Value. 
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Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope listed below.  
Please see entirety of bid documents for all scope.  

GENERAL

1. Each TRADE CONTRACTOR shall submit one fully executed copy of AIA Document A305 
“Contractor’s Qualification Statement” prior to the bid due date as identified in the Notice to 
Bidders. Faxed submittals are acceptable. A305 document copies may be obtained from the 
Chicago AIA office located at 222 Merchandise Mart Plaza, Suite 1049, Chicago, IL 60654

2. Each Trade Contractor shall exclude tax payment of Retailers’ Occupation Tax, the Service 
Occupation Tax (both state and local), the Use Tax and the Service Use Tax, 
as required by IL Law. The Tax exemption identification number will be issued to the successful 
bidder upon award of the subcontract.  

3. The industry rule of thumb term “Use is Acceptance” will be enforced.  
a. When work is performed, it will be assumed this TRADE CONTRACTOR has inspected and 

accepted the quality and coordination of the work of other TRADE CONTRACTORs that this 
TRADE CONTRACTOR is working on or against.

b. Start of work by this TRADE CONTRACTOR on top of or against any other surface means this 
TRADE CONTRACTOR has accepted the quality and completeness of that surface.

c. This TRADE CONTRACTOR is responsible for preparing (i.e. cleaning) adjacent surfaces 
including but not limited to those surfaces completed by others prior to proceeding.

4. As defined by the American Institute of Architects, “the Contractor is the person or entity 
identified as such in the agreement and is referred to throughout the Contract as if singular in 
number. The term “Contractor” means the Contractor or the Contractor’s authorized agent.” 
TRADE CONTRACTOR, Subcontractor, Sub-Tier Contractor or any derivative thereof shall are all 
considered synonymous with Contractor.

5. This TRADE CONTRACTOR shall be responsible for taking appropriate measures to protect 
existing conditions including but not necessarily limited to perimeter landscaping, curbs, gutters, 
drives and walks, light poles, power poles, hydrants, etc… from damage that may be caused by 
this work.  

6. ALL TRADE CONTRACTORS shall promptly notify the Construction Manager of any damage caused 
to their work by another TRADE CONTRACTOR and shall be responsible to remedy their claim 
with the party causing the damage.  Should the responsible party, within 24 hours notice, fail to 
remedy all damages or loss, the Construction Manager shall have the right to remedy the 
situation and the cost thereof will be back charged to the TRADE CONTRACTOR responsible for 
the damage or loss.

7. Performance Clause: All TRADE CONTRACTORs shall at all times supply a sufficient number of 
jurisdictionally skilled workers to perform, with promptness and diligence, the work covered by 
contract. Should any workers performing work covered by contract engage in a strike, work 
stoppage and/or slowdown of any kind or cease to work because of picketing or a labor dispute 
of any kind, Construction Manager may, at its option and without prejudice to any other 
remedies it may have, after twenty-four (24) hours written notice to Contractor, provide any 
such labor and deduct the cost thereof from any moneys then due or thereafter to become due 
to Contractor. Further, Construction Manager may at its option, without prejudice to any other 
remedies it may have, terminate the employment of Contractor for work under this contract. 
Construction Manager shall have the right to enter upon the premises and take possession, for 
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the purpose of completing the work hereunder, of all Contractors’ materials, tools and 
equipment thereon. Further, Construction Manager may finish the work either with its own 
employees or those of other contractors. When terminated by Construction Manager, Contractor 
will not receive any further payments under the contract or otherwise. Contractor shall remain 
liable for any damages that Construction Manager incurs. If expenses incurred by Construction 
Manager, in completing the work, exceed the unpaid balance due Contractor, Contractor shall 
pay difference to Construction Manager. In addition, Construction Manager may collect other 
damages incurred as a result of Contractor’s default. Construction manager shall have a lien 
upon all on-site material, tools, equipment or other property of Contractor to secure payment 
thereof. In the event of any inconsistency between the provisions of the performance clause and 
any other provisions of the contract or the contract documents, the provisions for the 
performance clause shall prevail. Any provisions of the contract or the contract documents with 
respect to arbitration or determination of disputes arbitrator or others shall not apply to this 
performance clause.

8. If the work of this TRADE CONTRACTOR is determined by Construction Manager to be deficient in 
any way this TRADE CONTRACTOR understands and accepts that in-progress and/or completed 
work will be redone at the full expense of this TRADE CONTRACTOR on a time line as established 
by Construction Manager.

9. All TRADE CONTRACTORS are required to conduct a preliminary punch list walk through with the 
Construction Manager.  TRADE CONTRACTORS will have an allotted time frame to complete 
deficiencies.  TRADE CONTRACTOR is also required to conduct a final walk through with the 
Construction Manager and Owner and correct and complete those deficiencies within 2 weeks of 
final punch list.  If the TRADE CONTRACTOR fails to complete punch list within allotted time 
frame, the Construction Manager reserves the right to hire a separate TRADE CONTRACTOR to 
make the corrections to complete those punch list items not addressed and back charge the 
TRADE CONTRACTOR at the cost of the work plus $100 per calendar day delay after the 2 week 
deadline referenced above.

10. All drawings and notes, specification sections, local and state codes, and scopes of work should be 
referenced by this trade contractor and are applicable to the scope of the work under all accounts.

11. Although Specifications are allocated to the respective “Scopes of Work”, it is the intention of the 
Construction Manager that each TRADE CONTRACTOR read all Specification Sections (for all 
packages), and that the Scopes of Work shall take precedence over any allocation of work made by 
the Architect/Engineer on the other bidding documents.

12. All TRADE CONTRACTORS shall be responsible for all testing listed in the specifications and 
required by the Construction Manager.

13. Provide sufficient equipment, material, skilled manpower, supervision and/or premium 
time/shift work (all without additional compensation) as may be required to complete the work 
of this TRADE CONTRACTOR in accordance with the overall project substantial completion date 
and durations indicated in the Construction Schedule. Reference Division 0 – Bidding and 
Contract Requirements, Section 01250 – Construction Schedule.

14. This TRADE CONTRACTOR shall provide labor rates for straight, premium, and double time in the 
appropriate location on the bid form

15. TRADE CONTRACTOR shall be prepared to meet within one business day after bid opening to 
conduct scope reviews, provide submittal log and discuss award of contract.
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16. All TRADE CONTRACTORS shall be responsible for coordinating with any and all other contractors 
through the Construction Manager in order to achieve the final result and schedule.

17. The CONSTRUCTION MANAGER will provide bench mark and building corners ONLY.  All TRADE 
CONTRACTORS shall protect and maintain all survey work by OTHERS..  All TRADE CONTRACTORS 
shall be responsible for all layout related to this TRADE CONTRACTOR’s work and shall coordinate 
this layout work with the layout of adjacent work by OTHER.

18. All TRADE CONTRACTORS shall be responsible for all temporary power needed by this TRADE 
CONTRACTOR.

19. All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation.

20. ALL TRADE CONTRACTORs are required to send a project manager and foreman to attend weekly 
TRADE CONTRACTORs coordination and safety meetings held by the CONSTRUCTION MANAGER.  
Date and location to be determined.  An unexcused absence from this meeting could result in 
contract termination.

21. ALL TRADE CONTRACTORS shall be responsible for all work required by them for installation of 
their products but not shown on the bid documents.  All costs associated with this work are the 
responsibility of the contractor requiring the work.

22. All TRADE CONTRACTORS shall be responsible for all testing, preinstallation meetings, and quality 
control listed in the contract documents.

23. All TRADE CONTRACTORS shall be responsible for all information included in the specifications.  
There are no exclusions allowed and any substitutions must be pre-approved by the architect of 
record.

24. ALL TRADE CONTRACTORS shall be responsible for general note on all drawings as it pertains to 
their scope of work.

25. Any work requiring saw-cutting or concrete slab removal, this TRADE CONTRACTOR shall be 
responsible to scan the area to ensure existing embedded items are not cut or damaged.  

LOGISTICS
26. Each Trade Contractor shall coordinate all on-site activities including but not limited to site 

access, site parking, deliveries, etc. with Wight Construction Services, Inc. on-site supervision.  
Reference site utilization plan and other site specific plans. 

27. ADDENDUM 1. Prior to storing any materials at site, each Trade Contractor needs to review and 
get approval by Construction Manager.  There is limited access to stage materials at site, so only 
materials that can be installed that during that week will be allowed to be delivered to site.  All 
delivered materials need to be staged in an approved location by Construction Manager.  

28. Each Trade Contractor shall include the quantity and cost of required dumpsters in their base bid.  
This TRADE CONTRACTOR  shall figure $600 per dumpster. 

a. Dumpsters will be procured and managed by the Construction Manager. 
b. Dumpster costs will be subtracted by change order from the successful trade contractor’s base 

contract amount.
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c. Dumpster use in excess of that proposed by this Trade Contractor will be adjusted by back 
charge.  Waste material will be disposed of utilizing a method of sorting. This Trade Contractor 
will include disposal of its waste material to specific dumpster locations established for sorting 
on site.

29. ALL TRADE CONTRACTORS furnishing material for delivery and installation at any time on this 
project shall be responsible for the purchase and storage of that material at no additional cost to 
the Owner.  Payment for stored material will be according to Contract Documents.

30. All TRADE CONTRACTORS shall be responsible for cleaning mud and stone off of the tires and tracks 
of their vehicles and construction equipment prior to entering public roadways off of the project 
site. All TRADE CONTRACTORS shall be responsible for repair of ruts and removal of trapped water 
on a continuous basis caused by the use of their motorized equipment.

31. The construction site hours are from 7:00 AM to 3:30 PM.  Contractors requiring off hours access 
shall acquire written permission in advance from CONSTRUCTION MANAGER. The site 
construction hours and traffic times are subject to change by the Owner and Design/Builder 
and will be confirmed prior to the start of work.

32. It is the responsibility of each TRADE CONTRACTOR to assure that his respective area of 
construction is watertight and protected from the elements, as necessary and as a result of his 
work, throughout the construction period.

33. ALL TRADE CONTRACTORS shall be responsible for all cost and permits required if street closures 
are required for any picks with cranes or other required activities onsite.

34. Remove all excess materials caused by this Trade Contractor from the site within one (1) 
calendar week of substantial completion of their scope of work.

35. All TRADE CONTRACTORS are required to attend all Preinstallation conferences as listed in the 
contract documents and required by the Construction Manager.  Preinstallation conferences 
involve two separate meetings, the Preparatory Phase meeting and the Pre-Construction Huddle.  
The Preparatory Phase meeting will be scheduled by the Construction Manager one to two 
weeks prior to beginning the work.  The Pre-Construction Huddle occurs just prior to work 
beginning.  TRADE CONTRACTORs should be prepared to discuss all plans, specifications, 
submittals, required testing and safety-related hazards.

36. ALL TRADE CONTRACTORS shall be responsible for providing low emissions or electric 
equipment for any work performed in the courtyard. (Addendum 4)

SAFETY
37. All TRADE CONTRACTORs shall be responsible for safety for this portion of the work.  Provide all 

necessary ramps, scaffolding, handrails, ladders, equipment, etc. necessary to perform the 
described work.  Comply with all O.S.H.A., local, state, or federal safety authorities having 
jurisdiction

38. This TRADE CONTRACTOR shall provide all necessary signage to alert traffic or other of the work 
being performed and to provide all related traffic control items as shown on the drawings and/or 
contract documents. Contractors shall provide a flagger for construction vehicles during school 
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hours. Any TRADE CONTRACTOR not adhering to the traffic control requirements will result in 
the Construction Manager bringing a flagger onsite at the cost of the TRADE CONTRACTOR(S).

39. All TRADE CONTRACTORS are required to complete and turn in Wight Construction’s Activity 
Hazard Analysis.  AHA’s are due prior to the commencement of work.  All TRADE CONTRACTORs 
are required to complete and turn in weekly Tool Box Talks to Construction Manager’s on-site 
supervision.  See example Form 1 included in section 01200 – Progress Documentation and 
Procedures.

40. All contractor personnel on-site must adhere to Wight’s Safety Policy which includes the 
following PPE: Hard Hat, Safety Glasses, Hi-Vis apparel, and work boots 100% of the time.  Any 
personnel found not complying with this safety policy is subject to immediate removal from 
construction area.  

41. Prior to starting work, all contractor personnel need to provide a valid government issued I.D. for 
RAPTOR scanning thru the school district.  Also, all personnel will be required to complete 
Wight’s Safety Orientation prior to the commencement of any work.  Once completed personnel 
will receive approval to be on-site. 

42. Prior to starting work, all contractors shall submit a site specific safety plan for the following task 
at a minimum:

a. Silica exposure plan
b. Fall protection plan
c. Scaffolding plan
d. Confined space plan
e. Trenching and excavation plan
f. Crane activity plan
g. Competent person training plan

Hot Work Permit/Analysis are required to be provided by this TRADE CONTRACTOR to the 
Construction Manager prior to the start of any work.  Hot Work Forms can be obtained thru the 
Construction Manager.

43. Contractor agrees that it and its personnel shall at all times comply with the Firearm Concealed 
Carry Act (430 ILCS 66), including but not limited to the statutory provisions relating to prohibited 
areas and posted prohibited properties.

44. All TRADE CONTRACTORS that require the use of a crane shall have onsite coordination meeting 
with Construction Manager 48 hours prior to crane showing up onsite.  Due to location and 
limited construction site, larger than anticipated crane’s may be needed for specific lifts and shall 
be at the expense of this TRADE CONTRACTOR.  Additional Crane mobilizations required to 
complete the work is at the expense of THIS TRADE CONTRACTOR.

45. This TRADE CONTRACTOR shall provide all required traffic, pollution and noise controls necessary 
to safely perform the work related to this TRADE CONTRACTOR’S scope of work. 

PAYMENT
46. Each TRADE CONTRACTOR shall complete the payment application Schedule of Values sheet 

including full disclosure and listing of each aspect of TRADE CONTRACTOR’s work and will be 
reviewed with Construction Manager for approval prior to the release of funds.  Schedule of 
Values will be identified per School, North & South.  
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47. Change order requests are required to be turned in no later than 30 days after the work has been 
completed and must be accompanied by a signed T&M ticket (if applicable) from the 
Superintendent.  Change orders turned in later than 30 days and/or not accompanied by signed 
T&M ticket (if applicable) will be subject to rejection.  

48. Weekly Certified Payroll Reports are required on a monthly basis.

49. ALL TRADE CONTRACTORS are responsible for meeting the current Illinois Department of Labor 
Prevailing Rates and Hourly Wages for DuPage County.  ALL TRADE CONTRACTORS are 
responsible our keeping all certified payroll documents for a minimum of 3 years or as dictated 
by the Illinois statute, whichever is longer.

WARRANTY
50. Warranty will be executed upon SUBSTANTIAL COMPLETION of the entire project. Based on the 

sequencing of work this TRADE CONTRACTOR understands that portions of the work may be 
completed well in advance of this substantial completion date.  All TRADE CONTRACTORS shall 
provide at a minimum, 1 year labor and material from the SUBSTANTIAL COMPLETION for the 
project.  Please review the specifications to verify if longer labor and material warranties are 
required.  The specifications shall supersede the 1 year warranty period referenced above if 
specifically noted within the specifications.

INSURANCE
51. It is hereby acknowledged that TRADE CONTRACTOR will provide the following insurance 

coverage as noted in the project manual:

General Liability – Per Project Aggregate, including CG 2010 (11/85) or its equivalent language 
which is CG2010 (10/01) the CG2037 (10/01) and Waiver of Subrogation endorsement in favor of 
Additional Insured’s

    General aggregate per project      $2,000,000
    Products/completed operations aggregate  $2,000,000
    Personal and advertising injury               $1,000,000
    Each occurrence  $1,000,000

Automobile Liability Insurance – In favor of additional insured’s
   Bodily Injury and Property Damage Each Accident        $1,000,000

Excess/Umbrella Liability Insurance – Per Occurrence, In favor of additional insured’s
    Aggregate $5,000,000
    Each occurrence $5,000,000

Workman’s Compensation – Including Waiver of Subrogation endorsement in favor of Additional 
Insured’s

    $500,000 each accident Bodily Injury by Accident
    $500,000 policy limit Bodily Injury by Disease
    $500,000 each employee Bodily Injury by Disease

Additional Insureds: TBD

52. TRADE CONTRACTOR hereby acknowledges that any sub-tiers performing labor on TRADE 
CONTRACTOR’S behalf is required to carry the same insurance requirements as noted in item 
0.20.  TRADE CONTRACTOR is required to provide sub’s Certificate of Insurance to Wight in a 
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timely manner.  This TRADE CONTRACTOR will be issued a $100 back charge for each time this 
TRADE CONTRACTOR’s or Subtier’s certificate of insurance are submitted incorrectly.

SCHEDULE
53. This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 

schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractor’s agreement.  The Construction Schedule dates and sequences are subject 
to change, however, this TRADE CONTRACTOR will be held to the durations of the task as 
indicated in the bid schedule.  If a date on this schedule is not meet, all cost associated with 
making this lost time up will be back charge to the responsible TRADE CONTRACTOR.  

SUBMITTALS
54. A submittal log referencing all required submittals, specification numbers, and anticipated 

submission dates must be submitted to the Design/ Builder’s office within 10 business days 
after the date of issuance of the Notice to Proceed.  Failure to provide this required information 
within the allotted time may result in the issuance of a Deductive Change Order to the offending 
TRADE CONTRACTOR, in an amount equal to $100.00 for every calendar day past the 11th day 
that this is not provided.  All submittals required for that TRADE CONTRACTORS must be 
submitted on or before the anticipated submission date.  Failure to provide these required 
submittals within the allotted time may result in the issuance of a Deductive Change Order to the 
offending TRADE CONTRACTOR, in an amount equal to $500.00 for every calendar day past the 
anticipated submission date.

All TRADE CONTRACTORs are required to provide all submittals electronically.  Hard Copies of all 
samples and color selection charts shall be delivered directly to the Wight Construction’s Darien 
office, attention to Karen Styka.  All TRADE CONTRACTORS shall supply (1) set of approved 
construction shop drawings delivered on-site for use.

Sample O&M manuals and sample Manufacturer’s warranties shall also be listed on the 
submittal log and submitted for review, and not just submitted with closeout documents.

55. All TRADE CONTRACTORs are required to use Submittal Exchange to electronically submit all 
product data, shop drawings and RFI’s (request for information) documentation. Submittal 
Exchange is a website service designed specifically for transmitting submittals between 
construction team members.  TRADE CONTRACTORs will be required to use this website and to 
understand the electronic submittal process.  TRADE CONTRACTORs will also be required to have 
an active email address and a means to connect to the internet.  Please see spec section 01300 
for further information and or clarifications.  Each submittal and RFI must include a cover page 
indicating company name, contact name, email address, phone number, submittal section 
number and submittal title.  Submittals without this information will be returned

56. Submittals required for approval at the start of the Project will NOT be acceptable as close out 
documentation.  All Close Out documentation must be “New as provided and installed” 
documentation.  Submit Close out Documentation on material furnished, owner’s manuals, and 
product information including maintenance and care and all items listed in the specifications.  
Three (3) copies required.  Submit Record Drawings (3) copies – Full Set.  Drawings must be 
stamped “Record Drawings”, signed, and dated in PDF and AutoCAD files.  Three (3) original 
letters of Warranty & Guarantee will be submitted with the required documentation.  Warranty 
must commence from Project Substantial Completion date, and not when the TRADE 
CONTRACTOR’s work is complete or when equipment is started up.  All warranties must be 1 
year, or as specified in the specifications (whichever is greater) from substantial completion on 
workmanship and materials.  All training manuals must be submitted and training sessions 
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scheduled, per owner’s direction, before substantial completion.  All attic stock required in the 
specifications must be delivered, inventoried with Wight’s superintendent, and placed in a secure 
location within the building as directed by the CONSTRUCTION MANAGER.  If required per the 
specifications, maintenance agreements, as-built drawings must be accompanied with the 
closeout documents.  Failure to provide this closeout information and attic stock within two 
weeks of the substantial completion date, will result in the issuance of a Deductive Change 
Order, to the offending TRADE CONTRACTOR, in an amount equal to $100.00 for every calendar 
day that the closeout documentation and attic stock has not been received. 

57. All product data and shop drawing submittals are to be submitted to the Construction Manger’s 
office within 10 business days after the date of issuance of the Notice to Proceed.  Failure to 
provide the required information within the allotted time may result in the issuance of a 
Deductive Change Order to the offending TRADE CONTRACTOR, in an amount equal to $500.00 
for every calendar day past the 11th day that all submittals required for that TRADE 
CONTRACTORS Bid Account that have not been received.

CLEAN UP
58. ALL TRADE CONTRACTORS shall be responsible for keeping scrap, debris, cleared from the 

construction site on a continuing basis.  TRADE CONTRACTORS will be required to list their 
respective dollar value for clean up on the Schedule of Values Form G703 no later than 5 
business days from the issuance of Notice to Proceed.  Each TRADE CONTRACTOR providing 
work during any week period, will be required to furnish one person DAILY, for the needed time 
to clean the building as directed by the Design/ Builder.  If this clean up is not completed to the 
satisfaction of the Design/ Builder, the Design/ Builder will contract clean up to be done, and the 
TRADE CONTRACTOR will be back-charged accordingly.

LEED
59. ALL TRADE CONTRACTORS will not be permitted to reduce their retainage from 10% prior to 

submittal and approval of all Closeout Documents (excluding warranties) and all required LEED 
submittals.  Once these items have been approved, the Project Manager will instruct the Trade 
Contractor when it is acceptable to reduce retainage.

60. Please note this is a LEED Certified Project. (Leadership in Energy & Environmental Design)  
Therefore, each TRADE CONTRACTOR shall be responsible for the following: (NO EXCEPTIONS – 
See Section 018113)

1. Participate in and comply with all Leadership in Energy & Environmental Design (LEED) Plans 
associated with the work of this project requested and executed by Construction Manager 
including but not limited to documentation and implementation of sustainable practices as it 
relates to project waste management, Material & Resources, Indoor Environmental Quality, 
certification letters, VOC compliances verification, etc.  Failure to submit LEED related 
documentation with contract submittals will result in rejection of same.

2. As may be required for documenting LEED compliance, this trade contractor shall itemize 
materials and labor costs associated with the work of this contract including but not necessarily 
limited to material manufacturing point of origin, material final product point of origin, minimum 
percentage of post-consumer recycled content, minimum percentage of post-industrial recycled 
content, etc.

3. Comply and participate with the waste management program established on the project 
including but not limited to breaking down and sorting all debris material (i.e. cardboard boxes, 
wood pallets, plastic, foam, etc.) and disposing of same at pre-established sorting dumpster 
locations on site.  This trade contractor will be back charged the full cost of any dumpster for 
which this trade contractor has disposed on its debris and failed to comply with said rules.  
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Furthermore, offending trade will be back charged accordingly for time taken by laborers to sort 
out mixed dumpsters.

4. Allow for all administrative time and resources to generate implement all documentation and 
submittals as to meet the required LEED initiatives.

5. Be aware of all site conditions and project signage as it relates to site access and work 
construction areas.  It is asked that all workers on site stay out of restricted “protected” areas 
and those areas where there is no work be left undisturbed.  Furthermore, trades shall follow 
restricted staging and loading zones.

All LEED goals and initiatives will be reviewed in the project kick-off meetings as well as each 
week in contractor meetings.  They will be strictly enforced by Construction Manager.

61. All TRADE CONTRACTORS must fill out and submit the LEED Material Information Form found in 
the General Requirements Division 01.  LEED Material Information Form must be filled out in its 
entirety.  LEED Material Information Form will not be accepted if completed information is not 
documented.  “N/A” will not be accepted as part of the completed form unless it applies to that 
section.  All Trade Contractors are to provide all backup documentation and clearly indicate 
backup information to support material information form.

LEAN
62. All TRADE CONTRACTORS are to understand that this project will be using LEAN Construction 

practices on this project.  All Trade Contractors shall be responsible for attending and 
participating at the required meetings as outlined in the specifications and determined by the 
Construction Manager.

63. Wight Construction has adapted many LEAN Construction principles and expects that this TRADE 
CONTRACTOR  participate in collaborative phase planning, collaborative production strategy and 
material flow, look ahead planning, weekly work plan meetings, and daily huddles.  These 
strategies are used to prevent errors, eliminate waste, and save time and resources for all parties 
involved.  At a minimum a project manager and foreman will be required to attend.

ACCEPTANCE
Accepted as listed above in addition to terms and conditions of the original construction documents on which 
the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:
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Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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                                         Bid Package #81

BID DATE: December 19th, 2019 at 1:00 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 8 Bid Package #81 – Excavation & Site Utilities

South High School
1436 Norfolk Street
Downers Grove, IL 60516

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00381 - BID FORM

Community High School District 99 00381- 2          
South High School Master Facility Plan

                                         Bid Package #81

To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT SOUTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.

2. This TRADE CONTRACTOR shall include a layout/surveying allowance of $10,000.00 in their base 
bid to account for layout, surveying and utility locating associated to this TRADE CONTRACTOR’s scope of 
work per scope item #2 of this document.  Contract amounts will be adjusted by change order for amounts 
greater or less than the allowance.  Allowance to be utilized only at the direction of Construction Manager.

3. This TRADE CONTRACTOR shall include an allowance of $15,000.00 in their base bid to account for 
the installation and removal of temporary haul road and laydown areas per scope item #10 of this 
document.  Contract amounts will be adjusted by change order for amounts greater or less than the 
allowance.  Allowance to be utilized only at the direction of Construction Manager.

4. This TRADE CONTRACTOR shall include a SWPPP allowance of $5,000.00 to be included in the base bid 
to account for future maintenance of Sediment and Erosion Control Measures.  Contract amounts will be 
adjusted by change order for amounts greater or less than the allowance.  Allowance to be utilized only at 
the direction of Construction Manager.

NOTE: This allowance is for unforeseen maintenance of the Erosion Control Measures. Initial install 
and maintenance are included in Base Bid work and will not be covered by this allowance.

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00381 - BID FORM

Community High School District 99 00381- 4          
South High School Master Facility Plan

                                         Bid Package #81

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.
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SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00381 - BID FORM

Community High School District 99 00381- 8          
South High School Master Facility Plan

                                         Bid Package #81

CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00393 - BID FORM

Community High School District 99 00393- 1          
South High School Master Facility Plan

                                         Bid Package #93

BID DATE: December 19th, 2019 at 1:45 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 8 Bid Package #93 – Electrical                                                                                      

South High School
1436 Norfolk Street
Downers Grove, IL 60516

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT SOUTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $100,000.00 in their base bid to account for 
any unforeseen conditions interior to building.  Contract amounts will be adjusted by change order for 
amounts greater or less than the allowance.  Allowance to be utilized only at the direction of Construction 
Manager.

2. Alternate No. 8.5 THEATRICAL LUMINAIRES DEDUCTIVE ALTERNATE: Provide pricing to revise the 
schedule of quantities for the Proscenium Theatre as noted per specification section 012300 Alternates, 
item 3.1E. ADDENDUM 4

__________________________________________________Dollars ($_________________________)

3. Alternate No. 8.6 Theatrical Luminaires Deductive Alternate: Provide pricing to revise the schedule of 
quantities for the Proscenium Theatre as noted per specification section 012300 Alternates, item 3.1F. 
ADDENDUM 4
__________________________________________________Dollars ($_________________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00393 - BID FORM

Community High School District 99 00393- 4          
South High School Master Facility Plan

                                         Bid Package #93

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.
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PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00393 - BID FORM

Community High School District 99 00393- 13          
South High School Master Facility Plan

                                         Bid Package #93

SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: December 19th, 2019 at 1:45 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 8 Bid Package #94 – Plumbing                                                                     

South High School
1436 Norfolk Street
Downers Grove, IL 60516

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT SOUTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $90,000.00 in their base bid to account for 
any unforeseen conditions. Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work

in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
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Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.
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The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.
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CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00394 - BID FORM

Community High School District 99 00394- 10          
South High School Master Facility Plan

                                         Bid Package #94

F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________
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Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________
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BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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BID DATE: December 19th, 2019 at 1:45 p.m. (CST)
(as date/time stamped by District 99’s Receptionist)

BID TO: Community High School District 99
Administrative Center
6301 Springside Avenue
Downers Grove, IL 60516

RECEIVED BY:

BID FROM:

  

BID FOR: Bid Group 8 Bid Package #97 – Performance Audio Visual                                                                                

South High School
1436 Norfolk Street
Downers Grove, IL 60516

It is required to have one original and one copy of your bid form.
THE UNDERSIGNED:

Acknowledges receipt of:

Plans and specifications for the work indicated above.

Addenda: No. dated 

No. dated 

No. dated 

No. dated 

Having examined the site of the work, and having familiarized himself or herself with local conditions affecting the 
cost of the work and with all requirements of the bidding documents including Instructions to Bidders, drawings, 
specifications and duly issued addenda as prepared by the architect, Wight & Company, hereby agrees to perform 
all work and furnish all labor, material and equipment specifically required of him by the bidding documents and 
such additional work as may be included as related requirements in other divisions or sections of the specifications, 
exclusive of alternate bids.

Agrees:

To furnish and install the described material and/or services for stated lump sum price.

To hold this bid open until 90 calendar days after bid opening date.
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To accept the provisions of the General Provisions (Project Manual Division 0 – Bidding & Contracting 
Requirements Section 00201) and disposition of bid security.

To enter into and execute a contract with the Owner, if awarded on the basis of this bid, and in connection 
therewith to:

1. Furnish all bonds and insurance required by the bidding documents.
2. Accomplish the work in accordance with the contract.
3. Complete the work within the contract time herein specified.

Completion Time:

The undersigned agrees to begin construction immediately, or as directed by the Construction Manager, upon 
notice of contract award and to perform the following components of the work in accordance with the Construction 
Manager’s Construction.  This schedule is bound in the Project Manual. See attached scope of work in section 
0300.  

SCOPE OF WORK:

The work in this agreement (without additional compensation) shall include, but shall not necessarily be limited to, 
all skilled labor, supervision, premium time, materials, tools, equipment, plant, supplies, samples, shop drawings, 
design/engineering drawings, layout, transportation, supervision, contributions, insurance, taxes (if applicable), 
compliance with all agencies (City / Village, County, State, Federal and/or any other jurisdictional agency, as may be 
required) and/or all services and facilities necessary and/or required for the performance of all Work shown, 
detailed, and/or implied by the following documents and as defined herein.

It is understood that this Trade Contractor shall perform the Work for a complete and operational system as 
indicated or implied in all Contract Documents. It is recognized and understood that the documents upon which the 
bid is based are at a conceptual phase and this Contractor who has certain skills and judgments based upon his 
knowledge of techniques, procedures, systems, general state of the art of his specialty is expected to include in the 
scope of work, all items required in order to carry out a complete and functional system whether or not shown or 
described in the contract documents. This contract will be awarded on the basis of such documents with the 
understanding that this contractor is to furnish and install all items required for the proper completion of this wok 
without adjustment to this contract price. No extra payments shall be made of claims entertained as a result of such 
items, unless it can be clearly demonstrated to be added scope to the contract and beyond the original intent of the 
documents.

Contractor to provide all Trade Contract work referenced in:
1. Any sheet of this bid group package including (reference Division 0 – Bidding and Contract Requirements, 

Section 00200 – Notice to Bidders).
2. Specification 00300 Bid Packages Scope Document.

WORK BASE BID: For providing all work including all allowances as required for the completion of the construction 
of the base bid project as shown on the drawings and specifications and NOT including alternate bids and/or 
contractor's proposed alternates and substitutes.

BASE BID
TOTAL BASE BID AMOUNT SOUTH HIGH SCHOOL MASTER FACILITY PLAN

                  Dollars ($ )
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1. This TRADE CONTRACTOR shall include an allowance of $10,000.00 in their base bid to account for 
any unforeseen conditions.  Contract amounts will be adjusted by change order for amounts greater or less 
than the allowance.  Allowance to be utilized only at the direction of Construction Manager.

2. Alternate 8.10: This TRADE CONTRACTOR shall provide an alternate pricing in the corresponding space in 
the bid form for furnishing and installing the Specified Alternate Equipment as listed in the specification 
section PERFORMANCE AUDIO-VIDEO SYSTEMS 274100. Pricing shall include all the equipment, wiring, 
accessories, training, programming, etc. for a complete functioning system. See specification section 
012300 Alternates for additional information. Pricing per each individual equipment is required shall be 
attached to the bid form. (Addendum 4)

________________________________________________________Dollars ($_________________)

BONDS:
This TRADE CONTRACTOR will be required to provide a Performance and Payment Bond for their work in 
accordance with 00201 of the General Conditions.  

Award Basis:

The project will be awarded based upon the attached Evaluation Criteria, Section 301a.  Owner and 
Construction Manager alternate’s may be considered to find the most qualified bidder if the result of combining 
the base bid and the selected alternate(s) is the most qualified bid, and is to the benefit of the owner. 

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. This alternate price is not to be 
included in the base bid price.

Owner Requested Alternates:

Each of the following amounts for alternate construction includes the entire cost of such construction, except as 
otherwise noted.  Acceptance of any or all of the alternates for inclusion in the contract is the sole prerogative of 
the owner.

All additional costs due to the alternates are included in the amount to be added to the base bid, so that no 
additional costs will be borne by the owner due to acceptance of alternates. 

Proposed Alternates: (Contractors Proposed Alternates)

Item Specified Proposed Alternate Change in Bid Price
1.

2.

3.

Owner Requested Unit Prices/Allowances (as applicable to this Trade Contractor’s scope of work) (additive or 
deductive).

This trade contractor includes  dumpsters for all refuse caused by this trade contractor’s 
work
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in the amount of ______________________________________________________                           
Dollars  ($ ) Note: trade contractors are to include in their bid form submittal the quantity of 
dumpsters required to complete their work and the cost associated with same. Dumpster costs will be subtracted by 
change order. Dumpsters will be procured and managed by Construction Manager. Note: Dumpster use in excess 
of that proposed by this Trade Contractor will be adjusted by back charge.

Owner Requested Scheduling Information: 

Note: The work of this Trade Contractor is to be completed in accordance with the overall project schedule as 
identified elsewhere in this project manual and/or as subsequently directed by Construction Manager. This Trade 
Contractor shall submit a proposed submittals list/schedule/material log within five (5) calendar days of Notice To 
Proceed.

1. Shop drawings / Submittal for this trade contractor will be submitted within 10 calendar days of receipt of notice 
to proceed.

Bid Acceptance:

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within the time 
noted herein, after the date of opening of bids or at any time thereafter before this bid is withdrawn, the undersigned 
agrees that he will execute a construction contract in accordance with the bids as accepted.

The Owner reserves the right to award the contract to its best interests, review and accept any and all value 
engineering alternatives, negotiate with the lowest responsible bidder, to reject any or all bids, to waive any 
informalities in bidding and to hold all bids for the bid guarantee period.  The Owner reserves the right to award 
separate contracts for any of the items of work bid herein.

Bid Deposit:

The undersigned furnishes herewith, as required in the Instructions to Bidders, a bid deposit in the amount of ten 
percent (10%) of the amount bid in the form of Cashier’s Check, or Certified Check, made payable to the Owner or 
Bid Bond, naming the Owner as obligee. (Bidder to check form of deposit furnished.)

It is understood and agreed that should the undersigned fail to enter into a contract with the Owner or furnish 
acceptable contract security within the time and in the manner herein provided, the bid deposit shall be retained by 
the Owner as liquidated damages and not as a forfeiture.  As it is impossible to determine precisely an exact 
amount of damages the Owner will sustain, it is agreed that the bid deposit is a fair and equitable estimate of such 
damages.

REPRESENTATIONS AND CERTIFICATIONS:

The bidder makes the following representations and certifications as part of his bid on the project herein identified in 
the Bid Form.  In the case of a joint venture bid, each party represents and certifies as to his own organization.

AVAILABILITY.  The number and amount of contracts and awards pending which I am and/or will be obligated to 
perform, now and during the course of the project, will not interfere with or hinder the timely prosecution of my work.

SURETY.  I have notified a Surety Company that I am submitting a bid for work to be performed on the project.  The 
Surety Company has agreed to issue a performance and labor and material payment bond for my work, if my bid is 
accepted and the contract awarded to me.

INDEPENDENT PRICE DETERMINATION.  The contract sum in this bid has been arrived at independently, without 
consultation, communication or agreement for the purpose of restricting competition.

PREVAILING WAGE.  The contractor and each subcontractor shall pay not less than the general prevailing rate of 
hourly wages for work of a similar character in the locality in which the work is performed and not less than general 
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prevailing rate of hourly wages for legal holidays and overtime work in the performance of work under this contract, 
as established by the Illinois Department of Labor, pursuant to an act of the General Assembly of the State of Illinois 
approved June 26, 1941 as amended according to Section 820 ILCS 130/1.

Pursuant to Section 820 ILCS 130/5, the contractor and each subcontractor shall keep an accurate record showing 
the names and occupation of all laborers, workers and mechanics employed by them, and also showing the actual 
hourly wages paid to each such individual, which record shall be open at all reasonable hours to inspection by the 
Owner, its officers and agents, and to agents of the Illinois Department of Labor.

The contractor and each subcontractor hereby agree, jointly and severally, to defend, indemnify and hold harmless 
the Owner from any and all claims, demands, liens or suits of any kind or nature whatsoever (including suits for 
injunctive relief) by the Illinois Department of Labor under the Illinois Prevailing Wage Act, Section 820 ILCS 130/1., 
or by any laborer, worker or mechanic employed by the contractor or the subcontractor who alleges that he has 
been paid for his services in a sum less than prevailing wage rates required by Illinois law.  The Owner agrees to 
notify the contractor or subcontractor of the pendency of any such claim, demand, lien or suit.
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By submitting a bid, each bidder agrees to waive any claim it has or may have against the Owner, the Architect, 
Engineer, Construction Manager and their respective employees, arising out of or in connection with the 
administration, evaluation, or recommendation of any bid; waiver of any requirements under the Bid Documents; or 
the Contract Document; acceptance or rejection of any bids; and award of the Contract. 

Signature:

Respectfully submitted this  day , 2019

Type of Firm (Bidder to indicate)

 Individual

 Partnership

 Corporation  
(Firm Name)

 Joint Venture

 Other  
(Address) 

(C O R P O R A T E  S E A L)
 

(Telephone Number) (FAX)

 
(E-mail Address)

 
(Bidder's Signature)

 
(Title)

Subscribed and sworn to me
this  day of , 2019

_______________________________________________

NOTE: All pages of this bid form must be returned with your proposal. Failure to do so shall 
disqualify your bid.



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00397 - BID FORM

Community High School District 99 00397- 7          
South High School Master Facility Plan

                                         Bid Package #97

CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 REQUIRES THAT ALL CONTRACTORS BIDDING FOR PUBLIC AGENCIES IN THE State of 
Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

_________________________________, as part of its bid for the __________________________work for 
Community High School District 99, Downers Grove, Illinois, DuPage County, Illinois certified that said contractor is 
not barred from bidding on the aforementioned contract as a result of violation of either 720 ILCS 5/33E-3 or 720 
ILCS 5/33-E4.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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CRIMINAL CODE CERTIFICATION
AS REQUIRED BY:

STATE OF ILLINOIS CRIMINAL CODE OF 2012, 720 ILCS 5/33E-11

,

I, ______________________the individual whose signature appears below on this bid/contract 
for_______________________________________________________hereby certify that the bidding 
party/contracting party is not barred from bidding on the contract as a result of a violation of either Section 33E-3 or 
Section 33E-4 of 720 ILCS 5/33E-3 or 5/33E-4 of the Illinois Compiled Statutes, as amended.
     

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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EQUAL EMPLOYMENT OPPORTUNITY

Section I.   This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the Illinois Human Rights Act and 
the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code 
Section 750, et seq.

Section II.   In the event of the Contractor’s noncompliance with any provision of this Equal Employment Opportunity 
Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Department of Human Rights (hereinafter 
referred to as the Department) the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political subdivisions or municipal corporations, and this Contract may be canceled 
or voided in whole or in part, and other sanctions or penalties may be imposed or remedies involved as provided by 
statute or regulation.

During the performance of this Agreement, the Contractor agrees:
A.   That it will not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, sexual orientation, national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status or an unfavorable discharge from military service; and further that it will examine 
all job classifications to determine if minority persons or women are underutilized and will take appropriate 
affirmative action to rectify any such underutilization.

B.   That, if it hires additional employees in order to perform this Contract, or any portion hereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of minorities and women in 
the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized.

C.   That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, sexual 
orientation, marital status, national origin or ancestry, citizenship status, age, or physical or mental handicap 
unrelated to ability, military status or an unfavorable discharge from military service.

D.   That it will send to each labor organization or representative of workers with which it has or is bound by 
a collective bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with the Contractor in its efforts 
to comply with the Act and Rules and Regulations, the Contractor will promptly notify the Department and the 
contracting agency and will recruit employees from other sources when necessary to fulfill its obligations under the 
Contract.  

E.   That it will submit reports as required by the Department’s Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Department or the contracting agency, and in all respects 
comply with the Illinois Human Rights Act and Department’s Rules and Regulations.
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F.   That it will permit access to all relevant books, records, accounts and work sites by personnel of the contracting 
agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and 
Department’s Rules and Regulations.

G.  That it will include verbatim or by reference the provisions of this Equal Employment Opportunity Clause 
in every subcontract it awards under which any portion of this Contract obligations are undertaken or assumed, so 
that such provisions will be binding upon such subcontractor.  In the same manner as the other provisions of this 
Agreement, the Contractor will be liable for compliance with applicable provisions of this clause by such 
subcontractors; and further it will promptly notify the contracting agency and the Department in the event any 
subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of 
Illinois or any of its political subdivisions or municipal corporations.

ACKNOWLEDGED AND AGREED TO:

By: _________________________________________
Authorized Agent of Contractor (name and title)

DATE: _______________________________
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SEXUAL HARASSMENT POLICY

 ___________________________, having submitted a bid for ________________________ (Name of Contractor) 
_________________________________________________  to Community High School District No. 00, hereby 
certifies that said contractor has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-
105 (A) (4).

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20___.

________________________________
Notary Public
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TAX CERTIFICATION

I, _____________________________________, having been first duly sworn depose and state as follows:

 I,  __________________________________, am the duly authorized agent for                                                                                              
____________________________________________________, which has submitted a proposal to Community 
High School District No. 99 for 
____________________________________________________________________________________________
____________________________________________________________________________________________
____________________________________  and I hereby certify that 
______________________________________   is not delinquent in the payment of any tax administered by the 
Illinois Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by 
the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is 
currently in compliance with that agreement.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECTS

The Contractor certifies that it has in place a written program that meets or exceeds the program 
requirements of the Substance Abuse Prevention on Public Works Projects Act (Public Act 95-0635), and will 
provide a copy thereof to Community High School District No. 99 prior to commencement of work on the Project.

By: _________________________________________
Authorized Agent of Contractor (name and title)

SUBSCRIBED AND SWORN to before
me this _____ day __________, 20__.

________________________________
Notary Public
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CERTIFICATE REGARDING
EMPLOYENT OF ILLINOIS WORKERS ON PUBLIC WORKS

_______________________________ agrees if at the time the Agreement is executed, or if during the term of the 
Agreement, there is excessive unemployment in Illinois as defined in the Employment of Illinois Workers on Public 
Works Act, 30- ILCS 570/0/01 et seq., as two consecutive months of unemployment exceeding 5%, then 
_____________________________ agrees to employ Illinois laborers in accordance with the Employment of Illinois 
Workers on Public Works Act.  An “Illinois laborer” is defined as any person who has resided in Illinois for at least 
thirty (30) days and intends to become or remain an Illinois resident.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT

AFFIDAVIT:  “I (we) hereby certify and affirm that if awarded a contract with Community High School District 99, we 
will comply fully with the “Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, Sections 398 s-1-12 as amended 
by Public Act 86-693 and 86-799 effected January 1, 1990, and any other amendments effective thereafter)”.   We 
further understand that current prevailing wage standards are included in the Supplementary General Conditions.

The following affidavit must be signed and submitted with bidder’s bid proposal.  FAILURE TO DO SO MAY 
RESULT IN DISQUALIFICATION OF THE BIDDER.

___________________________, as part of its bid for the ___________________________ work for Community 
High School District 99, Downers Grove, Illinois, certifies that said contractor is not barred from bidding on the 
aforementioned contract as a result of a violation of the Illinois Prevailing Wage Act (Ill. Rev. Stat., 1987 Ch. 48, 
Sections 398 s-1-12 as amended by Public Act 86-693 and 86-799 effected January 1, 1990).

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and 
that it contains no fees or amounts other than that for the legitimate execution of this work as specified and that it 
includes no understanding or agreements in restraint of trade.”

The following affidavit must be signed and submitted with bidder’s bid proposal.
FAILURE TO DO SO MAY RESULT IN DISCQUALIFCIATION OF THE BIDDER.

____________________________, as a part of its bid for the ____________________________ work for 
Community High School District 99, Downers Grove, Illinois, certifies that said Contractor is not barred from bidding 
on the aforementioned contract as a result of a violation of the above Non-Collusion Affidavit.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

SUBSCRIBED AND SWORN TO before me

This ________________________ day of _________________, 2019

_________________________________________________________.
                            NOTARY PUBLIC
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Criminal Background Investigations

Contractor hereby represents, warrants and certified that no officer or director thereof has any knowledge that any 
employee thereof has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720 ILCS, 
Sections 5/11-6 (Indecent solicitation of a child), 5/11-9 (Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting 
for a prostitute), 5/11-15.1 (Soliciting for a juvenile prostitute), 5/11-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-
19.2 (Exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/12-14 (Aggravated criminal sexual 
assault), 5/12-15 (Criminal sexual abuse), and 5/120-16 (Aggravated criminal sexual abuse), and/or those offenses 
defined in the “Cannabis Control Act,” 720 ILCS, 550/1 et seq. (except the “Illinois Controlled Substances Act,” 720 
ILCS 570/100 et seq. and/or any offense committed or attempted in any other state or against the laws of the United 
States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing 
offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the 
pupils of any school in the district, and for whom a criminal background investigation has not been conducted 
pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with 
their applications the attached written “Authorization for Criminal Background Information” form authorizing the 
Board of Education to request a criminal background investigation of said applicant pursuant to Section 5/10-21.9 of 
the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the 
applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses 
enumerated above.  Contractor further agrees to submit with said authorization payment for any costs and 
expenses associated with the criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the 
criminal investigation reveals any conviction for committing and/or attempting to commit any of the above 
enumerated offenses shall be employed thereby in any position that involves or may involve contact with the 
students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized 
officer.

Firm:_____________________________________________

By:_______________________________________________
             (Signature)

     _______________________________________________
             (Printed Name & Title)

Date:_____________________________________________



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00397 - BID FORM

Community High School District 99 00397- 18          
South High School Master Facility Plan

                                         Bid Package #97

Criminal Background Investigation

The undersigned hereby authorizes in Board of Education of Community High School District 99, Downers Grove, 
Illinois, to request a criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of 
the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By:_______________________________________________
     (Signature of Applicant of Employee)

     _______________________________________________
        (Printed or Typed Name of Applicant Employee)

Date:_____________________________________________



DIVISION 0 – BIDDING & CONTRACT REQUIREMENTS
SECTION 00397 - BID FORM

Community High School District 99 00397- 19          
South High School Master Facility Plan

                                         Bid Package #97

BUSINESS CLASSIFICATION
a) Business Entity (check one)

_____ Corporation (Publicly held)* _____ Not-for-Profit* _____ Government Agency/Public Institution*
_____ Corporation (Privately held) _____ Partnership _____ Sole Proprietor

* If checked, do not complete section III (b) and (c) below.
b) Business Ownership (check one) If minority or woman owned, attach copy of certification evidence.

Large Business: _____ Male Owned _____ Woman Owned
Small Business: _____ Male Owned _____ Woman Owned

BUSINESS DEFINITIONS

Small Business Concern - an independently owned and operated concern certified, or certifiable, as a small 
business by the Federal Small Business Administration (SBA). Standard Industrial Classification (SIC) codes 
may be found in the Federal Acquisition Regulations, Section 19.102 or in the Federal Procurement Regulations, 
Section 1-1.701.

Small Disadvantaged or Minority Business Concern - a small business concern which is at least fifty-one 
percent (51%) owned by one or more socially and economically disadvantaged individuals or in the case of any 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by such individuals; and 
whose management and daily business operations are controlled by one or more of such individuals.  Business 
owners who certify that they are members of named groups (Black Americans, Hispanic Americans, Native 
Americans, Asian-Pacific Americans) are considered socially and economically disadvantaged.

Woman-Owned Business - a business concern that is at least fifty-one percent (51%) owned by a woman 
or women who also control and operate it. "Control" in this context means exercising the power to make policy 
decisions.  "Operate” in this context means being actively involved in the day-to-day management.

c) Race/Ethnicity of Ownership (check one) based on definitions below.
______ Black ______ Asian/Pacific or Asian/Indian ______ Caucasian
______ Hispanic ______ Native American (American Indians, Eskimos, Aleuts and native Hawaiians)

ETHNIC GROUP DEFINITIONS

Black Americans:  United States citizens whose origins are in any of the Black racial groups of Africa. 
Hispanic Americans:  United States citizens whose origins are in Mexico, Puerto Rico, Cuba, Portugal, 

Central or Central America. 
Native Americans:  United States citizens whose origins are in any of the original peoples of North America, 

i.e., American Indians, Eskimos, Aleuts and native Hawaiians. 
Asian Pacific/Asian Indian Americans:  United States citizens whose origins are in Japan, China, Korea, 

Taiwan, Cambodia, Laos, Vietnam, the Philippines, Samoa, Guam, the 
U.S. Trust Territories of the Pacific Islands, the Northern Mariana Islands, India, Pakistan, or Bangladesh.

I certify that the business classification and ethnicity indicated above reflects the true and correct status of this 
business in accordance with current Federal Small Business Administration criteria.  I agree to inform Community 
High School District 99 immediately in writing of any changes to the information contained herein, including changes 
in ownership, controlling interest or operations.  I understand that falsely certifying this information may result in 
suspension from participation in Community High School District 99 - North High School Phase II project.

Name: _______________________________________ Title: ________________________________________
                                 (Print or Type)

Signature: ___________________________________ Date: _______________________________________

END OF SECTION 00301
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The 

2500 North Frontage Road
Darien, IL 60561

630.969.7000
Fax 630.737.0518

www.wightco.com

 
 Project Name: District 99 MFP Implementation DG South Phase C

Project Number: 180030

Date: December 16, 2019

Bid Question/Answer Log No. 3

The following clarification information is provided in response to questions received in accordance with 
the bid documents for the following Bid Packages:

Bid Group: 8
Bid Packages:  80-103

# Questions Date Answers Date/By

1. If trusses are delegated design we have the 
following questions:

1. The web members are called out to be 
double angles but the only note on the 
chords is that they are 8” wide minimum
Are there any limitations on what sections are 
used for the top & bottom chord ?

2. The locations of the web members are just 
graphically shown on S4.4 but no dimensions 
are given. Do we have any limitations at to 
where we locate the diagonal & vertical web 
members?

3. Do we have any limits on the number of 
vertical or diagonal web members we use as 
long as the truss meets design requirements?

4. The plan S2.5 shows 3 lines of cross bracing 
between the trusses but there are no 
locational dimensions given 2 of the locations 
of the cross bracing are graphically shown to 
be in between the 2 runs of W8 X 18 beams 
(the W8 X 18’s are located by dim). Does the 
cross bracing need to be between the W8 X 
18’s or does it need to go where determined 

12/12/19 1. Yes, the top and bottom 
chords shall be WT members. 
 Trusses shall be designed for a 
maximum live load deflection 
of 2.75” at midspan.  Net dead 
load deflection at midspan 
after camber shall not exceed 
1”.  These will be issued as note 
revisions 1, 11 and 12 on 
addendum 4, scheduled for 
12.16.19.

2. The diagonal and vertical 
web members shall be located 
per truss elevations in terms of 
general layout and number of 
bays.  Ductwork is passing 
through the trusses, so we do 
not want to alter the layout.  
See 2/A4.25 for reference.

3. See above for limitations.

4. The number of cross 
bridging lines, the size of the 
cross bridging and the 
locations may be determined 

12/12/19

JG
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by our engineer?   (e.g. typically it might be 
equally spaced ?)

5. There are now shear studs called out on the 
top flange of the beams spanning between 
the trusses. Truss notes call out the truss is 
NOT composite design & there are no studs 
shown on the top of the trusses. Just want to 
check again that the trusses do not have to be 
composite

by your engineer.  We only ask 
that the cross bridging avoid 
conflict with the current duct 
locations as indicated on 
2/A4.25.  Additionally, per 
structural drawings, cross 
bridging at end truss bays will 
need to be removed at the 
middle catwalk and the 
easternmost catwalk, per plan 
note 31 on S2.5C-F.

5. Trusses shall be non-
composite.

2. Original bid drawing E3.01B-1c column line 
63.7 corridor 1-003 and learning commons 
had a symbol with no markings. Addendum 
#2 issued 12-4-19 clouded them to remove. 
Addendum #3 issued 12-11-19 now has them 
shown on the columns. Is it the intent that 
addendum #3 insert them back on the 
columns

12/12/19 The fixtures on the columns are 
to be removed per Addendum 
#2

AS

12/13/19

3. On page PD1.10B.c the west side of the page 
going from the courtyard into the existing 
building is this basement or slab on grade?

12/12/19 Slab-on-grade with the 
exception of a pipe tunnel 
running north – south. Please 
reference sheet A2.00 for pipe 
tunnel locations.

AS

12/12/19

4. DIRTT glass fronts and folding walls is not 
listed as an accepted manufacturer per the 
spec book. Would you consider using our 
proposal since we aren't listed as an accepted 
manufacturer (we are a DIRTT partner and 
only use DIRTT materials).

12/12/19 Alternate products will be 
considered with proper 
substitution 
request documentation 
illustrating compliance with the 
product performance.  

AS
12/12/19

5. 1.  Who is responsible for the graphics film 
applied to interior glass (VG-1)?
2.  Is there a spec for VG-1?
3.  Door #1120 is not shown on the door 
schedule
4.  Need information on transaction window, 
glazing and storefront framing on left side of 
3/A7.17
5.  Need glass type and frame info at 
13/A7.17
6.  Reference Library Vestibule 1-201: Doors 
1201A, 1201B & 1201C are not on door 
schedule

12/12/19 1 & 2. VG-1 spec will be 
included in future bid group. 
This scope of work is not 
responsibility of any Bid 
Package included in this bid 
group.
3. Door schedule on A8.12 was 
revised to include door 1120
4. Refer to spec section 085653.
5. See specification section 
081216 for interior glass 
partition. Provide glass type 
GL-20.
6. Listed doors have been 
added to the door schedule.

12/12/19
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7.  Storefront spec calls for painted finish and 
the curtain wall spec calls for class 1 clear 
anodized. Please clarify.

7. Provide clear anodized, 
typical.

6. It appears that no PVC conduit will be allowed 
for under slab raceway which is going to drive 
costs up substantially based on the amount of 
AV conduit in the design.    

12/12/19 PVC will be acceptable for 
under slab raceway, however 
minimum spacing requirements 
would be revised as such:
Between AV signals of any type 
and common or convenience 
power - 36” MIN.
Between AV services of 
differing types (e.g. between M 
and L, or between L and V/D) - 
12” MIN.

BHS
12/12/2019

7. 1. Will there be a future bid package for 
finishes such as acoustical ceiling, acoustical 
wall panels, tectum panels?  Will this cover 
the acoustic panels per note 72 of the 
architectural drawings (A2.11F)?
2. Theater bid package BP97, note 5 refers to 
Unistrut.  Are the horizontal Unistrut rails on 
the wall per detail 9/A7.19 included by BP97?
3. The metal panel BP89 includes the column 
covers (note 4).  We assume the interior 
column covers per details 1&2/A7.33 and 
note 67 on the floor plans is in BP89.
4. The sound control windows are in BP90 
(glazing) per note 7.  We assume the windows 
per note 71 in rooms 2-601&2-612  are a 
complete unit with frames, glazing, and any 
accessories for the system and covered under 
BP90.
5. Is the design of the “deep defusive acoustic 
panels” on A4.28, 3/A5.16, and A7.23 similar 
to the “reflective panels” on the ceiling?  Will 
these panels be constructed under BP98 
drywall per note 14 of the scope (built off-site 
and lifted into place)?
6. Is the metal decking at the balcony tiers per 
A7.26 & S4.7C and plenum A7.25 furnished 
and installed by the metal framing contractor 
in BP98?
7. Are the acoustic rated doors D1, D2, D3, & 
D4 on page A8.12 installed by the general 
trades package BP99?
8. Are the wood veneer panels in the 
auditorium and atrium included in a future 
millwork bid package?
9. Are the roller shades in a future bid 
package?

12/12/19 1. The acoustical panels and 
other finishes not included in 
this bid group will be bid at a 
later date, including acoustic 
panels per A2.11F.
2. The unistrut rails shown on 
9/A7.19 is not included in BP97 
or any other bid package in this 
Bid Group.
3. Correct, the Metal Panels Bid 
Package includes all interior 
column covers. 
4.
5. These gypsum board panels 
shall be responsibility of the 
Metal Framing & Drywall 
Contractor. The intent is to 
build these wall panels onsite. 
A voluntary alternate can be 
included in the “Proposed 
Alternate” section of the bid 
form for building them off site.
6. The metal deck will be 
furnished and installed by the 
Auditorium Steel Contractor. 
The cold-formed metal framing 
is responsibility of the Metal 
Framing and Drywall 
Contractor.
7.Yes, the acoustic rated doors 
will be installed by the General 
Trades Contractor.
8. The wood veneer panels are 
not included in any bid 
package in this Bid Group 8. 

12/15/19
IE
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These will be bid out at a later 
date.
9. Roller shades are 
responsibility of the general 
trades package. 

8. I did not see a scope for light ga. contractor, 
so I am wondering how you are dividing up 
the steel & deck for the light ga. seating. We 
have done projects where the light ga. & deck 
was by light ga. contractor. We have done 
other where we just supply the deck. I forgot 
to mention that if we are to pick up the deck 
then we probably should pick up the riser PL 
too? The light ga. contractor could install all 
light ga & riser PL at came time & then we 
could come in & install deck.

12/11/19 The theater seating framing is 
cold formed delegated design 
and is the responsibility of 
BP#98.  The riser plate is the 
responsibility of BP#98.  The 
metal deck on this assembly is 
the responsibility of BP#83. 

12/14/19
AP

9. 1. Reference detail 21/S1.4C: Is this just a 
typical detail or is it cut in a specific place?  I 
could not locate on plan. Main question is 
that we are told to weld the L5 X 5 to the 
embed  ¼” X 3” top & bottom but it does not 
tell us the spacing. Please advise.
 
2. Please confirm that the elevator sill L’s are 
not by the steel fabricator (ref detail 
12/A1.4C). If they are, we would need size of L 
& Embedment length of anchor.
 
3.Reference details 20 & 21/S1.6C.  Do you 
know where these details apply?
 
4. Reference 2/S2.8C-EP.  Only the floor PL is 
sized. Please provide hanger size as well as 
the rest of the catwalk framing & rail sizes.
 
5. On sheet A2.12F Keynote 88 is called to be 
a steel rail.  Keynote 88 is also noted at rails 
on A2.14F.  But sections on A7.27, detail 5 
calls for rails to be stainless. Please clarify rail 
material
 
6. Reference A2.14F.  There is a spiral stair by 
NJ line that appears to just be hanging from 
above. But I would think there should be a 
structural member at the bottom to help 
support or stabilize the stair
From looking at S2.3.CF there does NOT 
appear to be any.  Please confirm. I do not 
think the Spiral stair suppliers will pick this up.
 
7. Reference A6.03.  Just want to confirm that 
TS 2 X 2 is acceptable for cable rail posts.

12/11/19 1. The typical details only apply 
where a custom section is not 
cut on plan for that type of 
condition. Given that we have 
cut a custom section at all of 
the slab-to-precast wall 
conditions, this detail no longer 
applies.  Refer to non-typical 
sections and details for slab-to-
precast concrete wall details.

3. It will be a few miscellaneous 
areas where we have to enclose 
an existing floor opening once 
the existing ductwork is 
removed.  Assume (3) such 
locations per each of the two 
details.

4. This has been provided in 
addendum 3, issued on 
12.11.19.

5. Keynote 88 is correct. Notes 
on A7.27 have been revised to 
call out painted steel handrails.

6. The supports for the spiral 
stair will be provided in the 
forthcoming addendum 4.

7. The 2x2 posts are welded to 
a continuous bent plate or 
embed plate per structural 
drawings on S3.4C-B.

12/12/19



Downers Grove South Phase C
180030 Commons_Auditorium Bid Group #8, Q&A Log

Also, where / how are posts to attached to?  
All details just show the posts stopping at the 
top of floor but there is not base plate detail 
given. Especially at stairs, the posts just stop 
at the top of the stair tread,
 
8. When comparing sheets A7.29 & S3.10C-F 
the catwalk designs do not agree. Please ask 
for final structural catwalk design.

8. Final structural catwalk 
design is correct per 
addendum 3, issued on 
12.11.19.  Sheet A7.29 has been 
revised to match S3.10C-F.

10. Per the addendum it looks like the AV is no 
longer its own bid package and now to be 
included in the low voltage, is that correct?

12/11/19 The AV was included in the Low 
Voltage Bid Package. The 
Performance AV is still a 
separate bid package. 

12/15/19
IE

11. Could you please confirm which glass makeup 
(per glazing specifications addendum #2) we 
should proceed with for the skylight glass?

12/11/19 Provide Insulated Unit. Exterior 
Lite Clear glass with Low-E 
Solarban 70XL surface #2. 
Interior Lite laminated 3/16” 
clear heat strengthen.

BHS
12/13/2019

12. 1.  Door 1211, please confirm Door Type, 
Material, Size, and hardware set.
 
2.  Door 1602B, 1602C, & 1602D are 
aluminum doors with aluminum frames.
 
3.  Door 1613A, please confirm Door Type, 
Material, Size, and hardware set. 
 
4.  Per Addendum #3 the width of Skylight C.1 
and C.2 was supposed to be shown on the 
roof plan drawing but it is still not listed.  
Please advise what size these skylights are.

12/12/19 1. Door to be F1, Wood

2. Confirmed

3. Door 1613A is an insulated 
overhead door per spec section 
083613. Size indicated in plan 
and elevation.

4. Width of C.1 and C.2 to be 
10’-5 ¾".

BHS
12/13/2019

13. The following doors can only be found via the 
floor plan or interior elevations:
 
                1201A (pair)
                1201B (pair)
                1120
                1220A
                1220B
                1211 (on door schedule, no material 
description)
 
I think there are more, but this is just from my 
initial review. Will any of these be aluminum? 
If so, which hardware set should we quote? 
Am I misinterpreting this? Are elevations 3, 4, 
5, 9, 12, 13, & 14 on A7.17 to be aluminum 
storefront systems to be included in our 
scope package, or the scope package picking 
up the Raco framing?

12/13/19 Doors have been added to the 
door schedule with materials 
noted.
Elevations listed are intended 
to be Interior Aluminum 
Partition denoted by keynote 
22. 

BHS
12/13/2019
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14. I did a cursory review of Add #3. Looks like 
they covered a lot. It looks like they still have 
to do truss design at the Theatre. Is that your 
understanding?

12/12/19 Truss is a delegated design 
item.  Refer the contractors to 
the truss elevation sheet on S4 
series.

12/12/19
JG

15. Page P1.10B.c in the courtyard is the site 
contractor doing all of this underground 
storm work or is the plumber responsible for 
the 6” branches

12/13/19 The site utilities contractor is 
responsible for all work from a 
point 5’ outside the building 
foundations including the 
courtyard area.  The plumbing 
contractor is responsible for all 
pipe work inside limits of 
foundation to a point 5’ 
outside of foundation walls.

12/13/19
AP

16. 1. Reference elevations 3/A7.17 and 4/A7.17 
of the Issue for Addendum #3 set of 
Architectural Drawings.
According to the Life Safety Plan (pg. G1.01), 
this wall should have a 1-hour fire rating 
separation, however, the glazing type is not 
called out on the elevations.  Furthermore, the 
Wilson Partition aluminum framing specified 
at these locations (to be provided by the 
general trades contractor) is not a fire-rated 
system, indicating that this is not a fire-rated 
wall.
a. Please confirm if the glazing at elevations 
3/A7.17 and 4/A7.17 are to be fire-rated
b. Please confirm all glass types on these 
elevations, including the transaction window 
on elevation 3/A7-17.
 
2. Reference page 2.11B.  Door number 
1304A, south of gridline 63.8 at 63.N is not on 
the door schedule and appears to be a new 
door in the curtain wall.

12/13/19 1a. These elevations need not 
be fire-rated. Life safety plan 
will be updated.

1b. Provide GL-20 for these 
elevations.

2.1304A is included in the door 
schedule, listed under Level 02.

12/16/2019
BHS

17. Drawing M2.00F.C- There are (2) notes that 
state “Return Wall Plenum with Acoustical 
Lining”. Please confirm this work is cover 
under Bid Package #92 HVAC Insulation.

12/13/19 Yes.  The internal lining of this 
concrete chase will be by 
BP#92 HVAC insulation

12/13/19
AP

18. 1. Door # 1211 is not on the schedule.
 
2. According to life safety plan on page G1.01, 
door number 1217 should carry a 1-hour of 
separation, however, it is not a fire-rated door 
according to the door hardware schedule on 
page A8.12.
 
3. Please identify the locations of the 
following glass types: GL-07, G-01, G-02, GL-9
 

12/13/19 1.Door schedule has been 
revised to include door #1211

2. Door 1217 need be fire-
rated. Life Safety Plan will be 
revised.

3. GL-07 occurs on elevation 
1/A4.05 as revised within. GL-
01, GL-02 are not applicable to 
this phase. GL-09 has been 

12/16/2019
BHS
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4. Reference detail 10/A7.33:  The framing for 
the side lite for door 1218 appears to be 
curtain wall.  Is this the intention, or should 
this be a different type of framing system, and 
if so, what kind?

removed as revised within on 
sheet A4.04.

4. This opening is intended to 
be a Hollow Metal Frame. 
Detail will be revised.

19. The risers for the radius stair in Area B are 
assembled above the stringer, leaving the 
outside edge of the stair exposed (See sheet 
A6.03).  I’m wondering if we need to add an 
additional run of cable closer to the base of 
the rail to meet code. I’m afraid that the 
edges of the treads being exposed will leave a 
gap larger than the 4” sphere rule.  Or will the 
stair be framed with gypsum board and metal 
studs?  Looking at the elevation 1/A4.30, it 
appears that the steps would be exposed.  
Please advise.

12/13/19 Correct, the steps are meant to 
be exposed per elevation 
1/A4.30 and will require 
additional cable rails to meet 
code.

12/16/19
AS

20. 1. The following doors are probably in Bid 
Group 8 (Phase C), but not on the door 
schedule: 1101, 1201A, 1201B, 1220A, 1220B, 
1120, 1148, 1565.
 
2. Are 3603 and 3607 access doors?

3. 1202 is not labeled on the floor plan but is 
on the door schedule.
 
4. Door 1304 is listed on level 2, but probably 
is level 1 (curtainwall to courtyard).

12/13/19 1. Doors have been added to 
the door schedule as revised 
within.

2. These are intended for 
access under the seating but 
should be considered as doors, 
not as access doors.

3. Refer to A2.11D.

4. Correct. Door 1304A is 
incorrectly listed under Level 2, 
however it is intended to be at 
Level 1.

12/16/2019
BHS

21. On sheet S2.5C-F we are just given bearing 
bar depth of 2”, loading & an opening size in 
the grating of 2” X 4”.  How exact does the 2” 
X 4” opening have to be?
 
The closest we can find with that size opening 
is 38 spaced (38/16”) grating which will have a 
2” opening (within standard grating 
manufacturing tolerance) but the cross bars 
are 4” c/c so the ‘opening’ will be slightly 
under 4”. Is this acceptable?
 
Also see below comments from one of our 
grating supplier’s engineers:
 
They say:
38W4 2” x 3/16” plain surface grating will not 
safely clear span 9’-2” under 120 psf loading.

12/13/19 From structural standpoint, the 
grating isn’t limited to 2” 
maximum depth, so the grating 
shall be designed as required 
to meet the specified loads. In 
addition, the grating shall be 
designed to meet L/360 live 
load deflection limit and L/240 
total deflection limit.
38W4 2” x 3/8” plain surface 
grating with deflection of 0.539 
inches will be acceptable.

12/16/2019
JG/BHS
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38W4 2” x 1/4” plain surface grating will safely 
clear span 9’-2” under 120 psf loading, but 
the deflection will be 0.808 inches.
38W4 2” x 3/8” plain surface grating will safely 
clear span 9’-2” under 120 psf loading, but 
the deflection will be 0.539 inches.
 
They say 2” grating can make the span but 
there will be a deflection between approx. ½” 
or ¾”. Is this acceptable? Otherwise we would 
probably have to increase the depth of the 
grating.  Please advise 
 
What are the deflection criteria & what is the 
max depth of grating bearing bars we can go 
to meet the deflection?

22. How exactly am I supposed to price to 
openings with an Acoustical Designation? 
There are spec sections for both STC Rated 
Acoustical Openings & Non-STC Rated 
Acoustical Openings. Are the designations 
D1-D4 just requiring the gasketing in 
hardware sets, or do you need STC rated 
door? 
 
If STC rated doors are required I will need a 
rating. There is a big cost difference between 
a true STC rated door and just a door with 
gasketing to help with acoustics.

12/13/19 STC rated doors are not 
required unless specifically 
noted. The acoustical 
designations direct you to the 
correct details regarding 
gasketing, kerfed frames, etc.

12/16/209B
HS

23. 1.  Is the plan to back fill the foundation in the 
courtyard after the auditorium is demolished 
and when we get the spoils out or do we have 
to plan on getting stone in to back the 
foundation and slab on grade stone before 
the auditorium is demolished? Schedule does 
not specify. If so, is there an area to stockpile 
the stone close during the week so we can 
buggy in the stone on Saturdays?

2. There is an allowance for boring that stated 
from structure 8.0 to 8.1. Is this correct or is it 
under the building the bore will take place?

3. Access to the courtyard before the 
auditorium is demolished is marked on the 
pan but, do we have to go through the new 
addition to access the doorway?

4. Is floor protection needed in the hallway 
through the access on the north side (before 

12/13/19 1. Backfill of the foundations in 
the courtyard can occur after 
school is out in which case a 
skidsteer can be used to bring 
stone in thru the existing 
building.  

2. The directional boring has 
been removed from the 
project. Revised scope 
document/bid form is included 
in this addendum.

3. Access to the courtyard 
before auditorium is 
demolished will be thru the 
Phase B addition and thru the 
existing corridor.  

4. Floor protection is not 
needed in this area, as new 

12/14/19
AP
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the auditorium is wrecked) if we have to use 
it.

5. By any chance, can the opening be 
increased to 9' 6" for clearance? The 1' 
difference will greatly increase the size of 
machine to access the courtyard.

flooring will be installed as part 
of this project.

5.  No, the opening is restricted 
by existing piping, mechanicals, 
and ceiling heights.

24. Please send the following drawings: AD 4.24, 
A4.245, A5.10, A5.21.
 

12/13/19 Drawings are included within. It 
assumed that A4.24 is being 
asked for as there is no sheet 
A4.245.

12/16/2019
BHS

25. Sheet A2.04 (Addendum #3 Drawing): In 
legend what is the construction of RF-01. 
(Please specify the difference over steel deck 
and concrete / Light Weight Concrete)

12/13/19 RF-01 assembly has been 
added to the legend.

12/16/2019
BHS

26. Is there a curtainwall storefront schedule in 
these drawings? Are you expecting us to size 
all this work off the elevations? A8.12 in not 
very comprehensive.

12/13/19 There is no schedule. Typical 
dimensions and relevation 
overall dimensions are 
provided on the plans and 
elevations. A8.12 is intended 
for door information.

12/16/2019
BHS

27. Addendum 3 has new alternates added. I 
don't see a revised bid form for those. Will a 
new bid form be issued?

12/13/19 Yes, please refer to revised bid 
form and scope document for 
Performance Audio Visual 
included in this addendum.

12/15/19
IE

28. Please advise where the following glass types 
are located on the project or if they are no 
longer on the project, we are unable to locate 
any of these glass types...  G-21, G-22, G-05A, 
G-07, G-01,  G-02,  GL-04.

12/12/19 GL-05A occurs on elevation 
1/A4.04. GL-07 occurs on 
elevation 1/A4.05 as revised 
within this addendum. GL-04 
replaces GL-09 as revised 
within this addendum. GL-01, 
GL-02, GL- 21 & GL-22 are not 
applicable to this phase.

12/16/2019
BHS

29. Please see attached. can you clarify whether 
the yellow highlighted columns are meant to 
be included as metal column covers in the 
metal panel scope?

12/12/19 The 2 columns to the north of 
the image should be 
considered as metal column 
covers. The 7 columns along 
the radiused curtainwall need 
not be considered as metal 
column covers. These will be 
Architecturally Exposed 
Structural Steel

12/16/2019
BHS
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30. 1. Pg. T1.21 calls for 1U 48 port cat 6 patch 
panels, is this accurate they are looking for 
high density patch panels or are they actually 
2U? 
2. Pg. T1.21 shows no horizontal wire 
managers are the patch panels angled for 
wire management purposes?

12/16/19 1. This should read 2U 48-port 
Cat 6 patch panel.
2. In the 2-post open rack, the 
patch panels should be angled.

12/16/19
F.K.

Sentinel

31. 1. Can you confirm that there are not any LD’s 
for Downers Grove South #83 & 84?
 
2. Also is warranty std 1 yr for both?

12/16/19 1. No liquidated damages are 
included as part of this project. 
However, if any measures 
(premium time, etc.) are 
required to accelerate the 
schedule if a trade contractor 
does not comply with schedule 
durations, the cost for 
accelarating the schedule will 
be backcharged to the 
responsible trade contractor. 

2. Standard warranty is 1 year 
unless any special warranties 
are called for in the project 
manual.

12/16/19
IE
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32. 1.  Wood door veneer - the specs call for 
either plain sliced red oak or white maple.  
Please advise which veneer we are to use as a 
basis of our proposal. 

2.  Opening #2801A is on the door schedule 
and is not on the plans.  Can you confirm that 
this opening is not in the scope? Yes

3.  There are openings on the plans that look 
to be new, but are not on the door schedule.  
Please review and let me know if these are to 
be included in the scope of work for this bid 
package.  If so, please provide details for 
door(s), frame & hardware. 

12/16/19 1. Rift White Oak shall be 
considered base bid.

2. Opening #2801A shall be 
included in this bid group.

3. Please refer the the updated 
door schedule included in this 
addendum. 

12/16/19
IE

33. I’m reaching out to see how we will get access 
to the center area to remove the trees?

12/16/19 Those trees in the center 
courtyard have already been 
removed and are not part of 
the scope of work.

12/16/19
IE
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PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL SCHEDULES 
AND MATERIAL ALLOWANCES. 

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR ELEVATIONS.

5. SEE S5 SERIES DRAWINGS FOR SCHEDULES.

6. CENTERLINE OF SPREAD FOOTING IS ON GRIDLINE, TYPICAL UNLESS NOTED OTHERWISE. 

7. SEE S1.1C FOR TYPICAL SPREAD FOOTING DETAIL AND SPREAD FOOTING SCHEDULE. 

8. SEE S2.0C-F AND S2.1C-F FOR CONCRETE PIER SCHEDULE.

9. ESTABLISH BOTTOM OF FOOTINGS IN STRATUM AS INDICATED.  ELEVATIONS GIVEN ARE FOR 
BIDDING/ESTIMATING PURPOSES ONLY.  ON-SITE INSPECTION OF FOUNDATION BEARING STRATA 
SHALL BE CONDUCTED DURING CONSTRUCTION BY A QUALIFIED GEOTECHNICAL ENGINEER. 

10. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

11. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR 
OFFSET COLUMNS. 

12. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

13. UNLESS NOTED OTHERWISE ON FOUNDATION PLANS, SLAB-ON-GRADE SHALL BE 5" THICK CONCRETE 
SLAB OVER PREPARED SUBGRADE.  REINFORCE WITH 4 LBS/CU. YD. OF STRUX 90/40 
MACROSYNTHETIC FIBERS OR EQUIVALENT. 

14. SLAB-ON-GRADE UNDER AUDITORIUM BUILT-UP COLD-FORMED METAL FRAMING SEATING SHALL BE 8" 
THICK CONCRETE SLAB OVER PREPARED SUBGRADE. REINFORCE WITH 4 LBS/CU. YD. OF STRUX 90/40 
MACROSYNTHETIC FIBERS OR EQUIVALENT.

15. PROVIDE THICKENED SLAB AND DOWELS TO CMU WALLS (IN GROUTED CELLS) AT SLAB-ON-GRADE IN 
ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS.  SEE ARCHITECTURAL DRAWINGS FOR CMU 
WALL SIZE, LOCATION, REINFORCEMENT, TOP-OF-WAL CONNECTION AND CURB, IF ANY. 

16. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL 
SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

17. SEE TYPICAL DETAILS FOR ELECTRICAL GROUNDING DETAIL AND REQUIREMENTS FOR A CONCRETE 
ENCASED GROUNDING ELECTRODE.  COORDINATE WITH ELECTRICAL CONTRACTOR.

18. FROST STOOP SHALL CONSIST OF STONE FILLED FREE DRAINING MATERIAL, DOWN TO 4'-0" BELOW FINISH 
GRADE, TYP.  SEE ARCH. DRAWINGS FOR PROPER LOCATION OF COMPRESSIBLE 1/2" THICK JOINT FILLER 
BETWEEN THE INTERIOR SLAB-ON-GRADE AND THE EXTERIOR FLATWORK, WHERE APPLICABLE, TYP.

19. PROVIDE CONTROL JOINTS IN THE SLAB-ON-GRADE AT COLUMN CENTERLINES AND 12' CTS MAX AT 
REMAINDER. SEE TYPICAL DETAILS 10 AND 14 ON S1.1C FOR CONTROL JOINT AND COLUMN ISOLATION 
JOINT DETAILS.  

20. EXTERIOR BACKUP CMU WALLS SHALL BE 10" THICK WITH #5@48" VERTICAL REINFORCEMENT IN SOLID 
GROUTED CELLS PLUS MATCHING DOWELS x 5'-6" (2'-9" CONC. EMBED).

21. B/NEW FOOTINGS ADJACENT TO EXISTING FOUNDATIONS SHALL MATCH THE BOTTOM OF THE EXISTING 
FOUNDATIONS, SEE PLAN, VIF.

22. T/FND WALL EL: (+)0'-0", TYP. UNO.

23. T/FND WALL ELEVATION AT DOOR SHALL BE 9" BELOW T/SLAB-ON-GRADE, TYP. UNO

24. ** INDICATES DIMENSIONS TO BE COORDINATED WITH ELEVATOR MANUFACTURER.

25. SEE BASEMENT LEVEL FOUNDATION PLAN FOR WALL THICKNESSES.

26. ALL WALL PANELS ARE 14" THICK REINFORCED PRECAST SANDWICH WALLS PANELS WITH 4" INSULATION 
CENTERED ON THE PANEL.  SEE ARCHITECTURE DRAWINGS FOR WALL PANEL WIDTHS, JOINT LOCATIONS 
AND REVEAL LOCATIONS, TYP.  WALL PANELS BEAR ON 14" THICK FOUNDATION WALL, TYP. UNO.

27. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS INDICATING ALL 
MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW.  EOR APPROVAL IS REQUIRED 
PRIOR TO THE START OF CORING ACTIVITIES.  COORDINATE THE TIMING OF THE SUBMITTAL ACCORDINGLY.

28. REMOVE EXISTING SLAB-ON-GRADE AS REQUIRED TO INSTALL NEW FOUNDATIONS.  REPLACE THE SLAB-
ON-GRADE IN KIND, PER TYPICAL DETAILS.

29. 1" RIGID INSULATION BREAK IN SLAB (FULL DEPTH) - SEE ARCH. FOR LOCATION. PROVIDE THICKENED SLAB 
ON BOTH SIDES OF BREAK.

30. BACKFILL SHALL BE COMPLETED OVER THE HATCHED PORTION OF THE MAT FOUNDATION FROM 
BASEMENT LEVEL TO LEVEL 1, PRIOR TO THE PRECAST ERECTION TAKING PLACE.

31. 3 1/2" NWT CONCRETE ON 9/16" (24 GA.) METAL FORM DECK OVER CFMF JOIST FRAMING OVER OPEN DUCT 
SHAFT OVER 5" SLAB-ON-GRADE.  UPPER CONCRETE TOPPING SHALL BE 4" TOTAL THICKNESS.  REINFORCE 
UPPER CONCRETE TOPPING W/ 4LBS/CU. YD. OF STRUX 90/40 MACROSYNTHETIC FIBERS OR EQUIV. FASTEN 
WITH #12 TEK SCREWS AT 12" O.C. TO CFMF JOISTS.  COLD-FORMED METAL FRAMING (CFMF) JOISTS SHALL 
BE DESIGNED AND DETAILED BY OTHERS. DESIGN CFMF FOR SELF WEIGHT OF THE SLAB, SUPERIMPOSED 
DEAD LOAD OF 20 PSF AND LIVE LOAD OF 100 PSF.

32. DRILL & EPOXY GROUT HORIZONTAL WALL AND WALL FOOTING REINFORCEMENT INTO EXISTING 
FOUNDATION WITH 6" MIN. EMBED.

33. DRILL & EPOXY GROUT HORIZONTAL WALL AND WALL FOOTING REINFORCEMENT INTO EXISTING 
FOUNDATION WITH 9" MIN. EMBED.

34. DRILL & EPOXY GROUT HORIZONTAL WALL REINFORCEMENT INTO EXISTING FOUNDATION WITH 3" MIN. 
EMBED.

35. WORKING POINT SHALL BE LOCATED AS FOLLOWS:
- AT THE SOUTH FACE OF THE EXISTING NORTH FOUNDATION WALL 
- 3" WEST OF THE SPECIFIED DEMOLITION LINE
- DEMOLITION LINE IS SHALL BE LOCATED 3" WEST OF THE WESTERN FACE OF THE EXISTING 
- COLUMN ON GRID 63.W

36. UNDERGROUND PIPING IS CROSSING WALL FOOTINGS.  SEE PLUMBING DRAWINGS FOR PIPE LOCATIONS 
AND INVERT ELEVATIONS.  DETAIL THE WALL FOOTING AT PIPE LOCATION PER TYPICAL DETAIL 4/S1.1C, 
TYPICAL PIPE THROUGH CONT. FOOTING DETAILS.

37. PROVIDE MISCELLANEOUS STEEL PLATES AT THRESHOLD.  PLATES SHALL BE LOCATED IN THE SLAB PER 
ARCHITECTURAL DRAWINGS. SEE THE STAGE FLOOR FLUSH TRANSITION DETAIL 11/A10.10 FOR ADDITIONAL 
INFORMATION.

38. 8" CMU INFILL. REINF. W/ #4@48" VERT. PROVIDE MATCHING MASONRY DOWELS x 3'-0". DRILL & EPOXY 
GROUT DOWELS INTO FND WALL BELOW W/ 3" EMBED. BRACE TOP OF CMU WALL TO PRECAST ABOVE 
USING 3/8"x4"x12" PLATES (LONG SIDE VERTICAL) AT 24".  ANCHOR PLATE TO BOTH CMU AND PRECAST 
USING 1/2" DIA. x 4" EMBED ADHESIVE ANCHORS (2 ANCHORS PER PLATE, ONE TO CMU AND THE OTHER TO 
PRECAST)

36

36

36

36

36
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MARK BOTTOM REINFORCEMENTSIZE (VIF)

EF11 6'-3"x6'-3"x1'-3"
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-

6'-0"x6'-0"x1'-0"EF13 -

5'-0"x5'-0"x1'-0"EF19 -
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7'-0"x7'-0"x1'-4"EF15 -
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4'-0"x4'-0"x1'-0"EF18 -
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P3 20"x30" 16#5
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C.2

A
D

B

E

F

J

G H

C.1

NORTH

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

N
O
T F

O
R
 

C
O
N
S
TR

U
C
TIO

N

C
:\
U

s
e
rs

\j
g

rb
ic

\D
o
c
u

m
e

n
ts

\1
1

-5
2

7
4
-4

2
_

D
G

S
_
S

tr
u

c
_
2

0
1
9

_
C

e
n

tr
a

l_
J
G

R
B

IC
.r

v
t

1
2

/1
3

/2
0
1

9
 7

:2
8

:1
2

 A
M

MFP

IMPLEMENTATION -

SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

BASEMENT LEVEL

FOUNDATION PLAN -

AREA F

5274-42

J.G.

S2.0C-F

Owner

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 8.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.1.2019

ISSUED FOR BID GROUP 8-PHASE C 11.20.2019

36 ADDENDUM 2 – BG8 12.04.2019

41 ADDENDUM 4 - BG8 12.16.2019

N

SCALE:  1/8" = 1'-0"
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BASEMENT LEVEL FOUNDATION PLAN - AREA F
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T/EX. FIRST FLOOR SLAB

EL: (+)0'-0", VIF

T/EX. FIRST FLOOR SLAB

EL: (+)0'-0", VIF

EX. 14 FND WALL AT 1973 
ADDITION- SEE BASEMENT 
LEVEL FND PLAN FOR FTG 
INFORMATION

EX. 14 FND WALL - SEE BASEMENT 
LEVEL FND PLAN FOR FTG 
INFORMATION

99.D1299.D1199.D1099.D999.D899.D799.D699.D4 99.D599.D3

99.DA

99.DB

99.DE

99.DD

5" THICK SLAB-ON-GRADE. 
T/SLAB-ON-GRADE EL: (-)0'-4 3/4"
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PLAN NOTE 28 ALONG 
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CORRIDOR SIDE
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GRADE, TYP. UNO
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PANEL - SEE PLAN NOTES
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T/SLAB-ON-GRADE EL: (-)0'-4 3/4"
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PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL SCHEDULES 
AND MATERIAL ALLOWANCES. 

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR ELEVATIONS.

5. SEE S5 SERIES DRAWINGS FOR SCHEDULES.

6. CENTERLINE OF SPREAD FOOTING IS ON GRIDLINE, TYPICAL UNLESS NOTED OTHERWISE. 

7. SEE S1.1C FOR TYPICAL SPREAD FOOTING DETAIL AND SPREAD FOOTING SCHEDULE. 

8. SEE S2.0C-F AND S2.1C-F FOR CONCRETE PIER SCHEDULE.

9. ESTABLISH BOTTOM OF FOOTINGS IN STRATUM AS INDICATED.  ELEVATIONS GIVEN ARE FOR 
BIDDING/ESTIMATING PURPOSES ONLY.  ON-SITE INSPECTION OF FOUNDATION BEARING STRATA 
SHALL BE CONDUCTED DURING CONSTRUCTION BY A QUALIFIED GEOTECHNICAL ENGINEER. 

10. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

11. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR 
OFFSET COLUMNS. 

12. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

13. UNLESS NOTED OTHERWISE ON FOUNDATION PLANS, SLAB-ON-GRADE SHALL BE 5" THICK CONCRETE 
SLAB OVER PREPARED SUBGRADE.  REINFORCE WITH 4 LBS/CU. YD. OF STRUX 90/40 
MACROSYNTHETIC FIBERS OR EQUIVALENT. 

14. SLAB-ON-GRADE UNDER AUDITORIUM BUILT-UP COLD-FORMED METAL FRAMING SEATING SHALL BE 8" 
THICK CONCRETE SLAB OVER PREPARED SUBGRADE. REINFORCE WITH 4 LBS/CU. YD. OF STRUX 90/40 
MACROSYNTHETIC FIBERS OR EQUIVALENT.

15. PROVIDE THICKENED SLAB AND DOWELS TO CMU WALLS (IN GROUTED CELLS) AT SLAB-ON-GRADE IN 
ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS.  SEE ARCHITECTURAL DRAWINGS FOR CMU 
WALL SIZE, LOCATION, REINFORCEMENT, TOP-OF-WAL CONNECTION AND CURB, IF ANY. 

16. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL 
SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

17. SEE TYPICAL DETAILS FOR ELECTRICAL GROUNDING DETAIL AND REQUIREMENTS FOR A CONCRETE 
ENCASED GROUNDING ELECTRODE.  COORDINATE WITH ELECTRICAL CONTRACTOR.

18. FROST STOOP SHALL CONSIST OF STONE FILLED FREE DRAINING MATERIAL, DOWN TO 4'-0" BELOW FINISH 
GRADE, TYP.  SEE ARCH. DRAWINGS FOR PROPER LOCATION OF COMPRESSIBLE 1/2" THICK JOINT FILLER 
BETWEEN THE INTERIOR SLAB-ON-GRADE AND THE EXTERIOR FLATWORK, WHERE APPLICABLE, TYP.

19. PROVIDE CONTROL JOINTS IN THE SLAB-ON-GRADE AT COLUMN CENTERLINES AND 12' CTS MAX AT 
REMAINDER. SEE TYPICAL DETAILS 10 AND 14 ON S1.1C FOR CONTROL JOINT AND COLUMN ISOLATION 
JOINT DETAILS.  

20. EXTERIOR BACKUP CMU WALLS SHALL BE 10" THICK WITH #5@48" VERTICAL REINFORCEMENT IN SOLID 
GROUTED CELLS PLUS MATCHING DOWELS x 5'-6" (2'-9" CONC. EMBED).

21. B/NEW FOOTINGS ADJACENT TO EXISTING FOUNDATIONS SHALL MATCH THE BOTTOM OF THE EXISTING 
FOUNDATIONS, SEE PLAN, VIF.

22. T/FND WALL EL: (+)0'-0", TYP. UNO.

23. T/FND WALL ELEVATION AT DOOR SHALL BE 9" BELOW T/SLAB-ON-GRADE, TYP. UNO

24. ** INDICATES DIMENSIONS TO BE COORDINATED WITH ELEVATOR MANUFACTURER.

25. SEE BASEMENT LEVEL FOUNDATION PLAN FOR WALL THICKNESSES.

26. ALL WALL PANELS ARE 14" THICK REINFORCED PRECAST SANDWICH WALLS PANELS WITH 4" INSULATION 
CENTERED ON THE PANEL.  SEE ARCHITECTURE DRAWINGS FOR WALL PANEL WIDTHS, JOINT LOCATIONS 
AND REVEAL LOCATIONS, TYP.  WALL PANELS BEAR ON 14" THICK FOUNDATION WALL, TYP. UNO.

27. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS INDICATING ALL 
MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW.  EOR APPROVAL IS REQUIRED 
PRIOR TO THE START OF CORING ACTIVITIES.  COORDINATE THE TIMING OF THE SUBMITTAL ACCORDINGLY.

28. REMOVE EXISTING SLAB-ON-GRADE AS REQUIRED TO INSTALL NEW FOUNDATIONS.  REPLACE THE SLAB-
ON-GRADE IN KIND, PER TYPICAL DETAILS.

29. 1" RIGID INSULATION BREAK IN SLAB (FULL DEPTH) - SEE ARCH. FOR LOCATION. PROVIDE THICKENED SLAB 
ON BOTH SIDES OF BREAK.

30. BACKFILL SHALL BE COMPLETED OVER THE HATCHED PORTION OF THE MAT FOUNDATION FROM 
BASEMENT LEVEL TO LEVEL 1, PRIOR TO THE PRECAST ERECTION TAKING PLACE.

31. 3 1/2" NWT CONCRETE ON 9/16" (24 GA.) METAL FORM DECK OVER CFMF JOIST FRAMING OVER OPEN DUCT 
SHAFT OVER 5" SLAB-ON-GRADE.  UPPER CONCRETE TOPPING SHALL BE 4" TOTAL THICKNESS.  REINFORCE 
UPPER CONCRETE TOPPING W/ 4LBS/CU. YD. OF STRUX 90/40 MACROSYNTHETIC FIBERS OR EQUIV. FASTEN 
WITH #12 TEK SCREWS AT 12" O.C. TO CFMF JOISTS.  COLD-FORMED METAL FRAMING (CFMF) JOISTS SHALL 
BE DESIGNED AND DETAILED BY OTHERS. DESIGN CFMF FOR SELF WEIGHT OF THE SLAB, SUPERIMPOSED 
DEAD LOAD OF 20 PSF AND LIVE LOAD OF 100 PSF.

32. DRILL & EPOXY GROUT HORIZONTAL WALL AND WALL FOOTING REINFORCEMENT INTO EXISTING 
FOUNDATION WITH 6" MIN. EMBED.

33. DRILL & EPOXY GROUT HORIZONTAL WALL AND WALL FOOTING REINFORCEMENT INTO EXISTING 
FOUNDATION WITH 9" MIN. EMBED.

34. DRILL & EPOXY GROUT HORIZONTAL WALL REINFORCEMENT INTO EXISTING FOUNDATION WITH 3" MIN. 
EMBED.

35. WORKING POINT SHALL BE LOCATED AS FOLLOWS:
- AT THE SOUTH FACE OF THE EXISTING NORTH FOUNDATION WALL 
- 3" WEST OF THE SPECIFIED DEMOLITION LINE
- DEMOLITION LINE IS SHALL BE LOCATED 3" WEST OF THE WESTERN FACE OF THE EXISTING 
- COLUMN ON GRID 63.W

36. UNDERGROUND PIPING IS CROSSING WALL FOOTINGS.  SEE PLUMBING DRAWINGS FOR PIPE LOCATIONS 
AND INVERT ELEVATIONS.  DETAIL THE WALL FOOTING AT PIPE LOCATION PER TYPICAL DETAIL 4/S1.1C, 
TYPICAL PIPE THROUGH CONT. FOOTING DETAILS.

37. PROVIDE MISCELLANEOUS STEEL PLATES AT THRESHOLD.  PLATES SHALL BE LOCATED IN THE SLAB PER 
ARCHITECTURAL DRAWINGS. SEE THE STAGE FLOOR FLUSH TRANSITION DETAIL 11/A10.10 FOR ADDITIONAL 
INFORMATION.

38. 8" CMU INFILL. REINF. W/ #4@48" VERT. PROVIDE MATCHING MASONRY DOWELS x 3'-0". DRILL & EPOXY 
GROUT DOWELS INTO FND WALL BELOW W/ 3" EMBED. BRACE TOP OF CMU WALL TO PRECAST ABOVE 
USING 3/8"x4"x12" PLATES (LONG SIDE VERTICAL) AT 24".  ANCHOR PLATE TO BOTH CMU AND PRECAST 
USING 1/2" DIA. x 4" EMBED ADHESIVE ANCHORS (2 ANCHORS PER PLATE, ONE TO CMU AND THE OTHER TO 
PRECAST)

36

36

36

36

36

41

AREA B COMMONS -
PIER SCHEDULE
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PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL 
SCHEDULES. 

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR ELEVATIONS AND S5 SERIES FOR SCHEDULES.

5. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR 
OFFSET COLUMNS. 

7. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

8. (H) AS INDICATED ON PLAN INDICATES HIGHER BEAM OF FRAMING MEMBERS IN SAME VERTICAL 
PLANE. 

9. (L) AS INDICATED ON PLAN INDICATES LOWER BEAM OF FRAMING MEMBERS IN SAME VERTICAL 
PLANE. 

10. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL 
SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

11. AT ELEVATED FLOOR LEVELS, FLOOR DECK SHALL BE 3 1/4" THICK LIGHTWEIGHT CONCRETE OVER 
2" DEEP COMPOSITE STEEL FLOOR DECK, UNLESS NOTED OTHERWISE.  REINFORCE SLAB WITH 4.0 
LBS/CU.YD. OF STRUX 90/40 MACROSYNTHETIC FIBER REINFORCEMENT OR EQUIVALENT, TYP. UNO

12. OTHERWISE, FLOOR DECK SHALL BE 4" NORMAL WEIGHT CONCRETE OVER 2" DEEP NON-
COMPOSITE STEEL FORM DECK. REINFORCE SLAB WITH 6x6-W2.1xW2.1 WELDED WIRE 
REINFORCEMENT.  SUBSTITUTES ARE NOT PERMITTED FOR THE WELDED WIRE REINFORCEMENT.

13. SEE PLAN FOR BOTTOM OF STEEL DECK ELEVATIONS, TYPICAL UNLESS NOTED OTHERWISE. 

14. STUDIO THEATRE ROOF, AUDITORIUM ROOF AND FLY GALLERY ROOF SHALL CONSIST OF FLOOR 
DECK OF 3" THICK NORMAL-WEIGHT CONCRETE OVER 3" DEEP COMPOSITE STEEL FLOOR DECK. 
REINFORCE SLAB WITH 4.0 LBS/CU.YD. OF STRUX 90/40 MACROSYNTHETIC FIBER REINFORCEMENT 
OR EQUIVALENT.

15. OTHERWISE, ROOF DECK SHALL BE 1 1/2" DEEP STEEL ROOF DECK. 

16. PROVIDE A HANGER CONNECTION AT EACH W24 STUDIO THEATRE ROOF BEAM FOR THE SUPPORT 
OF W8x31 RIGGING BEAM, TYP. AT ALL W8x31 RIGGING BEAMS. DESIGN HANGER CONNECTION FOR 
SERVICE LEVEL VERTICAL END REACTION = 3 KIPS.

17. PROVIDE L5x5x5/16 STEEL ANGLE OR BENT PLATE AT ROOF PERIMETER AND AT INTERIOR 
OPENINGS IN ACCORDANCE WITH TYPICAL DETAILS. 

18. SEE S4.4C-F AND S4.5C-F FOR ROOF TRUSS AND SPECIAL DESIGN JOIST SCHEMATIC LOADINGS. 

19. SUSPEND PIPE HANGERS AND OTHER MECHANICAL EQUIPMENT FROM DESIGNATED OR 
APPROVED STEEL JOISTS.  LOCATE CONCENTRATED LOADS AT JOIST PANEL POINTS ONLY OR 
REINFORCE STEEL JOISTS IN ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS. 

20. PLACE SUPPORTS FOR ROOF TOP EQUIPMENT LOADS ON DESIGNATED OR APPROVED STEEL 
JOISTS. LOCATE CONCENTRATED LOADS AT JOIST PANEL POINTS ONLY OR REINFORCE STEEL 
JOISTS IN ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS. 

21. SEE TYPICAL DETAILS FOR ELECTRICAL GROUNDING DETAIL AND REQUIREMENTS FOR A 
CONCRETE ENCASED GROUNDING ELECTRODE.  COORDINATE WITH ELECTRICAL CONTRACTOR.

22. ** INDICATES DIMENSIONS TO BE COORDINATED WITH EQUIPMENT MANUFACTURER.

23. TOTAL HORIZONTAL STRENGTH WIND FORCE (W) AND STRENGTH SEISMIC 
FORCE (E) FROM THE ROOF/FLOOR DIAPHRAGM OR ADJACENT WALLS TO 
BE RESISTED BY THE PRECAST CONCRETE SHEAR WALLS BELOW.

24. SUPPORT ALL MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY 
FROM THE DESIGNATED STEEL ROOF JOISTS (TOP CHORDS ONLY) AND STEEL WIDE FLANGED 
BEAM AND GIRDER FRAMING.  DO NOT SUPPORT THE AFOREMENTIONED FROM THE STEEL ROOF 
DECK DIRECTLY.  ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING MAY BE SUPPORTED 
DIRECTLY FROM THE STEEL ROOF DECK.

25. ALL MEP EQUIPMENT STEEL SUPPORTS SHALL BE COORDINATED WITH THE INSTALLING 
CONTRACTOR(S).  SEE PLANS AND TYPICAL DETAILS FOR STEEL SUPPORT REQUIREMENTS.

26. COORDINATE SIZE AND QUANTITY OF ROOF DECK PENETRATIONS WITH MEPFP DRAWINGS, TYP. 
REINFORCE NEW PENETRATIONS IN EXISTING/NEW ROOF DECKS PER TYPICAL STRUCTURAL 
DETAILS.

27. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS 
INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW. EOR 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING ACTIVITIES. COORDINATE THE TIMING 
OF SUBMITTAL ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT.

28. SEE STEEL DECK NOTES ON S0.1C FOR STEEL DECK ATTACHMENT INFORMATION TO THE 
SUPPORT STEEL.

29. MAXIMUM LIVE LOAD DEFLECTION FOR ELEVATED SLABS @ BUILDING ENVELOPE AND INTERIOR 
PARTITIONS = 1.0"

W = xxK
E = xxK

30. POUR ALL ELEVATED CONCRETE SLABS TO THE SPECIFIED THICKNESS.

31. AFTER AUDITORIUM ROOF DECK AND SLAB IS INSTALLED AND CONCRETE ACHIEVES THE SPECIFIED 
MINIMUM COMPRESSIVE STRENGTH, REMOVE DIAGONAL CROSS BRIDGING AT THIS LOCATION ONLY.

32. AT THE NEW ADDITION (EXCLUDING SKYLIGHTS), ALL ROOFS ARE DESIGNED TO SUPPORT A MAXIMUM 
ALLOWED SUPERIMPOSED DEAD LOAD FROM THE PHOTOVOLTAIC BALLASTED SYSTEM OF 8 PSF PLUS

THE ADDITIONAL DOWNWARD WIND PRESSURE FROM THE PHOTOVOLTAIC BALLASTED SYSTEM OF 13

PSF.  SYSTEMS OTHER THAN THE PHOTOVOLTAIC BALLASTED SYSTEM ARE NOT PERMITTED.

39

39 39
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TYP. SLAB OPENING DETAIL
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PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL 
SCHEDULES. 

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR ELEVATIONS AND S5 SERIES FOR SCHEDULES.

5. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR 
OFFSET COLUMNS. 

7. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

8. (H) AS INDICATED ON PLAN INDICATES HIGHER BEAM OF FRAMING MEMBERS IN SAME VERTICAL 
PLANE. 

9. (L) AS INDICATED ON PLAN INDICATES LOWER BEAM OF FRAMING MEMBERS IN SAME VERTICAL 
PLANE. 

10. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL 
SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

11. AT ELEVATED FLOOR LEVELS, FLOOR DECK SHALL BE 3 1/4" THICK LIGHTWEIGHT CONCRETE OVER 
2" DEEP COMPOSITE STEEL FLOOR DECK, UNLESS NOTED OTHERWISE.  REINFORCE SLAB WITH 4.0 
LBS/CU.YD. OF STRUX 90/40 MACROSYNTHETIC FIBER REINFORCEMENT OR EQUIVALENT, TYP. UNO

12. OTHERWISE, FLOOR DECK SHALL BE 4" NORMAL WEIGHT CONCRETE OVER 2" DEEP NON-
COMPOSITE STEEL FORM DECK. REINFORCE SLAB WITH 6x6-W2.1xW2.1 WELDED WIRE 
REINFORCEMENT.  SUBSTITUTES ARE NOT PERMITTED FOR THE WELDED WIRE REINFORCEMENT.

13. SEE PLAN FOR BOTTOM OF STEEL DECK ELEVATIONS, TYPICAL UNLESS NOTED OTHERWISE. 

14. STUDIO THEATRE ROOF, AUDITORIUM ROOF AND FLY GALLERY ROOF SHALL CONSIST OF FLOOR 
DECK OF 3" THICK NORMAL-WEIGHT CONCRETE OVER 3" DEEP COMPOSITE STEEL FLOOR DECK. 
REINFORCE SLAB WITH 4.0 LBS/CU.YD. OF STRUX 90/40 MACROSYNTHETIC FIBER REINFORCEMENT 
OR EQUIVALENT.

15. OTHERWISE, ROOF DECK SHALL BE 1 1/2" DEEP STEEL ROOF DECK. 

16. PROVIDE A HANGER CONNECTION AT EACH W24 STUDIO THEATRE ROOF BEAM FOR THE SUPPORT 
OF W8x31 RIGGING BEAM, TYP. AT ALL W8x31 RIGGING BEAMS. DESIGN HANGER CONNECTION FOR 
SERVICE LEVEL VERTICAL END REACTION = 3 KIPS.

17. PROVIDE L5x5x5/16 STEEL ANGLE OR BENT PLATE AT ROOF PERIMETER AND AT INTERIOR 
OPENINGS IN ACCORDANCE WITH TYPICAL DETAILS. 

18. SEE S4.4C-F AND S4.5C-F FOR ROOF TRUSS AND SPECIAL DESIGN JOIST SCHEMATIC LOADINGS. 

19. SUSPEND PIPE HANGERS AND OTHER MECHANICAL EQUIPMENT FROM DESIGNATED OR 
APPROVED STEEL JOISTS.  LOCATE CONCENTRATED LOADS AT JOIST PANEL POINTS ONLY OR 
REINFORCE STEEL JOISTS IN ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS. 

20. PLACE SUPPORTS FOR ROOF TOP EQUIPMENT LOADS ON DESIGNATED OR APPROVED STEEL 
JOISTS. LOCATE CONCENTRATED LOADS AT JOIST PANEL POINTS ONLY OR REINFORCE STEEL 
JOISTS IN ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS. 

21. SEE TYPICAL DETAILS FOR ELECTRICAL GROUNDING DETAIL AND REQUIREMENTS FOR A 
CONCRETE ENCASED GROUNDING ELECTRODE.  COORDINATE WITH ELECTRICAL CONTRACTOR.

22. ** INDICATES DIMENSIONS TO BE COORDINATED WITH EQUIPMENT MANUFACTURER.

23. TOTAL HORIZONTAL STRENGTH WIND FORCE (W) AND STRENGTH SEISMIC 
FORCE (E) FROM THE ROOF/FLOOR DIAPHRAGM OR ADJACENT WALLS TO 
BE RESISTED BY THE PRECAST CONCRETE SHEAR WALLS BELOW.

24. SUPPORT ALL MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY 
FROM THE DESIGNATED STEEL ROOF JOISTS (TOP CHORDS ONLY) AND STEEL WIDE FLANGED 
BEAM AND GIRDER FRAMING.  DO NOT SUPPORT THE AFOREMENTIONED FROM THE STEEL ROOF 
DECK DIRECTLY.  ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING MAY BE SUPPORTED 
DIRECTLY FROM THE STEEL ROOF DECK.

25. ALL MEP EQUIPMENT STEEL SUPPORTS SHALL BE COORDINATED WITH THE INSTALLING 
CONTRACTOR(S).  SEE PLANS AND TYPICAL DETAILS FOR STEEL SUPPORT REQUIREMENTS.

26. COORDINATE SIZE AND QUANTITY OF ROOF DECK PENETRATIONS WITH MEPFP DRAWINGS, TYP. 
REINFORCE NEW PENETRATIONS IN EXISTING/NEW ROOF DECKS PER TYPICAL STRUCTURAL 
DETAILS.

27. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS 
INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW. EOR 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING ACTIVITIES. COORDINATE THE TIMING 
OF SUBMITTAL ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT.

28. SEE STEEL DECK NOTES ON S0.1C FOR STEEL DECK ATTACHMENT INFORMATION TO THE 
SUPPORT STEEL.

29. MAXIMUM LIVE LOAD DEFLECTION FOR ELEVATED SLABS @ BUILDING ENVELOPE AND INTERIOR 
PARTITIONS = 1.0"

W = xxK
E = xxK

30. POUR ALL ELEVATED CONCRETE SLABS TO THE SPECIFIED THICKNESS.

31. AFTER AUDITORIUM ROOF DECK AND SLAB IS INSTALLED AND CONCRETE ACHIEVES THE SPECIFIED 
MINIMUM COMPRESSIVE STRENGTH, REMOVE DIAGONAL CROSS BRIDGING AT THIS LOCATION ONLY.

32. AT THE NEW ADDITION (EXCLUDING SKYLIGHTS), ALL ROOFS ARE DESIGNED TO SUPPORT A MAXIMUM 
ALLOWED SUPERIMPOSED DEAD LOAD FROM THE PHOTOVOLTAIC BALLASTED SYSTEM OF 8 PSF PLUS

THE ADDITIONAL DOWNWARD WIND PRESSURE FROM THE PHOTOVOLTAIC BALLASTED SYSTEM OF 13

PSF.  SYSTEMS OTHER THAN THE PHOTOVOLTAIC BALLASTED SYSTEM ARE NOT PERMITTED.
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39 39
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LEVEL 3 FRAMING PLAN - AREA F
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PLAN NOTES

1. SEE S0 SERIES DRAWINGS FOR GENERAL NOTES, ABBREVIATIONS, SYMBOLS AND LINTEL 
SCHEDULES. 

2. SEE S1 SERIES DRAWINGS FOR TYPICAL SECTIONS AND DETAILS. 

3. SEE S3 SERIES DRAWINGS FOR NON-TYPICAL SECTIONS AND DETAILS. 

4. SEE S4 SERIES DRAWINGS FOR ELEVATIONS AND S5 SERIES FOR SCHEDULES.

5. CENTERLINE OF COLUMN IS ON GRIDLINE.  TYPICAL UNLESS NOTED OTHERWISE. 

6. SEE PLANS FOR COLUMN ORIENTATION AND COLUMN CENTERLINE TO GRIDLINE DIMENSIONS FOR 
OFFSET COLUMNS. 

7. SEE PLANS FOR TOP OF ROUGH SLAB ELEVATION. 

8. (H) AS INDICATED ON PLAN INDICATES HIGHER BEAM OF FRAMING MEMBERS IN SAME VERTICAL 
PLANE. 

9. (L) AS INDICATED ON PLAN INDICATES LOWER BEAM OF FRAMING MEMBERS IN SAME VERTICAL 
PLANE. 

10. SEE ARCHITECTURAL DRAWINGS FOR CURBS NOT INDICATED (SIZE AND LOCATION).  SEE TYPICAL 
SECTIONS AND DETAILS FOR CURB REINFORCEMENT. 

11. AT ELEVATED FLOOR LEVELS, FLOOR DECK SHALL BE 3 1/4" THICK LIGHTWEIGHT CONCRETE OVER 
2" DEEP COMPOSITE STEEL FLOOR DECK, UNLESS NOTED OTHERWISE.  REINFORCE SLAB WITH 4.0 
LBS/CU.YD. OF STRUX 90/40 MACROSYNTHETIC FIBER REINFORCEMENT OR EQUIVALENT, TYP. UNO

12. OTHERWISE, FLOOR DECK SHALL BE 4" NORMAL WEIGHT CONCRETE OVER 2" DEEP NON-
COMPOSITE STEEL FORM DECK. REINFORCE SLAB WITH 6x6-W2.1xW2.1 WELDED WIRE 
REINFORCEMENT.  SUBSTITUTES ARE NOT PERMITTED FOR THE WELDED WIRE REINFORCEMENT.

13. SEE PLAN FOR BOTTOM OF STEEL DECK ELEVATIONS, TYPICAL UNLESS NOTED OTHERWISE. 

14. STUDIO THEATRE ROOF, AUDITORIUM ROOF AND FLY GALLERY ROOF SHALL CONSIST OF FLOOR 
DECK OF 3" THICK NORMAL-WEIGHT CONCRETE OVER 3" DEEP COMPOSITE STEEL FLOOR DECK. 
REINFORCE SLAB WITH 4.0 LBS/CU.YD. OF STRUX 90/40 MACROSYNTHETIC FIBER REINFORCEMENT 
OR EQUIVALENT.

15. OTHERWISE, ROOF DECK SHALL BE 1 1/2" DEEP STEEL ROOF DECK. 

16. PROVIDE A HANGER CONNECTION AT EACH W24 STUDIO THEATRE ROOF BEAM FOR THE SUPPORT 
OF W8x31 RIGGING BEAM, TYP. AT ALL W8x31 RIGGING BEAMS. DESIGN HANGER CONNECTION FOR 
SERVICE LEVEL VERTICAL END REACTION = 3 KIPS.

17. PROVIDE L5x5x5/16 STEEL ANGLE OR BENT PLATE AT ROOF PERIMETER AND AT INTERIOR 
OPENINGS IN ACCORDANCE WITH TYPICAL DETAILS. 

18. SEE S4.4C-F AND S4.5C-F FOR ROOF TRUSS AND SPECIAL DESIGN JOIST SCHEMATIC LOADINGS. 

19. SUSPEND PIPE HANGERS AND OTHER MECHANICAL EQUIPMENT FROM DESIGNATED OR 
APPROVED STEEL JOISTS.  LOCATE CONCENTRATED LOADS AT JOIST PANEL POINTS ONLY OR 
REINFORCE STEEL JOISTS IN ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS. 

20. PLACE SUPPORTS FOR ROOF TOP EQUIPMENT LOADS ON DESIGNATED OR APPROVED STEEL 
JOISTS. LOCATE CONCENTRATED LOADS AT JOIST PANEL POINTS ONLY OR REINFORCE STEEL 
JOISTS IN ACCORDANCE WITH TYPICAL SECTIONS AND DETAILS. 

21. SEE TYPICAL DETAILS FOR ELECTRICAL GROUNDING DETAIL AND REQUIREMENTS FOR A 
CONCRETE ENCASED GROUNDING ELECTRODE.  COORDINATE WITH ELECTRICAL CONTRACTOR.

22. ** INDICATES DIMENSIONS TO BE COORDINATED WITH EQUIPMENT MANUFACTURER.

23. TOTAL HORIZONTAL STRENGTH WIND FORCE (W) AND STRENGTH SEISMIC 
FORCE (E) FROM THE ROOF/FLOOR DIAPHRAGM OR ADJACENT WALLS TO 
BE RESISTED BY THE PRECAST CONCRETE SHEAR WALLS BELOW.

24. SUPPORT ALL MEPFP EQUIPMENT AND PIPING GREATER THAN 2 INCHES IN DIAMETER DIRECTLY 
FROM THE DESIGNATED STEEL ROOF JOISTS (TOP CHORDS ONLY) AND STEEL WIDE FLANGED 
BEAM AND GIRDER FRAMING.  DO NOT SUPPORT THE AFOREMENTIONED FROM THE STEEL ROOF 
DECK DIRECTLY.  ITEMS SUCH AS LIGHTWEIGHT CEILINGS AND LIGHTING MAY BE SUPPORTED 
DIRECTLY FROM THE STEEL ROOF DECK.

25. ALL MEP EQUIPMENT STEEL SUPPORTS SHALL BE COORDINATED WITH THE INSTALLING 
CONTRACTOR(S).  SEE PLANS AND TYPICAL DETAILS FOR STEEL SUPPORT REQUIREMENTS.

26. COORDINATE SIZE AND QUANTITY OF ROOF DECK PENETRATIONS WITH MEPFP DRAWINGS, TYP. 
REINFORCE NEW PENETRATIONS IN EXISTING/NEW ROOF DECKS PER TYPICAL STRUCTURAL 
DETAILS.

27. MEPFP INSTALLING CONTRACTOR(S) SHALL SUBMIT EXISTING ELEVATED FLOOR PLANS 
INDICATING ALL MEPFP FLOOR PENETRATION SIZES AND LOCATIONS FOR EOR REVIEW. EOR 
APPROVAL IS REQUIRED PRIOR TO THE START OF CORING ACTIVITIES. COORDINATE THE TIMING 
OF SUBMITTAL ACCORDINGLY. LOCATE AND AVOID DAMAGE TO REINFORCEMENT.

28. SEE STEEL DECK NOTES ON S0.1C FOR STEEL DECK ATTACHMENT INFORMATION TO THE 
SUPPORT STEEL.

29. MAXIMUM LIVE LOAD DEFLECTION FOR ELEVATED SLABS @ BUILDING ENVELOPE AND INTERIOR 
PARTITIONS = 1.0"

W = xxK
E = xxK

30. POUR ALL ELEVATED CONCRETE SLABS TO THE SPECIFIED THICKNESS.

31. AFTER AUDITORIUM ROOF DECK AND SLAB IS INSTALLED AND CONCRETE ACHIEVES THE SPECIFIED 
MINIMUM COMPRESSIVE STRENGTH, REMOVE DIAGONAL CROSS BRIDGING AT THIS LOCATION ONLY.

32. AT THE NEW ADDITION (EXCLUDING SKYLIGHTS), ALL ROOFS ARE DESIGNED TO SUPPORT A MAXIMUM 
ALLOWED SUPERIMPOSED DEAD LOAD FROM THE PHOTOVOLTAIC BALLASTED SYSTEM OF 8 PSF PLUS

THE ADDITIONAL DOWNWARD WIND PRESSURE FROM THE PHOTOVOLTAIC BALLASTED SYSTEM OF 13

PSF.  SYSTEMS OTHER THAN THE PHOTOVOLTAIC BALLASTED SYSTEM ARE NOT PERMITTED.

39

39 39

T/STEEL

EL: (+)58'-0" UNO BY THE
STEEL TRUSS ENGINEER

STIFFENER PLATES ON BOTH 
SIDES OF GIRDER WEB PER 
TYPICAL WIDE FLANGE 
COLUMN TRANSFER DETAIL

5/16

5/16
TYP.

2"

1' - 2" 1' - 2"

8" 3" 3" 8"

5/16

(8) 1-1/4" DIA. A325N 
THRU-BOLTS

A

A

9" 9"

ELEVATION A-A

1' - 6"

3" 3" 3"

8"

EMBED PLATES BY PRECASTER AT 
VERTICAL SLOTTED HOLE CONNECTIONS, 
ONE ON EACH SIDE OF COLUMN

2"
2"

(2) 1/2" THICK PLATES PER COLUMN, WITH 
(2) 1" DIA. THRU-BOLTS IN 3" VERTICAL 
SLOTTED HOLES PER PLATE. WELD PLATE 
TO EMBED PLATE W/ 1/4" FILLET WELD, TYP. 
PROVIDE NUT AND TEFLON WASHERS IN 
SNUG TIGHT CONDITION, TYP.

T/PLATE

EL: (+)54'-0" AT ALL (4) COL.
AND (+)27'-0" AT THE TWO
COL'S ALONG N.N

C.2

A
D

B

E

F

J

G H

C.1

NORTH
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AUDITORIUM AND FLY

GALLERY ROOF LEVEL

FRAMING PLAN - AREA F

5274-42
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S2.5C-F

Owner
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N

SCALE:  1/8" = 1'-0"
1

ROOF FRAMING PLAN - AREA F

N

SCALE:  1/8" = 1'-0"
2

AREA F - FLY GALLERY ROOF FRAMING PLAN

SCALE:  3/4" = 1'-0"
3

FRAMING DETAIL

41



69.O

5

1' - 6"

COORD. W/ ELEV MFG

7' - 6" 1' - 8" 3' - 5"

1'
 -

 6
"

C
O

O
R

D
. W

/ E
LE

V
 M

F
G

10
' -

 0
"

1'
 -

 3
"

1'
 -

 9
"

1'
 -

 2
"

ELEVATOR PIT

2" CONT. ISOLATION JOINT

2" CONT. ISOLATION JOINT

6' - 0"

5'
 -

 0
"

2'-0'' THICK MAT FOUNDATION. 
B/MAT FOUNDATION EL: (-)7'-0", 
ALIGN WITH B/ADJACENT 
EXISTING FOOTING 
ELEVATIONS, VIF. ELEVATOR 
PIT DEPTH OF 5'-0" MUST BE 
MAINTAINED

8

S3.1C-B

7

S3.3C-B

5'
 -

 0
"

5 
1/

2"

2'-0"x2'-0"x2'-0" ELEV. 
SUMP PIT, COORD. LOC. 
& SIZE W/ ELEV. MFG

ELEVATOR CMU WALLS - CMU SHEAR 
WALL C, TYP. - SEE CMU SHEAR WALL 
REINFORCEMENT SCHEDULE FOR 
PHASE C COMMONS, TYP.

8" CMU W/ #4@48" VERT. REINF. 
PROVIDE DOWELS OF MATCHING 
SIZE AND SPACING x 5'-0' (2'-6" 
CONC. EMBED), THIS WALL ONLY

8 
1/

2"

T/FND WALL EL: (+)0'-0", TYP.

OPEN

T/FND WALL AT 
ELEVATOR DOOR 
OPENING EL: (-)0'-9"

4' - 2 1/2" 4' - 4"

DOWEL NEW FND WALL REINF. TO EX. 
PIER W/ 5" MIN. EMBED.

DOWEL NEW FND WALL REINF. TO EX. 
PIER W/ 5" MIN. EMBED.

FROST STOOP PER PLAN NOTE 25

B.N

3

3

PLAN VIEW

ELEVATION VIEW

1' - 6"

6"

6"

1"

R = 9"

5"

4"

5"

4"

1" THICK PLATE

OPEN - NO 
THROUGH PLATE

R
 =

 1
1
"

R
 =

 1
0
"

1/4

1/4
GRIND SMOOTH

1/4

1/4 EACH SIDE,
GRIND SMOOTH,
TYP.

63.T

V
IF

 - 
T

IG
H

T
 F

IT
U

P
 R

E
Q

U
IR

E
D

1'
 -

 4
"

VIF

1' - 0"

CL

CL

5" , TYP.

EX. CONCRETE COLUMN

CONT. 5/16" THICK VERT. BENT 
PLATE FROM T/SLAB-ON-
GRADE TO UNDERSIDE OF 
2ND FLOOR STRUCTURE, TYP.

1/2" DIA. ADHESIVE ANCHORS 
x 3" LONG @ 12" VERT., TYP.

EDGE DISTANCE ACCORDINLGY, TYP.

3" MIN. - VIF. LOCATE AND AVOID DAMAGE TO 
EX. COLUMN  REINFORCEMENT. ADJUST

EX. 
CORNER 
CHAMFER, 
VIF, TYP.

PLAN VIEW

4

B.A

1/2"x11"x11" BEARING PLATE W/ (4) 
1/2" DIA. x 12" LONG HEADED STUDS 
(1.5" EDGE DISTANCE, TYP.)

2' - 0"

1'
 -

 4
"

FULLY DEVELOP HORIZ. 
REINFORCEMENT FROM THIS 
ZONE INTO THE COLUMN

BEAM TO BEAR A 
MIN. OF 9" ON THE 
BEARING PLATE

1/4 3

1/4 3

1" DIA. ROD, TYP. 
SERVICE FORCE = 
12.5 KIPS, TYP. -
SEE PLAN FOR 
ELEV.

#3 CLEVIS, TYP.

R
 =

 9
" 
M

A
X

. RODS SHALL HAVE 
500LBS PRE-TENSION 
FORCE, TYP.

GUSSET PLATE TYP.

3

1/2" COMPRESSIBLE FILLER 
ISOLATION JOINT PER 
TYPICAL DETAILS

T
O

 G
R

ID
 L

IN
E

3
0
.0

0
°

T
O

 G
R

ID
 L

IN
E

3
0
.0

0
°

2" - TYP.

RADIAL COLUMN CL

6"
 M

IN
.,  

T
Y

P
.

63.Z

63.Z

63.AA

63.AA

63.BB

63.BB

63.CC

63.11

63.1263.12

N.11

N.14

N.13

N.M N.N

S4.2C-F

1

1/4" THICK PLAIN 
STEEL PLATE 
(HATCHED ZONE) 
T/PLATE EL: (+)16'-11"

3 1/4" LWC OVER 2" DEEP 
COMPOSITE DECK SLAB. 
T/SLAB EL: (+)18'-11"

W12X14

W
1
2
X

1
4

W
1
2
X

1
4

W
1
2
X

1
4

W12X14 (L)

W
1
2
X

1
4

W
1
2
X

1
4

W
1
2
X

1
4

W
12X14 (L)

W
1
2
X

1
4

W
1
2
X

1
4

3 1/4" LWC OVER 2" DEEP 
COMPOSITE DECK SLAB. 
T/SLAB EL: (+)16'-11"

W12X14

W
1
2
X

1
4

W12X14 (L)

W
1
2
X

1
4

W
1
2
X

1
4

W12X14 (L)

HSS6X6X1/2

W
1
4
X

2
2

H
S

S
6
X

6
X

1
/2

W
1
2
X

1
4

H
S

S
6
X

6
X

1
/2

W16X67 (L)

HSS6X6X1/2

H
S

S
6
X

6
X

1
/2

H
S

S
6
X

6
X

1
/2

HSS6X6X1/2

W
1
2
X

1
4

2' - 3" 1' - 11 1/2" 2' - 7 1/4" 2' - 9 5/8" 2' - 9 5/8" 2' - 9 5/8" 2' - 7 1/8" 2' - 3 1/8" 3' - 8 1/4" 1' - 5 1/8"

2 EQ.

3' - 8 7/8" 2' - 3 5/8" 7" 3' - 3 3/8" 3' - 6 1/2" 5' - 2"

3 EQ.

15' - 5 7/8" 7' - 6 3/4"

H
S

S
6
X

6
X

1
/2

H
S

S
6
X

6
X

1
/2

1'
 -

 2
 5

/8
"

3'
 -

 1
0 

1/
8"

R
=

3
k

R
=

3
k

R
=

3
k

R
=

3
k

R
=

3
k

R
=

3
k

R
=

1
2
k

R
=

3
k

R
=

4
k

R
=

3
k

R
=

3
k

R
=

3
k

R
=

3
k

R
=

3
k

OPEN

R
=

7
k

R
=

7
k

R
=

4
k

R
=

5
k

R=4k

V
IF

3'
 -

 1
0 

7/
8"

13
' -

 2
 5

/8
"

13
' -

 1
1 

5/
8"

13
' -

 6
 3

/4
"

R
 =

 3
3
' -

 9
 5

1
/6

4
"

1' - 7 5/8"

18
' -

 0
 5

/8
"

W.P FOR 
SLAB EDGE

2'
 -

 5
 1

/4
"

6"

3"
3"

L3x3x5/16 WELDED TO COL (3 LOC)3' - 1 3/8" 3' - 0"

4"

10
"

6"
6'

 -
 6

"

9"

4"

R
 = 1' - 8 3/4"

5'
 -

 3
 1

/4
"

6 1/8"

SEE ARCH. SLAB 
EDGE PLAN FOR 
SLAB EDGE DIM.

3'
 -

 1
0 

7/
8"

8 1/8"

1
4
.1

7
°

BEAM STOPS 3" FROM 
SLAB EDGE, TYP.

5"

10
" STEEL COLUMN - SEE LEVEL 1 FND PLAN 

FOR COL INFO, TYP. FOR 5 COLUMNS

HSS5.000x0.500 
HANGER COLUMN

7

S3.8C-F

6

S3.8C-F

8

S3.8C-F

9

S3.8C-F

10

S3.8C-F

H
S

S
6
X

6
X

1
/2

11

S3.8C-F

36

R
=

9
k

R
=

9
k

W12X14

3' - 0" 3"

W12X143"
3'

 -
 6

"
3"

6'
 -

 2
"

R=1k

R=1k

OPEN

36

36

3"
 C

O
N

T
. I

S
O

LA
T

IO
N

 J
O

IN
T

39

W
1
2
X

1
4

W
1
2
X

1
4

39

39

39

SPIRAL STAIR 
BEARING LEVEL

3'
 -

 5
 3

/8
" 

- 
C

O
N

F
IR

M
 W

/ S
T

A
IR

 S
U

P
P

LI
E

R

1' - 0 5/8" - CONFIRM W/ STAIR SUPPLIER

W8X31

41 41

41

N.11

N.14

N.J N.M N.N

SPIRAL 
STAIR

1/4" THICK PLAIN 
STEEL PLATE. 
T/PLATE EL: (+)26'-11"

W
1
4
X

2
2
 (

L
)

1/4" THICK PLAIN STEEL 
PLATE, AT CATWALK. 
T/PLATE EL: (+)26'-11''

8'
 -

 0
"

3 
1/

2"

R
 =

 3
4'

 -
 3

"

5 3/4"

18
' -

 3
 1

/2
"

V
IF

17
' -

 1
 1

/2
"

35' - 10" 1' - 0"

11 EQ.

34' - 8"

W16X31 c=1/2"

W
1
2
X

1
4

W
1
2
X

1
4

W
1
2
X

1
4
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2
X

1
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W
1
2
X

1
4

W
1
2
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2
X

1
4

W
1
2
X

1
4

W
1
2
X

1
4

W
1
2
X

1
4

13
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"
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7' - 9 3/4"

5"
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"

3 EQ.
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 -

 1
0"
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 -
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"

1'
 -

 1
1 

3/
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2'
 -
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 1

/4
"

1' - 5 1/8"

4' - 3"

4 
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2"4"

OPEN

2 5/8"

R
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-  

5
"

3' - 10 1/8"

3'
 -

 5
 1
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"

2'
 -

 3
 7
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"

2' - 3 7/8" 1' - 4 1/2"

2' - 1 1/4" 3' - 5 3/4"

5
2
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0
°

6'
 -

 1
0 

5/
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2'
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"
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W
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2
X

1
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W12X14

W
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2
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1
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W
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1
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W
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W
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2
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1
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W
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2
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1
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2
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W
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W
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X
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W
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X14

R
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2
k

R
=

2
k

R
=

1
2
k

R
=

1
0
k

R
=

4
k

R
=

4
k

R=1k (2 LOC)

W12x14 (2 LOC)

R=5k

R=14kR=14k

R
=

2
.5

k

R
=

2
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k

R
=

2
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k

R
=

2
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R
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2
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2
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R
=

2
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k

R
=

2
.5

k

R
=

2
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k

R
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2
.5

k

E = 5K

STEEL COLUMN - SEE LEVEL 1 
FND PLAN FOR COL INFO, TYP. 
FOR 3 COLUMNS

1

S3.8C-F

5

S3.9C-F

6

S3.9C-F

7

S3.9C-F

36

BM OVER COL, PER 
TYP. DETAILS

39

STEEL PLATE DETAIL ALONG 
THIS WALL PER 1/S3.8C-F

39

39

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

N
O
T F

O
R
 

C
O
N
S
TR

U
C
TIO

N

C
:\
U

s
e
rs

\j
g

rb
ic

\D
o
c
u

m
e

n
ts

\1
1

-5
2

7
4
-4

2
_

D
G

S
_
S

tr
u

c
_
2

0
1
9

_
C

e
n

tr
a

l_
J
G

R
B

IC
.r

v
t

1
2

/1
4
/2

0
1

9
 1

0
:3

9
:1

8
 A

M

MFP

IMPLEMENTATION -

SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

ENLARGED PLANS

5274-42

J.G.

S2.6C-EP

Owner

REV ISSUE DATE

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.1.2019

ISSUED FOR BID GROUP 8-PHASE C 11.20.2019

36 ADDENDUM 2 – BG8 12.04.2019

39 ADDENDUM 3 - BG8 12.11.2019

41 ADDENDUM 4 - BG8 12.16.2019

N

SCALE:  1/4" = 1'-0"
1

ENLARGED ELEVATOR FOUNDATION PLAN

N

SCALE:  1 1/2" = 1'-0"
2

HSS WIND BRACE TO ROUND HSS COLUMN CONNECTION DETAIL

N

SCALE:  1 1/2" = 1'-0"
3

EXISTING CONCRETE COLUMN REINFORCEMENT PLAN DETAIL

N

SCALE:  1 1/2" = 1'-0"
4

AREA B - ENLARGED CMU COLUMN PLAN DETAIL

N

SCALE:  3/4" = 1'-0"
5

AREA B - ENLARGED PLAN VIEW - HORIZ. ROD BRACING

N

SCALE:  3/4" = 1'-0"
6

ENLARGED COLUMN ISOLATION JOINT DETAIL AT FIN TUBE RADIATOR RECESS
LOCATIONS

N

SCALE:  1/4" = 1'-0"
7

TECHNICAL MEZZANINE AND SIDE BALCONY FRAMING PLAN

N

SCALE:  1/4" = 1'-0"
8

STAGE RIGHT PIN RAIL GALLERY AND UPPER ANTE FRAMING PLAN
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SCALE:  1/4" = 1'-0"
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SCALE:  1/4" = 1'-0"
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STAGE LEFT PIN RAIL GALLERY AND UPPER ANTE FRAMING PLAN
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SCALE:  1/4" = 1'-0"
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TECHNICAL MEZZANINE AND SIDE BALCONY FRAMING PLAN



99.DE 99.DDN.2

1:1 EARTH SLOPE

SLOPED TEMPORARY 
SHORING REQUIRED PER 
LEVEL 2 FRAMING PLAN

CONT. 1/2"x5.25" PLATE. 
WELD TO BEAM USING 
1/4" FILLET WELD IN 
4-12 PATTERN

SEE PLAN

CONN. EX. BEAMS TO NEW 
COLUMN PER TYPICAL 
DETAILS, TYP.

CONT. 5/16"x4"x6" 
(LLV) BENT PLATE

EMBED PLATE @ 3'-0" BY PRECASTER TO SUPPORT THE SPECIFIED GRAVITY LOADS IN COMBINATION 
WITH THE SPECIFIED IN-PLANE SHEAR AND TRANSVERSE WALL FORCES ACTING ON THE CONT. ANGLE 
(IN-PLANE SHEAR AND WALL TRANSVERSE FORCES SHALL NOT BE APPLIED SIMULTANEOUSLY)

DEAD LOAD = 0.3K
SNOW LOAD = 0.75K

SEE PLAN SEE PLAN

DEMOLISH EX. STEEL DECK TO EX. BEAM CL. WELD CONT. HSS3.5x2.5x1/4 (CONT. 
BETWEEN EX. JOISTS) TO EX. BEAM TOP FLANGE W/ 3/16" FLARE BEVEL WELD IN 4-12 
PATTERN FROM THE SOUTH SIDE ONLY. WELD NEW AND EX. DECK TO THE HSS 
MEMBER

SEE PLAN SEE PLAN SEE PLAN SEE PLAN SEE PLAN
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E.F. EXTEND HORIZ. REINF. 
INTO THE 16" WALL AND 
PROVIDE CORNER BARS
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#7@12" T&B E.W.

~8'-0" - ALIGN WITH THE NEAREST JOIST BOTTOM CHORD PANEL POINT

MIN. 13' - 6" FROM FACE OF PRECAST WALL

CONT. WATERSTOP

CONT. WATERSTOP

CONT. DRAIN TILE W/ 
FILTER FABRIC

#4@12" VERT. E.F. W/ STD. 90 DEG. HOOK

#4@12" HORIZ. E.F.

#5@12" BENT BAR (2'-0"x2'-0")

THICKENED SLAB-ON-GRADE PER 
TYPICAL DETAILS, TYP.

T/SLAB-ON-GRADE

EL: SEE PLAN

B/MAT FND

EL: SEE PLAN

T/SLAB-ON-GRADE

EL: SEE PLAN
T/ SLAB

EL: SEE PLAN
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1/4"x4" CONT. EMBED PLATE 
W/ 1/2" DIA. x 6" LONG 
HEADED STUDS AT 12" O.C., 
TYP.

WELD DECK DOWN TO PLATE, TYP.

#4@12" DOWELS E.F. 
W/ STD. 90 DEG HOOK

PROPERLY COMPACTED 
STONE BASE PER 
GEOTECHNICAL REPORT

1/4 4

1/4 4

IN-PLANE WIND/SEISMIC SHEAR FORCE = 0.6K

TRANSVERSE WIND/SEISMIC = 0.60K

STD. SHEAR TAB, TYP.

EMBEDDED CONNECTIONS 
AND WELD BY PRECASTER

CONT. 2#4 BARS

SOLID GROUT TO ENCASE 
PRECAST CONNECTION W/ 
ADEQUATE CONCRETE COVER 
PER GENERAL NOTES

PROPERLY PREPARE SUBGRADE PER GEOTECHNICAL REPORT.  SOIL BEARING STRATA & 
SOIL BEARING CAPACITY TO BE VERIFIED IN FIELD BY GEOTECHNICAL CONSULTANT. SEE 
DETAILS ON SHEET S1.1C FOR TYPICAL STONE LAYERS AND SUBGRADE CRITERIA FOR 
SLAB-ON-GRADE

#8@12" VERT. 
W/ STD. 90 DEG. 
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AGAINST THIS WALL 
SHALL BE COMPLETED 
PRIOR TO PRECAST 
WALL PANEL 
INSTALLATION ABOVE

C
LA

S
S

 B
 T

E
N

S
IO

N
 L

A
P

 S
P

LI
C

E
, T

Y
P

.

39

39

39

1/2" DIA. x 8" LONG HEADED STUD AT 9"

41

41

#5@9" x 3'-0" W/ 180 DEG. STD HOOK

41

2#5 CONT.

41

FIRST FLOOR

EL: =  0"

N.M

B/FTG

EL: SEE PLAN

T/SLAB-ON-GRADE

EL: SEE PLAN
T/SLAB-ON-GRADE

EL: SEE PLAN

3 1/2" NWT CONCRETE ON 9/16" (24 GA.) 
METAL FORM DECK.  (TOTAL SLAB DEPTH 
= 4"). REINFORCE W/ 4LBS/CU. YD. OF 
STRUX 90/40 MACROSYNTHETIC FIBERS 
OR EQUIV. FASTEN WITH #12 TEK SCREWS 
AT 12" O.C. TO CFMF JOISTS.

DUCT PLENUM

4" DEEP CFMF @ 12" BY OTHERS

1

S3.4C-F

EQ. SEE PLAN EQ.

SEE PLAN

S
E

E
 P

LA
N

EQ. SEE PLAN EQ.

SEE PLAN

S
E

E
 P

LA
N

CONT. DRAIN TILE W/ 
FILTER FABRIC, TYP.

STORAGE ROOM ORCHESTRA PIT CORRIDOR

SECURE DECK DOWN TO FND WALL W/ 
POWER ACTUATED FASTENERS

#4@12" (2'-0"x2'-0")

2"

CONT. L5x5x1/2 W/ 1/2" DIA. 
ADHESIVE ANCHORS x 5" 
EMBED @ 18" O.C., TYP.

3/4" DIA. SHEAR STUD 
@ 18" O.C., TYP.

EMBEDDED CONNECTIONS AND 
WELD BY PRECASTER

CONT. 2#4 BARS

SOLID GROUT TO ENCASE 
PRECAST CONNECTION W/ 
ADEQUATE CONCRETE COVER 
PER GENERAL NOTES

B/FTG

EL: SEE PLAN

#4@12" HORIZ. E.F., TYP.

#5@12" VERT. E.F. W/ 
STD. 90 DEG. HOOK, TYP.

#5@12" VERT. W/ 180 DEG. HOOK

#5@12" FTG DOWELS W/ STD. 
90 DEG. HOOK E.F., TYP.

#6@12" T&B

#6@12" T&B CONT.

#5@12"

#4@12" CONT.

T/SLAB-ON-GRADE

EL: SEE PLAN

THICKENED SLAB-ON-GRADE PER TYPICAL DETAILS, TYP.

1/2" THICK CONT. COMPRESSIBLE FILLER

4 
3/

4"

4 
3/

4"

CONT. 
WATERSTOP, 
TYP.

#4@12" (2'-0"x2'-0"), TYP.

#4@12" 
(1'-6"x2'-0")

C
LA

S
S

 B
 T

E
N

S
IO

N
 L

A
P

 S
P

LI
C

E
, T

Y
P

.

FIRST FLOOR

EL: =  0"

3" 1' - 2" 3"

CONTINUOUS THICKENED SLAB ALONG THE 
STEEL GIRDER. REINF. PER TYPICAL DETAILS

2'
 -

 0
"

1"x1'-8"x1'-8" BEARING PLATE W/ 
(4)7/8" DIA. HEADED ANCHOR 
STUDS x 12" LONG (ALL 
GALVANIZED) - 18" TRANSVERSE 
HEADED STUD SPACING

T/PIER

EL: SEE PLAN

ELEVATOR ACCESS CORRIDOR STORAGEUNEXCAVATED

SEE PLAN SEE PLAN SEE PLAN

SEE PLAN SEE PLAN

S
E

E
 P

LA
N

EQ. SEE PLAN EQ.

SEE PLAN

EQ. SEE PLAN EQ.

#4@12" (2'-0"x2'-0"), TYP.

THICKENED SLAB-ON-GRADE PER TYPICAL DETAILS, TYP.

S
E

E
 P

LA
N

CONT. WATERSTOP, TYP.

CONC. PIER - SEE PLAN

1/4 6

1/4 6

CONT. DRAIN TILE W/ 
FILTER FABRIC, TYP.

4 
3/

4"

B/FTG

EL: SEE PLAN

B/FTG

EL: SEE PLAN

T/SLAB-ON-GRADE

EL: SEE PLAN

STANDARD SHEAR TAB

#4@12" (2'-0"x2'-0"), TYP.1/4"x4" CONT. EMBED PLATE W/ 1/2" DIA. x 
6" LONG HEADED STUDS AT 12" O.C., TYP.

#4@12" HORIZ. E.F., TYP.

#5@12" VERT. E.F., TYP.

#5@12" DOWELS W/ STD. 90 DEG HOOK, E.F., TYP.

#4@12" CONT., TYP.

#5@12", TYP.

C
LA

S
S

 B
 T

E
N

S
IO

N
 L

A
P

 S
P

LI
C

E
, T

Y
P

.

FIRST FLOOR

EL: =  0"

4 
3/

4"
4"

4"

V
A

R
IE

S
 -

 S
E

E
 P

LA
N

3'
 -

 0
"

POUR STOP 
BETWEEN 
JOISTS

EQ. SEE PLAN EQ.

S
E

E
 P

LA
N

CATWALK STAIR

DUCT PLENUM

SEE 3/S3.3C-F FOR ADD'L INFO

#5@12" VERT. W/ STD. 
90 DEG HOOK

#5@12" VERT

#4@12" HORIZ. E.F.

1'
 -

 6
"

#4@12" BENT BAR

SEE PLAN

SECURE DECK DOWN TO 
CONCRETE W/ POWER 
ACTUATED FASTENERS

8" THICK CONCRETE WALL W/ #
4@12 VERT. BENT BAR PLUS #4
@12" HORIZ.

THICKENED SLAB-ON-GRADE PER 
TYPICAL DETAILS, TYP.

1/2" CONT. COMPRESSIBLE FILLER

#3@12" BENT BAR

#4@12" (2'-0"x2'-0")

CONT. WATERSTOP, TYP.

CONT. DRAIN TILE W/ 
FILTER FABRIC, TYP.

C
LA

S
S

 B
 T

E
N

S
IO

N
 L

A
P

 S
P

LI
C

E
, T

Y
P

.

FIRST FLOOR

EL: =  0"

4 
3/

4"

THICKENED SLAB-ON-GRADE AND 
SLAB-ON-GRADE STEP DETAIL 
PER TYPICAL DETAILS, TYP.

#4@12" BENT BAR

#4 CONT., TYP.

#4@12" HORIZ. IN WALL, 2 BARS MIN.

4 
3/

4"
V

A
R

IE
S

, S
E

E
 P

LA
N

FIRST FLOOR

EL: =  0"

N.J

EMBEDDED CONNECTIONS 
AND WELD BY PRECASTER

CONT. 2#4 BARS

T/SLAB-ON-GRADE

EL: SEE PLAN

1' - 2"

2"

CONT. L5x5x1/2 W/ 1/2" DIA. 
ADHESIVE ANCHORS x 5" 
EMBED @ 18" O.C.

3/4" DIA. SHEAR STUD @ 18" O.C.

4 
3/

4"

S
E

E
 P

LA
N

EQ. SEE PLAN EQ.

SEE PLAN

THICKENED SLAB-ON-GRADE 
PER TYPICAL DETAILS

#6@12"

#6@12" CONT.

#5@12" CONT.

#5@12"

B/FTG

EL: SEE PLAN

CONT. WATERSTOP, TYP.

#5@12" VERT. W/ STD. 90 DEG HOOK

#4@12" VERT. W/ STD. 90 DEG HOOK

#4@12" HORIZ. E.F.

#5@12" FTG DOWELS

#4@12" FTG DOWELS

#4@12" (2'-0"x2'-0")

T/SLAB-ON-GRADE

EL: SEE PLAN

C
LA

S
S

 B
 T

E
N

S
IO

N
 L

A
P

 S
P

LI
C

E
, T

Y
P

.
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IMPLEMENTATION -

SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

NON-TYPICAL SECTIONS

AND DETAILS

5274-42

J.G.

S3.3C-F

Owner

REV ISSUE DATE

ISSUED FOR 25% CD - PHASE C 8.30.2019

ISSUED FOR 75% CD - PHASE C 10.14.2019

ISSUED FOR 90% CD - PHASE C 11.1.2019

ISSUED FOR BID GROUP 8-PHASE C 11.20.2019

36 ADDENDUM 2 – BG8 12.04.2019

39 ADDENDUM 3 - BG8 12.11.2019

41 ADDENDUM 4 - BG8 12.16.2019

SCALE:  3/4" = 1'-0"
1

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
3

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
2

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
4

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
6

FOUNDATION DETAIL

SCALE:  3/4" = 1'-0"
5

FOUNDATION DETAIL

36



99.DB

MIN. 1'-0' OVERLAP, TYP. AT OPENING PERIMETER

NEW BEAM - SEE PLAN, WITH 
SHEAR TAB AT EACH END PER 
TYPICAL DETAILS

B/EX. ROOF DECK -
SEE PLAN, VIF, TYP.

STEEL DECK - SEE PLAN

COPE BEAM AS REQUIRED, VIF

EX. STEEL GIRDER, VIF, TYP.

99.D3N.A N.C

DESIGN HANGER CONNECTION FOR 
AXIAL SERVICE DEAD LOAD = 2.5 KIPS 
AND AXIAL SERVICE SNOW LOAD = 6 KIPS

EXISTING MASONRY WALL, VIF

CONT. ISOLATION JOINT - SEE PLAN

STIFFENERS PER 
TYPICAL COLUMN 
TRANSFER DETAIL

CANTILEVER 
GIRDER, SEE PLAN

SEE PLAN SEE PLAN

STD. SHEAR TAB, TYP.

NEW STEEL JOIST - SEE PLAN

SPLICE NEW DECK W/ EXISTING (12" 
MIN. OVERLAP) - WELD DOWN PER 
STEEL DECK NOTES ON S0.1C

B/EX. & NEW DECK

EL: VARIES - SEE PLAN, VIF

B/ROOF DECK

EL: SEE PLAN

STIFFENERS PER 
TYPICAL COLUMN 
TRANSFER DETAIL

CONNECT BEAM TO STIFFENERS

8

S3.13C-F

TRANSFER POST -
SEE PLAN

FRAME BEAM INTO POST

KICKER ALONG N.A 
PER 8/S3.13C-F NOT 
SHOWN FOR CLARITY

PROVIDE KICKER PER 
8/S3.13C-F ALONG N.C

1/4 3-12
TYP.

1/4" CONT. BENT 
PLATE W/ 5" 
VERT. LEG

3 1/2" 3/16" CONT. BENT PLATE W/ 5" VERT. LEG

2", TYP.

5/16"x10" CONT. PL ALONG BEAM FOR SUPPORT OF 
BLDG ENVELOPE ABOVE. PROVIDE 2" OVERLAP 
WITH BEAM FLANGE AND WELD TO FLANGE W/ 1/4" 
FILLET WELD IN 3-12 PATTERN.  PROVIDE CONT. 
WOOD BLOCKING IN DECK FLUTE ABOVE  PL

41

N.A
8

S3.13C-F

1 1/2"

STIFFENERS PER TYPICAL 
COLUMN TRANSFER DETAIL

BEAM-OVER-COLUMN 
BEARING DETAIL PER 
8/S3.13C-F - USE (8) 1" DIA. 
A325N THRU-BOLTS

B/ROOF DECK

EL: SEE PLAN

STD. SHEAR TAB

8"

9" 1' - 6"

BEAM CONNECTION DIRECTLY TO 
STIFFENER ASSEMBLY

BOTTOM FLANGE PL TO MATCH 
TOP FLANGE PROFILE

DOUBLE PL OR 
ANGLE SHEAR 
TAB CONN.

TYPICAL BEAM-TO-COLUMN 
BEARING CONNECTION

STIFFENER ASSEMBLY PER TYPICAL 
COLUMN TRANSFER DETAIL

CONT. BOND BEAM W/ 2#4 CONT.

2-6
TYP.

CONT. L4x4x1/4, TYP.

1"
 C

LR
.

1/4

1/4

1/4

1/4 EACH SIDE OF
PL, TYP.

PL ON BOTH SIDES OF WEB 
(MATCH TOP FLANGE PROFILE)

PL SLOTTED FOR TIGHT FITUP AROUND BEAM WEB

REINF. CMU BACKUP - SEE PLAN

B/ROOF DECK

EL: SEE PLAN

3/16 3-12

1 1/2"

SEE PLAN

1/4"x5" VERT. LEG CONT. BENT PLATE

1/4

1/4EACH SIDE
OF PL, TYP.

99.DDN.2

CONNECTION PER 1/S3.3C-F

B/NEW ROOF DECK

EL: SEE PLAN - ALIGN W/ EX.

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS IN 
COMBINATION WITH THE SPECIFIED IN-PLANE 
SHEAR AND TRANSVERSE WALL FORCES 
ACTING ON THE CONT. ANGLE (IN-PLANE 
SHEAR AND WALL TRANSVERSE FORCES 
SHALL NOT BE APPLIED SIMULTANEOUSLY)

DEAD LOAD = 0.9K
LIVE LOAD = 1.9K

IN-PLANE WIND/SEISMIC SHEAR FORCE = 1.4K

TRANSVERSE WIND/SEISMIC = 2.0K

2"

1/2" DIA. x 8" LONG HEADED STUD @ 12" 
O.C. WELDED TO EMBED PLATE

3/
4"

2#5 CONT.

T/SLAB

EL: SEE PLAN

SEE PLAN - VIF

L5x5x3/8 CONT.

5/16 4

5/16 4
TYP.

#5@12" x 3'-0" W/ STD. 180 DEG. HOOK

DEMOLISH EX. STEEL DECK TO EX. 
BEAM CL. WELD CONT. 
HSS3.5x2.5x1/4 (CONT. BETWEEN 
EX. JOISTS) TO EX. BEAM TOP 
FLANGE W/ 3/16" FLARE BEVEL 
WELD IN 4-12 PATTERN FROM THE 
SOUTH SIDE ONLY. WELD NEW 
AND EX. DECK TO THE HSS 
MEMBER

99.DDN.3

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS IN 
COMBINATION WITH THE SPECIFIED IN-PLANE 
SHEAR AND TRANSVERSE WALL FORCES ACTING 
ON THE CONT. ANGLE (IN-PLANE SHEAR AND 
WALL TRANSVERSE FORCES SHALL NOT BE 
APPLIED SIMULTANEOUSLY), TYP.

DEAD LOAD = 0.9K
LIVE LOAD = 1.5K

IN-PLANE WIND SHEAR FORCE = 0.6K
IN-PLANE SEISMIC SHEAR FORCE = 0.35K

TRANSVERSE WIND = 1.5K
TRANSVERSE SEISMIC = 1.8K

1/2" DIA. x 8" LONG HEADED STUD @ 12" 
O.C. WELDED TO EMBED PLATE, TYP.

2#5 CONT., TYP.

L5x5x3/8 CONT.

5/16 4

5/16 4
TYP.

#5@12" x 3'-0" W/ STD. 180 DEG. HOOK

BEAM NOT SHOWN 
FOR CLARITY

STD. SHEAR TAB BEYOND

B/NEW ROOF DECK

EL: SEE PLAN - ALIGN W/ EX.

STEEL BEAM BEYOND - SEE PLAN

DEAD LOAD = 0.3K
SNOW LOAD = 0.75K

IN-PLANE WIND/SEISMIC SHEAR FORCE = 1.3K

TRANSVERSE WIND/SEISMIC = 0.60K

BEAM CONNECTS TO 
HANGER W/
STD. SHEAR TAB

CONT. 3/16"x5 1/4" VERT. LEG BENT 
PLATE. WELD TO BEAM W/ 3/16" 
FILLET WELD IN 2-12 PATTERN. 
OTHERWISE, DETAIL PER TYPICAL 
INTERIOR SLAB EDGE DETAIL

2"

2"

3/
4"

1"

DESIGN HANGER CONNECTION 
FOR SERVICE LEVEL AXIAL
DEAD LOAD = 11 KIPS AND
LIVE LOAD = 14 KIPS

SEPARATE EMBED CONNECTION 
BEYOND FOR THE BEAM SUPPORT BY 
PRECASTER

STD. SHEAR TAB

T/PRECAST WALL PANEL

EL: SEE ELEVATIONS

T/ SLAB

EL: SEE PLAN

DEAD LOAD = 0.25K
LIVE LOAD = 0.25K

IN-PLANE WIND SHEAR FORCE = 1.0K
IN-PLANE SEISMIC SHEAR FORCE = 1.3K

TRANSVERSE WIND = 1.4K
TRANSVERSE SEISMIC = 1.2K

#5@12" W/ STD. 180 DEG. HOOK

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS 
IN COMBINATION WITH THE SPECIFIED IN-
PLANE SHEAR AND TRANSVERSE WALL 
FORCES ACTING ON THE CONT. ANGLE (IN-
PLANE SHEAR AND WALL TRANSVERSE 
FORCES SHALL NOT BE APPLIED 
SIMULTANEOUSLY)

1/4" CAP PLATE E.E.

5/16"x6"x6" CONT. BENT PLATE -
MATCH ROOF SLAB SLOPE

DEMOLISH EX. STEEL DECK TO EX. BEAM CL. 
WELD CONT. HSS3.5x2.5x1/4 (CONT. BETWEEN 
EX. JOISTS) TO EX. BEAM TOP FLANGE W/ 3/16" 
FLARE BEVEL WELD IN 4-12 PATTERN FROM 
THE SOUTH SIDE ONLY. WELD NEW AND EX. 
DECK TO THE HSS MEMBER

SEE PLAN - VIF

ANGLE CONNECTION PER 1/S3.3C-F

CL OF 
CURVED

BEAM
STEEL ROOF DECK - SEE PLAN FOR 
EXACT ORIENTATION

B/DECK

EL: SEE PLAN

3/8" GUSSET PL. WELD GUSSET PLATE TO BEAM 
WEB AND FLANGE - BOTH SIDES USING 3/16" 
FILLET WELD

3/16

3/16

3/16

3/16

1/8 3

1/8 3

JOIST SEAT DEPTH AT TOP CHORD 
EXTENSION AS REQUIRED BY 
DESIGN PER JOIST LOAD DIAGRAMS

1"

SEE PLAN

5/16"x5"x5" CONT. CURVED BENT PLATE

3/16

M
IN.

68.40°

LOCATION PER JOIST 
LOAD DIAGRAM

R.4

SHEAR TAB OF BEAM BEYOND SHALL 
CONNECT DIRECTLY TO THE 
STIFFENER ASSEMBLY.  STIFFENER 
ASSEMBLY IS PER TYPICAL COLUMN 
TRANSFER DETAIL FOR ROUND 
COLUMNS

BEAM BEYOND COPED TO ACCOMPLISH 
CANTILEVER EXTENSION WITH A 2.5" DEEP 
PROVIDE. BOTTOM FLANGE SHALL MATCH THE 
TOP FLANGE.  BOTTOM FLANGE PLATE SHALL BE 
SLOTTED AND EXTEND 1'-6" NORTH OF THE 
COLUMN. WELD PLATE TO WEB USING 1/4" 
FILLET WELD ON BOTH SIDES OF WEB

9"

TYPICAL BEAM-TO-COLUMN 
BEARING CONNECTION (8 THRU-
BOLTS)

1/4

1/4 EACH SIDE OF
PL, TYP.

PL ON BOTH SIDES OF WEB 
(MATCH TOP FLANGE PROFILE)

PL SLOTTED FOR TIGHT FITUP AROUND BEAM WEB

1/4

1/4EACH SIDE
OF PL, TYP.

1' - 6"

6" DOUBLE PL OR 
ANGLE SHEAR 
TAB CONN.

3/16 3-12

1/4"x5" VERT. LEG CONT. BENT PLATE

SEE PLAN

N.C

COLLECTOR ELEMENT - SEE PLAN

CONT. L4x4x5/16 W/ 1/2" DIA. ADHESIVE 
ANCHORS x 2 3/4" EMBED INTO PRECAST 
WALL PANEL AT 2'-0" SPACING. LOCATE AND 
AVOID DAMAGE TO PRECAST WALL PANEL 
REINFORCEMENT 

DESIGN THE BEAM-TO-PRECAST SHEAR TAB 
AND EMBED PLATE FOR THE SPECIFIED 
VERTICAL END REACTION ON GENERAL 
NOTES IN COMBINATION WITH THE 
COLLECTOR HORIZ. SERVICE FORCE OF:
WIND = 7K
SESIMIC = 5K
EMBED PLATE BY PRECASTER

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS 
IN COMBINATION WITH THE SPECIFIED IN-
PLANE SHEAR AND TRANSVERSE WALL 
FORCES ACTING ON THE CONT. ANGLE (IN-
PLANE SHEAR AND WALL TRANSVERSE 
FORCES SHALL NOT BE APPLIED 
SIMULTANEOUSLY)

DEAD LOAD = 0.25K
LIVE LOAD = 0.25K

IN-PLANE WIND SHEAR FORCE = 3.0K
IN-PLANE SEISMIC SHEAR FORCE = 1.9K

TRANSVERSE WIND = 1.5K
TRANSVERSE SEISMIC = 1.3K

L5x5x5/16 CONT.

1/4 4

1/4 4
TYP.

#5@12" x 3'-0" W/ STD. 180 DEG. HOOK

1/2" DIA. x 8" LONG HEADED STUD @ 12" 
O.C. WELDED TO EMBED PLATE, TYP.

2#5 CONT.

2"

3/
4"

B/ROOF DECK

EL: SEE PLAN

1/4" CAP PL.

5/16"x5"x5" CONT. 
CURVED BENT 
PLATE

METAL ROOF DECK
-SEE PLAN

1"

2-6
TYP.

CONT. L4x4x1/4, TYP.

REINF. CMU BACKUP - SEE PLAN

3/16 2

1"
 C

LR
.

CONT. L4x4x5/16 W/ 1/2" DIA. 
ADHESIVE ANCHORS x 2 3/4" 
EMBED INTO PRECAST WALL 
PANEL AT 2'-0" SPACING. LOCATE 
AND AVOID DAMAGE TO PRECAST 
WALL PANEL REINFORCEMENT 

1/4 2

1/4 2

CONT. BOND 
BEAM W/ 2#4 
CONT.

EMBED CONN. 
BY PRECASTER

B/VEENER

EL: SEE ARCH.

CONT. STEEL ANGLE 
PER 1/S3.7C-F

41
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SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

NON-TYPICAL SECTIONS

AND DETAILS

5274-42

J.G.

S3.6C-F

Owner

REV ISSUE DATE

ISSUED FOR BID GROUP 8-PHASE C 11.20.2019

39 ADDENDUM 3 - BG8 12.11.2019

41 ADDENDUM 4 - BG8 12.16.2019

SCALE:  3/4" = 1'-0"
1

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
2

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
5

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
3

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
4

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
6

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
7

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
8

PHASE C - FRAMING DETAIL 8 - AUDITORIUM

SCALE:  3/4" = 1'-0"
9

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
10

FRAMING DETAIL
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N.D

PRECAST WALL BEYOND

-NORTH-SOUTH BEAMS NOT SHOWN FOR CLARITY
-CMU BACKUP WALL NOT SHOWN FOR CLARITY

5/16"x5"x5" CONT. 
CURVED BENT 
PLATE

3/16 2

3' - 9"

B/ROOF DECK

EL: SEE PLAN

1/4 2-6

1/4 2-6

3/8"x12" PLATE W/ (2) ROWS 
OF 1/2" DIA. HEADED STUDS 
WITH 10" TRANSVERSE 
SPACING x 5" LONG

2" 10 1/4" 10 1/4" 10 1/4" 10 1/4" 2"

1"

1/4" CAP PL E.E.

L4x4x3/8 W/ 1/2" DIA. x 4" EMBED ADHESIVE 
ANCHORS @ 12" SPACING. LOCATE AND 
AVOID DAMAGE TO PRECAST REINF.

L4x4x1/4 W/ 1/2" DIA. x 4" EMBED ADHESIVE 
ANCHORS @ 24" SPACING. LOCATE AND 
AVOID DAMAGE TO PRECAST REINF.

T/OPENING

EL: SEE ELEVATIONS

2"

B/VEENER

EL: SEE ARCH.

3/8"x4.5"x6" (LLV) CONT. 
BENT PLATE W/ 1/2" DIA. x 3" 
EMBED ADHESIVE 
ANCHORS @ 2'-6" SPACING

41

2"

CONT. L5x5x5/16 W/ 1/2" DIA. 
ADHESIVE ANCHORS x 4" 
EMBED AT 24" SPACING

B/ROOF DECK

EL: SEE PLAN

PRECAST WALL PANEL - SEE PLAN

T/PRECAST WALL PANEL

EL: SEE ELEVATIONS

N.F

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS 
IN COMBINATION WITH THE SPECIFIED IN-
PLANE SHEAR AND TRANSVERSE WALL 
FORCES ACTING ON THE CONT. ANGLE (IN-
PLANE SHEAR AND WALL TRANSVERSE 
FORCES SHALL NOT BE APPLIED 
SIMULTANEOUSLY), TYP.

DEAD LOAD = 0.5K
SNOW LOAD = 0.30K

IN-PLANE WIND SHEAR FORCE = 1.0K
IN-PLANE SEISMIC SHEAR FORCE = 1.7K

TRANSVERSE WIND = 0.6K
TRANSVERSE SEISMIC = 0.4K

2#5 CONT., TYP.

2"

1/2" DIA. x 8" LONG HEADED STUD @ 12" 
O.C. WELDED TO EMBED PLATE, TYP.

L5x5x5/16 CONT.

5/16 4

5/16 4
TYP.

#5@12" x 3'-0" W/ STD. 180 DEG. HOOK, TYP.

TRANSVERSE WIND = 0.3K
TRANSVERSE SEISMIC = 1.6K

IN-PLANE WIND SHEAR FORCE = 2.2K
IN-PLANE SEISMIC SHEAR FORCE = 2.85K

DEAD LOAD = 0.25K
LIVE LOAD = 0.25K

CONT. L5x5x3/8

TRANSVERSE WIND = 0.8K
TRANSVERSE SEISMIC = 0.9K

IN-PLANE WIND SHEAR FORCE = 1.0K
IN-PLANE SEISMIC SHEAR FORCE = 2.2K

DEAD LOAD = 1.1K
SNOW LOAD = 1.2K

2"

1/4

1/4
TYP.

3/8"x4" GUSSET PLATE

4"

WELD PL TO SUPPORTS

T/CATWALK

EL: SEE PLAN

1/4 3

1/4 3
TYP.

STEEL ANGLE -
SEE PLAN

STEEL ANGLE - SEE PLAN

L4x4x1/4 CONT. W/ 1/2" 
DIA. x 3" EMBED 
ADHESIVE ANCHORS 
@ 2'-0" SPACING

1/4

1/4
TYP.

T/ SLAB

EL: SEE PLAN

T/ SLAB

EL: SEE PLAN

T/ SLAB

EL: SEE PLAN

PIPE RAILING - SEE ARCH.

CONT. L6x6x3/8

1/4 3

1/4 3
TYP.

N.J

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS 
IN COMBINATION WITH THE SPECIFIED IN-
PLANE SHEAR AND TRANSVERSE WALL 
FORCES ACTING ON THE CONT. ANGLE (IN-
PLANE SHEAR AND WALL TRANSVERSE 
FORCES SHALL NOT BE APPLIED 
SIMULTANEOUSLY)

2#5 CONT., TYP.1/2" DIA. x 8" LONG HEADED STUD @ 12" 
O.C. WELDED TO EMBED PLATE, TYP.

L5x5x5/16 CONT.

5/16 4

5/16 4
TYP.

#5@12" x 3'-0" W/ STD. 180 DEG. HOOK, TYP.

TRANSVERSE WIND = 0.3K
TRANSVERSE SEISMIC = 1.6K

IN-PLANE WIND SHEAR FORCE = 1.1K
IN-PLANE SEISMIC SHEAR FORCE = 2.41K

DEAD LOAD = 0.25K
LIVE LOAD = 0.25K

T/ SLAB

EL: SEE PLAN

2"

3/
4"

3/8"x6"x8" EMBED PLATE W/ (2) 1/2" DIA. 
HEADED STUDS x 3" LONG (SPACED 
AT 5"). TACK WELD TO EDGE PLATE 
FOR POSITIONING, TYP. - COORD. W/ 
GUARD RAIL POST LOCATIONS

CONT. 1/4" BENT PLATE. WELD TO 
EMBED PLATE WITH 3/16" FILLET 
WELD IN 2-12 PATTERN

CONNECT STAIR STRINGERS 
DIRECTLY TO THE BEAM WHERE 
STRINGERS ARE PRESENT

1 1/2" #4@12" x 2'-6" W/ STD. 180 DEG HOOK

#4 CONT.

N.D

B/ROOF DECK

EL: SEE PLAN

L4x4x3/8 CONT. W/ 1/2" DIA. x 3" EMBED 
ADHESIVE ANCHORS @ 2'-0" SPACING. 
LOCATE AND AVOID DAMAGE TO 
PRECAST WALL PANEL REINF.

1 
1/

2"

T/PRECAST WALL PANEL

EL: SEE ELEVATION

N.14

OPEN

OPEN

STEEL ANGLE - SEE PLAN

1' - 3"

1' - 3"

2"

4"9"

4" 9" 2"

1/2" DIA. ADHESIVE ANCHORS x 3" EMBED, TYP.

B/ROOF DECK

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

HSS4x2 1/2x1/4 CONT. BETWEEN JOISTS, TYP.

1/4 3-12

1/4 3-12

3"
2"

3/8"x9"x1'-0" LONG PL AT 3'-0". WELD TO 
BEAM TOP FLANGE WITH 1/4" FILLET WELD 
IN 2-6 PATTERN, BOTH SIDES OF PL, TYP.

1/4

1/4
TYP.

C8x11.5 @ 3'-0" 

SEE PLAN

5/16"x5" VERT. LEG CONT .BENT PLATE

3/16 2

1/4 2-6

1/4 2-6

HSS4x2 1/2x1/4 CONT. BETWEEN JOISTS, TYP.

1/4
TYP.

SUPPORT ROOF DECK AT 
PRECAST PER 7/S3.7C-F

SUPPORT DECK AT 
PRECAST PER 7/S3.7C-F

N.16

10

S3.7C-F

OPEN

OPEN

2"

4" 9"

MITER ANGLES AT CORNER

SEE 3/S3.7C-F FOR ADD'L INFO

B/ROOF DECK

EL: SEE PLAN

T/PRECAST WALL PANEL

EL: SEE ELEVATION

T/PRECAST WALL PANEL

EL: SEE ELEVATION

N.D
9

S3.7C-F

OPEN

OPEN

JOIST SUPPORT BY PRECASTER 
PER TYPICAL DETAILS, TYP.

T/PRECAST WALL PANEL

EL: SEE ELEVATION

B/ROOF DECK

EL: SEE PLAN

SEE 9/S3.7C-F FOR ADD'L INFO

2"

4" 8" 8"

MITERED CORNER

STEEL ANGLES, SEE PLAN

4"9"

N.16

SPLICE NEW DECK W/ EX.

DEMOLISH EX. JOIST TOP CHORD, EDGE ANGLE AND 
DECK AS REQUIRED TO ACHIEVE A MIN. OF 2" CONT. 
ISOLATION JOINT WITH NEW STRUCTURE

2" CONT. ISOLATION JOINT

JOIST SUPPORT BY 
PRECASTER PER TYPICAL 
DETAILS

1 
1/

2"

CONT. L5x5x5/16 W/ 1/2" DIA. x 3" EMBED 
ADHESIVE ANCHORS @ 2'-0" SPACING

B/ROOF DECK

EL: SEE PLAN

T/PRECAST WALL PANEL

EL: SEE ELEVATION

B/EX. ROOF DECK

EL: SEE PLAN

CONT. L4x4x1/4. WELD TO EX. 
JOIST W/ 1/4" FILLET WELD

6" CONT. ISOLATION JOINT

1/4"x8" CONT. PLATE W/ 1/2" 
DIA. ADHESIVES ANCHORS 
x 4" LONG AT 2'-0" SPACING

CONT. L5x5x5/16. WELD 
TO EMBED PLATE W/ 1/4" 
FILLET WELD IN 2-12 
PATTERN

B/ROOF DECK

EL: SEE PLAN

N.15

2" CONT. ISOLATION JOINT

2"

1/4"x5" VERT. LEG CONT. BENT 
PLATE. WELD TO BEAM W/ 1/4" 
FILLET WELD IN 2-12 PATTERN

B/ROOF DECK

EL: SEE PLAN

N.K

CONT. WOOD 
BLOCKING IN DECK 
FLUTES

CFMF - SEE ARCH.

B/ROOF DECK

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

CONT. L5x5x5/16 UNDER THE 
CFMF. WELD TO BEAM AT E.E.

STD. SHEAR TAB

L4x4x1/4 CONT. WELD TO BEAM 
W/ 1/4" FILLET WELD, TYP.

STD. SHEAR TAB 1/4 2

1/4 2
TYP.

CONT. L5x5x5/16 ANGLE. WELD TO BEAM 
W/ 1/4" FILLET WELD IN 2-12 PATTERN

63.11N.15

2" CONT. ISOLATION JOINT

2"

VIF

6"

CONT. L5x5x5/16. WELD 
TO BEAM W/ 1/4" FILLET 
WELD x 2" LONG, TYP.

1/4 2

1/4 2
TYP.

B/ROOF DECK

EL: SEE PLAN

B/EX. GYP. ROOF DECK

EL: SEE PLAN

63.DD

2" CONT. ISOLATION JOINT CONT. L5x5x5/16. WELD 
TO BEAM WITH 1/4" FILLET 
WELD IN 2-12 PATTERN

TYPICAL BEAM-OVER-COLUMN BEARING CONNECTION

B/EX. GYP. ROOF DECK

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

1/4 2

1/4 2
TYP.

STIFFENER ASSEMBLY PER TYPICAL 
COLUMN TRANSFER DETAIL

N.14

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS 
IN COMBINATION WITH THE SPECIFIED IN-
PLANE SHEAR AND TRANSVERSE WALL 
FORCES ACTING ON THE CONT. ANGLE (IN-
PLANE SHEAR AND WALL TRANSVERSE 
FORCES SHALL NOT BE APPLIED 
SIMULTANEOUSLY)

L5x5x5/16 CONT.

1/4 4

1/4 4
TYP.

TRANSVERSE WIND = 0.55K
TRANSVERSE SEISMIC = 0.25K

IN-PLANE WIND SHEAR FORCE = 1.2K
IN-PLANE SEISMIC SHEAR FORCE = 1.2K

DEAD LOAD = 0.25K
SNOW LOAD = 0.81K

B/ROOF DECK

EL: SEE PLAN

EMBED PLATE @ 3'-0" BY PRECASTER TO 
SUPPORT THE SPECIFIED GRAVITY LOADS 
IN COMBINATION WITH THE SPECIFIED IN-
PLANE SHEAR AND TRANSVERSE WALL 
FORCES ACTING ON THE CONT. ANGLE (IN-
PLANE SHEAR AND WALL TRANSVERSE 
FORCES SHALL NOT BE APPLIED 
SIMULTANEOUSLY)

L5x5x5/16 CONT.

1/4 4

1/4 4
TYP.

TRANSVERSE WIND = 0.8K
TRANSVERSE SEISMIC = 1.2K

IN-PLANE WIND SHEAR FORCE = 3K
IN-PLANE SEISMIC SHEAR FORCE = 2K

DEAD LOAD = 0.25K
SNOW LOAD = 0.75K

ANGLE CONNECTION BY 
PRECASTER FOR VERTICAL JOIST 
END REACTIONS LISTED ON PLAN 
IN COMBINATION WITH FORCES 
LISTED ON THIS DETAIL. IN-PLANE 
SHEAR AND TRANSVERSE WALL 
FORCES SHALL NOT BE APPLIED 
SILMUTANEOUSLY

B/ROOF DECK

EL: SEE PLAN

TRANSVERSE WIND = 1.6K
TRANSVERSE SEISMIC = 3.6K

IN-PLANE WIND SHEAR FORCE = 2.0K
IN-PLANE SEISMIC SHEAR FORCE = 2.0K

VERTICAL END REACTION - SEE PLAN

B/VEENER

EL: SEE ARCH.

CONT. STEEL ANGLE 
PER 1/S3.7C-F

41

N.14

SEE PLAN

1"

B/ROOF DECK

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

HSS4x2 1/2x1/4 CONT. BETWEEN JOISTS, TYP.

1/4 3-12

1/4 3-12

3/8"x9"x1'-0" LONG PL AT 3'-0". WELD TO 
BEAM TOP FLANGE WITH 1/4" FILLET WELD 
IN 2-6 PATTERN, BOTH SIDES OF PL, TYP.

1/4

1/4
TYP.

C8x11.5 @ 3'-0" 

5/16"x5" VERT. LEG CONT .BENT PLATE

3/16 2

1/4 2-6

1/4 2-6

HSS4x2 1/2x1/4 CONT. BETWEEN JOISTS, TYP.

1/4
TYP.

2"

2"
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SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

NON-TYPICAL SECTIONS

AND DETAILS

5274-42

J.G.

S3.7C-F

Owner

REV ISSUE DATE

ISSUED FOR BID GROUP 8-PHASE C 11.20.2019

39 ADDENDUM 3 - BG8 12.11.2019

41 ADDENDUM 4 - BG8 12.16.2019

SCALE:  3/4" = 1'-0"
1

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
2

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
4

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
6

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
5

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
7

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
3

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
9

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
10

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
11

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
8

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
13

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
12

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
14

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
15

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
16

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
17

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
18

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
19

FRAMING DETAIL
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N.C

3

S3.13C-F

ROOF DECK SUPPORT PER 9/S3.6C-F

ROOF SLAB SUPPORT PER 4/S3.7C-F

T/PRECAST WALL PANEL

EL: SEE ELEVATION

T/ROOF SLAB

EL: VARIES - SEE PLAN

T/CATWALK PLATE

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

T/CATWALK PLATE

EL: SEE PLAN

SEE 4/S3.7C-F FOR 
ADD'L INFORMATION

SEE 4/S3.7C-F AND 
3/S3.13C-F FOR ADD'L 
INFORMATION

SEE 4/S3.7C-F AND 
3/S3.13C-F FOR ADD'L 
INFORMATION

SEE 4/S3.7C-F AND 
3/S3.13C-F FOR ADD'L 
INFORMATION

SEE 4/S3.7C-F AND 
3/S3.13C-F FOR ADD'L 
INFORMATION

SEE 4/S3.7C-F AND 
3/S3.13C-F FOR ADD'L 
INFORMATION

SEE 4/S3.7C-F AND 
3/S3.13C-F FOR ADD'L 
INFORMATION

N.8

T/PRECAST WALL PANEL

EL: SEE ELEVATION

T/ SLAB

EL: SEE PLAN

B/ROOF DECK

EL: SEE PLAN

SEE 16/S3.8C-F FOR ADD'L INFO

SEE 16/S3.8C-F FOR ADD'L INFO

3/8"x4" GUSSET PLATE

1/4

1/4
TYP.

4"

1/4

1/4
TYP.

HSS HANGER - SEE PLAN

T/CATWALK STEEL PL

EL: SEE PLAN

T/CATWALK STEEL PL

EL: SEE PLAN

STEEL ANGLE - SEE PLAN

STEEL ANGLE - SEE PLAN

STEEL PL - SEE PLAN

STEEL PL - SEE PLAN

STEEL ANGLE 
ANCHORED TO PRECAST

STEEL ANGLE - SEE PLAN

PIPE RAIL - SEE 
ARCH. AND THEATRE 
DRAWINGS, TYP.

SEE 4/S3.7C-F FOR 
ADD'L INFORMATION

1

S3.13C-F

T/ROOF SLAB

EL: VARIES - SEE PLAN

SEE 4/S3.7C-F FOR 
ADD'L INFORMATION

PIPE RAIL - SEE 
ARCH. AND THEATRE 
DRAWINGS, TYP.

L2x2x1/4, TYP.

SEE ARCH. AND THEATRE DRAWINGS 
FOR THE REQUIRED PIPE RAIL 
SUPPORT SYSTEM DIMENSIONS, TYP.

3/16

3/16
TYP.

3/16

3/16
TYP.

STEEL ANGLE - SEE PLAN

STEEL ANGLE BEYOND - SEE PLAN

STEEL ANGLE - SEE PLAN

TYP.

1' - 4"

T
Y

P
.

4
5
.0

0
°

1'
 -

 7
" 

- 
T

Y
P

.

SEE 4/S3.11C-F FOR 
ADD'L INFORMATION

SEE 1/S3.10C-F FOR 
HORIZ. BRACING 
INFORMATION

SEE 4/S3.11C-F FOR 
ADD'L INFORMATION

2.5"x5" x 1'-6" LONG SHIM PLATE

B/ROOF DECK

EL: SEE PLAN

5/16

5/16

1"x4"x3'-0" PLATE

1' - 6"

1/2"x3"x1'-3" PL ON BOTH SIDES OF WEB

CONT. CJP WELD

5/16

5/16
TYP.

SHEAR TAB TO RESIST 
VERTICAL END REACTION OF:
DEAD LOAD = 7K
SNOW LOAD = 14K

SHEAR TAB TO RESIST 
VERTICAL END REACTION OF:
DEAD LOAD = 7K
SNOW LOAD = 14K

DOUBLE PL OR 
ANGLE SHEAR 
TAB CONN.

3/16 3-12

1/4"x5" VERT. LEG CONT. BENT PLATE

SEE PLAN

63.V

1/4
TYP.

3'
 -

 0
"

T/EX. ROOFING

EL: SEE PLAN, VIF

L3x3x1/4 KICKER AT EVERY OTHER EXISTING 
JOIST. IT IS ACCEPTABLE TO ANCHOR THE 
KICKER TO EITHER THE EX. 14" OR 18" DEEP 
JOIST BASED ON EASE OF ACCESS

3/16

3/16
TYP.

3/16

3/16
TYP.

HSS3x3x5/16 @ 6'-0" MAX. -
COORD. AROUND EX. JOIST TOP 
CHORD SEATS

OPEN UP EX. GYPSUM ROOF DECK 
AS REQUIRED TO INSTALL HSS 
MEMBER. REPATCH ROOF DECK IN 
KIND

LOCATE KICKER AT 
PANEL POINT, TYP.

SEE ARCH. DRAWINGS FOR ADD'L 
COLD-FORMED METAL FRAMING 
INFILL BETWEEN POSTS

EX. ROOF LEVEL STEEL 
WIDE-FLANGED GIRDER

3/16 3

3/16 3
TYP.

3"
3"

4"

1/2" THICK BASE PLATE41

41

N.S

2 1/4" CLR.

2'-0" WIDE TRUSS BEARING POCKET 
AT TRUSS TOP CHORD SEAT

TRUSS TOP CHORD BEARING 
SEAT BY OTHERS - SEE PLAN

PRECAST WALL PANEL 
BEYOND POCKET

SEE TRUSS ELEVATIONS FOR TRUSS 
SERVICE LEVEL END REACTION (DOES 
NOT INCLUDE TRUSS SELF WEIGHT)

TRUSS WEB MEMBER

T/ SLAB

EL: VARIES - SEE PLAN

L6x6x5/16 POUR STOP AT 
TRUSS BEARING POCKET 
ONLY. SEE 5/S3.11C-F FOR 
DECK EDGE ANGLE 
INFORMATION

99.DAN.1
5

S3.6C-F

2" CONT. ISOLATION JOINT

EX. MASONRY WALL, VIF

B/ROOF DECK

EL: SEE PLAN

T/STEEL

EL: SEE PLAN

2"
3"

STEEL HANGER BEYOND - SEE 2/S3.6C-F

BEAM CONNECTS TO 
HANGER W/ STD SHEAR TAB

3/8"x5"x1'-0" LONG PL AT 3'-0". WELD TO 
BEAM TOP FLANGE WITH 1/4" FILLET WELD 
IN 2-6 PATTERN, BOTH SIDES OF PL, TYP.

1/4

1/4
TYP.

2

S3.6C-F

C8x11.5 @ 3'-0" 
ALONG W14x30

1/4
TYP.

1/4 3

1/4 3
TYP. @ E.E.

3/8" THICK GUSSET PL AT E.E. 
WELD GUSSET PL TO 
SUPPORTS W/ 1/4" FILLET 
WELD BOTH SIDES OF PL, TYP.

L3x3x5/16 
KICKER

STIFFENERS PER TYPICAL BEAM-OVER 
COLUMN BEARING DETAIL
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39

SCALE:  3/4" = 1'-0"
1

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
2

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
3

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
4

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
5

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
6

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
7

FRAMING DETAIL

SCALE:  3/4" = 1'-0"
8

FRAMING DETAIL
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R
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A
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A
LK

 E
LE

V
A

T
IO

N
 T

O
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N
D

E
R

S
ID

E

CATWALK 
FRAMING
-SEE PLAN

INSULATED
P.C. WALL PANEL
-SEE PLAN

INSULATED
P.C. WALL PANEL
-SEE PLAN

12' - 0"

0.9K/FT TOTAL SERVICE SNOW LOAD
1.2K/FT TOTAL SERVICE DEAD LOAD

0.5K/FT TOTAL SERVICE SNOW LOAD
1.2K/FT TOTAL SERVICE DEAD LOAD

DELEGATED DESIGN NOTES FOR ROOF TRUSSES:
1. TOP AND BOTTOM CHORDS SHALL BE WT SHAPES.  MINIMUM FLANGE WIDTH SHALL BE 8" AT TOP AND BOTTOM CHORDS. 
2. ALL WEB MEMBERS ARE DOUBLE ANGLES WITH MINIMUM 4" WIDTH AND MAXIMUM 6" WIDTH.
3. ALL INDICATED LOADS ARE SERVICE LOAD. TOTAL UNIFORM AND TRAPEZOIDAL LOADS INCLUDES SNOW AND SNOW DRIFT LOADS, SELF-WEIGHT OF COMPOSITE DECK AND WEIGHTS OF THE FOLLOWING:
    ROOF SYSTEM ABOVE THE COMPOSITE DECK; FUTURE PV PANEL LOADS ABOVE THE ROOF SYSTEM; CEILING, MEP AND LIGHTING SYSTEM BELOW THE COMPOSITE DECK; LOADS FROM CATWALK SYSTEM BELOW ARE INDICATED AS POINT LOADS.  POINT LOADS CAN BE SEPARATED INTO 60/40 DEAD LOAD-TO-LIVE LOAD RATI0.
4. TRUSSES SHALL BE DESIGNED AS NON-COMPOSITE.
5. TRUSSES SHALL HAVE CROSS BRIDGING PER PLANS.  TRUSS CROSS BRIDGING MAY ALSO BE DESIGNED BY THE STEEL CONTRACTOR, INCLUDING NUMBER OF LINES, SPACING AND SIZES.  REFER TO PLAN NOTE 31 ON S2.5C-F AND PLAN 1 ON THE SAME SHEET FOR 4 LOCATIONS WHERE PLAN NOTE 31 APPLIES.  CROSS BRIDGING SHALL NOT INTERFERE WITH CURRENT DUCT LOCATIONS - SEE 2/A4.25 FOR REFERENCE.
6. CAMBER 100% OF TRUSS DEAD LOAD (INCLUDING SUPERIMPOSED DEAD LOAD).
7. FIELD SURVEY BOTTOM CHORD ELEVATION OF TRUSS PRIOR TO INSTALLATION OF CATWALKS.
8. SELF-WEIGHT OF ROOF TRUSS IS NOT INCLUDED IN INDICATED DEAD LOAD.
9. ALL TRUSSES SHALL BE PLACED TO THE UNDERSIDE OF COMPOSITE DECK SLAB. FOR TRUSSES BEARING ON FLAT WIDE-FLANGED GIRDERS, ADJUST TRUSS SEAT DEAPTH ACCORDINGLY TO THE GAP BETWEEN UNDERSIDE OF COMPOSITE DECK SLAB AND TOP OF WIDE FLANGED GIRDER.
10.* INDICATES END REACTION AND SELF-WEIGHT OF TRUSS SHALL BE ADDED FOR TOTAL LOADS. TYPICAL AT ALL END REACTIONS OF EACH TRUSS. 
11. TRUSSES SHALL BE DESIGNED FOR A MAXIMUM LIVE LOAD DEFLECTION OF 2.75" AT MIDSPAN.  NET DEAD LOAD DEFLECTION AT MIDSPAN AFTER CAMBER SHALL NOT EXCEED 1.0".
12. TRUSS DIAGONAL AND VERTICAL WEB MEMBER LAYOUT SHALL MATCH THE LAYOUT INDICATED ON THE ELEVATIONS BELOW.

1K

3K 3K 3K 3K 3.5K3K 3.5K 3.5K 3.5K 3.5K 3K 4K 4K 4K 3K 3K

1K 3K 1K 2K 1K 3K 3K 1K 1K 1K 1K 3K 3K 1K 2K 2K 2K 1K 1K 3K 1K 3K

T/ STL PLATE

EL: SEE PLAN

9'
 -

 0
"

SEE PLAN

HANGING COL
FOR CATWALK
AT BOT. CHORD
-SEE PLAN 

4' - 0 1/4" 3' - 3" 4' - 6 3/4" 3' - 4 3/8" 3' - 3" 4' - 9 1/2" 4' - 9 1/2" 3' - 3" 11" 4' - 6 3/4" 4' - 6 3/4" 7' - 5" 3' - 3 1/2" 3' - 3" 10 1/2" 7' - 6" 8' - 0" 8' - 0" 8' - 0" 5' - 9 5/8" 1' - 2 1/8" 2' - 1 3/8" 1' - 1" 5' - 4"

9' - 8 5/8"5' - 9 5/8"8' - 0"8' - 0"8' - 0"7' - 6"10 1/2"3' - 3"3' - 3 1/2"7' - 5"4' - 6 3/4"4' - 6 3/4"11"3' - 3"6' - 3 3/4"3' - 3 1/8"18' - 5 3/8"

TOTAL END 
REACTION
(SERVICE 

LOAD) =115K

TOTAL END 
REACTION
(SERVICE 

LOAD) =115K*

39

41

41

41

41

N.M N.N N.S

12' - 0"

1.25K/FT TOTAL SERVICE SHOW LOAD
1.50K/FT TOTAL SERVICE DEAD LOAD

0.60K/FT TOTAL SERVICE SNOW LOAD
1.50K/FT TOTAL SERVICE DEAD LOAD

INSULATED
P.C. WALL PANEL
-SEE PLAN

INSULATED
P.C. WALL PANEL
-SEE PLAN

STEEL BEAM
-SEE PLAN

3K 3K 3K 3K 3K 3K 3K 3K 3K 3K1K 1K

9'
 -

 0
"

PLAN
SEE

SEE PLAN

3' - 0 1/4" 3' - 3" 4' - 6 3/4" 6' - 7 3/8" 9' - 6 7/8" 3' - 3" 20' - 9" 3' - 3" 39' - 4 1/4" 1' - 7 3/4" 1' - 6 5/8" 1' - 9" 3' - 7 1/8"

TOTAL END 
REACTION
(SERVICE 

LOAD) =120K

TOTAL END 
REACTION
(SERVICE 

LOAD) =125K

N.M N.N N.R N.S1.25K/FT TOTAL SERVICE SNOW LOAD
1.50K/FT TOTAL SERVICE DEAD LOAD

0.60K/FT TOTAL SERVICE SNOW LOAD
1.50K/FT TOTAL SERVICE DEAD LOAD

12' - 0"

3.5K 3.5K 3.5K 3.5K 3.5K 3.5K 1K 4K 3K 3K

INSULATED
P.C. WALL PANEL
-SEE PLAN

INSULATED
P.C. WALL PANEL
-SEE PLAN

STEEL BEAM
-SEE PLAN

STEEL  BEAM
-SEE PLAN

9'
 -

 0
"

PLAN
SEE SEE PLAN

SEE PLAN

3' - 0 1/4" 3' - 3" 20' - 9 1/8" 3' - 3" 20' - 9" 3' - 3" 37' - 8 7/8" 2' - 10 3/8" 1' - 9 3/8" 3' - 3 3/4" 1' - 2 3/8"

TOTAL END 
REACTION
(SERVICE 

LOAD) =120K

TOTAL END 
REACTION
(SERVICE 

LOAD) =125K

N.M N.N N.R N.S1.25K/FT TOTAL SERVICE SNOW LOAD
1.50K/FT TOTAL SERVICE DEAD LOAD

0.60K/FT TOTAL SERVICE SNOW LOAD
1.50K/FT TOTAL SERVICE DEAD LOAD

12' - 0"

INSULATED
P.C. WALL PANEL
-SEE PLAN

INSULATED
P.C. WALL PANEL
-SEE PLAN

STEEL BEAM
-SEE PLAN

STEEL  BEAM
-SEE PLAN

3.5K 3.5K 3.5K 3.5K 3.5K 3.5K 4.5K 4K

9'
 -

 0
"

PLAN
SEE

SEE PLAN SEE PLAN

3' - 0 1/4" 3' - 3" 20' - 9 1/8" 3' - 3" 20' - 9" 3' - 3" 37' - 8 7/8" 2' - 10 3/8" 6' - 3 3/8"

TOTAL END 
REACTION
(SERVICE 

LOAD) =125K

TOTAL END 
REACTION
(SERVICE 

LOAD) =125K

Project Number:

Drawn By:

Sheet:

W
ig

h
t 
&

 C
o
. 
©

  
C

o
p
y
ri
g
h
t 
2
0
1
8
 A

ll 
ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

e
s
e
 d

o
c
u
m

e
n
ts

 m
a
y
 b

e
 r

e
p
ro

d
u
c
e
d
, 
s
to

re
d
, 
o
r 

tr
a
n
s
m

it
te

d
 i
n
 a

n
y
 f
o
rm

 o
r 

b
y
 a

n
y
 m

e
a
n
s
, 
e
le

c
tr

o
n
ic

, 
m

e
c
h
a
n
ic

a
l,
 p

h
o
to

c
o
p
y
in

g
, 
re

c
o
rd

in
g
 o

r 
o
th

e
rw

is
e
, 
w

it
h
o
u
t 
th

e
 p

ri
o
r 

w
ri
tt
e
n
 c

o
n
s
e
n
t 
o
f 
W

ig
h
t 
&

C
o
.

. . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . .

Wight & Company
wightco.com

2500 North Frontage Road
Darien, IL 60561

P 630.969.7000
F 630.969.7979

N
O
T F

O
R
 

C
O
N
S
TR

U
C
TIO

N

C
:\
U

s
e
rs

\j
g

rb
ic

\D
o
c
u

m
e

n
ts

\1
1

-5
2

7
4
-4

2
_

D
G

S
_
S

tr
u

c
_
2

0
1
9

_
C

e
n

tr
a

l_
J
G

R
B

IC
.r

v
t

1
2

/1
3

/2
0
1

9
 7

:2
8

:3
0

 A
M

MFP

IMPLEMENTATION -

SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

MISCELLANEOUS

ELEVATIONS

5274-42

Author
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SCALE:  3/8" = 1'-0"
1

ROOF TRUSS ELEVATION & LOAD DIAGRAM

SCALE:  3/8" = 1'-0"
2

ROOF TRUSS ELEVATION & LOAD DIAGRAM

SCALE:  3/8" = 1'-0"
3

ROOF TRUSS ELEVATION & LOAD DIAGRAM

SCALE:  3/8" = 1'-0"
4

ROOF TRUSS ELEVATION & LOAD DIAGRAM
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N.S

SEE THIRD FLOOR FRAMING PLAN FOR FRAMING DETAILS

NON-STRUCTURAL TOPPING SLAB 
OVER GEOFOAM PER TYPICAL DETAILS

8" CMU WALL W/ #4@48" VERT. REINF. AND 
DOWELS OF MATCHING SIZE AND SPACING

THEATRE SEATING FRAMING DELEGATED DESIGN CRITERA (ALL SEATING)

LOAD CRITERIA:

1. DEAD LOADS SLAB AND DECK = 50 PSF
2. SUPERIMPOSED DEAD LOAD = 15 PSF
3. LIVE LOADS = 100 PSF
4. SEE SHEET S0.1C FOR EARTHQUAKE DESIGN DATA
5. INTERNAL WIND PRESSURE = 5 PSF

THEATRE SEATING FRAMING DELEGATED DESIGN CRITERA (ALL SEATING)

LOAD CRITERIA:

1. DEAD LOADS SLAB AND DECK = 50 PSF
2. SUPERIMPOSED DEAD LOAD = 15 PSF
3. LIVE LOADS = 100 PSF
4. SEE SHEET S0.1C FOR EARTHQUAKE DESIGN DATA
5. INTERNAL WIND PRESSURE = 5 PSF

#3@12" DOWEL (1'-0"x2'-0") COMPOSITE FLOOR DECK - SEE PLAN

STEEL BEAM - SEE PLAN

NOTE:
COORDINATE ALL MEP ITEMS WITH MEP DRAWINGS AS 
THEY RELATE TO THE BUILT-UP THEATRE SEATING

NOTE:
COORDINATE ALL MEP ITEMS WITH MEP DRAWINGS AS 
THEY RELATE TO THE BUILT-UP THEATRE SEATING

3 1/2" NWT CONCRETE ON 9/16" (24 GA.) 
METAL FORM DECK - (TOTAL SLAB DEPTH = 
4"). REINFORCE WITH 4 LBS/CU. YD. OF 
STRUX 90/40 MACROSYNTHETIC FIBERS OR 
EQUIV. FASTEN WITH #12 TEK SCREWS AT 
12" O.C. TO PURLINS

WEB STIFFENERS, EACH JOIST, TYP.

STEEL RISER PLATE, TYP.

6" PURLINS @ 2'-6" O.C. MAX. -
COORD. W/ MECH.

6" TRACK, TYP.

SELF-TAPPING SCREWS, TYP.

6" CONT.

SEE ARCH. - TYP.

S
E

E
 A

R
C

H
. -

 T
Y

P
.

S
E

E
 A

R
C

H
. -

 T
Y

P
. SEE ARCH. - TYP.

POWER DRIVEN FASTENERS, TYP. SLAB-ON-GRADE - SEE PLAN, TYP.

6" CONT. CHORD

#4@12" DOWEL W/ 4" EMBED.

DIAGONAL, TYP.

1, TYP.

1 +/-, TYP.

2" STRAP, EACH SIDE, TYP.

6" STUDS @ 2'-6" 
O.C., MAX., TYP.

CONT. BOND BEAM W/ 2#5 CONT.

CONT. L4x4x1/4. ATTACH TO PRECAST 
W/ (2) 1/4" SCREWS AT EACH STUD

SEE LEVEL 1 CFMF FOR ADD'L INFORMATION

S4.7C-F

3
TYP.

CMFM GUARDRAIL - SEE ARCH.

NO CONCRETE RISER HERE

CONT. POUR STOP

39

2" STRAPS EA. 
SIDE CONT.

4-#10 SCREWS AT TOP AND AT STRAP SPLICES

4x4x14 GA. CONT. ANGLE

SOLID BRIDGING

2' - 6" (MAX. TYP)

4'
-0

" 
(M

A
X

.)
 B

R
A

C
E

 S
P

A
C

IN
G

2" DIAG. STRAPS 
BOTH SIDES OF 
STUD - SPACED 
AT EVERY OTHER 
BAY

T/SLAB

EL. VARIES -COORDINATE WITH ARCH.

PURLIN AT 2'-6" MAX. O.C. SPACING

CHORD CONT.

THEATRE SEATING FRAMING DELEGATED DESIGN CRITERIA

LOADING CRITERIA:
1. DEAD LOADS SLAB AND DECK = 50PSF
2. SUPERIMPOSED DEAD LOAD = 15PSF
3. LIVE LOADS = 60 PSF
4. SEE SHEET S0.1 FOR EARTHQUAKE DESIGN DATA
5. INTERNAL WIND PRESSURE = 5PSF

#4 CONT., TYP.

#4@12"

#4@12" DOWELS

#3@24" x 1'-6" W/ 
STD. 180 DEG HOOK.

41

COORD. W/ ARCH. COORD. W/ ARCH.

HORIZONTAL BRACING

CUT AND BEND BRIDGING

#10 SCREWS 
SPACED EVENLY 
ALONG BRIDGING

SOLID BRIDGING 
FABRICATED FROM RUNNER 
TRACK

Project Number:
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1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

THEATRE BUILD-UP

SEATING ELEVATIONS

AND DETAILS

5274-42

J.G.

S4.7C-F

Owner

SCALE:  3/4" = 1'-0"
1

THEATRE SEATING SECTION

SCALE:  3/4" = 1'-0"
2

TYPICAL THEATRE SEATING TRANSVERSE SECTION

SCALE:  3/4" = 1'-0"
3

TYPICAL CONCRETE STEP DETAIL

SCALE:  3/4" = 1'-0"
4

TYPICAL SOLID BRIDGING DETAIL
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DN

2

A4.24

1

A4.20

1

A4.24

1

A4.26

3

A4.24

1

A4.25

1

A4.27

1

A4.28

3

A4.21

1

A4.21

4

A4.20

3

A4.20

1

A4.22

2

A4.22

2

A4.26

2

A4.28

EL: 18'-1 1/2"

8

A6.04

82
'-4

"
63

'-6
"

SKYLIGHT C.1
REFER TO SPEC SECTION 012300 
REGARDING ALTERNATES

SKYLIGHT B.3SKYLIGHT B.1
REFER TO SPEC 
SECTION 086300, 
TYP

RF-01

RF-02

RF-02

RF-02

RF-02

RF-02

RF-02

EL: 16'-3"

EL: 16'-3"1
/8

" 
/ 
1

'-
0

"
1

/4
" 

/ 
1

'-
0

"

1/8" / 1'-0" 1/8" / 1'-0"

EL: 16'-4"

EL: 16'-5"

1
/4

" 
/ 
1

'-
0

"

1/8" / 1'-0"
1/8" / 1'-0"

1
/8

" 
/ 

1
'-
0

"

1
/4

" 
/ 
1

'-
0

"

1/8" / 1'-0" 1/8" / 1'-0"

2

A4.20

30

30

30
2

A5.19

HATCHED REGION DENOTES 
EXISTING ROOF AREA BEING 
REDIRECED TO STORM DETENTION 
SYSTEM.

2'-0" WIDE WALKWAY 
PADS, TYP.

SKYLIGHT B.2

SKYLIGHT C.3
REFER TO SPEC SECTION 012300 
REGARDING ALTERNATES
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EXISTING ROOF DRAIN LOCATION. REMOVE 
EXISTING. PROVIDE NEW. REFER TO PLUMBING

LEGEND

RD-N NEW ROOF DRAIN. REFER TO PLUMBING

NEW OVERFLOW ROOF DRAIN. REFER TO 
PLUMBING

RD-O

RD-X

EF

EXHAUST FAN - SEE MECHANICAL FOR 
INFORMATION

LINE DELINEATING NEW BUILDING AND 
EXISTING BUILDING

SLOPE DIRECTION

RF-01

RF-02
MEMBRANE ROOF OVER RIGID INSULATION OVER 
VAPOR RETARDER/TEMPORARY ROOF OVER 
SUBSTRATE BOARD.
REFER TO SPEC SECTION 075323.

MEMBRANE ROOF OVER RIGID INSULATION OVER 
EXISTING ROOF DECK. REFER TO SPEC SECTION 075323.
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N

SCALE:  1" = 20'-0"
1

OVERALL ROOF PLAN

30 ROOFTOP MECHANICAL EQUIPMENT. PROVIDE EQUIPMENT SCREEN MOUNTED
TO EQUIPMENT. REFER TO SPECIFICATION SECTION 108213 FOR ROOFTOP
EQUIPMENT SCREENING REQUIREMENTS.

36 CONT EXPANSION JOINT COVER CANT TO WALL STYLE PER SPEC SECTION
077029.

37 ALUMINUM LADDER WITH PARAPET PLATFORM.

43 STC RATED FIRE & SMOKE VENT, REFER TO SPECIFICATION SECTION 077236
FOR REQUIREMENTS

65 ROOF ACCESS HATCH.

91 PROVIDE COLD-FORMED METAL FRAMING PARAPET TO 36" ABOVE ROOF.
COLD-FORMED METAL FRAMING TO BE SUPPORTED BY MISCELLANEOUS
STEEL UPRIGHTS CENTERED BEAM BELOW.
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UP

UP

UP

UP

DN

1. ALL ITEMS THAT ARE TO BE REMOVED AND REINSTALLED OR SAVED ARE TO 
BE TAGGED AND CAREFULLY STORED (SEE OWNER FOR LOCATION).

2. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, REPAIRED, & LEVELED 
TO MATCH EXISTING ADJACENT SURFACE (MATCH EXISTING CONDITION AT 
DOOR JAMBS) VERIFY IN FIELD.

3. THE CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF WORK.  
INCIDENTAL WORK ASSOCIATED BUT NOT SHOWN ON THE CONSTRUCTION 
DOCUMENTS MAY BE REQUIRED OUTSIDE THE PROJECT AREAS.  THIS WORK 
IS PART OF THE CONSTRUCTION CONTRACT AND IS TO BE COMPLETED IN 
ACCORDANCE WITH THE CONTRACT REQUIREMENTS AT NO ADDITIONAL COST 
TO THE OWNER.

4. ALL ITEMS INDICATED TO REMAIN ARE TO BE PROTECTED FROM DAMAGE.  
DAMAGED ITEMS ARE TO BE PATCHED & REPAIRED OR REPLACED AS 
REQUIRED TO MATCH ADJACENT SURFACE, AT NO ADDITIONAL COST TO THE 
OWNER.

5. WHEN THE REMOVAL OF EXISTING SURFACE MATERIAL IS REQUIRED TO 
COMPLETE CONTRACT WORK AND A NEW FINISH IS NOT SCHEDULED, 
PATCH/REPAIR AND PRIME THE AFFECTED SURFACE TO RECEIVE NEW FINISH.

6. NEW SLEEVES AND OPENINGS IN THE EXISTING FLOOR, WALL & CEILING 
CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY MATERIAL.

7. ALL MISC. ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC.) THAT 
INTERFERE WITH THE COMPLETION OF CONTRACT WORK BUT ARE NOT 
SHOWN TO BE REMOVED ARE TO BE REMOVED, STORED, AND REINSTALLED, 
AT NO ADDITIONAL COST TO THE OWNER.  IN THE EVENT THAT ITEMS CANNOT 
BE REINSTALLED IN ITS ORIGINAL LOCATION COORDINATE NEW LOCATION 
WITH ARCHITECT/OWNER.

8. U.N.O. CONTRACTOR TO REMOVE EXISTING FLOORING AND BASE AS 
REQUIRED TO ACCOMMODATE DOOR ASSEMBLIES.  PATCH/REPAIR AS 
NECESSARY TO MATCH ADJACENT SURFACES.

9. REFER TO MEP-FP DRAWINGS FOR DEMOLITION / REMOVAL / RELOCATION 
AND INSTALLATION OF FIXTURES AND DEVICES.

10. SEE STRUCTURAL DEMOLITION DRAWINGS FOR SHORING AND WALL 
RETAINING REQUIREMENTS PRIOR TO START OF DEMOLITION.

11. UPON REMOVAL OF DOORS, SHORE OPENINGS AS REQUIRED.  SECURE ALL 
NEW FRAMES PER MANUFACTURERS RECOMMENDATIONS.  PROVIDE LINTELS 
AS REQUIRED.  SEE STRUCTURAL DRAWINGS.

12. ON DOORS THAT ARE TO BE REMOVED RETURN ALL DOOR HARDWARE TO 
OWNER PRIOR TO DISPOSAL.

13. ALL ELECTRICAL DEVICES & ASSEMBLIES BEING AFFECTED BY DEMO OF 
DOORS TO BE REINSTALLED AND RECONNECTED AT NO ADDITIONAL COST TO 
THE OWNER.

14. COORDINATE WITH ABATEMENT CONTRACTOR FOR AREAS CALLED FOR 
DEMOLITION CONTAINING OR SUSPECTED TO CONTAIN ASBESTOS AND OR 
OTHER HAZARDOUS MATERIALS.

15. REFER TO AC1 SERIES DRAWINGS FOR IDENFICATION OF ACOUSTICALLY 
SENSITIVE PARTITIONS AND WALLS AND FOR DETAILS OF PENETRATIONS 
THROUGH THESE WALLS

GENERAL NOTES

EXISTING WALL

NEW GYPSUM BOARD PARTITION

FLOOR PLAN LEGEND

1i ALUMINUM STOREFRONT/WINDOW TYPE. REFER TO A8.10 
SERIES

DOOR TAG. REFER TO A8.10 SERIES

METAL LOCKER- 5% OF TOTAL PROVIDED QUANTITY SHALL BE 
ACCESSIBLE. COORDINATE ADA COMPLIANT LOCKER 
LOCATIONS WITH ARCHITECT/OWNER PRIOR TO INSTALLATION

NEW DOOR/HARDWARE. REFER TO SHEET A8 SERIES FOR 
DOOR SCHEDULE

EXISTING DOOR TO REMAIN. REFER TO SHEET A8.1 FOR 
DOOR SCHEDULE FOR REQUIRED MODIFICATIONS.

101

NEW CMU PARTITION

PARTITION TYPE & DETAILS. REFER TO SHEET A8.001i

SPECIALTY EQUIPEMNT TAG
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EL: -9'-0"
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# KEYNOTES

59 HORIZONTAL COMPRESSION CAP PASS THROUGH. SEE DETAIL 8/A7.28

81 INFILL EXISTING OPENING PER STRUCTURAL DRAWING

92 36"x36" ACCESS DOOR TO EXISTING PIPE TUNNEL

93 REFERENCE SHEET A10.00 FOR FLUSH TRANSITION DETAIL & ASSOCIATED
MISC. METALS

N

SCALE:  1/8" = 1'-0"
1

LOWER LEVEL - AREA F

REV ISSUE DATE
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PHASE A
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ISSUED FOR SCHEMATIC DESIGN 11.05.2018
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DEVELOPMENT

07.12.2019

34 ISSUED FOR 75% CONSTRUCTION
DOCUMENTS - PHASE C

10.14.2019

ISSUED FOR BID GROUP 8 - PHASE
C

11.20.2019

36 ISSUED FOR ADDENDUM 2 - BG8 12.04.2019

40 ISSUED FOR ADDENDUM 4 - BG8 12.16.2019
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PHASED DEMOLITION. COORDINATE 
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TYP.TYP.
1

2

2

2

2

2

24

5
4

5

4

A5.12

A7.00

1

A7.00

2

A7.00

1
SIM

1128

CORRIDOR

1-003

3

A5.03

A5.20

1

A5.20

6

A5.20

3
A5.20

4

A5.20

5

A4.01

8

A7.10

1

A7.10

4

A7.17

7

1000A 1000B

1142

1143

RECEPTION

1-129

IDF

1-156

1132

1157

1156

4

A5.03

1

A5.03

ARCHITECTURALLY EXPOSED 
STRUCTURAL STEEL COLUMNS

LINE OF CANOPY ABOVE

A4.01

3

A4.01

2

3

5A7.30

2

A7.30

1

A7.30

3

A7.30

7

A7.30

8

A7.30

5

69.4

69.P

63.W63.X63.Z63.AA63.BB

63.1

63.2

63.4

63.T

63.R

63.M

63.N63.P63.Q

63.L

63.3

63.S63.U63.V

63.7

1001A 1001B

1A11

A5.20

2

20

20

21
TYP

20

22

22

22 22 22

CL
EQ EQ

TYP, UNOCL

EQ EQ
TYP, UNO

9'
-5

"
9'

-5
"

4'
-2

"
10

'-8
"

5'
-3

"
12

'-1
"

AL

SEE 1 / A2.11D

SEE 1 / A2.11B

SEE 1 / A2.11D

SEE 1 / A2.11B

A7.10

18

A7.10
9

6

A7.10

14

A7.10

16

A7.178
A7.10

7

A7.10

12

A7.10
21

8

1120

1100A

1A01

A7.33

2

22

2A01 2A012A02

2A03

2A03 2A12

2A03

3A11

2B11

2A12

3A12

7

A7.22

A7.30

9

A7.30

10

A7.30

11

PORTAL OVERHANG

COMMUNITY

ROOM B

1-101

A7.10

23

A7.10

15

20

13

3

A5.04

2A12

1107

STORAGE

1-106
5'-5 1/4"

1106

1118

2

A4.20

1127

IDF

1-127

1102

HEALTH
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EXTENTS OF PHASE A
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1A11
1A03
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A4.30

A7.17
1

2

1A10

A
L
IG

N

MARKERBOARD 
FOLDING PARTITION

20

5

5
A7.17

3
A7.17

4

FOLDING GLASS PANEL 
PARTITION. REFER TO 
SPEC SECTION 102239.13 

FOLDING GLASS PANEL PARTITION 
ABOVE CASEWORK. REFER TO SPEC 
SECTION 102239.13

A7.17
13

1101 401101

1. ALL ITEMS THAT ARE TO BE REMOVED AND REINSTALLED OR SAVED ARE TO 
BE TAGGED AND CAREFULLY STORED (SEE OWNER FOR LOCATION).

2. ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, REPAIRED, & LEVELED 
TO MATCH EXISTING ADJACENT SURFACE (MATCH EXISTING CONDITION AT 
DOOR JAMBS) VERIFY IN FIELD.

3. THE CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF WORK.  
INCIDENTAL WORK ASSOCIATED BUT NOT SHOWN ON THE CONSTRUCTION 
DOCUMENTS MAY BE REQUIRED OUTSIDE THE PROJECT AREAS.  THIS WORK 
IS PART OF THE CONSTRUCTION CONTRACT AND IS TO BE COMPLETED IN 
ACCORDANCE WITH THE CONTRACT REQUIREMENTS AT NO ADDITIONAL COST 
TO THE OWNER.

4. ALL ITEMS INDICATED TO REMAIN ARE TO BE PROTECTED FROM DAMAGE.  
DAMAGED ITEMS ARE TO BE PATCHED & REPAIRED OR REPLACED AS 
REQUIRED TO MATCH ADJACENT SURFACE, AT NO ADDITIONAL COST TO THE 
OWNER.

5. WHEN THE REMOVAL OF EXISTING SURFACE MATERIAL IS REQUIRED TO 
COMPLETE CONTRACT WORK AND A NEW FINISH IS NOT SCHEDULED, 
PATCH/REPAIR AND PRIME THE AFFECTED SURFACE TO RECEIVE NEW FINISH.

6. NEW SLEEVES AND OPENINGS IN THE EXISTING FLOOR, WALL & CEILING 
CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY MATERIAL.

7. ALL MISC. ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC.) THAT 
INTERFERE WITH THE COMPLETION OF CONTRACT WORK BUT ARE NOT 
SHOWN TO BE REMOVED ARE TO BE REMOVED, STORED, AND REINSTALLED, 
AT NO ADDITIONAL COST TO THE OWNER.  IN THE EVENT THAT ITEMS CANNOT 
BE REINSTALLED IN ITS ORIGINAL LOCATION COORDINATE NEW LOCATION 
WITH ARCHITECT/OWNER.

8. U.N.O. CONTRACTOR TO REMOVE EXISTING FLOORING AND BASE AS 
REQUIRED TO ACCOMMODATE DOOR ASSEMBLIES.  PATCH/REPAIR AS 
NECESSARY TO MATCH ADJACENT SURFACES.

9. REFER TO MEP-FP DRAWINGS FOR DEMOLITION / REMOVAL / RELOCATION 
AND INSTALLATION OF FIXTURES AND DEVICES.

10. SEE STRUCTURAL DEMOLITION DRAWINGS FOR SHORING AND WALL 
RETAINING REQUIREMENTS PRIOR TO START OF DEMOLITION.

11. UPON REMOVAL OF DOORS, SHORE OPENINGS AS REQUIRED.  SECURE ALL 
NEW FRAMES PER MANUFACTURERS RECOMMENDATIONS.  PROVIDE LINTELS 
AS REQUIRED.  SEE STRUCTURAL DRAWINGS.

12. ON DOORS THAT ARE TO BE REMOVED RETURN ALL DOOR HARDWARE TO 
OWNER PRIOR TO DISPOSAL.

13. ALL ELECTRICAL DEVICES & ASSEMBLIES BEING AFFECTED BY DEMO OF 
DOORS TO BE REINSTALLED AND RECONNECTED AT NO ADDITIONAL COST TO 
THE OWNER.

14. COORDINATE WITH ABATEMENT CONTRACTOR FOR AREAS CALLED FOR 
DEMOLITION CONTAINING OR SUSPECTED TO CONTAIN ASBESTOS AND OR 
OTHER HAZARDOUS MATERIALS.

15. REFER TO AC1 SERIES DRAWINGS FOR IDENFICATION OF ACOUSTICALLY 
SENSITIVE PARTITIONS AND WALLS AND FOR DETAILS OF PENETRATIONS 
THROUGH THESE WALLS

GENERAL NOTES

EXISTING WALL

NEW GYPSUM BOARD PARTITION

FLOOR PLAN LEGEND

1i ALUMINUM STOREFRONT/WINDOW TYPE. REFER TO A8.10 
SERIES

DOOR TAG. REFER TO A8.10 SERIES

METAL LOCKER- 5% OF TOTAL PROVIDED QUANTITY SHALL BE 
ACCESSIBLE. COORDINATE ADA COMPLIANT LOCKER 
LOCATIONS WITH ARCHITECT/OWNER PRIOR TO INSTALLATION

NEW DOOR/HARDWARE. REFER TO SHEET A8 SERIES FOR 
DOOR SCHEDULE

EXISTING DOOR TO REMAIN. REFER TO SHEET A8.1 FOR 
DOOR SCHEDULE FOR REQUIRED MODIFICATIONS.

101

NEW CMU PARTITION

PARTITION TYPE & DETAILS. REFER TO SHEET A8.001i

SPECIALTY EQUIPEMNT TAG

GENERAL NOTES - WALL PLACEMENT & DIMENSIONS

1. REFER TO ENLARGED STAIRWELL PLANS & ELEVATOR PLANS FOR WALL LOCATIONS 
IN RELATION TO STRUCTURAL CENTERLINES.

2. ALL DIMENSIONS ARE TO FACE OF WALL MATERIAL (GYPSUM BOARD OR MASONRY) 
UNLESS NOTED OTHERWISE

(DIMENSION)

(DIMENSION) CL

AL

DIMENSION IS CRITICAL. HOLD DIMENSION 
FACE TO FACE OF WALL

DIMENSION TO STRUCTURAL COLUMN 
CENTERLINE

ALIGN FACES OF WALL

C.2

A
D

B

E

F

J

G H

C.1

NORTH
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MFP
IMPLEMENTATION -
SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

FLOOR PLAN LEVEL 1
AREA A

5274-42

A.SASSILA

A2.11A

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 - AREA A

# KEYNOTES

1 EXISTING ELECTRICAL PANEL TO BE REMOVED, RELOCATED, OR REFED.
REFER TO ELECTRICAL DRAWINGS FOR MORE DETAILS. COORDINATE PHASED
CONSTRUCTION TO MINIMIZE OUTAGES.

2 EXISTING ELECTRICAL PANEL TO REMAIN. REFER TO ELECTRICAL DRAWINGS
FOR MORE INFORMATION.

4 SUSPECTED LOCATION OF EXISTING DOWNSPOUT.

5 SUSPECTED LOCATION OF EXISTING PIPE RISERS.

20 CUSTOM ARCHITECTURAL WOODWORK. REFER TO CASEWORK PLANS AND
DETAILS FOR MORE INFORMATION.

21 NEW SOLID SURFACE SILL ON EXISTING CONSTRUCTION. REFER TO WALL
SECTION DETAILS AND CASEWORK PLANS AND DETAILS.

22 INTERIOR GLASS PARTITION SYSTEM. REFERENCE SPEC SECTION 081216.

25

25

26

26
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1. TYPICAL CEILINGS SHALL BE +9'-6"AFF UNLESS NOTED OTHERWISE.
2. ALL LIGHT FIXTURES CENTERED IN ROOM UNLESS NOTED OTHERWISE.
3. CENTER ALL CEILING MOUNTED DEVICES WITHIN 2X2 OR 2X4 SECTION OF 

SCORED 2X4 CEILING TILE,TYP.
4. PAINT EXPOSED UNDERSIDE OF ROOF DESK/FLOOR STRUCTURE, EXPOSED 

STRUCTURAL STEEL, BEAMS, EXPOSED UTILITY PIPING AND ALL OTHER 
"PAINTABLE" SURFACES - SEE SPECIFICATIONS FOR FURTHER CLARIFICATION.

5. REMOVE ALL CEILING DEVICES SUCH AS BUT NOT LIMITED TO: LIGHT 
FIXTURES, EXIT SIGNS, EMERGENCY DEVICES, EMERGENCY LIGHTS, AND ANY 
OTHER SUPPORT SYSTEMS THAT CONFLICT WITH NEW WORK.

6. AREAS NOTED AS INCIDENTAL WORK AREAS MAY INCLUDE ABOVE CEILING 
WORK FOR MEP/FP RELATED UPGRADES. REFER TO ASSOCIATED DISCIPLINE-
SPECIFIC DRAWINGS FOR MORE INFORMATION AND SCOPE.

GENERAL NOTES

LINEAR LIGHT FIXTURE 

REFLECTED CEILING PLAN SYMBOL LEGEND

2' x 4' ACOUSTICAL CEILING SYSTEM

2' x 2' ACOUSTICAL CEILING SYSTEM

GYPSUM BOARD CEILING

EXISTING RECESSED LIGHT FIXTURE 

PENDANT LIGHT FIXTURE 

2X4 RECESSED LIGHT FIXTURE 

EXISTING 2X4 RECESSED LIGHT FIXTURE 

RECESSED CAN LIGHT FIXTURE 

PENDANT LIGHT FIXTURE 

WALL SCONCE 

ROLLER SHADES 

CJ CONTROL JOINT ON GYPSUM CEILING

2

A4.25

1

A4.26

1

A4.25

1

A4.27 1

A4.28

3

A5.16

2

A4.26

2

A4.28

1

A5.15

2

A5.16

63.W63.X63.Z

63.AA

63.AA63.BB

63.10

63.11

63.12

63.13

63.15

63.17

63.19

63.21

63.Z

63.22

63.23

63.DD 63.CC 63.Y 63.V
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A4.29

2

A5.15

4

A5.15

1

A5.17

2

A5.17

3

A5.15
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1-623
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1-546

PRAC

1-544

PRAC

1-545

PRAC

1-541
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1-539

PRAC

1-537

PRAC

1-535

PRAC

1-534

PRAC

1-536

PRAC

1-538

PRAC

1-540

STORAGE

1-531

STORAGE

1-533

PRAC

1-532

PRAC

1-530

MUSIC

1-529
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1-542

CORRIDOR

1-542

VEST

1-622
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1-604
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1-613
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1-615

DRESSING

ROOM
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1-620
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VOMITORIUM
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A5.17

1

A5.16
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A5.17

EVENT

CORRIDOR

1-602

VEST.

1-600
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CAFE

1-641
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ACT-1
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A7.29
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SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

REFLECTED CEILING

PLAN LEVEL 1 - AREA F

5274-42

B.SPOEHR

A3.11F

COMMUNITY HIGH SCHOOL

DISTRICT 99

10'-0"

ACT-1

CEILING HEIGHT

CEILING FINISH

KEY NOTES
SYMBOL MANUFACTURER MATERIAL DESCRIPTION

ACT-1 ARMSTRONG 2X2 ACOUSTICAL CEILING
SYSTEM

ACT-2 ARMSTRONG 2X4 ACOUSTICAL CEILING
SYSTEM

ACT-3 ARMSTRONG 2X2 FOOD SERVICE

E-WP-2 SEE EXTERIOR FINISH
LEGEND

SEE EXTERIOR FINISH LEGEND

GYP-1 AMERICAN GYPSUM GYPSUM BOARD CEILING

GYP-3 AMERICAN GYPSUM GYPSUM BOARD CEILING 1 HR

GYP-4 AMERICAN GYPSUM GYPSUM BOARD CEILING ACOUSTICAL
BARRIER CEILING

GYP-6 AMERICAN GYPSUM ACOUSTICAL GYPSUM BOARD
CEILING

ACOUSTICAL
PERFORATED
GYPSUM BOARD

MTL-1 TBD FLUSH REVEAL METAL PANEL SOFFIT

WD-1

N

SCALE:  1/8" = 1'-0"
1

LEVEL 1 - AREA F

REV ISSUE DATE

ISSUED FOR DESIGN
DEVELOPMENT

07.12.2019

34 ISSUED FOR 75% CONSTRUCTION
DOCUMENTS - PHASE C

10.14.2019

ISSUED FOR BID GROUP 8 - PHASE
C

11.20.2019

39 ISSUED FOR ADDENDUM 3 - BG8 12.11.2019

41 ISSUED FOR ADDENDUM 4 - BG8 12.16.2019

84 PROVIDE ACOUSTICAL BATT INSULATION ABOVE SUSPENDED CEILING.

C3 PAINT GYPSUM BOARD CEILING PT-2.

C7 SUSPENDED PROJECTOR.

C14 SUSPENDED PROJECTION SCREEN.

C22 CONTINUOUS SOFFIT VENT

C23 MOTORIZED BLACK-OUT ROLLER SHADE SUSPENDED FROM BEAM PLATE AND
INSTALLED BY RIGGING CONTRACTOR

C28 SUSPENDED PIPE GRID SYSTEM W/ CROSS CONNECTORS. PAINT UPT-3

C29 MODIFY EXISTING CEILING GRID TO ACCEPT NEW PARTITION WALLS

C32 PAINTED UNDERSIDE OF CATWALK/STAIRS, PAINT PT-3

C37 CEILING EXPANSION JOINT COVER CJ-1

C38 PAINT EXPOSED CEILING PT-3

C45 CURTAIN TRACK - REFER TO THEATRE RIGGING DRAWINGS

39

41



LEVEL 3

EL: =  23'-7"

B/DECK N.E. ADDITION

(HIGH ROOF)

EL: =  26'-6"

COLD-FORMED METAL 
FRAMING

THERMAL BATT 
INSULATION

EXTERIOR SHEATHING
W/ PREAPPLIED AIR & 
WATER BARRIER

ROOF MEMBRANE

PRE-FINISHED BRAKE METAL
COPING ON TAPERED SHIM

TAPERED ROOF
INSULATION

GYP. BOARD ON 
METAL STUD FRAMING

ROOF MEMBRANE

TAPERED ROOF
INSULATION

METAL ROOF DECK

ROOF MEMBRANE TO 
CONTINUE UP OVER 
PARAPET

METAL ROOF DECK

CONT. CLEAT

STEEL JOIST

TREATED WOOD 
BLOCKING

STEEL ANGLE, SEE 
STRUCTURAL

STEEL ANGLE, SEE 
STRUCTURAL

VERTICAL SLIP JOINT 
CONNECTION

VAPOR RETARDER

SUBSTRATE BOARD

SUBSTRATE BOARD

VAPOR RETARDER

LEVEL 3

EL: =  23'-7"

MTL STUDS CURB ASSY.

EXT. GRADE SHEATING

ROOF MEMBRANE TO 
CONTINUE UP CURB

TAPERED ROOF INSULATION

METAL ROOF DECK

STEEL FRAMING BEYOND

STRUCTURAL BEAM

PLASTIC SHIM

1" / 1'-0"

RIGID INSULATIONGALV. REIN. STEEL AS REG.

AL. SKYLIGHT PURLIN

AL. SKYLIGHT RAFTER
BEYOND

STL. ANGLE SKYLIGHT 
CLIP CONNECTED TO 
RAFTER BEYOND

RF-1 FLASHING MEMBRANE

CONDENSATION CHANNEL

EXTRUDED ALUM. HOLD DOWN CLIP, 
1/2" LONG @ 12" O.C.

SILICONE SEALANT &
BACKER ROD

3/4"

CONT. 1/4" X 3/8" DENSE DOUBLE 
STICK FOAM TAPE W/ CONT. 
STRUCTURAL SILICONE SEALANT

EXTRUDED ALUM. GLAZING 
ADAPTOR

WELD METAL DECK TO 
STRUCTURAL BEAM

CONT. CLEAT

SUBSTRATE BOARD

VAPOR RETARDER

LEVEL 3

EL: =  23'-7"

ROOF TO WALL EXPANSION JOINT 
COVER WITH INTEGRAL FLASHING

EXISTING CUT
STONE SILL

DECK EDGE SUPPORT
RE: STRUCTURAL

FACE OF EXISTING BRICK

EXISTING WINDOW 
TO REMAIN

COUNTERFLASHING SET 
INTO REGLET W/ SEALANT

SUBSTRATE BOARD

VAPOR RETARDER

ROOF MEMBRANE

LEVEL 3

EL: =  23'-7"

FASTEN EXPANSION JOINT 
TO FIRE TREATED 
BLOCKING

ROOF TO WALL EXPANSION JOINT 
COVER WITH INTEGRAL FLASHING

ROOF MEMBRANE TO CONTINUE 
OVER FLANGE OF EXPANSION 
JOINT COVER

EXISTING CUT 
STONE SILL

STEEL FRAMING
W/ FIREPROOFING

8"

COUNTERFLASHING SET IN 
CONT SEALANT

SET TRACK TO BEAM 
BEFORE FIREPROOFING

KICKER AS REQURIED

WALL MOLDING

ACT CEILING SYSTEM
PER CEILING PLAN

CMU WALL
RE: STRUCTURAL

6" CEILING EXPANSION JOINT
W/ 2 HOUR RATED- FIRE 
BARRIER

FACE OF EXISTING BRICK

PENDENT VERTICAL SIDEWALL
SPRINKLER HEAD

SUSPENSION WIRE
HOLLOW METAL WINDOW
@ 2 HOUR FIRE-RATED WALL

2"

EXISTING SHELF ANGLE

MAIN FIRE SPRINKLER PIPE

3"
 M

A
X

1"
 M

IN

12" MAX.

4" MIN.

THERMAL BATT 
INSULATION IN POLY
SLEEVE

FACE OF EXISTING 
BRICK

PROVIDE REGLET OF COUNTERFLASHING AND SEALANT

EL: 24'-4"

LEVEL 3

EL: =  23'-7"

EXISTING CUT STONE
PILASTER CAP

FASTEN EXPANSION JOINT 
TO FIRE TREATED 
BLOCKING

ROOF TO WALL EXPANSION JOINT 
COVER WITH INTEGRAL FLASHING

METAL ROOF DECK

FACE OF EXISTING BRICK
AT PIPE CHASE

DECK EDGE SUPPORT
RE: STRUCTURAL

SUBSTRATE BOARD

VAPOR RETARDER

COUNTERFLASHING SET 
INTO REGLET W/ SEALANT

LEVEL 3

EL: =  23'-7"

ROOF TO WALL EXPANSION JOINT 
COVER WITH INTEGRAL FLASHING

FACE OF EXISTING 
BRICK

METAL ROOF DECK

COUTERFLASHING SET 
INTO REGLET W/ 
SEALANT

FASTEN DRYWALL TO
BOTTOM OF DECK W/
J RUNNER

GYPSUM BOARD ON
METAL STUD FRAMING

ACT CEILING SYSTEM PER
CEILING PLANS

ROOF MEMBRANE

SUBSTRATE BOARD

VAPOR RETARDER

B/DECK N.E. ADDITION

(HIGH ROOF)

EL: =  26'-6"

ALUM. GRAVEL STOP  W/
GALV. METAL CLEAT

METAL SOFFIT ON EXT. GRADE
SHEATING

ROOF MEMBRANE

TAPERED ROOF INSULATION

TREATED WOOD BLOCKING

STRUCTURAL OUTRIGGER

METAL FASCIA TO MATCH EXISTING

CONT. WD NAILER

ROOF MEMBRANE FLASHING

CONT. CAULK W/ BACKER ROD

DECK EDGE STEEL SUPPORT
RE: STRUCTURAL

1'-6"

VERTICAL SLIP JOINT 
CONNECTION

1" RIGID INSULATION AT RECESSD BRICK

LEVEL 3

EL: =  23'-7"

PROVIDE 1" SPACE FOR 
DIFFERENTIAL DEFLECTION

STAINLESS STEEL FLASHING 
GLAZED INTO CURTAIN WALL HEAD

ROOF MEMBRANE

ROOF MEMBRANE TO
CONTINUE UP OVER 
PARAPET

EXTERIOR GRADE
SHEATING

THERMAL BATT 
INSTULATION

METAL ROOF DECK

ALUMINUM CURTAIN 
WALL SYSTEM

DECK EDGE SUPPORT
RE: STRUCTURAL

ICE AND WATER SHEILD TO 
PROVIDE SEPARATION BETWEEN
DISSIMILAR MATERIALS, WOOD AND
CFM FRAMING

PRE-FINISHED BRAKE METAL 
COPING ON TAPERED SHIM

6"x6" 12GA ANGLE TO SUPPORT
TAPERED SHIM

1"

CONT. CLEAT

BRACE ALUMINUM CURTAIN WALL 
FRAME TO STRUCUTRAL STEEL 
W/ SLOTTED CLIP ALLOWING FOR 2"
VERTICAL DEFLECTION TOTAL. FASTEN
IN VERTICAL CENTER OF SLOT, TYP.

VAPOR RETARDER

SUBSTRATE 
BOARD

LEVEL 3

EL: =  23'-7"

FACE OF EXISTING BRICK

EXISTING CUT STONE BAND

METAL ROOF DECK

GYPSUM BOARD 
OVER METAL STUD 
FURRING

CMU WALL
RE: STRUCTURAL

THERMAL BATT INSULATION IN 
POLYSLEEVE

ROOF TO WALL EXPANSION JOINT 
COVER WITH INTEGRAL FLASHING

ROOF MEMBRANE TO CONTINUE 
UP OVER  PARAPET

FASTEN EXPANSION JOINT TO 
FIRE TREATED BLOCKING

EL: 24'-4"

SET COUNTERFLASHING INTO 
REGLET WITH SEALANT

LEVEL 3

EL: =  23'-7"

STEEL FRAMING BEYOND

STRUCTURAL BEAM

PLASTIC SHIM

GALV. REIN. STEEL AS REG.

AL. SKYLIGHT PURLIN

AL. SKYLIGHT RAFTER
BEYOND

STL. ANGLE SKYLIGHT 
CLIP CONNECTED TO 
RAFTER BEYOND

CONDENSATION CHANNEL

MTL STUDS CURB ASSY.

EXT. GRADE SHEATING

ROOF MEMBRANE TO 
CONTINUE UP CURB

METAL ROOF DECK

RIGID INSULATION

EXTRUDED ALUM. HOLD DOWN CLIP, 
1/2" LONG @ 12" O.C.

3/4"

1" / 1'-0"

WELD METAL DECK TO
STRUCTURAL BEAM

SILICONE SEALANT &
BACKER ROD

CONT. 1/4" X 3/8" DENSE DOUBLE 
STICK FOAM TAPE W/ CONT. 
STRUCTURAL SILICONE SEALANT

EXTRUDED ALUM. GLAZING 
ADAPTOR

CONT. CLEAT

PRE-FINISHED BRAKE METAL 
COPING ON TAPERED SHIM

TAPPERED INSULATION

SUBSTRATE BOARD

VAPOR RETARDER

Project Number:
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IMPLEMENTATION -
SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

EXTERIOR WALL
SECTIONS & DETAILS -
PHASE B

5274-42

A.SASSILA

A5.10

COMMUNITY HIGH SCHOOL
DISTRICT 99

SCALE:  1 1/2" = 1'-0"
1

SECTION - NORTHEAST ADDITION ROOF DETAIL

SCALE:  3" = 1'-0"
5

SECTION DETAIL - SKYLIGHT @ LOW SIDE

SCALE:  1 1/2" = 1'-0"
3

SECTION DETAIL - WINDOW SILL @ ROOF LEVEL

SCALE:  1 1/2" = 1'-0"
6

SECTION DETAIL - TYPICAL TOP OF FIRE WALL @ ROOF LEVEL

SCALE:  1 1/2" = 1'-0"
2

SECTION DETAIL - TOP OF WALL @ PILASTER

SCALE:  1 1/2" = 1'-0"
4

SECTION DETAIL - VERTICAL EXTENTION AT OPAQUE WALL

SCALE:  1 1/2" = 1'-0"
8

SECTION DETAIL - ROOF OVERHANG

SCALE:  1 1/2" = 1'-0"
7

SECTION DETAIL - CURTAIN WALL COPING

SCALE:  1 1/2" = 1'-0"
9

WALL DETAIL - ROOF JOINT AT EXISTING WALL

SCALE:  3" = 1'-0"
10

SECTION - SKYLIGHT @ HIGH SIDE
24

24

24

24

24

24

24

24

24

24

24

24

24

24

24

24
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1-1/4" AIR CAVITY

RIGID INSULATION

E-MSN-01

JOINT SEALANT

FLASHING MEMBRANE

EXTERIOR SHEATING W/ PRE-
APPLIED AIR & WATER BARRIER

COLD-FORMED 
METAL FRAMING

TUBE STEEL BRACING
RE: STRUCTURAL

GYPSUM BOARD ON 
METAL STUD FRAMING

COLUMN
RE: STRUCTURAL

METAL STUD FRAMING

AIR CAVITY

1'-0"

1'-6"

4 
1/

2"

C.G

C.G

C.17

C.17

99.A11

99.AA

JOINT SEALANT

GYPSUM BOARD ON 
METAL STUD FRAMING

CORNER BEAD 1-1/4" AIR CAVITY

EXTERIOR SHEATING W/ PRE-
APPLIED AIR & WATER BARRIER

3 LAYERS OF SEALANT, 
FLASHING MEMBRANE

RIGID INSULATION

AL. CURTAIN WALL
SYSTEM

ROD & SEALANT E-MSN-02

COLD-FORMED METAL
FRAMING

99.A11

99.AD

FACE OF EXISTING BRICK

ROD & SEALANT

AL. CURTAIN WALL
SYSTEM

JOINT SEALANT

FACE OF EXISTING BRICK
@ PILASTER

99.AD

NEW COLUMN 
RE: STRUCTURAL

AL. CURTAIN WALL
SYSTEM

AL. CURTAIN WALL
CORNER MULLION

HOLD TIGHT TO THE BACK
OF MULLION AND CONNECTOR
BELOW

AL. CURTAIN WALL SYSTEM

DRYWALL MOLDING END CLOSURE
"FRY REGLET" OR EQUAL - ATTACJED
TO METAL STUD FRAMING NOT TO 
EXTERIOR MULLION

TAPE AND JOINT
COMPOUND

COMPRESSIBLE
NEOPRENE GASKET

METAL STUD NOT ATTACHED
TO EXTERIOR MULLION

GYPSUM BOARD ON
METAL STUD FRAMING

C.4

C.4

1-1/4" AIR CAVITY

RIGID INSULATION

E-MSN-01

JOINT SEALANT

3 LAYERS OF SEALANT, 
FLASHING MEMBRANE

EXTERIOR SHEATHING W/ PRE-
APPLIED AIR & WATER BARRIER

COLD-FORMED 
METAL FRAMING

TUBE STEEL BRACING
RE: STRUCTURAL

GYPSUM BOARD

STAINLESS STEEL FLUSH
MOUNT CORNER GUARD
TO STRUCTURE ABOVE

1/4" JOINT SEALANT

STAINLESS STEEL FLUSH
MOUNT CORNER GUARD
TO STRUCTURE ABOVE

1'-5"

1'
-1

0 
1/

2"

1'-3"

C.G

C.G

C.17

C.17

JOINT SEALANT

TREATED WOOD BLOCKING

BRAKE METAL SILL EXTENSION 
TO MATCH CURTAIN WALL, TYP.

BATT INSULATION

THERMAL INSULATION

COLD-FORMED METAL 
FRAMING

EXTERIOR SHEATHING W/ 
PRE-APPLIED AIR & 
WATER BARRIER

SEALANT & BACKER ROD

MASONRY VENEER

ALUMINUM CURTAIN WALL 
SYSTEM

C.C C.C

C.1

C.1

MASONRY VENEER

1-1/4" AIR CAVITY

THERMAL INSULATION

BATT INSULATION

COLD-FORMED METAL FRAMING

EXTERIOR SHEATHING W/ PRE-
APPLIED AIR & WATER BARRIER

ALUMINUM CURTAIN WALL SYSTEM

WINDOW SILL BEYONDSOLID SURFACE SILL BEYOND

TREATED WOOD BLOCKING

C.E C.E

C.18

C.18

ALUMINUM CURTAIN WALL SYSTEM

SEALANT & BACKER ROD

JOINT SEALANT

MASONRY VENEER

FLUID-APPLIED AIR & WATER BARRIER

1-1/4" AIR CAVITY

THERMAL INSULATION

TREATED WOOD BLOCKING

CMU FIRE WALL

ALUMINUM CURTAIN WALL SYSTEM

SEALANT & BACKER ROD

JOINT SEALANT

MASONRY VENEER

FLUID-APPLIED AIR & 
WATER BARRIER

1-1/4" AIR CAVITY

THERMAL INSULATION

TREATED WOOD BLOCKING

CMU

COLD-FORMED 
METAL FRAMING

C.C C.C

LEVEL 3

EL: =  23'-7"

LEVEL 3

EL: =  23' - 7"

99.B11C.H

FACE OF EXISTING 
EXTERIOR WALL

4"

TREATED WOOD BLOCKING

COUNTER FLASHING SET INTO WALL WITH 
CONT SEALANT

FASTENER

EXPANSION JOINT COVER

STRUCTURAL CMU FIRE WALL

UNDERLAYMENT

VAPOR BARRIER

Project Number:
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IMPLEMENTATION -

SOUTH

1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

EXTERIOR PLAN DETAILS

- PHASE B

5274-42

A.SASSILA

A5.21

COMMUNITY HIGH SCHOOL

DISTRICT 99

SCALE:  1 1/2" = 1'-0"
1

PLAN DETAIL - GRIDLINE C.G

SCALE:  1 1/2" = 1'-0"
2

PLAN DETAIL - GRIDLINE 99.AA

SCALE:  1 1/2" = 1'-0"
4

PLAN DETAIL - GRIDLINE 99.A11 & 99.AD

SCALE:  1 1/2" = 1'-0"
3

PLAN DETAIL - GLAZING CORNER CONDITION @ STAIR

SCALE:  1 1/2" = 1'-0"
6

PLAN DETAIL - METAL STUD TO EXTERIOR MULLION

SCALE:  1 1/2" = 1'-0"
5

PLAN DETAIL - GRIDLINE C.17

SCALE:  1 1/2" = 1'-0"
7

PLAN DETAIL - GRIDLINE C.1 @ 2ND LEVEL

SCALE:  1 1/2" = 1'-0"
8

PLAN DETAIL - PUNCHED OPENING

SCALE:  1 1/2" = 1'-0"
9

PLAN DETAIL - FIRE WALL HORIZONTAL CONTINUATION

SCALE:  1 1/2" = 1'-0"
10

PLAN DETAIL - GRIDLINE C.1 @ CURTAIN WALL & MASONRY WALL

SCALE:  1 1/2" = 1'-0"
11

ROOF EXPANSION JOINT DETAIL

24
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UP

DNUP

DN

DN

DN

5

A6.04

69.D

63.17

63.20

63.T 69.12
4

A6.04

STAINLESS STEEL CANE
DETECTION RAIL. EDGE OF RAIL
TO BE PLACED AT POINT WHERE 
HEAD CLEARANCE IS LESS THAN 
6'-8", VIF

WALL MOUNTED 
HANDRAIL

STAIR

1-341

3"

GUARDRAIL WITH CONT.
HANDRAIL

4'-9" (STAIR TREAD)

7' - 4"

1
0

 E
Q

 T
R

E
A

D
S

 @
 1

1
"

9
' 
- 

2
"

5'-1" (STAIR WIDTH) 5'-1" (STAIR WIDTH)

L
A

N
D

IN
G

7
' 
- 

6
 1

/4
"

L
A

N
D

IN
G

6
' 
- 

0
"

1

B.A

B.B

A7.33

3

A7.33

4

EXISTING FLOOR 
CONSTRUCTION

5

A6.04

69.D

63.17

63.20

63.T 69.12
4

A6.04

STAIR

2-

WALL MOUNTED 
HANDRAIL

GUARDRAIL WITH CONT.
HANDRAIL

EXISTING FLOOR
CONSTRUCTION

NEW CONCRETE LANDING

1
0

 E
Q

 T
R

E
A

D
S

 @
 1

1
"

9
' 
- 

2
"

4'-9" (TREAD WIDTH)

5'-1" (STAIR WIDTH) 3" 5'-1" (STAIR WIDTH)

4'-9" (TREAD WIDTH)

7' - 4"

6
'-
0
" 

L
A

N
D

IN
G

B.A

B.B

10'-5"

WALL MOUNTED 
HANDRAIL

A7.33

5
A7.33

6

LA
N

D
IN

G

7'
-6

 1
/4

"

LEVEL 1

EL: =  0"

LEVEL 2

EL: =  11'-9 1/2"

LEVEL 3

EL: =  23'-7"

ROOF

EL: =  36'-0"

A5.14

2

63.T 69.1069.1169.12

4

A6.04

A6.19

5

GUARDRAIL WITH 
CONT. HANDRAIL
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STAIR PLAN -LEVEL 1 - AREA B

SCALE:  1/4" = 1'-0"
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STAIR PLAN -LEVEL 2 - AREA B

SCALE:  1/4" = 1'-0"
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STAIR SECTION - VIEW NORTH

SCALE:  1/4" = 1'-0"
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LEVEL 1

EL: =  0"

1

A4.25
63.13N.13 N.14 N.155

A7.29

AUDITORIUM

1-633

PLENUM

STAGE FLOORING ON
ISOLATION PADS

STEEL ANGLE MOUNTED
AT CHEEK WALL & STAGE FLOOR
TRANSITION

ELEVATED STRUCTURAL 
SLAB ON CFMF

T/ SLAB

EL: -3'-0"

WOOD  VENEER WALL PANEL WD-3
ON CONCEALED FASTENER CLEAT
SYSTEM

METAL STUD FURRING

4 "

DUCT LINER ON SIDES & BOTTOM 
PER SPEC SECTION 233113

DUCT LINER ON ALL WALLS 
PER SPEC SECTION 233113

LEVEL 1

EL: =  0"

FOUNDATION

EL: =  -8'-0"

ORCHESTRA PIT

EL: =  -9'-0"

63.BB
4

A7.29
N.O

7

A6.14

PIT STAIR

1-632
AUDITORIUM

1-633

DUCT LINER ON SIDES & BOTTOM 
PER SPEC SECTION 233113

PLENUM

CIP CONCRETE WALL

ELEVATED STRUCTURAL SLAB

STAGE FLOORING ON
ISOLATION PADS

STEEL ANGLE MOUNTED
AT CHEEK WALL & STAGE FLOOR
TRANSITION

CURB TO BE POURED
TO SUPPORT CHEEK WALL

T/ SLAB

EL: -3'-0"

SLAB ON GRADE

ELEVATED STRUCTURAL 
SLAB ON CFMF

ROTALOCK TYP. 
-ALVIN INDUSTRIAL AIS 79-8

STAGE LIGHTING PLUGSTRIP

8'-0"

CABLE ATTACHMENT
SEE DETAIL XX

3'
-6

"

2'
-6

"
2'

-6
"

CONT. 1-1/2" NOMINAL (1.9" O.D.)
PIPE RAILINGS U-BOLTED TO 
UPRIGHTS (TYP.)

STEEL PLATE FLOOR BEYOND

1'
-9

"

6'
-0

"

COATED WIRE ROPE
COLOR: BLACK

CONT. STEEL ANGLE 
AS KICK PLATE, BOTH SIDES

CATWALK HANGER
RE: STRUCTURAL

EYEBOLT - BOLTED THROUGH PIPE

7/16" SNAP HOOK 
EQUAL TO CROSBY 1023056

CABLE THIMBE

COPPER OVAL COMPRESSION SLEEVE

COATED WIRE ROPE
COLOR: BLACK

HOLD DRILLED THROUGH PIPE 
FOR WIRE ROPE SAFETY

CATWALK HANGER

NICO PRESS SLEEVE TYP.

1/8" WIRE ROPE

250# MIN. RATED SPRING SNAP

CONT. 1-1/2" NOMINAL (1.9" O.D.)
PIPE RAILINGS

ROOF

EL: =  36'-0"

CONT. 1-1/2" NOMINAL (1.9" O.D.)
PIPE RAILINGS U-BOLTED TO 
UPRIGHTS (TYP.)

CONT. STEEL ANGLE AS KICK PLATE,
BOTH SIDES

STAGE LIGHTING PLUGSTRIP

CABLE ATTACHMENT

CONT. 1-1/2" NOMINAL (1.9" O.D.)
PIPE RAILINGS ATTACH TO HANGERS 
WITH ALVIN INDUSTRIAL AIS 79-8 ROTALOCK

NOTE: PAINT ALL
COMPONENTS FLAT BLACK

STEEL POST HANGERS, 
SEE STRUCTURAL DRAWINGS

PLAIN STEEL PLATE

FLOOR SUPPORTS
RE: STRUCTURAL

REFLECTOR PANEL

7'
-6

"

3'
-6

"
2'

-6
"

2'
-6

"
2'

-1
0"

STEEL POST HANGERS. SEE
STRUCTRAL DRAWINGS

CONT. 1-1/2" NOMINAL (1.9" O.D.)
PIPE RAILINGS U-BOLTED TO 
UPRIGHTS (TYP.)

CONT. STEEL ANGLE AS KICK PLATE,
BOTH SIDES

FLOOR SUPPORTS.
RE: STRUCTURAL 

PLAIN STEEL PLATE

HANGERS WITH ANGLE
BRACKETS @ 8'-0" O.C.

NOTE: PAINT ALL
COMPONENTS FLAT BLACK

REFLECTOR PANEL

1'-3"

1'
-6

"

1'
-9

"
1'

-9
"

2'
-6

"

6'
-0

"

PINRAIL WITH BELAYING 
PIN SLEEVE

CONT. 1-1/2" NOMINAL (1.9" O.D.)
PIPE RAILINGS U-BOLTED TO 
UPRIGHTS (TYP.)

CHANNEL UPRIGHTS
AT 8'-0" O.C.

PLAIN STEEL PLATE

A7.28

10

2'
-0

"
1'

-9
"

8'-0"

CONT. STEEL ANGLE AS KICK PLATE,
BOTH SIDES

LEVEL 1

EL: =  0"

T/AUDITORIUM

EL: =  61'-0"

ORCHESTRA PIT

EL: =  -9'-0"

AUDITORIUM CATWALK

EL: =  26'-11"

AUDITORIUM GRIDIRON

EL: =  63'-0"

B/FLY TOWER ROOF

EL: =  72'-0"

ARBOR PIT

0-724

STAGE

1-628

LOCK RAIL PROVIDED AND INSTALLED
BY RIGGING CONTRACTOR- SHOWN 
FOR REFERENCE ONLY

FLOOR BLOCK - BY DIVIISON 11

A7.28

11

LADDER TO GRIDIRON

PINRAIL WITH BELAYING 
PIN SLEEVE

4' - 6"

STAGE LEFT PINRAIL GALLERY
CONT. 1-1/2" NOMINAL (1.9" O.D.)
PIPE RAILINGS U-BOLTED TO 
UPRIGHTS (TYP.)

CHANNEL UPRIGHTS
AT 8'-0" O.C.

CONT. BEAM
RE: STRUCTURAL

2
' 
- 

0
"

1
' 
- 

9
"

1
' 
- 

9
"

1
' 
- 

9
"

A7.28

10

PLAIN STEEL PLATE

LOADING GALLERY

FLOOR SUPPORTS. SEE
STRUCTURAL DRAWINGS

CONT. STEEL CHANNEL 
TOE PLATE

CONT. WIRE SCREEN 
FROM TOP OF STEEL TOE 
PLATE TO UNDERSIDE OF 
GRIDIRON

3
' 
- 

6
"

1
' 
- 

6
"

CONT/ 1-1/2" I.D.
PIPE WELDED TO 
HANGERS

RIGGING "T" TRACK
BY DIVISION 11

GUIDE TRACK AND ARBOR -
BY DIVISION 11 AND SHOWN FOR
REFERENCE

PLAIN STEEL PLATE

A5.18

14

STAGE FLOORING
ON ISOLATION PADS

N.2

STORAGE

0-722

3' - 6"

1" RIGID INSULATION BREAK BETWEEN
SLAB AND PRECAST WALL

1" FLOOR TO CORNER ALUMINUM COVER PLATE. 
WABO FAST FLOOR, CONSTRUCITON 
SPECIALTIES GFSW-100, OR EQUAL

A7.28

7

4'-6"

4"
 K

IC
K

 P
LA

T
E

CONT. STEEL ANGLE AS KICK PLATE,
BOTH SIDES

C.2

A
D

B

E

F

J

G H

C.1

NORTH
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SCALE:  1/2" = 1'-0"
4

N-N SECTION - PLENUM

SCALE:  1/2" = 1'-0"
5

E-W SECTION - PLENUM

SCALE:  1/2" = 1'-0"
6

ELEVATION - CATWALK #2 AND #3

SCALE:  6" = 1'-0"
7

CABLE ATTACHMENT

SCALE:  1 1/2" = 1'-0"
8

PIPE RETAINER CABLE

SCALE:  3/4" = 1'-0"
3

SECTION DETAIL - AUDITORIUM CATWALK #2 & #3

SCALE:  3/4" = 1'-0"
2

SECTION DETAIL - AUDITORIUM CATWALK #1

SCALE:  3/4" = 1'-0"
9

SECTION DETAIL - PINRAIL GALLERY ON ON-RIGGING WALL

SCALE:  3/4" = 1'-0"
1

WALL SECTION - ACTIVE RIGGING @ STAGE
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2-900
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READING ROOM

2-613

VEST
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2-316
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2-350
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2-116
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2-113
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2-110
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2-105
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OFFICE
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STORAGE
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CORRIDOR

2-112

TOILET

2-124
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225 CFM
(TYP. 2)

1
2
"Ø

8"Ø
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(TYP. 2)
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VAV
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RB 14"Ø

10"Ø

2
0
"x

1
2
"

10"Ø

12"x10"

1
2
"x

1
0
"

SA 10"Ø
300 CFM

SA 10"Ø
340 CFM
(TYP. 4)

SA 10"Ø
340 CFM
(TYP. 4)

WORK IN THIS AREA 
WAS COMPLETED IN 
A  PREVIOUS PHASE 
OF CONSTRUCTION.

VAV
A3-4

300 CFM

EDH
4

SA 8"Ø
100 CFM
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100 CFM

1
0
"x

1
0
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1
0
"x

1
0
"

ELEC

2-617

OFFICE

2-616

?

?
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1
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1
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1
0
"

2
0
"x

1
2
"

VAV
A3-5

1360 CFM

VAV
A3-2

1360 CFM
14"Ø

1
6
"x

1
2
"

16"x12"

5
0
"x

1
2
"

1
6
"x

1
2
"

2
6
"x

1
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1
0
"Ø1

0
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1
0
"Ø

2
8
"x

1
2
"

(TYP. 3)
RB 24"x24"

(TYP. 5)
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36"x60" DUCT OPENING 
WITH WIRE MESH ON TOP
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340 CFM
(TYP. 4)

2
0
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1
2
"
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A-4
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3
2
"x

1
2
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1
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1
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1
4
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DOWNERS GROVE, IL 60516

MECHANICAL DUCT

FLOOR PLAN LEVEL 2

AREA B

5274-42

Author

M2.02B.c

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

MECHANICAL DUCT FLOOR PLAN LEVEL 2 AREA B

# KEY NOTES

N

SCALE:  1/8" = 1'-0"
2

MECHANICAL ROOM PLAN LEVEL 2

1 PROVIDE 5 FEET FLEXIBLE DUCT.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019

39 ISSUED FOR ADDENDUM 3 - BG8 12.11.2019

41 ISSUED FOR ADDENDUM 4 - BG8 12.16.2019

GENERAL NOTES:

1. REFER TO AC1 SERIES DRAWINGS FOR 
IDENTIFICATION OF ACOUSTICALLY 
SENSITIVE PARTITION AND WALLS AND 
FOR DETAILS OF PENETRATIONS 
THROUGH THESE WALLS.

2. MEPFP INSTALLING CONTRACTOR(S) 
SHALL SUBMIT EXISTING ELEVATED 
FLOOR PLANS INDICATING ALL MEPFP 
FLOOR PENETRATION SIZES AND 
LOCATIONS FOR EOR APPROVAL. EOR 
APPROVAL IS REQUIRED PRIOR TO THE 
START OF CORING ACTIVITIES. 
COORDINATE THE TIMING OF THE 
SUBMITTAL ACCORDINGLY. LOCATE AND 
AVOID DAMAGE TO REINFORCEMENT.
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DOWNERS GROVE, IL 60516

MECHANICAL DUCT

FLOOR PLAN LEVEL 3

AREA F

5274-42

Author

M2.03F.c

COMMUNITY HIGH SCHOOL

DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

MECHANICAL DUCT FLOOR PLAN LEVEL 3 AREA F

# KEY NOTES

SCALE:  1/4" = 1'-0"
2

Grille Section At Stage

SCALE:  1/4" = 1'-0"
3

Grille Section At Auditorium

1 PROVIDE ACOUSTIC DUCT LINER IN ALL SUPPLY AND RETURN DUCT.

2 PROVIDE ELBOW SILENCERS IN SUPPLY AND RETURN DUCT AT WALL
PENETRATION OF AUDITORIAM.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019
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ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019
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GENERAL NOTES:

1. REFER TO AC1 SERIES DRAWINGS FOR 
IDENTIFICATION OF ACOUSTICALLY SENSITIVE 
PARTITION AND WALLS AND FOR DETAILS OF 
PENETRATIONS THROUGH THESE WALLS.

2. MEPFP INSTALLING CONTRACTOR(S) SHALL 
SUBMIT EXISTING ELEVATED FLOOR PLANS 
INDICATING ALL MEPFP FLOOR PENETRATION 
SIZES AND LOCATIONS FOR EOR APPROVAL. 
EOR APPROVAL IS REQUIRED PRIOR TO THE 
START OF CORING ACTIVITIES. COORDINATE 
THE TIMING OF THE SUBMITTAL ACCORDINGLY. 
LOCATE AND AVOID DAMAGE TO 
REINFORCEMENT.
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CCP-10 AHU-4, HOT WATER COIL 2ND FLOOR -BIO LABS B&G E-90 ECM 1.25 AAB IN-LINE 46 15 5 1494 1/4 120 / 1 / 60 1

CCP-11 AHU-5, HOT WATER COIL CORRIDOR -LEARNING COMMONS B&G E-90 ECM 1.25 AAB IN-LINE 43 15 5 1454 1/4 120 / 1 / 60 1

CCP-12 AHU-6, HOT WATER COIL NORTH STUDY LOFTS/OFFICES B&G E-90 ECM 1.25 AAB IN-LINE 23 15 5 1254 1/8 120 / 1 / 60 1

CCP-7 RTU-5, HOT WATER COIL EVENT LOBBY B&G E-90 ECM 1.25 AAB IN-LINE 33 15 5 1335 1/3 120 / 1 / 60 1

CCP-8 AHU-2, HOT WATER COIL 3RD FLOOR -CLASS ROOMS B&G E-90 ECM 1.25 AAB IN-LINE 38 15 5 1366 1/3 120 / 1 / 60 1

CCP-9 AHU-3, HOT WATER COIL 2ND FLOOR -CHEM LABS B&G E-90 ECM 1.25 AAB IN-LINE 63 15 5 1750 1/2 120 / 1 / 60 1

CCP-4 RTU-3B, HOT WATER COIL AUDITORIUM B&G E-90 ECM 1.25 AAB IN-LINE 48 15 5 1519 1/3 120 / 1 / 60 1

CCP-5 RTU-2, HOT WATER COIL STUDIO THEATRE B&G E-90 ECM 1.25 AAB IN-LINE 45 15 5 1481 1/3 120 / 1 / 60 1

CCP-6 RTU-4, HOT WATER COIL
SCENE SHOP/THEATRE CLASS 

ROOMS
B&G E-90 ECM 1.25 AAB IN-LINE 33 15 5 1335 1/3 120 / 1 / 60 1

CCP-1 AHU-1, HOT WATER COIL LEARNING COMMONS B&G E-90 ECM 1.25 AAB IN-LINE 63 15 5 1750 1/2 120 / 1 / 60 1

CCP-2 RTU-1, HOT WATER COIL STAGE B&G E-90 ECM 1.25 AAB IN-LINE 36 15 5 1366 1/3 120 / 1 / 60 1

CCP-3 RTU-3A, HOT WATER COIL AUDITORIUM B&G E-90 ECM 1.25 AAB IN-LINE 48 15 5 1519 1/3 120 / 1 / 60 1

CCP-13 AHU-7, HOT WATER COIL
SOUTH STUDY LOFTS & 

COMMONS SMALL GROUP ROOMS
B&G E-90 ECM 1.25 AAB IN-LINE 15 15 5 1210 1/8 120 / 1 / 60 1

CCP-14
FAN ASSISTED RADIANT 

HEATING @ TUNNEL
LEARNING COMMONS- CURTAIN 

WALL
B&G PL - 30 IN-LINE 15 15 - 2650 1/12 120 / 1 / 60 1

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS. 
2. PROVIDE VIBRATION ISOLATION HANGERS.

COIL CIRCULATING PUMP SCHEDULE

EQUIPMENT 
TAG

SERVICE SERVED AREA MANUFACTURER MODEL TYPE GPM HEAD (FT) IMP. DIA. (IN) RPM

MOTOR

NOTES

HP V / PH / HZ

CFM RPM MBH GPM
PRESS. 
DROP

EWT 
(F°)

EAT 
(F°)

HP VOLT MOCP PHASE MOUNTING LENGTH HEIGHT DEPTH TYPE SIZE (IN)

CUH-1 EVENT LOBBY TRANE FFBB 080 WALL 627 1101 43.9 4.4 8.72 140 60 0.22 208 15 1 VERTICAL 57 26 10 THROWAWAY 1 YES 1-4

CUH-2
COMMONS -
VESTIBULE

TRANE FFBB 030 WALL 277 601 32.53 2.55 7.3 140 60 0.13 208 15 1 VERTICAL 34 26 10 THROWAWAY 1 YES 1-4

CUH-3
THEATRE CLASS 
RM-VESTIBULE

TRANE FFBB 030 WALL 277 601 32.53 2.55 7.3 140 60 0.13 208 15 1 VERTICAL 34 26 10 THROWAWAY 1 YES 1-4

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS. 
2. COLOR AS SELECTED BY ARCHITECT.
3. PROVIDE BUILT-IN RETURN AIR THERMOSTAT.
4. TOP DISCHARGE AND BOTTOM RETURN CONFIGURATION.
5. FOLLOW MANUFACTURER INSTALLATION RECOMMENDATIS

CABINET UNIT HEATER SCHEDULE

EQUIPMENT 
TAG

LOCATION MANUFACTURER MODEL TYPE

FAN HOT WATER COIL MOTOR CABINET CABINET DIMENSIONS (IN.) FILTER
BUILT-IN 

DISCONN.
NOTES

HP VOLT PH

DC-1 SCENE SHOP 1,200 6.5 7" 30" L x 30" W x 89" HEIGHT 3 208 1 CAR-MON, CMC 160A
VERTICAL MOUNTED-

CYCLONE COLLECTOR
30 GAL 1-6

NOTES:
1. BLOWER SHALL BE AMCA CERTIFIED
2. ALL THE COMPONENTS SHAL LBE PROVIDED OF CAR-MON MADE, LIKE DAMPERS, CLAMPS, HOSE AND FLOOR SWEEP WITH BALDOR MOTOR, CEM3559T.
3. STANDARD FINISH: TWO PART OF EPOXY PRIMED & FINISHED WITH MILL WHITE EPOXY.
4. PROVIDE, FINAL FILTERS AND REMOTE CONTROL.
5. DUCTWORK SHALL BE CLASS 2 TRASNFER DUCt, 2 NOS OF CAR-MON FLOOR SWEEP AND HOSE CONNECTION.(3NOS OF 3" DIA, 5FT. LONG, 2 NOS OF 4" DIA 5 FT. LONG, 1 NOS OF 5" DIA 5 FT. LONG)
    WITH S.STEEL CLAMPS
6. 2 YEAR WARRANTY. 
7. PROVIDE, VIBRATION ISOLATORS FOR EQUIPMENT, ACCESSORIES AND AS PER MANUFACTURER RECOMMENDED INSTALLATION INSTRUCTIONS.

DUST COLLECTOR SCHEDULE 

EQUIPMENT 
TAG

SERVED AREA CFM SP ( IN WG) INLET DIA. FOOT PRINT

BLOWER

MAKE & MODEL TYPE DRUM CAPACITY NOTES

CFM EAT. D.B. EAT. W.B. H W D HP MCA MOCP PHASE VOLTS
SIZE 

(TONS)
WEIGHT

REF. 
TYPE

EAT (°F) MCA MOCP PHASE VOLTS

DFSS-1 ROOF DIMMER ROOM MITSUBISHI 36 10.8
PKA-

A36KA7
WALL 920 80 67 15 47 12 1 1 1 208/230

PUY-
A36NKA7

3 211 R 410A 95 25 31 1 208/230 57 43 14 1-2

DFSS-2 ROOF
DUPLICATING 

ROOM
MITSUBISHI 18 14.4

PLA-
A18EA7

CASSETTE 600 80 67 34 34 11 1 1 15 1 208/230
PUZ-

A18NKA7
1.5 100 R 410A 95 11 28 1 208/230 25 39 12 1-3

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS.  _______, ________, ________.
2. FIELD INSTALLED ACCESSORIES TO INCLUDE THERMOSTAT AND SUB-BASE/RAILS, CRANKCASE HEATER, FILTERS, WINTER START CONTROL, LOW AMBIENT CONTROLS, ANTI-CYCLE TIMER, LIQUID LINE SOLENOID VALVE,  WALL MOUNT KIT AND VIBRATION ISOLATORS.
3. HEAT PUMP WITH ISOLATION HANGERS

DUCT FREE SPLIT SYSTEM SCHEDULE

EQUIPMENT 
TAG

LOCATION AREA SERVED MANUFACTURER

CAPACITY (MBH) INDOOR UNIT OUTSIDE UNIT

NOTES

TOTAL EER MODEL TYPE

AIRFLOW DIMENSIONS ( INCH) ELECTRICAL DATA

MODEL

COMPRESSOR EAT (°F) ELECTRICAL DATA

H W D

DIFFUSER, GRILLE AND REGISTER SCHEDULE
EQUIPMENT 

TAG
MANUFACTURER MODEL TYPE

NOMINAL FACE 
SIZE

MATERIAL MAX. N.C. NOTES

G TITUS TBDI INSULATED PLENUM, SLOT DIFFUSER VARIES ALUMINUM 24 1-2

H TITUS FL-15-JT INSULATED PLENUM, SLOT DIFFUSER VARIES ALUMINUM 24 1-2

I TITUS CT-480 3" FLANGLESS RETURN BAR GRILLES VARIES ALUMINUM 24 1-2

A TITUS OMNI SQUARE PLAQUE DIFFUSER 24"x24" STEEL 24 1-4

B TITUS 50F EGGCRATE RETURN 24"X24" ALUMINUM 24 1-4

C TITUS DL DRUM LOUVER WITH 30° DEFLECTION VARIES PRIMED 24 1-4

D TITUS TMRA-AA
ROUND DIFFUSER W/ ADJUSTABLE 

DISCHARGE PATTERN
VARIES ALUMINUM 24 1-4

E TITUS 350FL
HORIZONTAL FRONT LOUVERS, 3/4" BLADE 

SPACE 35° DEFLECTION
VARIES ALUMINUM 24 1-2

F TITUS FL-10-JT INSULATED PLENUM, SLOT DIFFUSER VARIES ALUMINUM 24 1-2

J TITUS ML-39 3 - 1" SLOTS 24" LENGTH ALUMINUM 24 1-2

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS.
2. COLOR & FINISH TO BE SELECTED BY ARCHITECT. 
3. PROVIDE OPPOSED BLADE DAMPER WHERE REQUIRED.
4. PROVIDE DAMPER IN DIFFUSER NECK OVER INACCESSIBLE CEILING. 

A-7/DS-1.2 RETURN DUCT AHU-7 SOUTH STUDY LOFTS VIBRO-ACOUSTICS RD-MHV-F7-L24547 2200 18 14 60 3 8 19 33 34 26 16 11 0.16 1,2

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS. 
2. GALVANIZED, CL 2 (18 GA), 22 GA PERFORATED LINER, FIBREGLASS, 2" SLIP CONNECTION ON INLET & OUTLET, COMPLY TO ASTM E477.

A-1/DS-2 RETURN DUCT AHU-1 LEARNING COMMONS VIBRO-ACOUSTICS RD-HV-F9-L24547 17600 96 18 60 4 5 13 25 40 28 16 10 0.13 1,2

R-1/DS-1.1 SUPPLY DUCT RTU-1 STAGE VIBRO-ACOUSTICS RD-MHV-F7-L24547 7000 50 20 84 8 11 25 45 44 39 26 17 0.15 1,2

R-1/DS-1.2 RETURN DUCT RTU-1 STAGE VIBRO-ACOUSTICS RD-MHV-F6-L24547 7000 50 20 84 9 13 28 48 45 37 24 15 0.15 1,2

R-3A/DS-1.1 SUPPLY DUCT RTU-3A AUDITORIUM VIBRO-ACOUSTICS RD-HV-FA-L24547 17500 62 32 84 9 12 17 28 28 29 23 19 0.16
1,2, 90 DEG 
ELBOW

R-3A/DS-1.2 SUPPLY DUCT RTU-3A AUDITORIUM VIBRO-ACOUSTICS CD-LV-F2-L24547 8750 44 DIA - 60 5 9 21 32 36 30 19 10 0.06 CIRCULAR

R-4/DS-1.3 RETURN DUCT RTU-4
SCENE SHOP/THEATRE 

CLASS RM
VIBRO-ACOUSTICS RD-MHV-F9-L24547 2500 22 14 60 4 7 16 30 45 35 21 13 0.15 1,2

R-4/DS-1.3 RETURN DUCT RTU-4
SCENE SHOP/THEATRE 

CLASS RM
VIBRO-ACOUSTICS RD-MHV-F9-L24547 3500 34 14 60 4 7 16 30 45 35 21 13 0.13 1,2

R-5/DS-1.1 SUPPLY DUCT RTU-5 EVENT LOBBY VIBRO-ACOUSTICS RD-HV-F8-L24547 6400 44 18 84 6 8 19 36 44 33 22 18 0.12 1,2

R-5/DS-1.2 RETURN DUCT RTU-5 EVENT LOBBY VIBRO-ACOUSTICS RD-HV-F8-L24547 6400 44 16 84 7 9 22 38 46 31 21 17 0.15 1,2

A-2/DS-1.1 SUPPLY DUCT AHU-2 3RD FLOOR CLASS RMS VIBRO-ACOUSTICS RD-UHV-F9-L24547 8500 58 16 84 5 4 10 24 38 33 21 17 0.11 1,2

R-3A/DS-1.3 SUPPLY DUCT RTU-3A AUDITORIUM VIBRO-ACOUSTICS CD-LV-F2-L24547 8750 44 DIA - 60 5 9 21 32 36 30 19 10 0.06 CIRCULAR

R-3A/DS-1.2 RETURN DUCT RTU-3A AUDITORIUM VIBRO-ACOUSTICS RED-HV-FA-L24547 17500 62 32 84 9 12 18 30 28 29 21 19 0.16
1,2, 90 DEG 
ELBOW

R-3B/DS-1.1 SUPPLY DUCT RTU-3B AUDITORIUM VIBRO-ACOUSTICS RED-HV-FH-L24547 17500 46 40 84 9 11 13 21 24 27 22 17 0.14
1,2, 90 DEG 
ELBOW

R-3B/DS-1.2 SUPPLY DUCT RTU-3B AUDITORIUM VIBRO-ACOUSTICS CD-LV-F2-L24547 7000 44 DIA - 84 7 13 27 41 42 35 22 15 0.04 CIRCULAR

R-3B/DS-1.3 SUPPLY DUCT RTU-3B AUDITORIUM VIBRO-ACOUSTICS CD-LV-F2-L24547 7000 44 DIA - 84 7 13 27 41 42 35 22 15 0.04 CIRCULAR

A-5/DS-1.1 SUPPLY DUCT AHU-5 CORRIDOR LC VIBRO-ACOUSTICS RD-HV-F8-L24547 8200 34 28 60 4 6 13 25 32 24 18 15 0.13 1,2

A-5/DS-1.2 RETURN DUCT AHU-5 CORRIDOR LC VIBRO-ACOUSTICS RD-HV-F8-L24547 8200 34 28 60 5 7 15 27 33 24 18 15 0.15 1,2

A-6/DS-1.1 SUPPLY DUCT AHU-6
NORTH STUDY 
LOFT/OFFICES

VIBRO-ACOUSTICS RED-UHV-F9-L24547 4280 24 18 60 5 7 12 18 31 37 23 21 0.17
1,2 90 DEG 

ELBOW

A-6/DS-1.2 RETURN DUCT AHU-6
NORTH STUDY 
LOFT/OFFICES

VIBRO-ACOUSTICS RD-MHV-F9-L24547 4280 24 18 36 4 5 10 19 29 22 13 9 0.14 1,2

A-7/DS-1.1 SUPPLY DUCT AHU-7 SOUTH STUDY LOFTS VIBRO-ACOUSTICS RD-MHV-F7-L24547 2200 18 14 60 3 6 17 31 34 27 18 13 0.16 1,2

A-2/DS-1.2 RETURN DUCT AHU-2 3RD FLOOR CLASS RMS VIBRO-ACOUSTICS RD-UHV-F9-L24547 8500 58 16 84 5 4 12 25 38 33 21 16 0.11 1,2

A-3/DS-1.1 SUPPLY DUCT AHU-3 2ND FLOOR CHEM LABS VIBRO-ACOUSTICS RD-UHV-F9-L24547 7000 40 18 84 5 4 13 31 51 38 22 15 0.08 1,2

A-3/DS-1.2 RETURN DUCT AHU-3 2ND FLOOR CHEM LABS VIBRO-ACOUSTICS RD-UHV-F9-L24547 7000 40 18 84 6 5 15 33 52 37 20 14 0.08 1,2

A-4/DS-1.1 SUPPLY DUCT AHU-4 2ND FLOOR BIO LABS VIBRO-ACOUSTICS RD-HV-F7-L24547 3500 34 12 84 6 9 22 39 43 35 22 15 0.14 1,2

A-4/DS-1.2 RETURN DUCT AHU-4 2ND FLOOR BIO LABS VIBRO-ACOUSTICS RD-HV-F7-L24547 3500 34 12 84 7 12 25 43 43 32 21 13 0.14 1,2

R-3B/DS-1.2 RETURN DUCT RTU-3B AUDITORIUM VIBRO-ACOUSTICS RED-HV-FH-L24547 17500 46 40 84 9 13 14 23 22 25 19 16 0.14
1,2, 90 DEG 
ELBOW

R-2/DS-1.1 SUPPLY DUCT RTU-2 STUDIO THEATRE VIBRO-ACOUSTICS RD-HV-F8-L24547 9250 48 26 108 8 10 25 46 55 42 27 21 0.13 1,2

R-2/DS-1.2 RETURN DUCT RTU-2 STUDIO THEATRE VIBRO-ACOUSTICS RD-HV-F7-L24547 14000 52 32 84 7 12 25 43 43 32 21 13 0.13 1,2

R-4/DS-1.1 SUPPLY DUCT RTU-4
SCENE SHOP/THEATRE 

CLASS RM
VIBRO-ACOUSTICS RD-MHV-F9-L24547 2500 22 14 60 3 6 14 28 44 35 23 15 0.15 1,2

R-4/DS-1.2 SUPPLY DUCT RTU-4
SCENE SHOP/THEATRE 

CLASS RM
VIBRO-ACOUSTICS RD-MHV-F9-L24547 3500 34 14 60 3 6 14 28 44 35 23 15 0.13 1,2

DUCT SILENCER SCHEDULE

EQUIPMENT TAG LOCATION SERVICE SERVED AREA MANUFACTURER MODEL CFM

SIZE SOUND BAND DATA/ GENERATED NOISE
MAX. AIR P.D. (IN. 

H2O)
NOTES

W (IN.) H (IN.) L (IN.) 63 125 250 500 1K 2K 4K 8k

A-1/DS-1.1 SUPPLY DUCT AHU-1 LEARNING COMMONS VIBRO-ACOUSTICS RD-HV-F9-L24547 10300 64 16 60 4 5 11 22 38 29 19 13 0.13 1,2

A-1/DS-1.2 SUPPLY DUCT AHU-1 LEARNING COMMONS VIBRO-ACOUSTICS RD-HV-F9-L24547 7300 42 16 60 4 5 11 22 38 29 19 13 0.15 1,2

EDH-1 LEVEL-1
COMMONS CORRIDOR -

RADIO/SMALL GROUP RM
NAILOR DHRS SLIP -IN 14" X 10" 600 0.1 6 3 460 1-3

EDH-2 LEVEL-2 AUDITORIUM OFFICES /2-312 NAILOR DHRS SLIP -IN 12" X 8" 250 0.1 4 1 277 1-3

EDH-3 LEVEL-2 AUDITORIUM OFFICES /2-609 NAILOR DHRS SLIP -IN 10" X 10" 500 0.1 6 1 460 1-3

EDH-4 LEVEL-2 AUDITORIUM -CONTROL ROOMS NAILOR DHRS SLIP -IN 16" X 12" 1050 0.1 10 3 460 1-3

EDH-5 LEVEL-2 AHU-3 NAILOR DHRS SLIP -IN 40" X 18" 5750 0.1 27.5 3 460 1-3

EDH-6 LEVEL-2 AHU-4 NAILOR DHRS SLIP -IN 32" X 12" 3500 0.1 16.5 3 460 1-3

ELECTRIC DUCT COIL SCHEDULE
EQUIP. 

TAG
LOCATION EQUIPMENT SERVED MANUFACTURER MODEL TYPE SIZE  WxH CFM SP   (IN.) KW PHASE VOLT NOTES

EDH-7 LEVEL-2 LEVEL 3 TOILETS NAILOR DHRS SLIP -IN 14" X 12" 720 0.1 3.5 1 277 1-3

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS.  
2. FURNISH COMPLETE WITH DISCONNECT SWITCH, CONTROL TRANSFORMER, MAGNETIC CONTACTORS, AIR FLOW SWITCH AND THERMAL CUTOUTS AND WALL 
THERMOSTAT.
3. COORDINATE WITH BMS.

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS. 
2. MOTORIZED DAMPER  AND BIRDSCREEN
3. DISCONNECT SWITCH. 
4. SOLID STATE SPEED CONTROLLER. 
5. ROOF CURB AND VIBRATION ISOLATORS.

HP RPM V / PH / HZ

EF-1 ROOF SCENE SHOP TWIN CITY DCRD -120BE DOWN BLAST DIRECT 1000 0.5 1402 1/2 1750 115/1/60 OCCUPANCY SENSOR 1-5

EF-6 ROOF
MEN' S TOILET -1st & 3rd 
FLOOR - AUDITORIUM

TWIN CITY DCRD -120BE DOWN BLAST DIRECT 900 0.5 1346 1/2 1750 115/1/60 BMS 1-5

EF-7 ROOF
DUPLICATING ROOM -2nd 

FLOOR 
TWIN CITY DCRD -085B DOWN BLAST DIRECT 125 0.5 1385 1/8 1350 115/1/60 OCCUPANCY SENSOR 1-5

EF-2 ROOF
DRESS & TOILETS-

THEATRE CLASS ROOMS
TWIN CITY DCRD -095BE DOWN BLAST DIRECT 450 0.5 1373 1/4 1750 115/1/60 OCCUPANCY SENSOR 1-5

EF-3 ROOF
TOILETS -STUDIO 

THEATRE
TWIN CITY DCRD -120BE DOWN BLAST DIRECT 900 0.5 1346 1/2 1750 115/1/60 BMS 1-5

EF-4 ROOF
TOILETS -SCENE SHOP 

CORRIDOR
TWIN CITY DCRD -070BE DOWN BLAST DIRECT 150 0.5 1296 1/6 1750 115/1/61 OCCUPANCY SENSOR 1-5

EF-5 ROOF
WOMEN' S TOILET -1st & 

3rd FLOOR - AUDITORIUM
TWIN CITY DCRD -120BE DOWN BLAST DIRECT 900 0.5 1346 1/2 1750 115/1/60 BMS 1-5

EXHAUST FAN SCHEDULE

EQUIPMENT 
TAG

LOCATION AREA SERVED MANUFACTURER MODEL TYPE DRIVE CFM ESP (IN.) FAN RPM
MOTOR

CONTROL NOTES

LENGTH HEIGHT WIDTH CAP. ( KW) AMPS PHASE VOLT

EBB-1 ELEVATOR PIT
LEARNING 
COMMONS

QMARK CBD-1500 70 9" 3" 1.5 12.5 1 120 1-5

ELECTRIC BASE BOARD SCHEDULE

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS.  _______, ________, ________.
2. PROVIDE WALL MOUNTED THERMOSTAT.
3. PROVIDE DISCONNECT.
4. INSTALL PER MANUFACUTURER'S RECOMMEDNATIONS. 
5. COORDINATE WITH ELECTRICAL AND INSTALL BASE BOARD MIN 12" ABOVE BOTTOM OF PIT.

EQUIPMENT 
TAG

LOCATION SERVED AREA MANUFACTURER MODEL

DIMENSIONS ( IN) ELECTRICAL

NOTES

2. PROVIDE AND COMPLETE AHU-1 AND AHU-6 AIR AND WATER BALANCING.

NOTES:

1. ALL UNITS SHALL BE COMPLETE WITH MERV 8 FILTERS.

AHU-6 NORTH STUDY LOFTS/OFFICES 4280 650 VERTICAL 23 2.63 23 2.5 16 19 25 480 / 3 / 60 123 X 74 X 48 2400 AAON 201160-ANWK02102 RN013 1-12

GPM
MAX. PD. 

(FT.)
GPM

MAX. PD. 
(FT.)

AHU-1 LEARNING COMMONS 17600 2600 VERTICAL 120 7.66 73 3.46 77 84 110 480 / 3 / 60 204X 100 X 68 6650 AAON 201160-BNWW02103 RN050 1-12

EXISTING AIR HANDLING UNIT W/ERV SCHEDULE (AAON) FOR BALANCING 

EQUIPMENT 
TAG

AREA SERVED CFM OA CFM

AIR FLOW 
CONFIGURATION

ELECTRICAL

DIMENSIONS (IN.) 
LxWxH

WEIGHT 
(LBS)

MANUFACTURER SERIAL # MODEL # NOTES

SUPPLY & RETURN

COOLING HEATING

FLA MCA MOP V / PH / HZ

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS: SEE SPECIFICATIONS. 
2. ALL BOXES TO BE FACTORY INSULATED W/INTEGRAL INLET SOUND ATTENUATOR, PRIMARY AIR VALVE, FAN, CONTROL BOX, FIELD VARIABLE FAN SPEED CONTROL AND ACCESS 
PANELS. (INLET SOUND ATTENUATOR NEED NOT BE FURNISHED IF BOX INLET IS SHOWN DUCTED ON FLOOR PLAN).
3. MINIMUM EXTERNAL STATIC PRESSURE CAPABILITY (IN ADDITION TO THE INTEGRAL HOT WATER HEATING COIL) SHALL BE 0.2"
4. SOUND POWER LEVELS (dB) MEASURED IN 3rd OCTAVE BAND AT FULL AIR FLOW WITH 1.0" STATIC PRESSURE.  NOISE CRITERIA (NC) SOUND INFORMATION IS BASED ON ARI-885-90.
5. HOT WATER COIL AIR PRESSURE DROP SHALL NOT EXCEED 0.25" AT AIR FLOW RATE SCHEDULED.
6. HOT WATER COIL WATER PRESSURE DROP SHALL NOT EXCEED 8.0 FEET AT WATER FLOW RATE SCHEDULED.

7. FAN DISCHARGE ONLY dB LEVELS ARE BASED WITH FANS ON LOW SPEED AT 0.25" OF EXTERNAL STATIC PRESSURE AND AT THE 3rd OCTAVE BAND. 
8. FPB BOX MANUFACTURER TO PROVIDE DAMPER ACTUATOR FLOW SENSOR FOR FIELD INSTALLATION.
9. FPB BOX MANUFACTURER TO MOUNT IN FACTORY THE DDC CARD/CONTROLLER FURNISHED BY THE CONTRACTOR.
10. MAXIMUM WATER TEMPERATURE DROP SHALL NOT EXCEED 40°
11. BOXES SHALL BE LINED WITH 4 LB. DENSITY NON-POUROUS, SEALED LINER.
12. PROVIDE VIBRATION ISOLATION HANGERS.

FPB/A6-2 1st FLR- OFFICES LEVEL -1, AREA -B TRANE VSWF 1204SQ 715 1425 12 51 35 17.5 1 277 YES 26 22 58 68 98 140 3.82 2 0.25 7.7 5.1 6.38 15 1-11

FPB/A7-1 1st FLR- GROUP RMS LC LEVEL -1, AREA -B TRANE VPWF0803SQ 400 800 8 51 35 17.5 1 277 YES 21 19 30 68 104 140 3.69 2 0.25 4.15 2.4 3 15 1-11

FPB/R4-3 THEATRE CLASS ROOM LEVEL -1, AREA -F TRANE VSWF 1204SQ 538 1075 12 51 35 17.5 1 277 YES 26 24 45 68 100 140 4.45 2 0.24 5.9 3.5 4.38 15 1-11

FPB/R4-4 THEATRE CLASS ROOM LEVEL -1, AREA -F TRANE VSWF 1204SQ 538 1075 12 51 35 17.5 1 277 YES 26 24 45 68 100 140 4.45 2 0.24 5.9 3.5 4.38 15 1-11

FPB/R4-1 SCENE SHOP LEVEL -1, AREA -F TRANE VSWF 1005SQ 625 1250 10 51 35 17.5 1 277 YES 26 24 55 68 101 140 5.45 2 0.3 8.49 5.4 6.75 15 1-11

FPB/R4-2 SCENE SHOP LEVEL -1, AREA -F TRANE VSWF 1005SQ 625 1250 10 51 35 17.5 1 277 YES 26 24 55 68 101 140 5.45 2 0.3 8.49 5.4 6.75 15 1-11

FPB/R5-1
EVENT LOBBY -

VESTIBULE
LEVEL -1, AREA -F TRANE VPWF1405SQ 950 1900 14 48 40 16 1 277 YES 31 21 63 68 93 140 6.31 2 0.41 10.45 3.5 4.3 15 1-11

FPB/A6-1 1st FLR- OFFICES LEVEL -1, AREA -B TRANE VSWF 1205SQ 625 1250 12 51 35 17.5 1 277 YES 26 24 55 68 101 140 5.45 2 0.21 8.49 5.4 6.75 15 1-11

PRIMARY AIR PRIMARY 
AIR INLET 

(Ø)
LENGTH WIDTH HEIGHT PHASE VOLT ECM RAD DIS CAPACITY MBH EAT(°F) LAT(°F) EWT(°F) GPM ROWS

APD 
(IN WG)

WPD 
(FT)

FLA MCA MOP
MIN. MAX.

FAN POWERED BOX SCHEDULE

EQUIPMENT 
TAG

LOCATION AREA SERVED MANUFACTURER MODEL

AIR FLOW DATA (CFM) UNIT SIZE ELECTRICAL NC LEVELS HOT WATER COIL POWER

NOTES

NOTES:

1. ALL UNITS SHALL BE COMPLETE WITH MERV 13 FILTERS.

2. PROVIDE DISCONNECT SWITCH AND STARTER AND VIBRATION ISOLATORS FOR EQUIPMENT.

3. ALL UNITS SHALL HAVE A MIXING BOX AND POLYMER DRAIN PAN

4. ALL UNITS ARE TO BE FURNISHED WITH FRESH AIR INTAKE DAMPER  AND RETURN AIR DAMPER WITH MODULATING MOTOR CONTROL.

8. PROVIDE VIBRO-ACOUSTIC ROOF CURB/DUCT CURB AND VIBRATION ISOLATORS . SUPPLY DUCT SHALL BE CONNECTED TO UNIT VIA FLEXIBLE CONNECTOR.

9. ALL UNITS SHALL BE WITH CONTROLS FACTORY INSTALLED AND DDC READY.

10. PROVIDE ECM MOTORS AND SINGLE POINT ELECTRICAL FEEDER FOR THE UNIT. LIGHTS AND GFI ON 115/1/60.

5. PROVIDE FREEZESTAT AT COIL INTERLOCKED WITH OUTSIDE AIR DAMPER AND FAN MOTOR.

6. PROVIDE UNITS WITH DISCHARGE AIR SENSOR. PROVIDE MIN OF 18" PIPE CABINET. 

7. PROVIDE UNIT WITH 16 GA POWEDERED COATED CABINET WITH TAMPERPORRF FASTNERS AND DOUBLE WALL INSULATION.

11. PROVIDE WALL MOUNTED THERMOSTAT AND H.G.R.H ON HIGH OAI.

12. CONTROL SEQUENCE TO LIMIT DISCHARGE AIR TEMP FROM UNIT TO 100 F

13. 3 -WAY VALVE FOR HOT WATER COIL SHALL BE BYPASSED TO MEET EWT 110 F.

EWT (°F) LWT (°F)
EAT (°F) 
DB / WB

LAT (°
F) 

DB / 
WB

GPM
MAX. 
PD. 
(FT.)

CAP 
(MBH)

SENS 
(MBH)

EWT (°
F)

LWT (°
F)

EAT (°
F)

LAT (°
F)

GPM
MAX. 
PD. 
(FT.)

CAP (MBH)

AHU-2/ERV 3RD FLOOR CLASS RMS 6000 3119
VERTICAL-Indoor 

AHU w/ERV
6 45 55 78/66 55/54 38.46 4.08 193 153 110 90 45 96 33 2.81 330 2.27 4.09 2315 6.5 1 13.75 20 1474 1.756 1 6 15 - - - 480 / 3 / 60 174x67x84 3357 TRANE CSAA012 1-12

AHU-3 2ND FLOOR CHEM LABS 5750 5750
VERTICAL-Indoor 

AHU
6 45 55 95/74 55/54 75 5.9 373 255 110 90 -10 96 80 6.25 800 2 4.9 2164 6.43 1 9.24 15 - - - - - 7.39 9.24 15 480 / 3 / 60 114X67X45 1750 TRANE CSAA012 1-12

AHU-4 2ND FLOOR BIO LABS 3500 3500 VERTICAL 6 45 55 95/74 55/54 46 9.7 229 156 110 94 -10 99 46 9.3 376 1.5 3.4 2502 5 HP 1 - - - - - - - 8.42 10.47 15 480 / 3 / 60 138X51X42 2000 TRANE UCCA08 1-12

AHU-5
CORRIDOR LEARNING 

COMMONS
8200 2250 VERTICAL 6 45 55 80/66 55/54 58 6.49 290 226 110 90 48 96 42.8 3.42 427 1.9 4.4 2452 8.85 2 - - 2009 3.8 2 - - 29.2 31.03 35 480 / 3 / 60 220X72X56 4400 TRANE CSAA017 1-12

AHU-7 SOUTH STUDY LOFTS 2200 650 VERTICAL 6 45 55 80/66 55/54 14.5 1.31 72.5 59 110 90 46 97.5 14.5 1.22 123 1.2 2.4 2294    2    1 - - 1330 0.481 1 - - 78.6 6.97 15 480 / 3 / 60 179X47X37 2150 TRANE UCCA06 1-12

AIR HANDLING UNIT SCHEDULE

EQUIPMENT 
TAG

AREA SERVED CFM
OA 

CFM

AIR FLOW 
CONFIGURATION

DUAL TEMPERATURE COIL/2 -PIPE CHANGEOVER COIL

ESP (IN) TSP (IN)

SUPPLY FAN EXHAUST FAN ELECTRICAL

DIMENSIONS (IN.) 
LxWxH

WEIGHT 
(LBS)

MANUFACTURER MODEL # NOTES
SUPPLY & 
RETURN

COIL 
ROWS

COOLING HEATING

RPM BHP QTY. MCA MOCP RPM BHP QTY. MCA MOCP FLA MCA MOP V / PH / HZ

CFM HP V / PH / Hz

AC-1
AIR-COMPRESSOR ROOM @ SCENE 

SHOP MEZZANINE FLOOR

STUDIO THEATRE, 
STAGE & SCENE 

SHOP

BELAIRE 
COMPRESSORS

2 830 LBS
HORIZONTAL-
BELT DRIVE

3/4" 6312H4 73" L X 24" D X 49" H
120 GALLON ASME CERTIFIED 
W/STAINLESS STEEL VALVES

35 CFM @ 
90 PSI

10 480 / 3 / 60 1-3

NOTES:

1. OTHER ACCEPTABLE MANUFACTURERS:SEE SPECIFICATIONS. 
2. PROVIDE 1# HOSE REEL IN STUDIO THEATER AND 2# HOSE REEL IN SCENE SHOP AND 1# WALL PORT WITH DUAL NOZZLE; 2# WALL PORT WITH DUAL NOZZLE.
3. PROVIDE, 2-STAGE DOUBLE ACTING RECIPROCATING AIR -COMPRESSOR.
4. PROVIDE, PER MANUFACTURER RECOMMEDED INSTALLATION INSTRUCTIONS AND ACCESSORIES.
5.PROVIDE, VIBRATION ISOLATORS FOR EQUIPMENT.

AIR COMPRESSOR SCHEDULE

EQUIPMENT 
TAG

LOCATION SERVICE MANUFACTURER STAGE WEIGHT TYPE OUTLET MODEL SIZE TANK

COMPRESSOR

NOTES
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BY BG7 PLUMB CONTRACTOR
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DOWNERS GROVE, IL 60516

SANITARY & DRAINAGE
FLOOR PLAN -
UNDERGROUND AREA B
(PHASE C)

5274-42

E. AGUILAR

P1.10B.c

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

SANITARY & DRAINAGE FLOOR PLAN - UNDERGROUND AREA B (PHASE C)

# KEY NOTES

1 8"Ø DS UP TO ABOVE SLAB.

2 6"Ø DS UP TO ABOVE SLAB.

3 6"Ø DS UP TO YCO.

4 6"Ø SAN UP TO FCO.

5 KEYNOTE REMOVED AND NO LONGER REFERENCED.

6 CATCH BASIN AND STORM PIPING FURNISHED AND INSTALLED BY SITE UTILITY
CONTRACTOR. SEE CIVIL DRAWINGS FOR FURTHER INFORMATION.

7 KEYNOTE REMOVED AND NO LONGER REFERENCED.

8 KEYNOTE REMOVED AND NO LONGER REFERENCED.

9 4"Ø SAN UP TO FCO.

10 4"Ø SAN UP TO ABOVE SLAB.

11 6"Ø SAN UP TO ABOVE SLAB.

12 4"Ø DS UP TO ABOVE SLAB.

13 6"Ø DS UP TO FCO.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019
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1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

SANITARY & DRAINAGE
FLOOR PLAN - LEVEL 1
AREA B (PHASE C)

5274-42

E. AGUILAR

P1.11B.c

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

SANITARY & DRAINAGE FLOOR PLAN - LEVEL 1 AREA B (PHASE C)

# KEY NOTES

1 ALL EXISTING PIPING IN CEILING TO REMAIN. SHOWN FOR REFERENCE.

2 8"Ø ODS DN TO DOWNSPOUT NOZZLE WITH BIRD SCREEN.

3 6"Ø ODS DN TO DOWNSPOUT NOZZLE WITH BIRD SCREEN.

4 6"Ø DS DN TO BELOW SLAB.

5 8"Ø DS DN TO BELOW SLAB.

6 2"Ø PD (PUMP DISCHARGE) THROUGH FOUNDATION WALL. DISCHARGE SHALL
TERMINATE MINIMUM 4" ABOVE GRADE.

7 4"Ø SAN DN.

8 4"Ø SAN & 4"Ø PD DN IN WALL, COMBINED AT FLOOR LEVEL WITH 6" Ø WYE AND
PROVIDE WCO AT BASE OF STACK.

9 (E) 4"Ø DS UP TO FLOOR ABOVE.

10 4"Ø DS DN TO BELOW SLAB.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019

36 ISSUED FOR ADDENDUM 2 - BG8 12.04.2019

39 ISSUED FOR ADDENDUM 3 - BG8 12.11.2019

41 ISSUED FOR ADDENDUM 4 - BG8 12.16.2019

GENERAL NOTES

1 REFER TO AC1 SERIES DRAWINGS FOR IDENTIFICATION OF ACOUSTICALLY
SENSITIVE PARTITIONS, WALLS, AND DETAILS OF PENETRATIONS THROUGH
THESE WALLS.

2 REFER TO SPECIFICATION SECTION 079200 FOR ACOUSTICAL SEALANT
REQUIREMENTS FOR PENETRATIONS OF ACOUSTICALLY SENSITIVE AND
ACOUSTICALLY CRITICAL WALLS AND PARTITIONS.

3 REFER TO SPECIFICATION SECTION 220719 FOR PIPE LAGGING REQUIREMENTS
FOR PLUMBING PIPING.
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1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

SANITARY & DRAINAGE
FLOOR PLAN - LEVEL 2
AREA B

5274-42

E. AGUILAR

P1.12B

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

SANITARY & DRAINAGE FLOOR PLAN - LEVEL 2 AREA B

# KEY NOTES

1 8"Ø ODS UP/DN.

2 6"Ø ODS UP/DN.

3 6"Ø DS UP/DN

4 8"Ø DS UP/DN.

5 ALL EXISTING PIPING IN CEILING TO REMAIN. SHOWN FOR REFERENCE.

6 EXISTING PLUMBING PIPING, FIXTURES, EQUIPMENT, ETC. TO REMAIN.

7 REINSTALLED EWC. CONNECT CW/SAN/V PIPING IN CHASE.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019

39 ISSUED FOR ADDENDUM 3 - BG8 12.11.2019

41 ISSUED FOR ADDENDUM 4 - BG8 12.16.2019

GENERAL NOTES

1 REFER TO AC1 SERIES DRAWINGS FOR IDENTIFICATION OF ACOUSTICALLY
SENSITIVE PARTITIONS, WALLS, AND DETAILS OF PENETRATIONS THROUGH
THESE WALLS.

2 REFER TO SPECIFICATION SECTION 079200 FOR ACOUSTICAL SEALANT
REQUIREMENTS FOR PENETRATIONS OF ACOUSTICALLY SENSITIVE AND
ACOUSTICALLY CRITICAL WALLS AND PARTITIONS.

3 REFER TO SPECIFICATION SECTION 220719 FOR PIPE LAGGING REQUIREMENTS
FOR PLUMBING PIPING.
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SANITARY & DRAINAGE
FLOOR PLAN - LEVEL 3
AREA B

5274-42

E. AGUILAR
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COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

SANITARY & DRAINAGE FLOOR PLAN - LEVEL 3 AREA B

# KEY NOTES

1 EXISTING PLUMBING PIPING, FIXTURES, EQUIPMENT, ETC. TO REMAIN.

2 8"Ø ODS DN IN CHASE TO FLOOR BELOW.

3 8"Ø DS DN IN CHASE TO FLOOR BELOW.

4 4"Ø ODS UP TO ORD-1.

5 4"Ø DS UP TO RD-1.

6 6"Ø ODS UP TO ORD-1.

7 6"Ø DS UP TO RD-1.

8 6"Ø ODS DN IN CHASE TO FLOOR BELOW.

9 EXISTING ROOF DRAIN TO REMAIN. NEW 3"Ø DS & NEW 6"Ø DS TO CONNECT TO
EXISTING ROOF DRAINS AND ROUTED TO NEW 8"Ø DS RISER.

10 6"Ø DS DN IN CHASE TO FLOOR BELOW.
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41 ISSUED FOR ADDENDUM 4 - BG8 12.16.2019

GENERAL NOTES

1 REFER TO AC1 SERIES DRAWINGS FOR IDENTIFICATION OF ACOUSTICALLY
SENSITIVE PARTITIONS, WALLS, AND DETAILS OF PENETRATIONS THROUGH
THESE WALLS.

2 REFER TO SPECIFICATION SECTION 079200 FOR ACOUSTICAL SEALANT
REQUIREMENTS FOR PENETRATIONS OF ACOUSTICALLY SENSITIVE AND
ACOUSTICALLY CRITICAL WALLS AND PARTITIONS.

3 REFER TO SPECIFICATION SECTION 220719 FOR PIPE LAGGING REQUIREMENTS
FOR PLUMBING PIPING.
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1. THESE NOTES APPLICABLE TO ALL POWER PLANS
2. THE MINIMUM WIRE SIZE SHALL BE #12 AWG EXCEPT FOR SHARED NEUTRAL 

CONDUCTORS WHICH THE MINIMUM SIZE SHALL BE #10 AWG. THE MINIMUM 
CONDUIT SIZE FOR HOMERUNS AND BRANCH FEEDS TO POWER OUTLETS 
SHALL BE 3/4". 1/2" CONDUIT IS ACCEPTABLE FOR BRANCH WIRING TO END OF 
THE LINE RECEPTACLES ONLY.

3. ALL POWER BRANCH CIRCUITS SHALL TERMINATE AT 20A/1-POLE CIRCUIT 
BREAKERS IN PANELBOARD INDICATED UNLESS NOTED OTHERWISE.

4. THE CONTRACTOR SHALL PROVIDE ALL PENETRATIONS, SLEEVES, AND 
SEALANT AS REQUIRED THROUGH PARTITIONS TO ACCOMMODATE THE FIRE 
ALARM, PAGING, SECURITY, AUDIO/VISUAL, VOICE, AND DATA CABLING. ANY 
PENETRATIONS THROUGH WALLS AND FLOORS SHALL BE PROPERLY SEALED 
AND TREATED TO MAINTAIN THE FIRE STOPPING RATING OF THE WALLS, 
FLOORS, AND CEILINGS.

5. BACKBOXES ARE TO BE MOUNTED OFFSET, NOT BACK TO BACK.
6. CIRCUIT NUMBER(S), WHERE SHOWN, ARE TO INDICATE QUANTITY OF CIRCUITS 

REQUIRED. VERIFY EXACT CIRCUIT NUMBER TO BE UTILIZED IN FIELD. 
CONTRACTOR SHALL PROVIDE ACTUAL CIRCUITING AS PART OF "AS BUILT" 
DRAWINGS.

7. UNLESS INDICATED OTHERWISE, ALL MATERIALS REQUIRED TO PROVIDE 
BRANCH CIRCUITS AND FEEDERS ARE TO BE NEW.

8. REFER TO MECHANICAL AND PLUMBING SHEETS FOR ADDITIONAL EQUIPMENT 
INFORMATION.

9. ANY ELECTRICAL DEVICES ON NEW WALLS SHALL BE FLUSH MOUNTED. NO 
WIREMOLDS ARE ACCEPTABLE ON NEW WALLS UNLESS NOTED OTHERWISE.

10. VERIFY RECEPTACLE LOCATIONS WITH ARCHITECTURAL FURNITURE LAYOUT 
TO ENSURE PROPER ACCESSIBILITY.

11. LOW VOLTAGE WIRING SHALL NOT LIE ON TOP OF CEILING GRID SYSTEM. 
WIRING SHALL BE SUPPORTED AT INTERVALS NOT EXCEEDING 5 FEET BY 
UTILIZING J-HOOKS SUPPORTED BY STRUCTURAL MEMBERS. WIRING SHALL BE 
ROUTED PARALLEL OR PERPENDICULAR TO STRUCTURAL MEMBERS.

12. PROVIDE PULL BOX(ES) BETWEEN PULL POINTS AS REQUIRED TO COMPLY 
WITH NEC 344.26 SUCH THAT THERE SHALL NOT BE MORE THAN THE 
EQUIVALENT OF FOUR QUARTER BENDS (360 DEGREE TOTAL) BETWEEN PULL 
POINTS.

13. SPECIAL ATTENTION SHALL BE PAID TO ALL CONDUIT ROUTING IN OPEN 
CEILING SPACE FOR AESTHETIC PURPOSES. ALL EXPOSED CONDUITS SHALL BE 
ROUTED PERPENDICULAR AND PARALLEL TO BUILDING LINES AND TIGHT TO 
CEILING/STRUCTURAL CORNERS. WHERE THIS IS NOT FEASIBLE, SUBMIT 
CONDUIT ROUTING PLAN TO ARCHITECT/ENGINEER FOR APPROVAL PRIOR TO 
INSTALLATION.

14. CONTRACTOR SHALL PROVIDE COMMON DISCONNECTING MEANS FOR BRANCH 
CIRCUITS UTILIZING SHARED NEUTRALS PER ARTICLE 210.4(B). HANDLE TIES 
ARE ACCEPTABLE WHEN BREAKERS ARE "SLASH RATED" FOR THE HIGHER 
SYSTEM VOLTAGE RATING OF THE SYSTEM. WHEN HANDLE TIES ARE NOT 
POSSIBLE DUE TO NON-ADJACENT BREAKERS, PROVIDE A DEDICATED 
NEUTRAL FOR EACH UNGROUNDED CONDUCTOR.

15. ALL DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED FOR ON THE 
DEMOLITION DRAWINGS SHALL BE COORDINATED WITH THE RENOVATION 
REQUIREMENTS TO DETERMINE THIS CONTRACTORS WORK.

16. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

17. THE CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, TO 
VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

18. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRE DTO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES.  REMOVE ALL ABANDONED 
CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, ELECTRICAL 
WATER HEATERS, AND  EQUIPMENT FOR REMOVAL BY OTHERS. ALL REMOVED 
EQUIPMENT SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL 
BE REMOVED FROM THE SITE.

19. REFER TO THE MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRONICALLY DISCONNECTED OR 
REMOVED.

20. THIS CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL DOWN 
STREAM ELECTRICAL DEVICES AFFECTED BY THE DEMOLITION SHALL BE IN 
FULL OPERATION AFTER WORK IS COMPLETE.

21. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE IN FIELD 
WITH OWNER.

22. TO CONTROL ALL THE SINGLE PHASE FANS AND PUMP PROVIDE MANUAL 
MOTOR STARTER THERMAL OVERLOAD SWITCH AND 120V,20AMPS. CONTROL 
RELAY/CONTACTOR TO CONTROL PUMP/FAN (VERIFY CONTROL VOLTAGE WITH 
BUILDING AUTOMATION SYSTEM CONTRACTOR).

23. REFER TO AC1 SERIES DRAWINGS FOR IDENTIFICATION OF ACOUSTICALLY 
SENSITIVE PARTITIONS AND WALLS AND FOR DETAILS OF PENETRATIONS 
THROUGH THESE WALLS.

24. REFER TO SPECIFICATION SECTION 260535 FOR ELECTRICAL BOX PUTTY PAD 
REQUIREMENTS FOR ACOUSTICALLY CRITICAL AND ACOUSTICALLY SENSITIVE 
WALLS AND PARTITIONS AS DEFINED IN THE AC1 SERIES DRAWINGS. 
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FIRST FLOOR POWER
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Author
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N

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR POWER PLAN AREA E

# KEYNOTES

1 POWER FOR TV SCREEN, REFER TO AV DRAWINGS FOR MORE DETAILS.

2 POWER FOR PROJECTOR, REFER TO AV DRAWINGS FOR MORE DETAILS.

3 REFER TO AV DRAWINGS FOR MORE DETAILS.

4 THIS IS PART OF ALTERNATE BID- EXTEND POWER AND CONTROL
CONNECTION TO THE NEW CONTROL PANEL AND SUMP PUMP ALONG WITH
NEW CONDUITS. COORDINATE EXACT REQUIREMENTS WITH PLUMBING AND
ARCHITECTURAL DRAWINGS PRIOR TO START. VERIFY THE EXACT IN THE
FIELD.
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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N

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR DEMOLITION POWER PLAN AREA B

# KEYNOTES

1 DISCONNECT EXISTING UNIT VENTILATOR ELECTRICALLY, PULL BACK THE
CIRCUIT ALONG WITH CABLES AND CONDUIT TO SOURCE AND IDENTIFY AS
SPARE. TURN OFF THE CIRCUIT BREAKER.

2 DISCONNECT AND REMOVE EXISTING KILN PANEL, PULL BACK THE CIRCUIT
ALONG WITH CABLES AND CONDUIT TO THE SOOURCE AND IDENTIFY AS
SPARE. TURN OFF THE CIRCUIT BREAKER.

3 DISCONNECT AND REMOVE EXISTING PANEL, PULL BACK THE CIRCUITS TO
THE SOURCE AND IDENTIFY AS SPARE . TURN OFF THE CIRCUIT BREAKER.

4 DISCONNECT EXISTING ELECTRICAL POWER CONNECTION TO THE
COMPRESSOR UNIT, PULL BACK THE CIRCUITS TO SOURCE AND IDENTIFY AS
SPARE. TURN OFF THE CIRCUIT BREAKER.

5 DISCONNECT EXISTING ELECTRICAL POWER CONNECTION TO THE KILNS,
PULL BACK THE CIRCUITS TO SOURCE AND IDENTIFY AS SPARE. TURN OFF
THE CIRCUIT BREAKER.

6 DISCONNECT EXISTING ELECTRICAL DEVICES AND EQUIPMENTS IN THE
AREAS GETTING DEMOED AS PART OF THIS PHASE, PULL BACK THE CIRCUITS
TO SOURCE AND IDENTIFY AS SPARE. TURN OFF THE CIRCUIT BREAKERS AS
REQUIRED. ANY CONDUIT PASSING THROUGH THIS AREA SERVING THE
SPACES NOT GETTING DEMOED NEED TO REMAIN. COORDINATE THE
DEMOLITION WITH THE OWNER PRIOR TO START.

7 DISCONNECT EXISTING ELECTRICAL DEVICES AND EQUIPMENTS IN THE
CORRIDOR WALLS GETTING DEMOED  AS  PART OF THIS PHASE . ANY
CIRCUITS FEEDING OTHER AREAS NOT PART OF THIS SCOPE SHALL REMAIN.
VERIFY IN FIELD.

8 DISCONNECT AND REMOVE EXISTING DISTRIBUTION PANEL MDP-A, PULL BACK
THE CIRCUITS ALONG WITH CABLES AND CONDUIT TOTHE SOURCE AND
IDENTIFY AS SPARE. ANY EXISTING LOADS FEED FROM MDP-A FEEDING
AREAS EXTERIOR TO PHASE-C SCOPE OF WORK NEED TO BE RE FEED FROM
NEW MDP-A PER NEW PLANS.

9 DISCONNECT AND REMOVE EXISTING FEED THRU PANEL, PULL CIRCUITS
BACK TO THE SOURCE AND IDENTIFY AS SPARE. EXISTING CIRCUITS FROM
THIS PANEL FEEDING AREAS EXTERIOR TO PHASE-C SHALL BE RE FEED FROM
THE NEW PANEL PER NEW PLANS. VERIFY THE EXACT NUMBER OF CIRCUITS
IN THE FIELD PRIOR TO START. EXISTING PANELS LP3-2A AND LP3-3A
LOCATED ON LEVEL-2 AND LEVEL-3 NEED TO BE REFEED PER NEW PLANS AND
RISER.

10 DISCONNECT AND REMOVE EXISTING JUNCTION BOXES, CABLES , AND
CONDUITS FEEDING EXISTING DISTRIBUTION PANEL MDP-A AND MDP-B.
EXISTING DISTRIBUTION PANEL MDP-B NEED TO BE REFEED FROM THE
BASEMENT DISTRIBUTION PANEL PER NEW PLANS AND RISER.

11 DISCONNECT AND REMOVE ELECTRICAL EQUIPMENTS AND ELEVATOR
MACHINERY IN THE AREA GETTING DEMOED AS PART OF PHASE-C. PULL
CABLES AND CONDUIT TO THE SOURCE AND IDENTIFY  AS SPARE.

12 DEMOLISH EXISTING ELECTRICAL MANHOLE, PULL BACK THE ABANDONED
CABLES TO THE SOURCE MANHOLE AND HANDOVER TO THE OWNER. REFER
TO CIVIL AND ARCHITECTURAL DRAWINGS FOR SCOPE OF  BACK FILLING
BACK THE HOLE.

13 DEMOLISH EXISTING ABANDONED ELECTRICAL PADS AND REMOVE EXISITNG
CABLES.

14 COORDINATE WITH ARCHITECTURAL DRAWINGS FOR EXACT EXTENTS OF
DEMOLITION IN THIS SPACE. REMOVE EXISTING ELECTRICAL DEVICES IN THE
AREA  AND PROVIDE NEW PER NEW PLANS. ANY ELECTRICAL CONDUITS
FEEDING SPACES OTHER THAN IN THIS PHASE NEED TO REMAIN. VERIFY THE
EXACT IN THE FIELD PRIOR TO START.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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# KEYNOTES

N

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR DEMOLITION POWER PLAN AREA E

1 DISCONNECT AND REMOVE ALL THE ELECTRICAL EQUIPMENTS AND DEVICES
IN THE AREA GETTING DEMOED AS PART OF PHASE-C UNLESS NOTED
OTHERWISE. PULL CIRCUITS BACK TO THE SOURCE AND IDENTIFY AS SPARE.
TURN OFF THE CIRCUIT BREAKER. ANY CIRCUITS FEEDING AREAS OTHER
THAN  IN PHASE-C C SHALL REMAIN. VERIFY IN FIELD.

2 EXISTING ELECTRICAL DEVICES TO REMAIN.

3 THIS IS PART OF ALTERNATE BID- DISCONNECT AND REMOVE EXISTING
ELECTRICAL POWER AND CONTROL CONNECTIONS TO THE SUMP PUMP AND
CONTROLLER AND PULL BACK TO JUNCTION BOX AND PREP FOR NEW POWER
CONNECTION IN THE SAME LOCATION. VERIFY THE EXACT LOCATION AND
REQUIREMENTS WITH PLUMBING AND ARCHITECTURAL DRAWINGS PRIOR TO
START.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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1436 NORFOLK STREET
DOWNERS GROVE, IL 60516

FIRST FLOOR
DEMOLITION POWER
PLAN AREA F

5274-42

Author

ED3.01Fc

COMMUNITY HIGH SCHOOL
DISTRICT 99

N

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR DEMOLITION POWER PLAN AREA F

# KEYNOTES

1 DISCONNECT EXISTING ELECTRICAL DEVICES AND EQUIPMENTS IN THE
AREAS GETTING DEMOED AS PART OF THIS PHASE, PULL BACK THE CIRCUITS
TO SOURCE AND IDENTIFY AS SPARE. TURN OFF THE CIRCUIT BREAKERS AS
REQUIRED. ANY CONDUIT PASSING THROUGH THIS AREA SERVING THE
SPACES NOT GETTING DEMOED NEED TO REMAIN. COORDINATE THE
DEMOLITION WITH THE OWNER PRIOR TO START.

2 DISCONNECT AND REMOVE EXISTING ELECTRICAL PANEL PP3-1D. PULL
CABLES AND CONDUITS TO THE SORUCE AND IDENTIFY AS SPARE.

3 EXISTING PANEL TO REMAIN AND REFEED PER RISER.

4 THIS KEYNOTE IS SPECIFIC TO AUDITORIUM EQUIPMENT RELAY PANEL AND
OTHER AUDOTORIUM EQUIPMENTS. DISCONNECT AND PRESERVE EXISTING
AUDITORIUM PANELS AND EQUIPMENTS PACKAGE, AND HANDOVER TO THE
DOWNERS GROVE NORTH HIGH SCHOOL. COORDINATE THE DISCONNECTION
OF THE EXISTING AUDITORIUM EQUIPMENTS WITH THEATRE CONSULTANT
AND ARCHITECT PRIOR TO START. THIS NOTE IS APPLICABLE TO ALL THE
LEVELS OF AUDITORIUM.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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FIRST FLOOR
DEMOLITION  LIGHTING
PLAN AREA B

5274-42

Author
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COMMUNITY HIGH SCHOOL
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N

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR DEMOLITION LIGHTING PLAN AREA B

# KEYNOTES

1 DISCONNECT AND REMOVE EXISTING LIGHTING FIXTURES ALOGN WITH
CONTROLS, CABLES AND CONDUITS, PULL CIRCUITS TO THE SOURCE AND
IDENTIFY AS SPARE. TURN OFF THE CIRCUIT BREAKER. LIGHT FIXTURES
BEYOND SCOPE OF PHASE-C WORK TO REMAIN. COORDIANTE THE
DEMOLITION WITH THE ARCHITECT AND OWNER PRIOR TO START.

REV ISSUE DATE

ISSUED FOR 100% DD 07.12.2019

ISSUED FOR 25%CD - PHASE C 08.30.2019

ISSUED FOR 50%CD - PHASE C 10.02.2019

ISSUED FOR 75%CD - PHASE C 10.14.2019

ISSUED FOR 90%CD - PHASE C 11.01.2019

ISSUED FOR BID GROUP 8 - PHASE C 11.20.2019
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GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.

DEMOLITION LEGENDS

E - EXISTING TO REMAIN

N - NEW 

R- EXISTING TO BE REMOVED

RE- EXISTING TO BE RELOCATED TO A NEW LOCATION
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N

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR DEMOLITION POWER AND LIGHTING PLAN AREA C

# KEYNOTES

1 DISCONNECT AND REMOVE EXISTING ELECTRICAL POWER DEVICES ,
LIGHTING FIXTURES, AND LIGHTING CONTROLS IN THE AREAS GETTING
DEMOED. PULL BACK THE CIRCUITS BACK TO THE SOURCE AND IDENTIFY AS
SPARE. COORDINATE EXACT EXTENTS OF DEMOLITION WITH ARCHITECTS
DRAWINGS PRIOR TO START.

41
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69.1

69.1

69.M69.M

69.N69.N

69.O69.O

69.P69.P

69.R69.R

63.163.1

63.263.2

63.463.4

63.563.5

63.L

63.L

63.K

63.K

63.363.3

63.7

69.3 69.2

EXTENTS OF PHASE-C WORK

GENERAL NOTES-DEMOLITION PLANS

1. THESE NOTES ARE APPLICABLE TO ALL DEMOLITION PLANS.
2. SEE ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 

DEMOLITION AND CONSTRUCTION. COORDINATE WITH GENERAL 
CONSTRUCTION.

3. ALL INDICATED ELECTRICAL EQUIPMENT, FIXTURES, DEVICES AND RELATED 
CONDUIT AND WIRING TO BE REMOVED UNLESS NOTED OTHERWISE. 

4. DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED ON THE DEMOLITION 
DRAWINGS, SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS 
TO DETERMINE THIS CONTRACTOR'S WORK.

5. IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING(S) TO INDICATE 
AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, LIGHTING FIXTURES, 
DEVICES, ETC. NEED TO BE REMOVED, RELOCATED, OR MODIFIED BY THIS 
CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. 
THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND 
IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS.

6. THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, 
TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK.

7. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL 
DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS 
REQUIRED ALL LIGHTING FIXTURES, RECEPTACLES, EQUIPMENT, DEVICES, ETC. 
PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL 
ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, 
ELECTRIC WATER HEATERS, AND OTHER SUCH EQUIPMENT FOR REMOVAL BY 
OTHERS. 

8. REFER TO MECHANICAL AND PLUMBING DEMOLITION DRAWINGS FOR ALL 
MECHANICAL EQUIPMENT THAT IS TO BE ELECTRICALLY DISCONNECTED OR 
REMOVED.

9. WHERE EXISTING CEILINGS TO BE REPLACED IN AREAS, EXISTING LIGHTING TO 
BE REMOVED, OTHER CEILING MOUNTED ELECTRICAL DEVICES TO BE 
REMOVED AND REINSTALLED IN NEW CEILING WHERE AFFECTED BY NEW 
WORK. 

10. DISCONNECT AND REMOVE ALL ELECTRICAL DEVICES IN WALLS TO BE 
DEMOLISHED. WALLS TO BE DEMOLISHED ARE SHOWN DASHED. DISCONNECT 
AND REMOVE ASSOCIATED CONDUIT AND WIRE BACK TO LAST REMAINING 
DEVICE.  FURNISH AND INSTALL CONDUIT AND WIRE AS NECESSARY FOR 
CONTINUITY OF CIRCUIT(S) TO ANY EXISTING DEVICES TO REMAIN. 
COORDINATE AND VERIFY REQUIREMENTS WITH NEW WORK IN AREA.

11. FURNISH AND INSTALL CONDUIT AND/OR COMMUNICATIONS/ DATA WIRING AS 
NECESSARY FOR CONTINUITY OF ANY WIRING ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION. MODIFY OR REPLACE AS REQUIRED.

12. DISCONNECT AND REMOVE LIGHT SWITCHES IN DEMOLITION AREAS AS 
NECESSARY TO ACCOMMODATE NEW DOOR CONFIGURATIONS.

13. DISCONNECT AND REMOVE ANY EXISTING ELECTRICAL DEVICES AND BACK 
BOXES AS NECESSARY WHERE NEW WALL CONSTRUCTION WILL INTERSECT AN 
EXISTING WALL. 

14. FURNISH AND INSTALL CONDUITS AND WIRES AS REQUIRED FOR CONTINUITY 
OF CIRCUIT(S). 

15. FURNISH AND INSTALL BLANK COVER PLATES OVER ALL EXISTING UNUSED 
OPENINGS.

16. THE OWNER SHALL HAVE FULL SALVAGE RIGHTS OVER ANY ELECTRICAL 
DEVICES THAT ARE SCHEDULED TO BE DEMOLISHED. COORDINATE WITH 
OWNER REPRESENTATIVE. SELECTIVE SALVAGEABLE MATERIALS (SUCH AS 
GENERATOR, HEADEND EQUIPMENT, LIGHT FIXTURES, ETC.) SHALL BE TURNED 
OVER TO OWNER. DISPOSABLE AND AMONG OTHER GARBAGE MATERIALS 
SHALL BE REMOVED FROM SITE.

17. ALL EXISTING SECURITY EQUIPMENT SHOWN TO BE REMOVED SHALL BE 
REMOVED, PROTECTED FROM DAMAGE, AND TURNED OVER TO THE OWNER.

18. DEMOLITION CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF 
DEMOLITION WORK; HOWEVER, INCIDENTAL ASSOCIATED WORK MAY NOT BE 
SHOWN BUT MAY BE REQUIRED TO COMPLETE NEW WORK. CONTRACTOR IS 
TO INCLUDE ALL DEMOLITION WORK NECESSARY TO INSTALL THE SCOPE OF 
THE NEW WORK.
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1 DISCONNECT AND REMOVE EXISTING LIGHTING FIXTURES ALONG WITH
CONTROLS, CABLES AND CONDUITS, PULL CIRCUITS TO THE SOURCE AND
IDENTIFY AS SPARE. TURN OFF THE CIRCUIT BREAKER. LIGHT FIXTURES
BEYOND SCOPE OF PHASE-C WORK TO REMAIN. COORDIANTE THE
DEMOLITION WITH THE ARCHITECT AND OWNER PRIOR TO START.

1

41

41

41
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DATE: December 16, 2019 
 
 
FROM:  Wight & Company 

2500 N. Frontage Road 
Darien, IL  60561 
 
 

SUBJECT: ADDENDUM #4 TO THE BIDDING DOCUMENTS FOR: 
  BID GROUP #8 
 MASTER FACILITY PLAN IMPLEMENTATION 
 COMMUNITY HIGH SCHOOL DISTRICT 99 
 1436 NORFOLK STREET 
 DOWNERS GROVE, IL 60516 
    
This addendum forms a part of the Bidding Contract Documents, dated November 20, 2019. Bidders must acknowledge receipt 
of this Addendum in the space provided on the Bid Form. Drawing revisions clouded and tagged throughout with delta 41. 
 

 
 

SOUTH 

I.  Clarifications  

1. CLARIFICATION:  Voluntary alternates regarding precast concrete wall panel layout, insulation, etc. will be 
evaluated. 

2. CLARIFICATION:  All DS piping routed through the existing pipe tunnel will be part of the phase B 
contractor’s scope.  Bid Group 8 contractor to make final connection to piping in courtyard/addition areas.  
Refer to plumbing drawings included in this addendum for further information. 

3. QUESTION: The web members are called out to be double angles but the only note on the chords is that they are 
8” wide minimum. Are there any limitations on what sections are used for the top & bottom chord? ANSWER: Yes, 
the top and bottom chords shall be WT members.  Trusses shall be designed for a maximum live load 
deflection of 2.75” at midspan.  Net dead load deflection at midspan after camber shall not exceed 1”.  
These will be issued as note revisions 1, 11 and 12 on addendum 4, scheduled for 12.16.19.  

4. QUESTION: The locations of the web members are just graphically shown on S4.4 but no dimensions are 
given. Do we have any limitations at to where we locate the diagonal & vertical web members? ANSWER:  The 
diagonal and vertical web members shall be located per truss elevations in terms of general layout and 
number of bays.  Ductwork is passing through the trusses, so we do not want to alter the layout.  See 
2/A4.25 for reference. 

5. QUESTION: Do we have any limits on the number of vertical or diagonal web members we use as long as the 
truss meets design requirements?. ANSWER: See above for limitations.  

6. QUESTION: The plan S2.5 shows 3 lines of cross bracing between the trusses but there are no locational 
dimensions given 2 of the locations of the cross bracing are graphically shown to be in between the 2 runs of W8 X 
18 beams (the W8 X 18’s are located by dim). Does the cross bracing need to be between the W8 X 18’s or does it 
need to go where determined by our engineer?   (e.g. typically it might be equally spaced ?)  ANSWER: The 
number of cross bridging lines, the size of the cross bridging and the locations may be determined by your 
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engineer.  We only ask that the cross bridging avoid conflict with the current duct locations as indicated on 
2/A4.25.  Additionally, per structural drawings, cross bridging at end truss bays will need to be removed at 
the middle catwalk and the easternmost catwalk, per plan note 31 on S2.5C-F.  

7. QUESTION: There are now shear studs called out on the top flange of the beams spanning between the 
trusses. Truss notes call out the truss is NOT composite design & there are no studs shown on the top of the 
trusses. Just want to check again that the trusses do not have to be composite ANSWER: Trusses shall be non-
composite. 

8. QUESTION: Original bid drawing E3.01B-1c column line 63.7 corridor 1-003 and learning commons had a symbol 
with no markings. Addendum #2 issued 12-4-19 clouded them to remove. Addendum #3 issued 12-11-19 now has 
them shown on the columns. Is it the intent that addendum #3 insert them back on the columns ANSWER: The 
fixtures on the columns are to be removed per Addendum #2  

9. QUESTION: On page PD1.10B.c the west side of the page going from the courtyard into the existing building is 
this basement or slab on grade? . ANSWER: Slab-on-grade with the exception of a pipe tunnel running north 
– south. Please reference sheet A2.00 for pipe tunnel locations.  

10. QUESTION: DIRTT glass fronts and folding walls is not listed as an accepted manufacturer per the spec 
book. Would you consider using our proposal since we aren't listed as an accepted manufacturer (we are a DIRTT 
partner and only use DIRTT materials).  ANSWER: Alternate products will be considered with proper 
substitution request documentation illustrating compliance with the product performance. .  

11. QUESTION: Who is responsible for the graphics film applied to interior glass (VG-1)? Is there a spec for VG-1? 
ANSWER: VG-1 spec will be included in future bid group. This scope of work is not responsibility of any 
Bid Package included in this bid group. 

12. QUESTION: Door #1120 is not shown on the door schedule ANSWER: Door schedule on A8.12 was revised 
to include door 1120.  

13. QUESTION: Need information on transaction window, glazing and storefront framing on left side of 
3/A7.17 ANSWER: Refer to spec section 085653. 

14. QUESTION: Need glass type and frame info at 13/A7.17. ANSWER: See specification section 081216 for 
interior glass partition. Provide glass type GL-20. 

15. QUESTION: Reference Library Vestibule 1-201: Doors 1201A, 1201B & 1201C are not on door 
schedule ANSWER: Listed doors have been added to the door schedule.  

16. QUESTION: Storefront spec calls for painted finish and the curtain wall spec calls for class 1 clear anodized. 
Please clarify. ANSWER: Provide clear anodized, typical. 

17. QUESTION: It appears that no PVC conduit will be allowed for under slab raceway which is going to drive costs up 
substantially based on the amount of AV conduit in the design. ANSWER: PVC will be acceptable for 
under slab raceway, however minimum spacing requirements would be revised as such: Between AV 
signals of any type and common or convenience power - 36” MIN. Between AV services of differing types 
(e.g. between M and L, or between L and V/D) - 12” MIN.  

18. QUESTION: Will there be a future bid package for finishes such as acoustical ceiling, acoustical wall panels, 
tectum panels?  Will this cover the acoustic panels per note 72 of the architectural drawings (A2.11F)?  ANSWER: 
The acoustical panels and other finishes not included in this bid group will be bid at a later date, including 
acoustic panels per A2.11F.  

19. QUESTION: Is the design of the “deep defusive acoustic panels” on A4.28, 3/A5.16, and A7.23 similar to the 
“reflective panels” on the ceiling?  Will these panels be constructed under BP98 drywall per note 14 of the scope 
(built off-site and lifted into place)? ANSWER: These are intended to be similar and can be constructed off-site 
and lifted into place. 

20. QUESTION: Reference detail 21/S1.4C: Is this just a typical detail or is it cut in a specific place?  I could not locate 
on plan. Main question is that we are told to weld the L5 X 5 to the embed  ¼” X 3” top & bottom but it does not tell 
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us the spacing. Please advise.  ANSWER: The typical details only apply where a custom section is not cut on 
plan for that type of condition. Given that we have cut a custom section at all of the slab-to-precast wall 
conditions, this detail no longer applies.  Refer to non-typical sections and details for slab-to-precast 
concrete wall details.  

21. QUESTION: Reference details 20 & 21/S1.6C.  Do you know where these details apply? ANSWER:  It will be a 
few miscellaneous areas where we have to enclose an existing floor opening once the existing ductwork is 
removed.  Assume (3) such locations per each of the two details.  

22. QUESTION: Reference 2/S2.8C-EP.  Only the floor PL is sized. Please provide hanger size as well as the rest of 
the catwalk framing & rail sizes. ANSWER: This has been provided in addendum 3, issued on 12.11.19.  

23. QUESTION: On sheet A2.12F Keynote 88 is called to be a steel rail.  Keynote 88 is also noted at rails on A2.14F.  
But sections on A7.27, detail 5 calls for rails to be stainless. Please clarify rail material ANSWER: Keynote 88 is 
correct. Notes on A7.27 have been revised to call out painted steel handrails.  

24. QUESTION: Reference A2.14F.  There is a spiral stair by NJ line that appears to just be hanging from above. But I 
would think there should be a structural member at the bottom to help support or stabilize the stair. From looking at 
S2.3.CF there does NOT appear to be any.  Please confirm. I do not think the Spiral stair suppliers will pick this 
up. ANSWER:  The supports for the spiral stair will be provided in the forthcoming addendum 4.  

25. QUESTION: Reference A6.03.  Just want to confirm that TS 2 X 2 is acceptable for cable rail posts. Also, where / 
how are posts to attached to?  All details just show the posts stopping at the top of floor but there is not base plate 
detail given. Especially at stairs, the posts just stop at the top of the stair tread. ANSWER: The 2x2 posts are 
welded to a continuous bent plate or embed plate per structural drawings on S3.4C-B.  

26. QUESTION: When comparing sheets A7.29 & S3.10C-F the catwalk designs do not agree. Please ask for final 
structural catwalk design.  ANSWER: Final structural catwalk design is correct per addendum 3, issued on 
12.11.19.  Sheet A7.29 has been revised to match S3.10C-F. 

27. QUESTION: Could you please confirm which glass makeup (per glazing specifications addendum #2) we should 

proceed with for the skylight glass? ANSWER: Provide Insulated Unit. Exterior Lite Clear glass with Low-

E Solarban 70XL surface #2. Interior Lite laminated 3/16” clear heat strengthened.  

28. QUESTION:  Door 1211, please confirm Door Type, Material, Size, and hardware set. ANSWER: Door to be F1, 
Wood.  

29. QUESTION: Door 1602B, 1602C, & 1602D are aluminum doors with aluminum frames. ANSWER: Confirmed.  

30. QUESTION: Door 1613A, please confirm Door Type, Material, Size, and hardware set. ANSWER: Door 1613A is 
an insulated overhead door per spec section 083613. Size indicated in plan and elevation.  

31. QUESTION: Per Addendum #3 the width of Skylight C.1 and C.2 was supposed to be shown on the roof plan 
drawing but it is still not listed.  Please advise what size these skylights are. ANSWER: Width of C.1 and C.2 to 
be 10’-5 ¾". 

32. QUESTION: The following doors can only be found via the floor plan or interior elevations: 1201A (pair), 1201B 
(pair), 1120, 1220A, 1220B, 1211 (on door schedule, no material description). I think there are more, but this is just 
from my initial review. Will any of these be aluminum? If so, which hardware set should we quote? Am I 
misinterpreting this? Are elevations 3, 4, 5, 9, 12, 13, & 14 on A7.17 to be aluminum storefront systems to be 
included in our scope package, or the scope package picking up the Raco framing? ANSWER: Doors have been 
added to the door schedule with materials noted. Elevations listed are intended to be Interior Aluminum 
Partition denoted by keynote 22.   

33. QUESTION: I did a cursory review of Add #3. Looks like they covered a lot. It looks like they still have to do truss 
design at the Theatre. Is that your understanding? ANSWER: Truss is a delegated design item.  Refer to the 
truss elevation sheet on S4 series.  

34. QUESTION: 1. Reference elevations 3/A7.17 and 4/A7.17 of the Issue for Addendum #3 set of Architectural 
Drawings. According to the Life Safety Plan (pg G1.01), this wall should have a 1-hour fire rating separation, 
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however, the glazing type is not called out on the elevations.  Furthermore, the Wilson Partition aluminum framing 
specified at these locations (to be provided by the general trades contractor) is not a fire-rated system, indicating 
that this is not a fire-rated wall. a. Please confirm if the glazing at elevations 3/A7.17 and 4/A7.17 are to be fire-
rated b. Please confirm all glass types on these elevations, including the transaction window on elevation 3/A7-
17. ANSWER: a. These elevations need not be fire-rated. Life safety plan will be updated. b. Provide GL-20 
for these elevations. 2.1304A is included in the door schedule, listed under Level 02.  

35. QUESTION: Door # 1211 is not on the schedule. ANSWER: Door schedule has been revised to 
include door #1211  

36. QUESTION: According to life safety plan on page G1.01, door number 1217 should carry a 1-hour of separation, 
however, it is not a fire-rated door according to the door hardware schedule on page A8.12. ANSWER: Door 1217 
need be fire-rated. Life Safety Plan will be revised.  

37. QUESTION: Please identify the locations of the following glass types: GL-07, G-01, G-02, GL-9 ANSWER: GL-07 
occurs on elevation 1/A4.05 as revised within. GL-01, GL-02 are not applicable to this phase. GL-09 has 
been removed as revised within on sheet A4.04.  

38. QUESTION: Reference detail 10/A7.33:  The framing for the side lite for door 1218 appears to be curtain wall.  Is 
this the intention, or should this be a different type of framing system, and if so, what kind? ANSWER: This 
opening is intended to be a Hollow Metal Frame. Detail will be revised. 

39. QUESTION: The risers for the radius stair in Area B are assembled above the stringer, leaving the outside edge of 
the stair exposed (See sheet A6.03).  I’m wondering if we need to add an additional run of cable closer to the base 
of the rail to meet code. I’m afraid that the edges of the treads being exposed will leave a gap larger than the 4” 
sphere rule.  Or will the stair be framed with gypsum board and metal studs?  Looking at the elevation 1/A4.30, it 
appears that the steps would be exposed.  Please advise. ANSWER: Correct, the steps are meant to be 
exposed per elevation 1/A4.30 and will require additional cable rails to meet code.  

40. QUESTION: The following doors are probably in Bid Group 8 (Phase C), but not on the door schedule: 1101, 
1201A, 1201B, 1220A, 1220B, 1120, 1148, 1565. ANSWER: Doors have been added to the door schedule as 
revised within.  

41. QUESTION: Are 3603 and 3607 access doors ANSWER: These are intended for access under the seating but 
should be considered as doors, not as access doors 

42. QUESTION: 1202 is not labeled on the floor plan but is on the door schedule ANSWER: Refer to A2.11D 

43. QUESTION: Door 1304 is listed on level 2, but probably is level 1 (curtainwall to courtyard). ANSWER: Correct. 
Door 1304A is incorrectly listed under Level 2, however it is intended to be at Level 1. 

44. QUESTION: On sheet S2.5C-F we are just given bearing bar depth of 2”, loading & an opening size in the grating 
of 2” X 4”.  How exact does the 2” X 4” opening have to be? The closest we can find with that size opening is 38 
spaced (38/16”) grating which will have a 2” opening (within standard grating manufacturing tolerance) but the 
cross bars are 4” c/c so the ‘opening’ will be slightly under 4”. Is this acceptable? Also see below comments from 
one of our grating supplier’s engineers: They say: 38W4 2” x 3/16” plain surface grating will not safely clear span 
9’-2” under 120 psf loading. 38W4 2” x 1/4” plain surface grating will safely clear span 9’-2” under 120 psf loading, 
but the deflection will be 0.808 inches. 38W4 2” x 3/8” plain surface grating will safely clear span 9’-2” under 
120 psf loading, but the deflection will be 0.539 inches. They say 2” grating can make the span but there will be a 
deflection between approx. ½” or ¾”. Is this acceptable? Otherwise we would probably have to increase the depth 
of the grating.  Please advise. What are the deflection criteria & what is the max depth of grating bearing bars we 
can go to meet the deflection? ANSWER: From structural standpoint, the grating is not limited to 2” 
maximum depth, so the grating shall be designed as required to meet the specified loads. In addition, the 
grating shall be designed to meet L/360 live load deflection limit and L/240 total deflection limit. 38W4 2” x 
3/8” plain surface grating with deflection of 0.539 inches will be acceptable. 

45. QUESTION: How exactly am I supposed to price to openings with an Acoustical Designation? There are spec 
sections for both STC Rated Acoustical Openings & Non-STC Rated Acoustical Openings. Are the designations 
D1-D4 just requiring the gasketing in hardware sets, or do you need STC rated door?  If STC rated doors are 
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required I will need a rating. There is a big cost difference between a true STC rated door and just a door with 
gasketing to help with acoustics. ANSWER: STC rated doors are not required unless specifically noted. The 
acoustical designations direct you to the correct details regarding gasketing, kerfed frames, etc.  

46. QUESTION: Please send the following drawings: AD 4.24, A4.245, A5.10, A5.21. ANSWER: Drawings are 
included within. It assumed that A4.24 is being asked for as there is no sheet A4.245. Sheet AD4.24 has 
been removed. Disregard references to it. 

47. QUESTION: Sheet A2.04 (Addendum #3 Drawing): In legend what is the construction of RF-01. (Please specify 
the difference over steel deck and concrete / Light Weight Concrete) ANSWER: RF-01 assembly has been added 
to the legend.  

48. QUESTION: Is there a curtainwall storefront schedule in these drawings? Are you expecting us to size all this work 
off the elevations? A8.12 in not very comprehensive. ANSWER: There is no schedule. Typical dimensions 
and relevant overall dimensions are provided on the plans and elevations. A8.12 is intended for door 
information.  

49. QUESTION: Please advise where the following glass types are located on the project or if they are no longer on 
the project, we are unable to locate any of these glass types...  G-21, G-22, G-05A,  G-07,  G-01,  G-02,  GL-04. 
ANSWER: GL-05A occurs on elevation 1/A4.04. GL-07 occurs on elevation 1/A4.05 as revised within this 
addendum. GL-04 replaces GL-09 as revised within this addendum. GL-01, GL-02, GL- 21 & GL-22 are not 
applicable to this phase.  

50. QUESTION: Please see attached. can you clarify whether the yellow highlighted columns are meant to be included 
as metal column covers in the metal panel scope?  

 

ANSWER: The 2 columns to the north of the image should be considered as metal column covers. The 7 
columns along the radiused curtainwall need not be considered as metal column covers. These will be 
Architecturally Exposed Structural Steel. 
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II.  Specifications 

1. REVISE Section 012300 - ALTERNATES 

2. REVISE Section 087111 – DOOR HARDWARE 

a. Sets 109 – 113 added. 

3. RENUMBER Section 079200 – ACOUSTIC SEALANTS  

a. RENUMBERED Section 079202 – ACOUSTIC SEALANTS included within. 

 

III.  Modified Drawings 

 
 
CIVIL 

1. Sheet C3.03 GRADING AND EC PLAN SOUTH (Full size sheet issued) 

a. Revised courtyard drainage to coordinate with plumbing. 

2. Sheet C4.03 UTILITY PLAN SOUTH (Full size sheet issued) 

a. Revised courtyard drainage to coordinate with plumbing. 

3. Sheet C4.06 UTILITY PROFILES SOUTH (Full size sheet issued) 

a. Revised profile of STM 8A-S. 

 
STRUCTURAL 

4. Sheet S2.0C-F BASEMENT LEVEL FOUNDATION PLAN -AREA F (Full size sheet issued) 

a. Added threshold steel plate detail per new plan note 37 at one location. 

b. Added plan note 38 – related to comments on S2.1C-F 

5. Sheet S2.1C-F LEVEL 1 FOUNDATION PLAN -AREA F (Full size sheet issued) 

a. Added threshold steel plate detail per new plan note 37 at two locations. 

b. Added masonry wall infill per new plan note 38 at one location. 

6. Sheet S2.1C-F-EP1 ENLARGED FOUNDATION PLANS (Full size sheet issued) 

a. Plan 2: Added wind brace column for decorative column cover.  

7. Sheet S2.2C-F LEVEL 2 AND LOW ROOF FRAMING PLANS -AREA F (Full size sheet issued) 

a. Added detail 4 on the sheet to address the top of the wind brace column added to S2.1C-F-EP1. 

b. Revised 3 joist end reactions near the scene shop. 

8. Sheet S2.3C-F LEVEL 3 FRAMING PLAN -AREA F (Full size sheet issued) 

a. Revised beam end reaction at 7 locations at the scene shop roof. 

b. Revise shear studs at 4 beam locations on the scene shop roof. 

c. Revised total RTU-2 weight. 



CHSD 99 Master Facility Implementation 5274-42 
Bid Group 2 – Addendum #2 Page 7 
  

9. Sheet S2.5C-F AUDITORIUM AND FLY GALLERY ROOF LEVEL FRAMING PLAN -AREA F (Full size sheet 

issued) 

a. Plan 1: Added detail 3/S2.5C-F at 4 major column locations which braces the 4 columns to the precast at the 

auditorium roof level and 2 of the same columns to the precast at the intermediate floor level. 

b. Plan 2: Relocated the roof hatch opening. 

10. Sheet S2.6C-F ENLARGED PLANS (Full size sheet issued) 

a. Plan 7: Added steel support for the spiral stair and revised existing beam end reactions at precast wall 

accordingly. 

11. Sheet S2.7C-F ENLARGED PLANS (Full size sheet issued) 

a. Plan 2: Added steel support for the spiral stair and revised existing framing and beam end reactions at 

precast wall supports accordingly. 

12. Sheet S3.3C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued) 

a. Revised detail 1 slab edge pour stop to a continuous bent plate with modified slab reinforcement as well. 

13. Sheet S3.6C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued) 

a. Revised details 2 and 10.   

14. Sheet S3.7C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued) 

a. Revised details 1 and 18. 

15. Sheet S3.13C-F NON-TYPICAL SECTIONS AND DETAILS (Full size sheet issued) 

a. Revised detail 6. 

16. Sheet S4.4C-F MISCELLANEOUS ELEVATIONS (Full size sheet issued) 

a. Revised Roof Truss Delegated Design notes 1, 5, 11 and added note 12. 

17. Sheet S4.7C-F THEATRE BUILD-UP SEATING ELEVATIONS AND DETAILS (Full size sheet issued) 

a. Revised detail 3. 

 
ARCHITECTURAL 

1. Sheet A2.04 OVERALL ROOF PLAN (Full size sheet issued) 

a. Dimensions added to skylights C.1 and C.2 

b. RF-01 description added to legend. 

2. Sheet A2.10F FLOOR PLAN LOWER LEVEL F (Full size sheet issued) 

a. Added new concrete stairs in existing corridor 

3. Sheet A2.11A FLOOR PLAN LOWER LEVEL A (Full size sheet issued) 

a. Labeled door 1101A 
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4. Sheet A3.11F REFLECTED CEILING PLAN LEVEL 1 – AREA F (Full size sheet issued) 

a. Added roller shades along each bay of curtain wall at Studio Theatre 

5. Sheet A5.16 EXTERIOR WALL SECTIONS & DETAILS – PHASE C  

a. Deleted duplicative detail 5/A5.16. Refer to detail 11/A10.00. 

6. Sheet A6.04 STAIR PLANS & DETAILS – PHASE C (Full size sheet issued) 

a. Added enlarged plan 7/A6.04 & section 8/A.604 

7. Sheet A7.27 AUDIRORIUM SECTIONS & DETAILS – PHASE C  

a. Clarified handrail material to be painted steel on the following details 2, 5 & 8/A7.27 

8. Sheet A7.29 AUDIRORIUM SECTIONS & DETAILS – PHASE C (Full size sheet issued) 

a. Revised catwalk kick plates to be steel angles 

9. Sheet A8.12 DOOR & WINDOW SCHEDULES & DETAILS – PHASE C (Full size sheet issued) 

a. The following doors have been added to the door schedule; #1101, 1120, 1148, 1201A, 1201B, 1201C, 

1220A, 1220B 

b. Missing hardware assignments added. Revised door hardware spec included within. 

10. Sheet A10.00 FINISH SCHEDULE & GENERAL DETAILS (Full size sheet issued) 

a. Moved detail 5/A5.16 to 11/A10.00. Added headed stud information, welding information & steel plate sizes 

b. Renamed detail 7/A10.00 

 MECHANICAL 

1. Sheet M2.02B.c MECHANICAL DUCT FLOOR PLAN LEVEL 2 AREA B (Full size sheet issued) 

a. Added EDH-5 & EDH-6.  

2. Sheet M2.03F.c MECHANICAL DUCT FLOOR PLAN LEVEL 3 AREA F (Full size sheet issued) 

a. Added EDH-7. 

3. Sheet M5.01.c MECHANICAL SCHEDULES (Full size sheet issued) 

a. Added EDH-5, EDH-6 & EDH-7 to the schedule.  
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PLUMBING 

1. Sheet P1.10B.c SANITARY & DRAINAGE FLOOR PLAN – UNDERGROUND AREA B (PHASE C) (Full size sheet 

issued) 

a. Revised new downspout piping layout. 

2. Sheet P1.11B.c SANITARY & DRAINAGE FLOOR PLAN – LEVEL 1 AREA B (PHASE C) (Full size sheet 

issued) 

a. Revised new downspout piping layout. 

3. Sheet P1.12B.c SANITARY & DRAINAGE FLOOR PLAN – LEVEL 2 AREA B (PHASE C) (Full size sheet 

issued) 

a. Revised new downspout piping layout. 

4. Sheet P1.13B.c SANITARY & DRAINAGE FLOOR PLAN – LEVEL 3 AREA B (PHASE C) (Full size sheet 

issued) 

a. Revised new downspout piping layout. 

 

ELECTRICAL 

1. Sheet ED3.01Bc FIRST FLOOR DEMOLITION POWER PLAN AREA B (Full size sheet issued) 

a. Added demo scope to match arch. Plans for 4 rooms.  

2. Sheet ED3.01Fc FIRST FLOOR DEMOLITION POWER PLAN AREA F (Full size sheet reissued) 

a. Added demo keynote for auditorium for preserving existing equipment. 

3. Sheet ED4.01Bc FIRST FLOOR DEMOLITION  LIGHTING PLAN AREA B (Full size sheet reissued) 

a. Added demo lighting scope for north area in Area B 

4. Sheet ED4.01Cc FIRST FLOOR DEMOLITION POWER AND LIGHITNG PLAN (Full size sheet issued) 

a. Added new sheet for lighting and power demo for Area C to match architectural plans.  

5. Sheet ED4.01Dc FIRST FLOOR DEMOLITION LIGHTING PLAN AREA D (Full size sheet reissued) 

a. Added keynote 1 for lighting demo scope  

This addendum consists of: (9) Text Pages (3) Specification Sections and (39) Drawing Sheets. 
 

END OF ADDENDUM 
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SECTION 012300 – ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in the 
Bidding Requirements that may be added to or deducted from the base bid amount if Owner decides to 
accept a corresponding change either in the amount of construction to be completed or in the products, 
materials, equipment, systems, or installation methods described in the Contract Documents. 

1.4 Alternates described in this Section are part of the Work only if enumerated in the Agreement. 
1.5 The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to 

incorporate alternate into the Work. No other adjustments are made to the Contract Sum. 

1.6 PROCEDURES 

A. Coordination: Modify or adjust affected adjacent work as necessary to completely integrate work of the 
alternate into Project. 

1.7 Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to 
or required for a complete installation whether or not indicated as part of alternate. 

1.8 Include as part of each alternate, costs of related coordination, modification, or adjustment incidental to or 
required for a complete installation whether or not mentioned as part of the Alternate. 

A. Notification: Immediately following award of the Contract, notify each party involved, in writing, of the 
status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later 
consideration. Include a complete description of negotiated modifications to alternates. 

B. Execute accepted alternates under the same conditions as other work of the Contract. 

C. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work described under 
each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 
 

A. Alternate No. 8.1 METAL FRAMED SKYLIGHTS:  Provide pricing to remove metal framed skylights. 
Pricing for this alternate should include the following: 

1. Removal of the metal framed skylights. 
2. Removal of the skylight support beams (W16x26(H) and W14x22(H)) at either 

side of the skylight openings. Beams below, within the plane of the roof, to be 
respaced. 

3. Removal of cold-formed metal framing curb surrounding the openings. 
4. Removal of the brake metal coping surrounding the openings. 
5. Removal of the temporary wood platforms infilling the skylight openings. 
6. Addition of metal roof deck to fill the area that would be skylight opening. 
7. Addition of roofing insulation and membrane for the area that would be skylight 

opening. 
8. Addition of acoustical ceiling tile to cover the are that would be skylight opening. 

 

B. Alternate No. 8.2 PLATFORMING ADDITIVE ALTERNATE:  Provide pricing to furnish and install Studio 
Theatre Seating Platforms as shown on  TP-series of Drawings and as specified in Section 11 62 23 – 
Stage Platform Systems. 

C. Alternate No. 8.3 LOOSE THEATRE SEATING ADDITIVE ALTERNATE:  Provide pricing to furnish and 
install Loose Theatre Seating in Studio Theatre as shown on TS-series of Drawings and as specific in 
Section 12 62 16 – Loose Theatre Seating 

D. Alternate No. 8.4 STAGE RIGGING DEDUCTIVE ALTERNATE:  Provide pricing to furnish and install 
2nd, 3rd and 4th electric linesets as manually operated counterweight linesets in lieu of motorized, 
counterweight-assisted linesets. 

E. Alternate No. 8.5 THEATRICAL LUMINAIRES DEDUCTIVE ALTERNATE: Provide pricing to revise the 
schedule of quantities for the Proscenium Theatre as noted below: 

1. Tungsten Luminaires: 
B Ellipsoidal Spotlights 
90 degree 8 
70 degree 0 
50 degree 12 8 
36 degree 20 15 
26 degree 20 15 
19 degree 20 15 
14 degree 0 
10 degree 20 
C PAR Spotlights 24 
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2. LED Luminaires: 
J Ellipsoidal Spotlights 
90 degree 10 8 
70 degree 0 
50 degree 10 8 
36 degree 10 8 
26 degree 10 8 
19 degree 0 
14 degree 8 0 
10 degree 0 
K Par Spotlights 24 
L Linear Striplights 24 
M Single Cell Cyclorama Lights 0 

3. Ellipsoidal Reflector spotlights - Spare Lens 
tubes 
B1 90 degree 2 0 
B2 70 degree 2 0 
B3 50 degree 2 0 
B4 36 degree 2 0 
B5 26 degree 2 0 
B6 19 degree 2 0 
B7 14 degree 2 0 

4. DMX Cable - 
5 ft.        100 84 

F. Alternate No. 8.6 Theatrical Luminaires Deductive Alternate: Provide pricing to revise the 
schedule of quantities for the Proscenium Theatre as noted below: 

1. LED Luminaires: 
J Ellipsoidal Spotlights 
90 degree 10 8 
70 degree 0 
50 degree 10 8 
36 degree 10 8 
26 degree 10 8 
19 degree 0 
14 degree 10 8 
10 degree 0 
K Par Spotlights 36 24 
L Linear Striplights 0 
M Single Cell Cyclorama Lights 20 

2. H DMX Cable: 
5 ft.  110 88 
 

G. Alternate No. 8.7 Demolition and Removal of Existing Terrazzo Flooring Additive Alternate: 
Provide an additive alternate price to demolish and remove the existing Terrazzo 
flooring as indicated on Drawing AD2.01. 



Community High School District 99  5274-42 
Master Facility Plan Implementation – South  Bid Group 1  

ALTERNATES 012300-4 
 

H. Alternate No. 8.8 AAON Substitution: Provide an additive/deductive alternate to provide 
AAON manufactured units for RTU’s 1, 2, 4, and 5.  

I. Alternate No. 8.9 AAON Substitution: Provide an additive/deductive alternate to provide 
AAON manufactured units for RTU’s 3A & 3B. Note: these units must remain side 
discharge. 

J. Alternate No. 8.10 Performance AV Equipment: Provide an additive alternate to provide 
additional equipment as listed in specification 274100, Appendix A.3.  

K. Refer to Wight Construction’s documents for additional instructions and/or alternates. 

 
 

    END OF SECTION 012300 
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SECTION 07 9202 – ACOUSTIC SEALANTS 

PART 1  GENERAL 

1.01 GENERAL REQUIREMENTS 

A. Work of this Section, as shown or specified, shall be in accordance with the requirements of the 
Contract Documents. 

1.02 SECTION INCLUDES 

A. The Work of this Section includes all labor, materials, equipment, and services necessary to 
provide permanently resilient acoustic sealant and backing materials as specified herein and as 
shown on the drawings.  Acoustic sealant is required at acoustically sensitive locations 
including but not limited to the resilient sealing of building system penetrations, the resilient 
sealing of acoustic isolations joints between dissimilar building materials and substrates, (such 
as CMU wall to concrete floor), and equipment room perimeters. 

1. Spray on fireproofing for structural steel and metal decking. 

2. Seal coat over fireproofing in special areas. 

3. Preparation of surfaces. 

4. Field quality control. 

1.03 RELATED SECTIONS 

A. Division 3 – Concrete 

B. Division 4 – Masonry 

C. Division 8 – Doors & Windows 

D. Division 9 – Finishes  

F. Division 15 – Mechanical 

G. Division 16 – Electrical  

1.04 MATERIAL DESCRIPTION 

A. The acoustic sealant shall be a permanently resilient, non-hardening, non-bleeding, caulking 
material.  The elastomeric qualities of the acoustic sealant shall comply with all performance 
requirements of sealants specified at similar locations as indicated in the contract documents. 

1.05 SUBMITTALS 

A. Product Data:  For each product specified, including physical characteristics in compliance with 
these requirements and compatibility with other materials and paints.  Provide samples of each 
sealant to be used. 

B. Acoustic requirements: Sealant shall be permanently resilient and capable of high elongation, 
+/- 50%.  Fire rated acoustic sealants shall also be permanently resilient and capable of a +/- 
25% elongation. 

C. Manufacturer’s recommended application procedures. 

PART 2  PRODUCTS 

A. Concealed Sealants:. 

1. Silicone – Hilti CP 601s (Fire rated) 

2. Silicone – STI Sil 300 

3. Silicone – GE Silpruf SCS 2000 (Fire rated) 

4. Silicone – Tremco Fyresil (Fire rated) 

B. Exposed Sealants:. 

1. One part polyurethane – Sikaflex 15LM 

2. Two part polyurethane – Sikaflex 2c 

3. Two part polyurethane – Pecora Dynatrol II 

4. One part polyurethane – Tremco Dymonic FC (paintable after cured) 

C. Acrylic latex based sealants will not be acoustically acceptable. 
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D. Acrylic-silicone hybrid sealants may not be acoustically acceptable. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Before commencing installation, examine the substrate and surrounding conditions to insure 
there are no rigid connections between building elements and structure and no superfluous 
building materials have fallen into the void and are bridging the separation to be acoustically 
sealed. 

3.02 PREPARATION 

A. Clean and prepare substrate, remove any superfluous material that has bridged the void where 
sealant is to be applied. 

3.03 INSTALLATION 

A. Provide backing materials if required, for proper application of sealant.  The sealant shall be 
applied according to the manufacturer’s guidelines so as to achieve a uniform, minimum ¼” 
thick round bead and to achieve an airtight seal. 

B. No rigid material or connection shall bridge the separation when the sealant is installed 
materials separations providing acoustic isolation, as shown on the drawings and as specified 
herein, shall be inspected by the construction supervisor, Architect, or Acoustic Consultant prior 
to installation.  Removal of sealant may be requested by the Acoustic Consultant for sample 
inspection.  If a sample inspection by the Acoustic Consultant reveals bridging, the Acoustic 
Consultant reserves the right to have any and all sealant removed for inspection. 

C. Acoustically Sealed Penetrations: 

1. For a new concrete or new CMU construction, provide noise and vibration isolation of 
mechanical system penetrations as follows: 

a. Provide core holes for each individual pipe or duct penetration. Core hole shall be a 
minimum 1”, 1 ½” is preferred, larger than scheduled pipe or duct passing through the 
wall and to allow penetration to be packed solidly with mineral wool or glass fiber for 
the full depth of the wall. 

b. Ensure penetrating duct or pipe is centered in the opening to allow for isolating 
material to completely surround the pipe or duct. 

c. Pack annular space to full depth of penetration with clean glass fiber or rockwool 
material and install continuous backer rod. 

d. Seal full perimeter of annular opening with acoustic sealant to minimum ½” depth to 
achieve airtight seal. 

e. Each penetration must be individually sealed; multiple pipes routed through a single 
opening are not acceptable unless specifically detailed. 

2. For a new gypsum drywall construction, provide noise and vibration isolation of 
mechanical system penetrations as follows: 

a. Provide core holes through scabbed on gypsum board, solid timber blocking or steel 
sleeve for all duct, pipe, conduit and other penetrations through lightweight walls, 
ceiling and floors where noted on drawings.  Where there is double wall construction, 
the blocking and/or sleeve must be discontinuous at the isolating airspace. 

b. Annular space shall be 1”, 1 ½” is preferred, larger than scheduled pipe or duct 
passing through the wall and shall be packed and sealed as described above. 

c. Each penetration must be individually sealed; multiple pipes routed through a single 
opening are not acceptable unless specifically detailed. 

3. To remediate existing penetration conditions and to provide vibration isolation of existing 
pipes and ducts through existing construction: 

a. Provide flexible connections as prescribed by the mechanical engineer. 

b. During the disconnect-reconnect process enlarge the opening in the wall through 
which system passes. 

c. The annular space shall be packed and sealed as described above. 
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4. Where sleeved penetrations are required in concrete or masonry construction: 

a. Provide sleeves of 22-gauge-minimum steel, grouted rigidly in place and airtight, for 
all duct, pipe, conduit, and other penetrations through walls, ceilings, and floors of 
mechanical equipment rooms, dimmer rooms, transformer rooms, main switchgear 
rooms and where noted on drawings. 

b. Each penetration must be individually sealed; mass penetrations are not acceptable 
unless specifically detailed on the Contract Documents. 

c. Inside dimension of sleeve shall be no less than 1 inch greater than outside 
dimension of penetrating item on all sides. 

d. Pack annular space to full depth of penetration with clean fiberglass batt or blanket 
material flush to ends of sleeve. 

e. Seal full perimeter of both ends of sleeve with acoustic sealant to minimum ½” depth 
to achieve airtight seal. 

END OF SECTION 
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SECTION 087111 – DOOR HARDWARE 

PART 1 -  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes:  

1. Commercial door hardware for the following: 

a. Swinging doors. 
b. Other doors to the extent indicated. 

2. Cylinders for door hardware specified in other Sections. 

B. Related Requirements: 

1. Division 06 Section "Architectural Woodwork" for cabinet door hardware provided 
as part of architectural woodwork. 

2. Division 08 Section "Hollow Metal Doors and Frames" for door silencers provided 
as part of the frame. 

3. Division 08 Section "Aluminum-Framed Entrances and Storefronts" for 
installation of entrance door hardware, except cylinders. 

4. Division 08 Section "Flush Wood Doors" for integral intumescent seals provided 
as part of labeled fire-rated assemblies. 

5. Division 26 Sections for connections to electrical power system and for low-
voltage wiring work. 

C. Products furnished, but not installed, under this Section include the following. 
Coordinating, purchasing, delivering, and scheduling remain requirements of this 
Section. 

1. Hardware for aluminum entrance doors and frames specified in other Sections. 

1.3 ACTION SUBMITTALS 

A. Product Data: Include installation details, material descriptions, dimensions of 
individual components and profiles, and finishes. 
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B. Shop Drawings: Details of electrified door hardware, indicating the following: 

1. Wiring Diagrams: For power, signal, and control wiring and including the 
following: 

a. Details of interface of electrified door hardware and building safety and 
security systems. 

2. Operation Narrative: Describe the operation of doors controlled by electrified 
door hardware. 

C. Samples for Verification: For exposed door hardware of each type, in specified finish, 
full size. Tag with full description for coordination with the door hardware sets. Submit 
Samples before, or concurrent with, submission of the final door hardware sets. 

1. Samples will be returned to Contractor. Units that are acceptable and remain 
undamaged through submittal, review, and field comparison process may, after 
final check of operation, be incorporated into the Work, within limitations of 
keying requirements. 

D. Other Action Submittals: 

1. Door Hardware Schedule: Prepared by or under the supervision of Installer, 
detailing fabrication and assembly of door hardware, as well as installation 
procedures and diagrams. Coordinate the final door hardware schedule with 
doors, frames, and related work to ensure proper size, thickness, hand, function, 
and finish of door hardware. 

a. Submittal Sequence: Submit door hardware schedule after or concurrent 
with submissions of Product Data, Samples, and Shop Drawings. 
Coordinate submission of door hardware schedule with scheduling 
requirements of other work to facilitate the fabrication of other work that is 
critical in Project construction schedule. 

b. Format: Use same scheduling sequence and format and use same door 
numbers as in the Contract Documents. Double space entries, and number 
and date each page. 

c. Content: Include the following information: 

1) Identification number, location, hand, fire rating, size, and material of 
each door and frame. 

2) Locations of each door hardware set, cross-referenced to Drawings 
on floor plans and to door and frame schedule. 

3) Complete designations, including name and manufacturer, type, 
style, function, size, quantity, function, and finish of each door 
hardware product. 

4) Description of electrified door hardware sequences of operation and 
interfaces with other building control systems. 

5) Fastenings and other pertinent information. 
6) Explanation of abbreviations, symbols, and codes contained in 

schedule. 
7) Mounting locations for door hardware. 
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8) List of related door devices specified in other Sections for each door 
and frame. 

2. Keying Schedule: Prepared by or under the supervision of Installer, detailing 
Owner's final keying instructions for locks. Include schematic keying diagram and 
index each key set to unique door designations that are coordinated with the 
Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer and Architectural Hardware Consultant. 

B. Product Certificates: For electrified door hardware, from the manufacturer. 

1. Certify that door hardware approved for use on types and sizes of labeled fire-
rated doors complies with listed fire-rated door assemblies. 

C. Product Test Reports: For compliance with accessibility requirements, based on 
evaluation of comprehensive tests performed by manufacturer and witnessed by a 
qualified testing agency, for door hardware on doors located in accessible routes. 

D. Warranty: Special warranty specified in this Section. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For each type of door hardware to include in maintenance manuals. 
Include final hardware and keying schedule. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications: An employer of workers trained and approved by product 
manufacturers with experience in installing specified items. 

B. Hardware Supplier Qualifications: 

1. Supplier must be a corporate member in good standing of The Door and 
Hardware Institute (DHI). 

2. Supplier shall employ an active Architectural Hardware Consultant (AHC), who is 
currently participating in DHI’s continuing education program (CEP). 

3. Warehousing Facilities: In Project’s vicinity. 
4. Scheduling Responsibility: Preparation of door hardware schedule. 
5. Engineering Responsibility: Preparation of data for electrified door hardware, 

including Shop Drawings, based on testing and engineering analysis of 
manufacturer’s standard units in assemblies similar to those indicated for this 
Project. 
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C. Source Limitations: Obtain each type of door hardware from a Source Limitations: 
Obtain each type of door hardware from a single manufacturer. 

1. Provide electrified door hardware from same manufacturer as mechanical door 
hardware, unless otherwise indicated. Manufacturers that perform electrical 
modifications and that are listed by a testing and inspecting agency acceptable to 
authorities having jurisdiction are acceptable. 

D. Fire-Rated Door Assemblies: Where fire-rated door assemblies are indicated, provide 
door hardware rated for use in assemblies complying with NFPA 80 that are listed and 
labeled by a qualified testing agency, for fire-protection ratings indicated, based on 
testing at positive pressure according to NFPA 252 or UL 10C, unless otherwise 
indicated. 

E. Smoke- and Draft-Control Door Assemblies: Where smoke- and draft-control door 
assemblies are required, provide door hardware that meets requirements of 
assemblies tested according to UL 1784 and installed in compliance with NFPA 105. 

1. Air Leakage Rate: Maximum air leakage of 0.3 cfm/sq. ft. at the tested pressure 
differential of 0.3-inch wg of water. 

F. Electrified Door Hardware: Listed and labeled as defined in NFPA 70, Article 100, by a 
testing agency acceptable to authorities having jurisdiction. 

G. Means of Egress Doors: Latches do not require more force than 8-1/2 lbf to release the 
latch for exterior doors and 5 lbf for interior doors. Locks do not require use of a key, 
tool, or special knowledge for operation. 

H. Accessibility Requirements: For door hardware on doors in an accessible route, comply 
with the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA 
Accessibility Guidelines and the Illinois Accessibility Act. 

1. Provide operating devices that do not require tight grasping, pinching, or twisting 
of the wrist and that operate with a force of not more than 5 lbf. 

2. Comply with the following maximum opening-force requirements: 

a. Interior, Non-Fire-Rated Hinged Doors: 5 lbf applied perpendicular to door. 
b. Fire Doors: Minimum opening force allowable by authorities having 

jurisdiction. 

3. Adjust door closer sweep periods so that, from an open position of 70 degrees, 
the door will take at least 3 seconds to move to a point 3 inches from the latch, 
measured to the leading edge of the door. 
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I. Keying Conference: Conduct conference at Project site to comply with requirements in 
Division 01 Section "Project Management and Coordination." In addition to 
Owner, Construction Manager, Contractor, and Architect, conference participants shall 
also include Installer's Architectural Hardware Consultant. Incorporate keying 
conference decisions into final keying schedule after reviewing door hardware keying 
system including, but not limited to, the following: 

1. Function of building, flow of traffic, purpose of each area, degree of security 
required, and plans for future expansion. 

2. Preliminary key system schematic diagram. 
3. Requirements for key control system. 
4. Requirements for access control. 
5. Address for delivery of keys. 

J. Preinstallation Conference: Conduct conference at Project site. 

1. Review and finalize construction schedule and verify availability of materials, 
Installer's personnel, equipment, and facilities needed to make progress and 
avoid delays. 

2. Inspect and discuss preparatory work performed by other trades. 
3. Inspect and discuss electrical roughing-in for electrified door hardware. 
4. Review sequence of operation for each type of electrified door hardware. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Inventory door hardware on receipt and provide secure lock-up for door hardware 
delivered to Project site. 

B. Tag each item or package separately with identification coordinated with the final door 
hardware schedule, and include installation instructions, templates, and necessary 
fasteners with each item or package. 

C. Deliver keys and permanent cores to Owner by registered mail or overnight package 
service. 

1.8 COORDINATION 

A. Installation Templates: Distribute for doors, frames, and other work specified to be 
factory prepared. Check Shop Drawings of other work to confirm that adequate 
provisions are made for locating and installing door hardware to comply with indicated 
requirements. 

B. Security: Coordinate installation of door hardware, keying, and access control with 
Owner's security consultant. 

C. Electrical System Roughing-In: Coordinate layout and installation of electrified door 
hardware with connections to power supplies and building safety and security systems. 
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1.9 WARRANTY 

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair 
or replace components of door hardware that fail in materials or workmanship within 
specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including excessive deflection, cracking, or breakage. 
b. Faulty operation of operators and door hardware. 
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering. 

B. Warranty Period: One year from date of Substantial Completion, except as follows:  

1. Exit Devices: Two years from date of Substantial Completion. 
2. Locks: 3 years from date of Substantial Completion. 
3. Manual Closers: 10 years from date of Substantial Completion. 

1.10 MAINTENANCE SERVICE 

A. Maintenance Tools and Instructions: Furnish a complete set of specialized tools and 
maintenance instructions as needed for Owner's continued adjustment, maintenance, 
and removal and replacement of door hardware. 

PART 2 -  PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. Provide door hardware for each door as scheduled in Part 3 "Door Hardware 
Schedule" Article to comply with requirements in this Section. 

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated. 
2. Sequence of Operation: Provide electrified door hardware function, sequence of 

operation, and interface with other building control systems indicated. 

B. Designations: Requirements for design, grade, function, finish, size, and other 
distinctive qualities of each type of door hardware are indicated in Part 3 "Door 
Hardware Schedule" Article. Products are identified by descriptive titles corresponding 
to requirements specified in Part 2. 

C. Hardware shall be BHMA Grade 1. 
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2.2 HINGES 

A. Hinges: BHMA A156.1, Grade 1. Provide template-produced hinges for hinges installed 
on hollow-metal doors and hollow-metal frames. 

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. Hager. 
b. Ives. 
c. Stanley. 
d. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

B. Quantity: Provide the following, unless otherwise indicated: 

1. Two Hinges: For doors with heights up to 60 inches. 
2. Three Hinges: For doors with heights 61 to 90 inches. 
3. Four Hinges: For doors with heights 91 to 120 inches. 
4. For doors with heights more than 120 inches, provide 4 hinges, plus 1 hinge for 

every 30 inches of door height greater than 120 inches. 

C. Hinge Weight: Unless otherwise indicated, provide the following: 

1. Entrance Doors and other high frequency doors: Heavy duty continuous hinges. 
2. Interior Doors: Standard weight ball bearing hinges.  
3. Interior Doors 3’4” wide or greater: Heavy weight ball bearing hinges.  
4. Interior Doors 2 ¼” thick:  Heavy weight ball bearing hinges.  Provide 5” x 5” 

hinges. 

D. Hinge Base Metal:  

1. Exterior Butt Hinges: Stainless steel, with stainless-steel pin. 
2. Continuous gear hinges: Anodized aluminum anodized 
3. Interior Hinges: Steel with steel pin. 

E. Hinge Options:  

1. Nonremovable Pins: Provide set screw in hinge barrel that, when tightened into a 
groove in hinge pin, prevents removal of pin while door is closed; for outswinging 
exterior doors. 

2. Corners: Square. 
3. All hinges to be ball bearing hinges.  

F. Fasteners: Comply with the following: 

1. Machine Screws: For metal doors and frames. Install into drilled and tapped 
holes. 

2. Wood Screws: For wood doors and frames. 
3. Threaded-to-the-Head Wood Screws: For fire-rated wood doors. 
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4. Screws: Phillips flat-head; machine screws (drilled and tapped holes) for metal 
doors. Wood screws for wood doors and frames]. Finish screw heads to match 
surface of hinges. 

2.3 CONTINUOUS HINGES 

A. Continuous Hinges: BHMA 156.26, minimum 0.120-inch-thick, hinge leaves with 
minimum overall width of 4 inches; fabricated to full height of door and frame and to 
template screw locations; with components finished after milling and drilling are 
complete. 

B. Continuous, Gear-Type Hinges: Extruded-aluminum, pinless, geared hinge leaves 
joined by a continuous extruded-aluminum channel cap; with concealed, self-
lubricating thrust bearings. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide 
product indicated on schedule or comparable product by one of the following: 

a. Hager. 
b. Ives. 
c. Select. 
d. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

2. Grade: Grade 1-300. 
3. Hinges for Fire-Rated Assemblies: With steel fire pins to hold fire-rated doors in 

place if required by tested listing. 
4. Mounting: Concealed leaf. 

2.4 MECHANICAL LOCKS AND LATCHES 

A. Lock Functions: As indicated in door hardware schedule. Provide mortise and 
cylindrical locksets as indicated in hardware sets. 

B. Lock Throw: Comply with testing requirements for length of bolts to comply with labeled 
fire door requirements, and as follows: 

1. Mortise Locks: Minimum 3/4-inch latchbolt throw. 
2. Deadbolts: Minimum 1-inch bolt throw. 

C. Lock Backset: 2-3/4 inches, unless otherwise indicated. 

D. Lock Trim: 

1. Description: As indicated in door hardware schedule. 
2. Dummy Trim: Match lever lock trim and escutcheons. 
3. Operating Device: Lever with escutcheons (roses). 
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E. Strikes: Provide manufacturer's standard strike for each lock bolt or latchbolt complying 
with requirements indicated for applicable lock or latch and with strike box and curved 
lip extended to protect frame; finished to match lock or latch. 

1. Aluminum-Frame Strike Box: Manufacturer's special strike box fabricated for 
aluminum framing. 

F. Mortise Locks: BHMA A156.13; Grade 1. 

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. Schlage. 
b. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

2.5 DOOR BOLTS 

A. Automatic Flush Bolts: BHMA A156.3, Grade 1; designed for mortising into door edge. 

B. Dustproof Strikes: Grade 1, polished wrought brass, with 3/4-inch-diameter, spring-
tension plunger. 

C. Approved Manufacturers: Subject to compliance with requirements, provide product 
indicated on schedule or equal product by one of the following: 

1. Flush Bolts: 

a. Hager. 
b. Ives. 
c. Rockwood. 
d. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

D. Bolt Throw: Comply with testing requirements for length of bolts to comply with labeled 
fire door requirements, and as follows: 

1. Mortise Flush Bolts: Minimum 3/4-inch throw. 

2.6 EXIT DEVICES AND AUXILIARY ITEMS 

A. Exit Devices and Auxiliary Items: BHMA A156.3, Grade 1. 

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. Von Duprin 
b. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 
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B. Panic Exit Devices: Listed and labeled by a testing and inspecting agency acceptable 
to authorities having jurisdiction, for panic protection, based on testing according to 
UL 305. 

C. Fire Exit Devices: Devices complying with NFPA 80 that are listed and labeled by a 
testing and inspecting agency acceptable to authorities having jurisdiction, for fire and 
panic protection, based on testing according to UL 305 and NFPA 252. 

D. Fire-Exit Removable Mullions: Provide removable mullions for use with fire exit devices 
complying with NFPA 80 that are listed and labeled by a testing and inspecting agency 
acceptable to authorities having jurisdiction, for fire and panic protection, based on 
testing according to UL 305 and NFPA 252. Mullions shall be used only with exit 
devices for which they have been tested. 

E. Through-Bolt Fasteners: For exit devices and trim on metal doors and fire-rated wood 
doors. 

2.7 LOCK CYLINDERS 

A. Lock Cylinders: Manufacturers interchangeable core, constructed from brass or 
bronze, stainless steel, or nickel silver.   

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. Schlage. 
b. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

2.8 KEYING 

A. Keying System: Factory registered, complying with guidelines in BHMA A156.28, 
Appendix A. Incorporate decisions made in keying conference. 

1. Key all new cylinders into the existing masterkey system.   

B. Keys: Nickel-silver. 

1. Stamping: Permanently inscribe each key with a visual key control number and 
include the following notation: 

a. Notation: "DO NOT DUPLICATE." 

2. Quantity: In addition to one extra blank key for each lock, provide the following: 

a. Cylinder Change Keys: Three. 
b. Master Keys: Five. 
c. Grand Master Keys: Five. 
d. Control Keys:  Two. 
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2.9 OPERATING TRIM 

A. Operating Trim: BHMA A156.6, Grade 1; stainless steel, unless otherwise indicated. 

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. Hager. 
b. Ives. 
c. Rockwood. 
d. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

B. Flat Push Plates: 0.050 inch thick, 4 inches wide by 16 inches high with square corners 
and beveled edges; secured with exposed screws. 

C. Straight Door Pulls: With minimum clearance of 1-1/2 inches from face of door. 

1. Type: 1-inch constant diameter pull. 
2. Mounting: Through bolted with oval-head machine screws and countersunk 

washers. 
3. Center to Center Length: 10 inches. 

2.10 SURFACE CLOSERS 

A. Surface Closers: BHMA A156.4, Grade 1; rack-and-pinion hydraulic type with 
adjustable sweep and latch speeds controlled by key-operated valves and forged-steel 
main arm. Comply with manufacturer's written recommendations for size of door 
closers depending on size of door, exposure to weather, and anticipated frequency of 
use. Provide factory-sized closers, adjustable to meet field conditions and 
requirements for opening force. Provide extra duty arm at parallel arm locations.  

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. LCN 
b. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

B. Surface Closer with Cover: Grade 1; Modern Type with mechanism enclosed in cover. 
Mounting and type as indicated, with adjustable backcheck effective between 60 and 
85 degrees of door opening, and molded plastic cover. 

C. Size of Units: Unless otherwise indicated, comply with manufacturer's written 
recommendations for size of door closers depending on size of door, exposure to 
weather, and anticipated frequency of use. Provide factory-sized closers, adjustable to 
meet field conditions and requirements for opening force. 
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2.11 AUTOMATIC DOOR OPERATORS 

A. General: Provide operators of size recommended by manufacturer for door size, 
weight, and movement; for condition of exposure; and for compliance with UL325. 
Coordinate operator mechanisms with door operation, hinges, and activation devices. 

Fire Rated Doors: Provide door operators for fire-rated door assemblies that comply 
with NFPA80 for fire-rated door components and are listed and labeled by a 
qualified testing agency. 

B. Brackets and Reinforcements: Manufacturer’s standard, fabricated from aluminum with 
nonferrous shims for aligning system components. 

C. Standard: Certified ANSI/BHMA A156.19. 

Performance Requirements: 

a. Opening force if power fails: Not more than 15lbf to release a latch if 
provided, not more than 30lbf required to manually set door in motion, and 
not more than 15lbf required to fully open door. 

b. Entrapment Protection: Not more than 15lbf required to prevent stopped 
door from closing or opening. 

D. Configuration: Surface mounted. Door operators to control single swinging and pair of 
swinging doors. 

E. Operation: Power opening and spring closing capable of meeting ANSI A117.1 
accessibility guideline. Provide time delay for door to remain open before initiating 
closing cycle as required by ANSI/BHMA A156.19. When not in automatic mode, door 
operator to function as manual door closer with fully adjustable opening and closing 
forces, with or without electrical power. 

F. Features: Operator units to have full feature adjustments for door opening and closing 
force and speed, backcheck, motor assist acceleration from 0 to 30 seconds, time 
delay, vestibule interface delay, obstruction recycle, and hold open time from 0 up to 
30 seconds. 

G. Provide outputs and relays on board the operator to allow for coordination of exit 
device latch retraction, electric strikes, magnetic locks, card readers, safety and motion 
sensors and specified auxiliary contacts. 

H. Activation Devices: Provide activation devices in accordance with ANSI/BHMA 
A156.19 standard, for condition of exposure indicated and for long term, maintenance 
free operation under normal traffic load operation. Coordinate activation control with 
electrified hardware and access control interfaces. Activation switches are standard 
SPST, with option DPDT availability. 

1. Manufacturers: 

a. LCN 
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b. Horton 
c. Motion Access 
d.. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

2.12 MECHANICAL STOPS AND HOLDERS 

A. Wall- and Floor-Mounted Stops: BHMA A156.16, Grade 1; polished cast brass, bronze, 
or aluminum base metal; with rubber bumper. 

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. Hager. 
b. Ives. 
c. Rockwood. 
d. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

2.13 OVERHEAD STOPS AND HOLDERS 

A. Overhead Stops and Holders: BHMA A156.8, Grade 1. 

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. ABH. 
b. Glynn-Johnson. 
c. Rixson. 
d. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

2.14 METAL PROTECTIVE TRIM UNITS 

A. Metal Protective Trim Units: BHMA A156.6, Grade 1; fabricated from 0.050-inch-thick 
sheet; with manufacturer's standard machine or self-tapping screw fasteners. 

1. Approved Manufacturers: Subject to compliance with requirements, provide 
product indicated on schedule or equal product by one of the following: 

a. Hager. 
b. Ives. 
c. Rockwood. 
d. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 
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2.15 ELECTRIC STRIKES 

A. Electric Strikes: Heavy duty, confirming to ANSI/BHMA A156.31, UL listed for both 
Burglary Resistance and for use on fire rated door assemblies. Stainless Steel 
construction tested to 2000lbs of static strength and 120ft-lbs dynamic strength. Strikes 
tested for a minimum 1 million operating cycles. Provide strikes with 12 or 24VDC 
capability and supplied as fail secure unless otherwise specified.  

1. Acceptable Manufacturers: 

a. HES.  
b. Von Duprin. 
c. No alternate manufacturers will be accepted without architect’s approval 

prior to bidding. 

2.16 DOOR GASKETING 

A. Standard: BHMA A156.22. 

B. General: Provide continuous weather-strip gasketing on exterior doors and provide 
smoke, light, or sound gasketing on interior doors where indicated or scheduled. 
Provide noncorrosive fasteners for exterior applications and elsewhere as indicated. 

1. Perimeter Gasketing: Apply to head and jamb, forming seal between door and 
frame. 

2. Meeting Stile Gasketing: Fasten to meeting stiles, forming seal when doors are 
closed. 

3. Door Bottoms: Apply to bottom of door, forming seal with threshold when door is 
closed. 

C. Air Leakage: Not to exceed 0.50 cfm per foot of crack length for gasketing other than 
for smoke control, as tested according to ASTM E 283. 

D. Sound-Rated Gasketing: Assemblies that are listed and labeled by a testing and 
inspecting agency, for sound ratings indicated, based on testing according to 
ASTM E 1408. 

E. Replaceable Seal Strips: Provide only those units where resilient or flexible seal strips 
are easily replaceable and readily available from stocks maintained by manufacturer. 

F. Gasketing Materials: ASTM D 2000 and AAMA 701/702. 

G. Manufacturers: 

1. National Guard Products (NGP). 
2. Pemko. 
3. Reese. 
4. Smoke Seals. Provide smoke seal gasketing at all fire doors regardless if shown 

in sets. 
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2.17 THRESHOLDS 

A. Standard: BHMA A156.21. 

B. Accessibility Requirements: Where thresholds are indicated to comply with accessibility 
requirements, comply with the U.S. Architectural & Transportation Barriers Compliance 
Board's "Americans with Disabilities Act (ADA), Accessibility Guidelines for Buildings 
and Facilities (ADAAG)." 

1. Bevel raised thresholds with a slope of not more than 1:2. Provide thresholds not 
more than 1/2 inch high. 

C. Thresholds for Means of Egress Doors: Comply with NFPA 101. Maximum 1/2 inch 
high. 

D. Manufacturers: 

1. National Guard Products (NGP). 
2. Pemko. 
3. Reese. 

2.18 FABRICATION 

A. Base Metals: Produce door hardware units of base metal, fabricated by forming 
method indicated, using manufacturer's standard metal alloy, composition, temper, and 
hardness. Furnish metals of a quality equal to or greater than that of specified door 
hardware units and BHMA A156.18 for finishes. Do not furnish manufacturer's standard 
materials or forming methods if different from specified standard. 

B. Fasteners: Provide door hardware manufactured to comply with published templates 
generally prepared for machine, wood, and sheet metal screws. Provide screws 
according to commercially recognized industry standards for application intended. 
Provide Phillips flat-head screws with finished heads to match surface of door 
hardware, unless otherwise indicated. 

1. Concealed Fasteners: For door hardware units that are exposed when door is 
closed, except for units already specified with concealed fasteners. Do not use 
through bolts for installation where bolt head or nut on opposite face is exposed 
unless it is the only means of securely attaching the door hardware. Where 
through bolts are used on hollow door and frame construction, provide sleeves 
for each through bolt. 

2. Fire-Rated Applications: 

a. Wood or Machine Screws: For the following: 

1) Hinges mortised to doors or frames; use threaded-to-the-head wood 
screws for wood doors and frames. 

2) Strike plates to frames. 
3) Closers to doors and frames. 



MFP Implementation - South  5274-42   

DOOR HARDWARE 087111 - 16 
 

b. Steel Through Bolts: For the following unless door blocking is provided: 

1) Surface hinges to doors. 
2) Closers to doors and frames. 
3) Surface-mounted exit devices. 

3. Spacers or Sex Bolts: For through bolting of hollow-metal doors. 
4. Fasteners for Wood Doors: Comply with requirements in DHI WDHS.2, 

"Recommended Fasteners for Wood Doors." 
5. Gasketing Fasteners: Provide noncorrosive fasteners for exterior applications 

and elsewhere as indicated. 

2.19 FINISHES 

A. Provide finishes complying with BHMA A156.18 as indicated in door hardware 
schedule. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a 
strippable, temporary protective covering before shipping. 

C. Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces 
are acceptable if they are within one-half of the range of approved Samples. Noticeable 
variations in the same piece are not acceptable. Variations in appearance of other 
components are acceptable if they are within the range of approved Samples and are 
assembled or installed to minimize contrast. 

PART 3 -  EXECUTION 

3.1 EXAMINATION 

A. Examine doors and frames, with Installer present, for compliance with requirements for 
installation tolerances, labeled fire door assembly construction, wall and floor 
construction, and other conditions affecting performance. 

B. Examine roughing-in for electrical power systems to verify actual locations of wiring 
connections before electrified door hardware installation. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Steel Doors and Frames: For surface applied door hardware, drill and tap doors and 
frames according to ANSI/SDI A250.6. 

B. Wood Doors: Comply with DHI WDHS.5 "Recommended Hardware Reinforcement 
Locations for Mineral Core Wood Flush Doors." 
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3.3 INSTALLATION 

A. Mounting Heights: Mount door hardware units at heights indicated in following 
applicable publications, unless specifically indicated or required to comply with 
governing regulations: 

1. Standard Steel Doors and Frames: DHI's "Recommended Locations for 
Architectural Hardware for Standard Steel Doors and Frames." 

2. Wood Doors: DHI WDHS.3, "Recommended Locations for Architectural 
Hardware for Wood Flush Doors." 

B. Install each door hardware item to comply with manufacturer's written instructions. 
Where cutting and fitting are required to install door hardware onto or into surfaces that 
are later to be painted or finished in another way, coordinate removal, storage, and 
reinstallation of surface protective trim units with finishing work specified in Division 9 
Sections. Do not install surface-mounted items until finishes have been completed on 
substrates involved. 

1. Set units level, plumb, and true to line and location. Adjust and reinforce 
attachment substrates as necessary for proper installation and operation. 

2. Drill and countersink units that are not factory prepared for anchorage fasteners. 
Space fasteners and anchors according to industry standards. 

C. Hinges: Install types and in quantities indicated in door hardware schedule but not 
fewer than the number recommended by manufacturer for application indicated or one 
hinge for every 30 inches of door height, whichever is more stringent, unless other 
equivalent means of support for door, such as spring hinges or pivots, are provided. 

D. Stops: Provide wall stops for doors unless floor or other type stops are indicated in 
door hardware schedule. Do not mount floor stops where they will impede traffic. 

3.4 ADJUSTING 

A. Initial Adjustment: Adjust and check each operating item of door hardware and each 
door to ensure proper operation or function of every unit. Replace units that cannot be 
adjusted to operate as intended. Adjust door control devices to compensate for final 
operation of heating and ventilating equipment and to comply with referenced 
accessibility requirements. 

1. Door Closers: Adjust sweep period to comply with accessibility requirements and 
requirements of authorities having jurisdiction. 

3.5 CLEANING AND PROTECTION 

A. Clean adjacent surfaces soiled by door hardware installation. 

B. Clean operating items as necessary to restore proper function and finish. 
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C. Provide final protection and maintain conditions that ensure door hardware is without 
damage or deterioration at time of Substantial Completion. 

3.6 MISCELLANEOUS 

A. Fire-Rated Door Assemblies: Where fire-rated door assemblies are indicated, provide 
door hardware rated for use in assemblies complying with NFPA 80 that are listed and 
labeled by a qualified testing agency, for fire-protection ratings indicated, based on 
testing at positive pressure according to NFPA 252 or UL10C, unless otherwise 
indicated. Provide positive latching and self closing, regardless if specified in sets.  

B. Items of hardware not definitely specified herein but necessary for completion of the 
Work shall be provided. Such items shall be of type and quality suitable to the service 
required and comparable to the adjacent hardware. Where size and shape of members 
is such as to prevent the use of types specified, hardware shall be furnished of suitable 
types having as nearly as practicable the same operation and quality as the type 
specified. Sizes shall be adequate for the service required. Include such nuances as 
strike type, strike lip, raised barrel hinges, mounting brackets, fasteners, shims, and 
coordination between conflicting products.  All doors shall be provided with a stop. 

C.  Provide hardware appropriate for 2 ¼” thick doors where applicable. 

3.7 DOOR HARDWARE SCHEDULE 
 
 
SET 01 
2 EA CONTINUOUS HINGE 780-112HD  CLR HAGER 
2 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
 
SET 02 
1 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
1 EA EXIT DEVICE QEL3347A-NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA AUTO OPERATOR 4640 689 LCN 
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2 EA ACTUATOR 8310-856T 630 LCN 
2 EA FLUSH MOUNT BOX 8310-868F --- LCN 
1 EA WEATHER RING 8310-800 --- LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS902 X 900-2RS GRY VON DUPRIN 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
1 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER BY OTHERS. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  VALID CARD READ 
ACTIVATES OUTSIDE AUTOMATIC OPERATOR ACTUATOR AND ACTIVATES ELECTRIC 
LATCH RETRACTION EXIT DEVICE TO ALLOW ENTRY.  AT DISCRETION OF FACILITY, 
ELECTRIC LATCH RETRACTION EXIT DEVICE CAN BE PROGRAMMED TO BE 
RETRACTED TO ALLOW ENTRY (WHEN RETRACTED, OUTSIDE AUTOMATIC OPERATOR 
ACUATOR TO BE ACTIVE).  FREE EGRESS IS ALWAYS ALLOWED. 
 
 
SET 03 
2 EA CONTINUOUS HINGE 780-112HD  CLR HAGER 
2 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
 
 
SET 04 
1 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
1 EA EXIT DEVICE QEL3347A-NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA AUTO OPERATOR 4640 689 LCN 
2 EA ACTUATOR 8310-856T 630 LCN 
2 EA FLUSH MOUNT BOX 8310-868F --- LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS902 X 900-2RS GRY VON DUPRIN 
1 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER AND REMOTE RELEASE BY OTHERS. 
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OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  VALID CARD READ OR 
REMOTE RELEASE ACTIVATES OUTSIDE AUTOMATIC OPERATOR ACTUATOR AND 
ACTIVATES ELECTRIC LATCH RETRACTION EXIT DEVICE TO ALLOW ENTRY.  AT 
DISCRETION OF FACILITY, ELECTRIC LATCH RETRACTION EXIT DEVICE CAN BE 
PROGRAMMED TO BE RETRACTED TO ALLOW ENTRY (WHEN RETRACTED, OUTSIDE 
AUTOMATIC OPERATOR ACUATOR TO BE ACTIVE).  FREE EGRESS IS ALWAYS 
ALLOWED. 
 
 
SET 05 
1 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
1 EA EXIT DEVICE QEL3347A-NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA AUTO OPERATOR 4640 689 LCN 
1 EA ACTUATOR 8310-856T 630 LCN 
1 EA FLUSH MOUNT BOX 8310-868F --- LCN 
1 EA WEATHER RING 8310-800 --- LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS902 X 900-2RS GRY VON DUPRIN 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
1 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER BY OTHERS. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  VALID CARD READ 
ACTIVATES OUTSIDE AUTOMATIC OPERATOR ACTUATOR AND ACTIVATES ELECTRIC 
LATCH RETRACTION EXIT DEVICE TO ALLOW ENTRY.  AT DISCRETION OF FACILITY, 
ELECTRIC LATCH RETRACTION EXIT DEVICE CAN BE PROGRAMMED TO BE 
RETRACTED TO ALLOW ENTRY (WHEN RETRACTED, OUTSIDE AUTOMATIC OPERATOR 
ACUATOR TO BE ACTIVE).  FREE EGRESS IS ALWAYS ALLOWED. 
 
 
SET 06 
2 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
2 EA PUSH/PULL BF15847 630 HAGER 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
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SET 07 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA EXIT DEVICE 33A-EO 626 VON DUPRIN 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
 
SET 08 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM SEC L9071R X 05A 626 SCHLAGE 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
 
 
SET 09 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA OFFICE LOCK L9050R X 05A 626 SCHLAGE 
1 EA WALL STOP 409 630 ROCKWOOD 
 
 
SET 10 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 805A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 11 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP X CUSH 689 LCN 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 12 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA ELECTRIC HINGE AS SPECIFIED X ETW-6 652 HAGER 
1 EA ELECTRIC LOCK RX-L9092REU X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER BY OTHERS. 
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SET 13 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 14 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CORRIDOR LOCK L9456R X 05A X L283-722 626 SCHLAGE 
1 EA WALL STOP 409 630 ROCKWOOD 
 
 
SET 15 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PRIVACY L9040 X 05A X L283-722 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE  10" X 2" LDW 630 ROCKWOOD 
 
 
SET 16 
1 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA CLASSROOM SEC L9071R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE  10" X 2" LDW 630 ROCKWOOD 
 
 
SET 17 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070 X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 18 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
2 EA EXIT DEVICE 9927L-BE-F X LBR 626 VON DUPRIN 
2 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 5070CL AL NGP 
1 SET SEALS 5050C BLK NGP 
 
 
SET 19 



MFP Implementation - South  5274-42   

DOOR HARDWARE 087111 - 23 
 

 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PASSAGE L9010 X 05A 626 SCHLAGE 
1 EA WALL STOP 409 630 ROCKWOOD 
 
 
SET 20 
1 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA CLASSROOM SEC L9071R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE  10" X 2" LDW 630 ROCKWOOD 
 
 
SET 21 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA ELECTRIC HINGE AS SPECIFIED X ETW-6 652 HAGER 
1 EA ELECTRIC LOCK RX-L9092REU X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER BY OTHERS. 
 
OPERATION:  DOOR NORMALLY LOCKED AND CLOSED.  VALID CARD READ UNLOCKS 
ELECTRIC LOCK TO ALLOW ENTRY.  FREE EGRESS IS ALWAYS ALLOWED. 
 
 
SET 22 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070R X 05A 626 SCHLAGE 
1 EA WALL STOP 409 630 ROCKWOOD 
 
 
SET 23 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA OFFICE LOCK L9050R X 05A 626 SCHLAGE 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
 
 
SET 24 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5050C BLK NGP 
 
 
SET 25 
 EA HINGES AS SPECIFIED 652 HAGER 
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1 EA CLASSROOM LOCK L9070R X 05A 626 SCHLAGE 
1 EA CLOSER W/HOLD 4040XP-H 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 26 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STORE LOCK L9466R X 05A 626 SCHLAGE 
1 EA WALL STOP 409 630 ROCKWOOD 
 
 
SET 27 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA EXIT DEVICE 99L-NL 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA CLOSER 4040XP X CUSH 689 LCN 
1 EA KICKPLATE 10” X 2” LDW 630 ROCKWOOD 
 
**PROVIDE KNURLED LEVER. 
 
 
SET 28 
2 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
2 EA PUSH/PULL BF15847 630 HAGER 
2 EA CLOSER 4040XP 689 LCN 
1 EA AUTO OPERATOR 4640 689 LCN 
1 EA ACTUATOR 8310-856T 630 LCN 
1 EA FLUSH MOUNT BOX 8310-868F --- LCN 
1 EA DUAL ACTUATOR 8310-855 --- LCN 
1 EA FLUSH MOUNT BOX 8310-867F --- LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
 
 
SET 29 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STORE LOCK L9466R X 05A 626 SCHLAGE 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
 
 
SET 30 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE  
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
 
 
SET 31 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
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2 EA EXIT DEVICE 9927L-BE-F X LBR 626 VON DUPRIN 
2 EA CLOSER 4040XP 689 LCN 
2 EA MAG HOLD OPEN SEM7850 689 LCN 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 5070CL AL NGP 
1 SET SEALS 5050C BLK NGP 
 
 
SET 32 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 805A 626 SCHLAGE 
1 EA CLOSER 4040XP X CUSH 689 LCN 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 33 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
2 EA EXIT DEVICE 99L-F 626 VON DUPRIN 
3 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KEYED MULLION KR9954 SP28 VON DUPRIN 
2 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET ASTRAGAL 115N AL NGP 
1 SET SEALS 5050C BLK NGP 
 
 
SET 34 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA EXIT DEVICE 9975L-BE-F 626 VON DUPRIN 
1 EA EXIT DEVICE 9947L-BE-F  626 VON DUPRIN 
2 EA CLOSER 4040XP 689 LCN 
2 EA MAG HOLD OPEN SEM7850 689 LCN 
1 EA CARRY BAR CB1 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKET AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 EA ASTRAGAL BY DOOR SUPPLIER 
1 SET SEALS 5050C BLK NGP 
 
 
SET 35 
2 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
2 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
2 EA POSITION SWITCH 1078 GRY GE 
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**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
 
SET 36 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA EXIT DEVICE 33A-EO 626 VON DUPRIN 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
1 EA POSITION SWITCH 1078 GRY GE 
 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
 
SET 37 
1 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA EXIT DEVICE 99NL-OP 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA PULL BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 SET WEATHERSTRIP 160S AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
1 EA POSITION SWITCH 1078 GRY GE 
 
 
SET 38 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070R X 05A 626 SCHLAGE 
1 EA OVERHEAD STOP GJ90 SERIES 630 GLYNN-JOHNSON 
 
 
SET 39 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA EXIT DEVICE 33A-NL-OP 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA PULL BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA ELECTRIC STRIKE 6300 630 VON DUPRIN 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
1 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READERS BY OTHERS. 
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**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOOR NORMALLY LOCKED AND CLOSED.  VALID CARD READ ACTIVATES 
ELECTRIC STRIKE TO ALLOW ENTRY.  AT DISCRETION OF FACILITY, ELECTRIC STRIKE 
CAN BE PROGRAMMED TO BE RELEASED TO ALLOW ENTRY.  FREE EGRESS IS 
ALWAYS ALLOWED. 
 
 
SET 40 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 805A 626 SCHLAGE 
2 EA CLOSER 4040XP X CUSH 689 LCN 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 5070CL AL NGP 
1 SET SEALS 5050C BLK NGP 
 
 
SET 41 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 805A 626 SCHLAGE 
2 EA CLOSER 4040XP  689 LCN 
2 EA WALL STOP 409 630 ROCKWOOD 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
**ALLOW 180 DEGREE SWING. 
 
 
SET 42 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA EXIT DEVICE 99L-2SI 626 VON DUPRIN 
2 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA CLOSER W/HOLD 4040XP-H 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10” X 2” LDW 630 ROCKWOOD 
 
 
SET 43 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070R X 05A 626 SCHLAGE 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
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SET 44 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
 
**BALANCE OF HARDWARE BY DOOR SUPPLIER. 
 
 
SET 45 
 EA HINGES AS SPECIFIED 630 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 SET WEATHERSTRIP 160S AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
 
 
SET 46 
1 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA EXIT DEVICE 99NL-OP 626 VON DUPRIN 
1 EA CYLINDER AS REQUIRED 626 VON DUPRIN 
1 EA PULL BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET WEATHERSTRIP 160S AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
 
 
SET 47 
 EA HINGES AS SPECIFIED 630 HAGER 
1 EA ENTRANCE LOCK L9453R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 SET WEATHERSTRIP 160S AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
 
 
SET 48 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PRIVACY L9040 X 05A X L283-722 626 SCHLAGE 
1 EA WALL STOP 409 630 ROCKWOOD 
 
 
SET 49 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
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1 SET AUTO FLUSHBOLTS FB31P 630 IVES 
1 EA DUSTPROOF STRIKE DP1 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 SET ASTRAGAL 115N AL NGP 
1 SET SEALS 5050C BLK NGP 
1 EA THRESHOLD 8425 AL NGP 
 
 
SET 50 
1 EA CLASSROOM LOCK ND70RD X ATH 626 SCHLAGE 
 
**BALANCE OF HARDWARE TO BE PROVIDED BY DOOR SUPPLIER. 
 
 
SET 51 
1 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
1 EA EXIT DEVICE QEL3347A-NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS902 X 900-2RS GRY VON DUPRIN 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
2 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER BY OTHERS. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  VALID CARD READ 
ACTIVATES ELECTRIC LATCH RETRACTION EXIT DEVICE TO ALLOW ENTRY.  AT 
DISCRETION OF FACILITY, ELECTRIC LATCH RETRACTION EXIT DEVICE CAN BE 
PROGRAMMED TO BE RETRACTED TO ALLOW ENTRY.  FREE EGRESS IS ALWAYS 
ALLOWED. 
 
 
SET 52 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM SEC L9071R X 05A 626 SCHLAGE 
1 EA SENTRONIC CLOSER 4040SE 689 LCN 
1 EA MAG HOLD OPEN SEM7850 689 LCN 
1 EA OVERHEAD STOP GJ100SE 630 GLYNN-JOHNSON 
1 SET SEALS 5050C BLK NGP 
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SET 53 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
2 EA EXIT DEVICE 9927L-F X LBR 626 VON DUPRIN 
2 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA CLOSER 4040XP 689 LCN 
2 EA MAG HOLD OPEN SEM7850 689 LCN 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 5070CL AL NGP 
1 SET SEALS 5050C BLK NGP 
 
**PROVIDE EXTENSIONS AS NEEDED FOR THE MAGNETIC HOLD OPENS. 
 
 
SET 54 
2 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA EXIT DEVICE 3347A-NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100 SERIES 630 GLYNN-JOHNSON 
 
 
SET 55 
2 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
2 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100H SERIES 630 GLYNN-JOHNSON 
 
 
SET 56 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA EXIT DEVICE 99L-2SI 626 VON DUPRIN 
2 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD HOLDER GJ100H SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10” X 2” LDW 630 ROCKWOOD 
 
 
SET 57 
1 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA EXIT DEVICE 33A-NL-OP-WH 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA PULL BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
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**SEALS BY DOOR SUPPLIER. 
 
 
SET 58 
2 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA EXIT DEVICE 3347A-NL-OP-WH 626 VON DUPRIN 
1 EA EXIT DEVICE 3347EO-WH 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100 SERIES 630 GLYNN-JOHNSON 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
 
**SEALS BY DOOR SUPPLIER. 
 
 
SET 59 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM SEC L9071R X 05A 626 SCHLAGE 
1 EA WALL STOP 409 630 ROCKWOOD 
 
 
SET 60 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 805A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
**FIELD VERIFY EXISTING FRAME PREPS AND PROVIDE HINGES AND STRIKE TO 
MATCH EXISTING PREP. 
 
 
SET 61 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
**FIELD VERIFY EXISTING FRAME PREPS AND PROVIDE HINGES AND STRIKE TO 
MATCH EXISTING PREP. 
 
 
SET 62 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA OFFICE LOCK L9050R X 05A 626 SCHLAGE 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 SET AUTO FLUSHBOLTS FB41P 630 IVES 
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1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
1 SET ASTRAGAL 115N AL NGP 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
 
SET 63 
2 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA EXIT DEVICE CDSI9927L-NL X LBR 626 VON DUPRIN 
1 EA EXIT DEVICE CDSI9927L-DT X LBR 626 VON DUPRIN 
3 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA CLOSER W/HOLD 4040XP-H 689 LCN 
2 EA WALL STOP 409 630 ROCKWOOD 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA ASTRAGAL 116N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 64 
2 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
1 EA EXIT DEVICE RX-QEL3347NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE RX-QEL3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA AUTO OPERATOR 4640 689 LCN 
1 EA ACTUATOR 8310-856T 630 LCN 
1 EA FLUSH MOUNT BOX 8310-868F --- LCN 
1 EA WEATHER RING 8310-800 --- LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS904 X 900-2RS GRY VON DUPRIN 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
2 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER BY OTHERS. 
**OPENING TIED INTO SECURITY SYSTEM. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  VALID CARD READ 
ACTIVATES ELECTRIC LATCH RETRACTION EXIT DEVICE AND ACTIVATES OUTSIDE 
AUTOMATIC OPERATOR ACUTATOR TO ALLOW ENTRY.  WHEN DOORS ARE 
PROGRAMMED TO BE OPENED BY SECURITY SYSTEM, THE OUTSIDE AUTOMATIC 
OPERATOR ACTUATOR IS TO BE ACTIVE.  INSIDE AUTOMATIC OPERATOR ACTUATOR 
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IS ALWAYS ACTIVE (PRESSING BUTTON ACTIVATES ELECTRIC LATCH RETRACTION 
EXIT DEVICE AND ACTIVATES AUTOMATIC OPERATOR).  FREE EGRESS IS ALWAYS 
ALLOWED. 
 
 
SET 65 
2 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
2 EA EXIT DEVICE RX-QEL3347EO 626 VON DUPRIN 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS904 X 900-2RS GRY VON DUPRIN 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
2 EA POSITION SWITCH 1078 GRY GE 
 
**OPENING TIED INTO SECURITY SYSTEM. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  SECURITY SYSTEM 
CONTROLS WHEN ELECTRIC LATCH RETRACTION EXIT DEVICES ARE ACTIVATES FOR 
ENTRY.  FREE EGRESS IS ALWAYS ALLOWED. 
 
 
SET 66 
2 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
2 EA EXIT DEVICE RX-QEL3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS904 X 900-2RS GRY VON DUPRIN 
2 EA POSITION SWITCH 1078 GRY GE 
 
**DOORS TIED INTO SECURITY SYSTEM. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  DOORS CAN BE 
PROGRAMMED TO HAVE ELECTRIC LATCH RETRACTION EXIT DEVICES ACTIVATES AS 
DESIRED FOR ENTRY.  FREE EGRESS IS ALWAYS ALLOWED. 
 
 
SET 67 
2 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
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1 EA EXIT DEVICE RX-QEL3347NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE RX-QEL3347EO 626 VON DUPRIN 
2 EA PULLS BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA AUTO OPERATOR 4640 689 LCN 
1 EA ACTUATOR 8310-856T 630 LCN 
1 EA FLUSH MOUNT BOX 8310-868F --- LCN 
1 EA DUAL ACTUATOR 8310-855 --- LCN 
1 EA FLUSH MOUNT BOX 8310-867F --- LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS904 X 900-2RS GRY VON DUPRIN 
2 EA POSITION SWITCH 1078 GRY GE 
 
**CARD READER BY OTHERS. 
**OPENING TIED INTO SECURITY SYSTEM. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  VALID CARD READ 
ACTIVATES ELECTRIC LATCH RETRACTION EXIT DEVICE AND ACTIVATES PULL SIDE 
AUTOMATIC OPERATOR ACTATOR TO ALLOW ENTRY.  WHEN DOORS ARE 
PROGRAMMED TO BE OPENED BY SECURITY SYSTEM, THE PULL SIDE AUTOMATIC 
OPERATOR ACTUATOR IS TO BE ACTIVE.  PUSH SIDE AUTOMATIC OPERATOR 
ACTUATOR IS ALWAYS ACTIVE (PRESSING BUTTON ACTIVATES ELECTRIC LATCH 
RETRACTION EXIT DEVICE AND ACTIVATES AUTOMATIC OPERATOR).  FREE EGRESS 
IS ALWAYS ALLOWED. 
 
 
SET 68 
2 EA CONTINUOUS HINGE 780-112HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
2 EA EXIT DEVICE RX-QEL3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA REMOTE RELEASE PB660-PB AL SCHLAGE 
1 EA POWER SUPPLY PS904 X 900-2RS GRY VON DUPRIN 
2 EA POSITION SWITCH 1078 GRY GE 
 
**REMOTE RELEASE BY OTHERS. 
**DOORS TIED INTO SECURITY SYSTEM. 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
OPERATION:  DOORS NORMALLY LOCKED AND CLOSED.  REMOTE RELEASE 
ACTIVATES ELECTRIC LATCH RETRACTION EXIT DEVICES TO ALLOW ENTRY.  DOORS 
CAN BE PROGRAMMED TO HAVE ELECTRIC LATCH RETRACTION EXIT DEVICES 
ACTIVATES AS DESIRED FOR ENTRY.  FREE EGRESS IS ALWAYS ALLOWED. 



MFP Implementation - South  5274-42   

DOOR HARDWARE 087111 - 35 
 

 
 
SET 69 
2 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA EXIT DEVICE CDSI9947WDC-NL-OP  
    X LBR 626 VON DUPRIN 
1 EA EXIT DEVICE CDSI9947WDC-EO-LBR 626 VON DUPRIN 
3 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULL RM2312-36” 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 SET ASTRAGAL 115N AL NGP 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 70 
2 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
2 EA DUMMY PUSH 330 626 VON DUPRIN 
2 EA PULL RM2312-36” 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 116N AL NGP 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 71 
1 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA DUMMY PUSH 330 626 VON DUPRIN 
1 EA PULL BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 72 
 EA HINGES AS SPECIFIED 652 HAGER 
2 EA PUSH 70C 626 ROCKWOOD 
2 EA PULL BF111 X 70C 630 ROCKWOOD 
2 EA CLOSER 4040XP-H 689 LCN 
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2 EA OVERHEAD STOP GJ100 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 115N AL NGP 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LCN SPECIAL TEMPLATE ST1630 X 4040XP-18TJ AS REQUIRED FOR 
CLOSER AND OVERHEAD STOP INSTALLATION. 
 
 
SET 74 
1 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA PUSH 70C X C/C 630 ROCKWOOD 
1 EA PULL BF111 X 70C C/C 630 ROCKWOOD 
1 EA DEADBOLT L463R 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
**PROVIDE LCN SPECIAL TEMPLATE ST1630 X 4040XP-18TJ AS REQUIRED FOR 
CLOSER AND OVERHEAD STOP INSTALLATION. 
 
 
SET 75 
2 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
2 EA DUMMY PUSH 330 626 VON DUPRIN 
2 EA PULL BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 SET ASTRAGAL 115N AL NGP 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 76 
2 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
2 EA EXIT DEVICE 9927L X LBR 626 VON DUPRIN 
2 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100H SERIES 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 SET ASTRAGAL 115N AL NGP 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
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SET 77 
1 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA EXIT DEVICE CDSI99NL-OP 626 VON DUPRIN 
2 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA PULL BF158 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 78 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070R X 05A 626 SCHLAGE 
2 EA CLOSER W/HOLD 4040XP-H  689 LCN 
2 EA WALL STOP 409 630 ROCKWOOD 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 SET ASTRAGAL 115N AL NGP 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**ALLOW 180 DEGREE SWING. 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 79 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM SEC L9071R X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LCN SPECIAL TEMPLATE ST1630 X 4040XP-18TJ AS REQUIRED FOR 
CLOSER AND OVERHEAD STOP INSTALLATION. 
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SET 80 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PRIVACY L9040 X 05A X L283-722 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE  10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 81 
1 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA PUSH 70C X C/C 630 ROCKWOOD 
1 EA PULL BF111 X 70C C/C 630 ROCKWOOD 
1 EA DEADBOLT L463R 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 82 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA ELECTRIC HINGE AS SPECIFIED X ETW-8 652 HAGER 
1 EA ELECTRIC LOCK RX-L9092EL X 05A  626 SCHLAGE 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA LOCKING SWITCH CB402A 630 SDC 
1 EA EMERGENCY  CB702B RED SDC 
1 EA POWER SUPPLY 631RF X UR1 GRY SDC 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
1 EA POSITION SWITCH 1078 GRY GE 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 83 
 EA HINGES AS SPECIFIED 652 HAGER 
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1 EA ELECTRIC HINGE AS SPECIFIED X ETW-8 652 HAGER 
1 EA ELECTRIC LOCK RX-L9092EL X 05A  626 SCHLAGE 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA EMERGENCY  CB702B RED SDC 
1 EA POSITION SWITCH 1078 GRY GE 
 
**THIS SET IS TO SHARE POWER SUPPLY AND LOCKING SWITCH IN SET 82. 
 
 
SET 84 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM SEC L9071R X 05A 626 SCHLAGE 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 85 
2 EA CONTINUOUS HINGE 780-112HD CLR HAGER 
1 EA EXIT DEVICE 3347NL-OP 626 VON DUPRIN 
1 EA EXIT DEVICE 3347EO 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULLS BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 8425 AL NGP 
 
**PROVIDE DROP PLATE AND BLADE STOP SPACERS AS REQUIRED FOR CLOSER 
INSTALLATION. 
**SEALS BY DOOR SUPPLIER. 
 
 
SET 86 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
2 EA EXIT DEVICE 9927L-BE X LBR 626 VON DUPRIN 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD HOLDER GJ100H SERIES 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
 
SET 87 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA EXIT DEVICE QEL99L-NL-F 626 VON DUPRIN 
2 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
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1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10” X 2” LDW 630 ROCKWOOD 
1 EA POWER SUPPLY PS902 X 900-2RS-FA GRY VON DUPRIN 
1 EA KEY SWITCH 653-04 630 SCHLAGE 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**KEYSWITCH CONTROLS ELECTRIC LATCH RETRACTION (LOCKING/UNLOCKING).  
UPON FIRE ALARM DOOR WILL LATCH AND LOCK REGARDLESS OF KEY SWITCH 
SETTING. 
 
 
SET 88 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PUSH 70C 630 ROCKWOOD 
1 EA PULL BF111 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LCN SPECIAL TEMPLATE ST1630 X 4040XP-18TJ AS REQUIRED FOR 
CLOSER AND OVERHEAD STOP INSTALLATION. 
 
 
SET 89 
1 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA DUMMY PUSH 330 626 VON DUPRIN 
1 EA PULL RM2312-36” 630 ROCKWOOD  
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 90 
1 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA EXIT DEVICE CDSI99NL-OP 626 VON DUPRIN 
2 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
1 EA PULL RM2312-36” 630 ROCKWOOD  
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
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1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 91 
1 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
1 EA PUSH 70C 630 ROCKWOOD 
1 EA PULL BF111 X 70C 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LCN SPECIAL TEMPLATE ST1630 X 4040XP-18TJ AS REQUIRED FOR 
CLOSER AND OVERHEAD STOP INSTALLATION. 
 
 
SET 92 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
2 EA EXIT DEVICE 9927L-BE-F X LBR 626 VON DUPRIN 
2 EA CLOSER 4040XP 689 LCN 
2 EA WALL STOP 409 630 ROCKWOOD 
2 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 5070CL AL NGP 
1 SET SEALS 5050C BLK NGP 
 
 
SET 93 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070 X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD TSOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 94 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PASSAGE L9010 X 05A 626 SCHLAGE 
1 EA OVERHEAD STOP GJ90 SERIES 630 GLYNN-JOHNSON 
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SET 95 
1 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA EXIT DEVICE 99L-BE-F 626 VON DUPRIN 
1 EA CLOSER 4040XP 689 LCN 
1 EA MAG HOLD OPEN SEM7850 689 LCN 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5050C BLK NGP 
 
 
SET 96 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070 X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 97 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PASSAGE L9010 X 05A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
 
 
SET 98 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 805A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
1 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
**PROVIDE LOCK EXTENDED EQUALLY. 
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SET 99 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA CLASSROOM LOCK L9070R X 05A 626 SCHLAGE 
2 EA CLOSER 4040XP X SHCUSH 689 LCN 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
 
SET 100 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PASSAGE L9010 X 05A 626 SCHLAGE 
2 EA CLOSER 4040XP X SHCUSH 689 LCN 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
 
SET 101 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
2 EA CLOSER 4040XP X CUSH 689 LCN 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
 
SET 102 
2 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
2 EA EXIT DEVICE 9927L-BE-F X LBR 626 VON DUPRIN 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 5070CL AL NGP 
1 SET SEALS 5050C BLK NGP 
 
 
SET 103 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PUSH 70C 630 ROCKWOOD 
1 EA PULL BF111 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 



MFP Implementation - South  5274-42   

DOOR HARDWARE 087111 - 44 
 

 
 
SET 104 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA PUSH 70C 630 ROCKWOOD 
1 EA PULL BF111 630 ROCKWOOD 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 105 
1 EA CONTINUOUS HINGE 780-224HD CLR HAGER 
1 EA PUSH 70C X C/C 630 ROCKWOOD 
1 EA PULL BF111 X 70C C/C 630 ROCKWOOD 
1 EA DEADBOLT L463R 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 106 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 05A 626 SCHLAGE 
2 EA CLOSER 4040XP  689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
**PROVIDE LCN SPECIAL TEMPLATE ST1630 X 4040XP-18TJ AS REQUIRED FOR 
CLOSER AND OVERHEAD STOP INSTALLATION. 
 
 
SET 107 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA STOREROOM LOCK L9080R X 805A 626 SCHLAGE 
1 EA CLOSER 4040XP 689 LCN 
1 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
**PROVIDE LCN SPECIAL TEMPLATE ST1630 X 4040XP-18TJ AS REQUIRED FOR 
CLOSER AND OVERHEAD STOP INSTALLATION. 
 
 
SET 108 
2 EA CONTINUOUS HINGE 780-226HD CLR HAGER 
2 EA PUSH 70C 626 ROCKWOOD 
2 EA PULL BF111 X 70C 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
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2 EA OVERHEAD HOLDER GJ100H 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
1 EA ASTRAGAL 115N AL NGP 
1 SET SEALS 5020C BLK NGP 
1 SET GASKET 104N AL NGP 
2 EA SWEEP 200N AL NGP 
1 EA THRESHOLD 412 AL NGP 
 
 
SET 109 
2 EA CONTINUOUS HINGE 780-224HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
2 EA EXIT DEVICE QEL9947WDC-NL-OP-LBR 626 VON DUPRIN 
1 EA EXIT DEVICE QEL9947WDC-EO-LBR 626 VON DUPRIN 
1 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA PULL BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
1 EA POWER SUPPLY PS904 X 900-4RL GRY VON DUPRIN 
1 EA DESK SWITCH DTMA-2 AL SDC 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
OPERATION:  ELECTRIC LATCH RETRACTION EXIT DEVICES ARE TIED INTO THE DESK 
SWITCH WHICH CONTROLS THE LOCKING/UNLOCKING OF DOORS.  WHEN LATCHES 
ARE RETRACTED, DOORS WILL OPERATE AS PUSH PULL.  UPON LOCKDOWN 
BUTTON INTIATION OR AFTER HOURS USE, LATCHES WILL PROJECT AND DOORS 
WILL BE LOCKED AND CLOSED WITH ENTRY BY KEY ONLY.  FREE EGRESS IS 
ALWAYS ALLOWED. 
 
 
SET 110 
2 EA CONTINUOUS HINGE 780-224HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
2 EA EXIT DEVICE QEL9947WDC-EO-LBR 626 VON DUPRIN 
2 EA PULL BF158 630 ROCKWOOD 
2 EA CLOSER 4040XP 689 LCN 
2 EA OVERHEAD STOP GJ100 SERIES 630 GLYNN-JOHNSON 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
**DOORS TIED INTO KEY SWITCH SPECIFIED IN SET 109. 
 
OPERATION:  ELECTRIC LATCH RETRACTION EXIT DEVICES ARE TIED INTO THE DESK 
SWITCH WHICH CONTROLS THE LOCKING/UNLOCKING OF DOORS.  WHEN LATCHES 
ARE RETRACTED, DOORS WILL OPERATE AS PUSH PULL.  UPON LOCKDOWN 
BUTTON INTIATION OR AFTER HOURS USE, LATCHES WILL PROJECT AND DOORS 
WILL BE LOCKED AND CLOSED WITH ENTRY BY KEY ONLY.  FREE EGRESS IS 
ALWAYS ALLOWED. 
 
 
SET 111 
 EA HINGES AS SPECIFIED 652 HAGER 
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1 EA CLASSROOM LOCK L9070 X 05A 626 SCHLAGE 
2 EA CLOSER W/HOLD 4040XP-H  689 LCN 
2 EA FLOOR STOP 440 626 ROCKWOOD 
1 SET AUTO FLUSHBOLTS FB31P/FB41P 630 IVES 
1 EA DUSTPROOF STRIKE DP2 626 IVES 
1 EA COORDINATOR COR X FL 628 IVES 
2 EA MNTG BRACKETS AS REQUIRED 628 IVES 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
**ALLOW 180 DEGREE SWING. 
 
 
SET 112 
 EA HINGES AS SPECIFIED 652 HAGER 
1 EA OFFICE LOCK L9050R X 05A 626 SCHLAGE 
1 EA CLOSER W/HOLD 4040XP-H 689 LCN 
1 EA WALL STOP 409 630 ROCKWOOD 
1 EA KICKPLATE 10" X 2" LDW 630 ROCKWOOD 
 
 
SET 113 
2 EA CONTINUOUS HINGE 780-224HD X EPT PREP CLR HAGER 
2 EA POWER TRANSFER EPT-10 SP28 VON DUPRIN 
2 EA EXIT DEVICE 9927L X E996L X LBR 626 VON DUPRIN 
3 EA I/C CYLINDER AS REQUIRED 626 SCHLAGE 
2 EA CLOSER 4040XP 689 LCN 
2 EA WALL STOP 409 630 ROCKWOOD 
1 EA KEY SWITCH 653-04 630 SCHLAGE 
2 EA KICKPLATE 10" X 1" LDW 630 ROCKWOOD 
 
OPERATION:  KEYSWITCH CONTROLS FAIL SAFE ELECTRIC LOCKING TRIM 
(LOCKING/UNLOCKING).  UPON FIRE ALARM DOOR WILL UNLOCK REGARDLESS OF 
KEY SWITCH SETTING.  FREE EGRESS IS ALWAYS ALLOWED. 


