## Community High School District 99 South High School Master Facility Plan

12/19/19 2:30 P.M.



## Bid Group 8 Phase C Bid Package #98 Metal Framing & Drywall

| Bidder                                   | Base Bid       | Alt. Bid#1<br>DEDUCT | Alt. Bid #2 | Bid<br>Security | ADDM<br>#1 | ADDM<br>#2 | ADDM<br>#3 | ADDM<br>#4 | ADDM<br>#5 |
|--|----------------|----------------------|-------------|-----------------|------------|------------|------------|------------|------------|
| DBM Services<br>Mokena, IL               | \$1,417,000.00 | \$50,000.00          | \$5,000.00  | x               | x          | x          | x          | x          | x          |
| L.J. Morse Construction Co<br>Aurora, IL | \$1,908,930.00 | \$23,220.00          | \$2,300.00  | x               | x          | x          | x          | x          | x          |
| R B Construction, Inc.<br>Villa Park, IL | \$2,270,000.00 | \$80,000.00          | \$500.00    | x               | x          | x          | x          | x          | x          |